YRGH f¥old 9% RESERVE BANK OF INDIA
el fAUTT ESTATE DEPARTMENT
fa¥a<dURHa THIRUVANANTHAPURAM

NOTICE INVITING TENDER

Tender for renovation of Transit Holiday Home flat C-29 at Bank’s Staff quarters,

Thamalam, Thiruvananthapuram.

Reserve Bank of India, Thiruvananthapuram invites e- tenders for the captioned work from
Bank’s empaneled vendors/contractors under the said category of the work costing up to 10
Lakh. The tendering would be done through the e-Tendering portal of MSTC Ltd
(https://www.mstcecommerce.com/eprocn/ ). All interested empaneled vendors /contractors

must register themselves with MSTC Ltd through the above-mentioned website to participate
in the tendering process. The Schedule of e-Tender is as follows:

a. Name of Work

Renovation of Transit Holiday Home flat C-29 at Bank’s
Staff quarters, Thamalam, Thiruvananthapuram.

b. Estimated Cost of the Work

¥8.65 lakh inclusive of GST

c. e-Tender no

RBI/Thiruvananthapuram Regional Office/ Estate/7/
24-25/ET/431

d. Mode Of Tender

e-Procurement System
(Online:through
(https://www.mstcecommerce.com/eprocn/ )

e. Earnest Money Deposit

Shall be collected from successful bidder @2% of the
value of work, on awarding the work in_the form of
INEFT towards

Beneficiary Name: ESTATE

Beneficiary Ac No: 8614038

IFSC: RBISOTHPAO1 (fifth & ninth Characters are
‘Zero’)

(i) The firms registered as Micro and Small Enterprises
(MSEs) having Udyam Registration Number (Udyog
Aadhar Memorandum Number), are exempted from the
requirement of submission of Earnest Money Deposit
subject to submission of Udyam Certificate mentioning
the Udyam Registration Number.

f. Date of NIT/Tender available to
parties to view in RBI
website/MSTC Portal

September 10,2024, 5:00 PM onwards

g. Date of start of e-Tender for
submission of Techno-
Commercial Bid and price Bid in
MSTC Portal

October 01,2024 from 3:00 PM



https://www.mstcecommerce.com/eprocn/
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h. Date of close of online e-tender |October 11,2024 at 3:00 PM
for submission of Techno-
Commercial Bid & Price Bid
i. Last date of submission of

October 11,2024 at 2:00 PM

EMD
j- Date & time of opening of tender |October 11,2024 at 4:00 PM
k. Transaction Fee /As charged by MSTC Ltd.

2. Vendors may note that path for new MSTC portal is https://www.mstcecommerce.com/ -

eProcurement - Common Portal - Vendor Login.

3. This notice is being published for information only and is not an open invitation to quote this
limited tender. Participation in this tender is by invitation only and is limited to the selected
procuring entity’s enlisted contractors. Unsolicited offers are liable to be ignored. However,
contractors who desire to participate in such tenders in future may apply for enlistment with

RBI as per procedure.

4. Amendments / Corrigendum to the tender, if any, issued in future will only be notified on the

RBI Website and MSTC Website as given above and will not be published in the newspaper.

Regional Director

(Kerala and Lakshadweep)
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YR ¥od §&/ RESERVE BANK OF INDIA

Tuer fAHRT/ ESTATE DEPARTMENT
faeaaqzH/ THIRUVANANTHAPURAM - 695033

quaH fRq % & wIw $1ed U giftie gifdrs g wie Cc-29F
Tderur Ffere Hfaer

TENDER FOR RENOVATION OF TRANSIT HOLIDAY HOME FLAT (C-29) AT
BANK’S STAFF QUARTERS, THAMALAM

Activity Date

1 Availability of NIT/Tender in RBI website | September 10,2024 from 05:00 PM
and MSTC portal
2 Date of start of submission of bids October 01,2024 from 04:00PM
3 Last date to submit bids October 11,2024 by 02:00 PM
4 | Date of opening of tender in Main Office October 11,2024 at 03:00 PM

This document is the property of Reserve Bank of India (RBI). It may not be copied, distributed
or recorded on any medium, electronic or otherwise, without the RBI’s written permission

thereof, except for the purpose of responding to RBI for the said purpose. The use of the




contents of this document, even by the authorized personnel / agencies for any purpose other
than the purpose specified herein, is strictly prohibited and shall amount to copyright violation

and thus, shall be punishable under the Indian Law

DISCLAIMER

Reserve Bank of India, Estate Department, Thiruvananthapuram, has prepared this document
to give background information on the Project to the interested parties. While Reserve Bank
of India has taken due care in the preparation of the information contained herein and believe
it to be in order, neither Reserve Bank of India nor any of its authorities or agencies nor any
of their respective officers, employees, agents or advisors give any warranty or make any
representations, express or implied as to the completeness or accuracy of the information

contained in this document or any information which may be provided in association with it.

The information is not intended to be exhaustive. Interested parties are required to make their
own inquiries and respondents will be required to confirm in writing that they have done so
and they do not rely only on the information provided by RBI in submitting the Tender. The
information is provided on the basis that it is non — binding on Reserve Bank of India or any

of its authorities or agencies or any of their respective officers, employees, agents or advisors.

Reserve Bank of India reserves the right not to proceed with the Project or to change the
configuration of the Project, to alter the timetable reflected in this document or to change the
process or procedure to be applied. It also reserves the right to decline to discuss the matter
further with any party expressing interest. No reimbursement of cost of any type will be paid

to persons or entities expressing interest.
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Reserve Bank of India, Thiruvananthapuram invites e- tenders for the captioned work from
Bank’s empaneled vendors/contractors under the said category of the work costing up to 10
Lakh. The tendering would be done through the e-Tendering portal of MSTC Ltd
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a. Name of Work

Renovation of Transit Holiday Home flat C-29 at Bank’s
Staff quarters, Thamalam, Thiruvananthapuram.

b. Estimated Cost of the Work

¥ 8.65 lakh inclusive of GST

c. e-Tender no

RBI/Thiruvananthapuram Regional
Office/Estate/7/24-25/ET/431

d. Mode Of Tender
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(Online:through
(https://www.mstcecommerce.com/eprocn/ )

e. Earnest Money Deposit

Shall be collected from successful bidder @2% of
the value of work, on awarding the work in the form
of NEFT towards
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Aadhar Memorandum Number), are exempted from the

requirement of submission of Earnest Money Deposit
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subject to submission of Udyam Certificate mentioning
the Udyam Registration Number.

f. Date of NIT/Tender available to [September 10,2024, 5:00 PM onwards
parties to view in RBI
website/MSTC Portal

g. Date of start of e-Tender for

submission of Techno-
Commercial Bid and price Bid in [0C0Pe" 01,2024 from 3:00 PM
MSTC Portal

h. Date of close of online e-tender |October 11,2024 at 3:00 PM
for submission of Techno-
Commercial Bid & Price Bid
i. Last date of submission of

October 11,2024 at 2:00 PM

EMD
j- Date & time of opening of tender |October 11,2024 at 4:00 PM
k. Transaction Fee /As charged by MSTC Ltd.

Amendments / Corrigendum to the tender, if any, issued in future will only be notified on the

RBI Website and MSTC Website as given above and will not be published in the newspaper.

Important instructions for E-Procurement

Bidders are requested to read the terms & conditions of this tender before submitting your
online tender.

Process of e-Tender:

A) Registration: The process involves vendor’s registration with MSTC e-procurement portal
which is free of cost. Only after registration, the vendor(s) can submit his / their bids
electronically. Electronic Bidding for submission of Techno-Commercial Bid as well as Price
Bid will be done over the internet. The vendor should possess Class Il signing type Digital
Certificate. Vendors must make their own arrangement for bidding from a PC connected with
internet. MSTC is not responsible for making such arrangement. (Bids will not be recorded
without Digital Signature).

Special Note: The Techno-Commercial Bid and Price Bid must be submitted on-line through

www.mstcecommerce.com/eprochome/rbi



https://www.mstcecommerce.com/eprochome/rbi

1) Vendors are required to register themselves online with www.mstcecommerce.com

=> e-Procurement => PSU/Govt depts. => Select RBI Logo => Register as Vendor =>

Filling up details and creating own user id and password => Submit.

2) Vendors will receive a system generated mail confirming their registration in their e-

mail which has been provided during filling the registration form. In case of any

clarification, vendors may contact RBlI / MSTC before the scheduled time of the e-

tender.

Contact Persons (RBI - During Office Hours only):

1. Shri Shaiji Krishnan (Assistant General Manager, Estate Department)
0471-278 3030/ (kshajikrishnan@rbi.org.in)

2. Shri M. Muthuraja (Assistant Manager, Estate Department)
0471-278 3029/ (muthurajam@rbi.org.in)

Contact Persons (MSTC Ltd — During Office Hours only):

Name E-Mail ID Landline No. Mobile No.

Shri Ganesa Murthy bmtvecmstc@mestcindia.in 0471-2326686 | 09176616410

Shri Santosh Rajendran skrajendran@mestcindia.co.in; | 0471-2326686 | 08884600700
tvcopn3mstcindia.in

Kerala Branch Office details:

Address: 1st Floor, BSNL CTO
Building, Opp Kerala State
Secretariat, Mahathma Gandhi
Rd, Statue,
Thiruvananthapuram-695001

Mail ID:
mstctvc@mstcindia.in

Contact: 0471-2326686

HO Central Help Desk: (For vendors)

Phone Number :07969066600

Email: helpdeskho@mstcindia.in (Please mention "HO Helpdesk" as subject while sending

emails)

Availability: 9:30 AM to 5:00 PM on all working days for all Technical issues e-Tenders,

System settings etc.

Special Note towards Transaction fee:

The vendors shall pay the transaction fee using “Transaction Fee Payment” link under “My

Menu” in the vendor login. The vendors have to select the particular tender from the event

dropdown box. The vendor shall have the facility of making the payment either through NEFT

or online payment. On selecting NEFT, the vendor shall generate a challan by filling up a form.

The vendor shall remit the transaction fee amount as per the details printed on the challan
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without making change in the same. On selecting online payment, the vendor shall have the
provision of making payment using its Credit / Debit Card / Net Banking. Once the payment
gets credited to MSTC’s designated bank account, the transaction fee shall be auto authorized

and the vendor shall be receiving a system generated mail. Transaction fee is nhon-

refundable. A vendor will not have the access to online e-tender without making the payment
towards transaction fee.

Note

Bidders are advised to remit the transaction fee well in advance before the closing time of the
event so as to give themselves sufficient time to submit the bid.

Information about tenders / corrigendum uploaded shall be sent by email only during the
process till finalization of tender. Hence the vendors are required to ensure that their e-mail ID
provided is valid and updated at the time of registration of vendor with MSTC. Vendors are
also requested to ensure validity of their DSC (Digital Signature Certificate).

E-tender cannot be accessed after the due date and time mentioned in NIT.

Bidding in e-Tender:

a) The process involves Electronic Bidding for submission of ‘Techno-Commercial Bid’
and ‘Price Bid'.
b) The vendor(s) who have submitted transaction fee can only submit their Bids through

internet in MSTC website www.mstcecommerce.com => e-procurement => PSU /

Govt. depts => Login under RBI => My menu => Auction Floor Manager => live event
=> Selection of the live event.

e) After filling the ‘Techno Commercial Bid’, vendors must click ‘save’ for recording the
same. Once the ‘Price Bid’ link becomes active and the details are filled up, vendors
have to click on “save” to record the ‘Price Bid'. After both the “Techno-Commercial
Bid’ & ‘Price Bid’ have been saved, vendor must click on the “Final submission” button
to register the bids.

f) Pages of Part | (Techno-Commercial Bid) of the tender where details shall be filled in
and signed, shall be downloaded from the uploaded tender documents, details filled
in, signed and uploaded. Vendors are instructed to use ‘Attach Doc’ button to upload
documents. Multiple documents can be uploaded.

g) In all cases, vendors are advised to use their own ID and Password along with Digital
Signature at the time of submission of their bids.

h) During the entire e-tender process, the vendors will remain completely anonymous to
one another and also to everybody else.

i) The e-tender floor shall remain open from the pre-announced date & time and for as

much duration as mentioned above.
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j) All electronic bids submitted during the e-tender process shall be legally binding on the
vendor. Any bid will be considered as the valid bid offered by that vendor and
acceptance of the same by the ‘Buyer’ will form a binding contract between ‘Buyer’ and
the ‘Vendor’ for execution of the work.

k) It is mandatory that all the bids are submitted with Digital Signature Certificate
otherwise the same will not be accepted by the system.

[) ‘Buyer reserves the right to cancel or reject or accept or withdraw or extend the tender

in full or part, without assigning any reason thereof.

No deviation of the terms and conditions of the tender document is acceptable after
opening of Part | of the tender. Submission of bid in the e-tender floor by any vendor
confirms his acceptance of terms & conditions for the tender. Any order resulting from this
tender shall be governed by the terms and conditions mentioned therein. The tender inviting
authority has the right to cancel this e-tender or extend the due date of receipt of bid(s) without
assigning any reasons thereof.

Vendors are requested to read the vendor guide and see the video in the page

www.mstcecommerce.com/eprochome to familiarize them with the system before bidding.

Vendors are requested to quote rates without GST on ‘Works Contract’ and the total cost
including GST shall be calculated by the system. No Change in quoted rates will be accepted.

Important Note

In the price bid due to number of words limitation, complete description could not be
accommodated, and description given thereof is brief. Before quoting rates, all the contractors
must read the complete details of each item given in the schedule of quantities and other
specifications/terms and conditions given in this tender document. For execution and rate
purpose, the details given in schedule of quantities in this tender document will be

implemented.
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WS-T /SECTION - A
Form of Tender

BT/

Place:

ARG/ Date:
Far#H/ To

o AHY ATY Shri Thomas Mathew

REIRAEERC] Regional Director
YR 5d §/ Reserve Bank of India,

fd®a=dqRE/ Thiruvananthapuram — 695033

Hgied/ Sir,

Tgl 3% a1e Ay I § fafAfdy wrf & ey & Ry faaror, sifiereudr SR A - et
DI S HRA & IYTq 3R Iad 0 # Ty w1l & UM &1 T SR 3BT Sid A & 9l
TYT FAfaeT 1 gHIfad B aTel! SUfed STHeRT Ui $R- & §le, 89 39 gRI 44! 9+t =i &
39 oft forg &0 ¥ ArL 8, Iad Jud | faffdy ol o gea-goe & fafafdy awg & i,
T HET - e 7 Sfcafad o3 IR auT 8% UoR I fafewn, siftyeregrail, Rarfest iR fAfdar
T o T R SR, "R 1 <, R e, T - S 9K fer a8 =ief 3R
3P foTT IUT RIS O aTel! AT & 1Y g 3R BT BT F1E B 1 TRdd HRd gl
Having examined the specifications, drawings and Schedule of Quantities relating to the works
specified in the memorandum hereinafter set out and having visited and examined the site of
the works specified in the said Memorandum and having acquired the requisite information
relating thereto as affecting the tender, I/'we hereby offer to execute the works specified in the
said Memorandum within the time specified in the said Memorandum at the rates mentioned
in the Schedule of Quantities and in accordance in all respects with the Specifications, Designs
and instructions in writing referred to in Conditions of Tender, the Articles of Agreement,
Special Conditions, Schedule of Quantities and Conditions of Contract and with such materials
as are provided for, by and in all other respects in accordance with such conditions so far as
they may be applicable.

M9/ MEMORANDUM



(@) | o1l &1 fdaRu Name of work | T TRUd sfeb b T 1ed | CIRC glfers 81 Wie C-29 &
A4l / Renovation of Transit Holiday Home flat C-29

at Bank’s Staff quarters, Thamalam,
Thiruvananthapuram.
(@) | YT B /<) Terms of T SR & WS 32 3R URRY & AR/ As per
Payment clause 32 of the General conditions of contract and
Appendix.
(M) | P B G B S o0 TG | Wbl T SR G & 10 d 21 9 6 BW Six weeks
JHI/ Time allowed for from the 10th day of date of issue of work order

completion of work

(9) | SFIATFd AT/ Estimated Cost | ¥ 8.65 T (.79, &1 & 1Y/ €8.65 lakh inclusive of

GST
(&) | W 4= o )%@@(/Earnest Shall be collected from successful bidder @2% of
Money Deposit (EMD) the value of work, on awarding the work. Micro and

Small Enterprises (MSEs) having Udyam Registration
Number are exempted from submission of EMD.

@) | 9a Y UldYRT ¢4 & Ufd foba=1 | 5% from each bill (Maximum of 5% of contract
yfaRd wrh bt ol afg g | amount).

B/ Percentage if any to be

deducted from Bill towards
Retention Money (R.M)

afe; a8 fAfder Wigd gt 8 oY H/en 39% gRT 98T 59 W1y Ay Iad IfdaT o Trdf 3R Iad
3l & ITST BT T B SR I W AP 36 I B o [T TgHA § /5 o161 ab 4 a1 &
31T I T FR U B} RUFT I 3t H It i e 5 T SR HRera eord o @
YT B & et GgHd 5|

1. Should this tender be accepted, |/we hereby agree to abide by and fulfill the terms and
provisions of the said Conditions of Contract annexed hereto so far as they may be applicable
or in default thereof to forfeit and pay to the Reserve Bank of India the amount mentioned in
the said conditions.

2. On acceptance of tender, we will deposit a sum @ 2% of value of work as earnest money
with RBI on intimation from the Bank about acceptance of the tender, which amount will not
bear any interest. Should I/We fail to execute the contract when called upon to do so or fail
to adhere to any of the condition given in tender, I/We do hereby agree that this sum shall be
forfeited by me / us to RBI.

B‘Hﬁf Sl & &R ﬁ'EI'IﬂFIT %/ Our Bankers are:
i)
ii)
Hadid/Yours

faithfully,

TfaereR & §X&R/ Signature of the Tenderer



SECTION B
INSTRUCTIONS TO BIDDERS

E-tender should be submitted in MSTC portal under RBI Portal for the work of ‘Renovation
of Transit Holiday Home flat C-29 at Bank’s Staff quarters, Thamalam,
Thiruvananthapuram” not later than 2:00 PM on October 11 ,2024. Telegraphic, Fax and
E-mail tenders shall not be accepted. No tender received after 3:00 PM on October 11
,2024 shall be accepted by MSTC portal.

Bidders may contact Banks Engineer to get their doubts clarified. The Bank discourages
stipulation of any additional conditions by the tenderers. However, in case the tenderers
wish to include any condition / clarification, it shall be separately uploaded in MSTC Portal
in their letter head. The clarifications / conditions etc. uploaded if any will be examined and
after discussions with all the tenderers, the conditions that are acceptable to the Bank will
be intimated to the tenderers. No request for any change in rate or conditions after the
opening of the tender will be entertained. However, decision of the Bank on acceptance of
conditions put by the bidders is final and binding.



3.

10.

11.

12.

13.

14.

Bidders may choose to present for Tender Opening Event in the Bank’s Main Office at
scheduled date and time. Tender shall be opened at 4:00 PM on October 11 ,2024 or a
subsequent date and time, same shall be intimated to the bidders.

All information, correspondence letters, shall be submitted in and addressed to Shri
Thomas Mathew, Regional Director, Reserve Bank of India, Thiruvananthapuram.
Tenders shall remain valid for acceptance by the Bank for a period of three months from
the date of opening of the tender which period may be extended by mutual agreement and
the tenderer shall not cancel or withdraw the tender during this period.

The rates quoted shall be firm and binding without any escalation whatsoever till the
completion of the contract. Due to limitation in number of words in price bid in MSTC portal,
full description may not be available. However, tenderer shall read all
specifications/drawings/conditions from this tender document.

For any item, if the rate and amount do not tally with respect to the bill of quantities, then
the amount arrived on the basis of quoted rates shall only be considered.

Digital Signatures may be used to submit the tender in token of his / their acquainted
himself / themselves with the terms and conditions of this tender.

If any of the document is missing, the tender may be considered invalid by the Bank at its
discretion. No advice of any change in rate or conditions after opening of the tender will
be entertained.

The vendors shall pay the transaction fee vide the procedures listed in ‘Guidelines for e-
procurement’. Transaction fee is non-refundable. A vendor will not have the access to
online e-tender without making the payment towards transaction fee.

Successful bidder shall pay as Earnest Money Deposit a sum equivalent to 2% of the value
of work through NEFT/ Bank guarantee. The EMD shall not be accepted in any form other
than the one mentioned in the tender notice. The EMD shall be forfeited in case the
contractor fails to commence the work awarded to her/him within the prescribed time limit.
The EMD paid by the successful tenderer shall be held by the Reserve Bank of India as
security for execution and fulfiiment of the contract. No interest shall be paid on this
deposit. The firms registered as Micro and Small Enterprises (MSEs) having Udyam
Registration Number (Udyog Aadhar Memorandum Number), are exempted from the
requirement of submission of Earnest Money Deposit subject to submission of Udyam
Certificate mentioning the Udyam Registration Number.

The Earnest Money Deposit (EMD) shall be converted into Security Deposit (SD). The
Bank will withhold 5% of the total value of work done from their bill/s as Retention Money.
The EMD shall be released to the contractor on virtual completion and the R.M. shall be
released after successful completion of 12 months of Defect Liability Period. The Security
Deposit of the successful tenderer and R.M. will be forfeited if he fails to comply with any
of the conditions of contract.

The Reserve Bank of India does not bind itself to accept, the lowest or any tender and
reserve to itself the right to accept or reject any or all the tenders, either in whole or in part,
without assigning any reasons for doing so.

On receipt of intimation from the Employer of acceptance of his / their tender, the
successful bidder shall be bound to implement the contract and within fourteen days
thereof the successful bidder shall sign an agreement in accordance with the draft
agreement and the Schedule of Conditions but the written acceptance by the Reserve
Bank of India of a tender will constitute a binding contract between the Reserve Bank of
India and the person so tendering, whether such formal agreement is or is not
subsequently executed.



15.

16.

17.

18.

19.

20.

21.

22.

All compensation or other sums of money payable by the Contractor to the Employer
under the terms of this Contract may be deducted from the Security Deposit if the amount
so permits and the Contractor shall, unless such deposit has become otherwise payable,
within ten days after such deduction make good in cash the amount so deducted.

The Contractor shall not assign the Contract. He shall not sublet any portion of the Contract
except with the written consent of the Bank. In case of breach of these conditions, the
bank may serve a notice in writing on the contractor rescinding the Contract whereupon
the security deposit shall stand forfeited to the Bank.

The Contractor shall carry out all the work strictly in accordance with Design and drawings,
details, specifications and instructions of the Bank’s Engineer. If in the opinion of the
Bank's Engineer changes have to be made in the design and with the prior approval in
writing of the Employer they desire the Contractor to carry out the same, the contractor
shall carry out the same without any extra charge. The Bank's decision in such cases
shall be final and shall not be open to arbitration.

A Schedule of Probable Quantities in respect of each work and specifications accompany
these Instructions to Bidders. The Schedule of Probable Quantities is liable to alteration
by omissions, deductions or additions at the discretion of the Bank.

The tenderer must obtain for himself on his own responsibility and at his own expenses all
the information which may be necessary for the purpose of making a tender and for
entering into a contract and must examine the drawings (if any) and must inspect the site
of the work and acquaint himself with all local conditions, means of access to the work,
nature of the work and all matters appertaining thereto.

The rates quoted in the tender shall include all charges for clearing of site before
commencement as well as after completion, centring, boxing, staging, planking, plant and
equipment, storage sheds, watching and lighting by night as well as day including Sundays
and holidays, temporary lines for drawing plumbing and electricity supply arrangements
(water and electricity may be made available at the available sources within the Bank’s
Premises), protection of the public and safety of walls, buildings and all other erections,
matters or things and the Contractor shall take down and remove any or all such centering,
scaffolding, staging, etc. as occasion shall require or when ordered so to do and fully
reinstate and make good all matters and things disturbed during the execution of work and
to the satisfaction of the Bank. The rates quoted shall be deemed to be for the finished
work to be measured at site. The rates shall also be firm and shall not be subject to
exchange variations, labour conditions, fluctuations in railway freights or any conditions
whatsoever.

The rates for each item in the tender in MSTC Portal shall be quoted exclusive of GST.
Total Amount including GST shall be calculated by the MSTC Portal and the total amount
for all the items including the G.S.T will be taken as the total Contract Value. Each invoice
/ bill shall indicate amongst other things, the contractor's PAN and GST Registration
Number. The contract value will also be subject to TDS / Withholding Tax as per statutes.
No claim in respect of sales tax, sales tax on works contract, excise duty, customs duty,
octroi or other tax, duty or levy, service tax whether existing or in future shall be entertained
by the Employer.

The quantities in the Schedule of Quantities approximately indicate the total extent of work
but may vary to any extent and may even be omitted thus altering the aggregate value of
the Contract. However, during actual execution of work, if the quantities of any of the items
of work exceeds by more than 25% of the tender quantities, the quantities of such items
executed, by the authority of the Bank’s Engineer and with the concurrence of the



23.

24.

25.

26.

27.

28.

29.

30.

31.

employer, in excess of 25% of the tender quantity, shall be considered as an extra item of
work for which the Contractors shall submit fresh rates supported by rate analysis worked
on the actual cost basis plus 15% towards establishment charges, contractor's overheads
and profit. The rates for all such items of work, being current ones, will not be eligible for
price adjustment due to increase or decrease in prices of materials and labour rates as
per escalation formula, if any, given in the tender. If any of the items of work is omitted
from the accepted tender at the sole discretion of the employer, the contractor shall not be
entitled to any claim on this account.

Time allowed for carrying out the work as mentioned in the Memorandum shall be strictly
observed by the Contractor and it shall be reckoned from the 10" day of issue of written
order to commence the work.

The work shall throughout the stipulated period of the contract be proceeded with all due
diligence and if the Contractor fails to complete the work within the specified period, he
shall be liable to pay compensation as defined in Clause 27 of the General Conditions of
the Contract. The tenderer shall before commencing the work prepare a detailed work
programme which shall be approved by the employer. If the contractor fails to continue the
work as per the detail work program or fails to deploy labours as required for the smooth
flow of the work, Bank reserves right to cancel the contract agreement entered into.
Tenders will be considered only from list of contractors empanelled by the Bank in the
trades concerned.

The Contractor shall not be entitled to any compensation for any loss suffered by him on
account of delays in commencing or executing the work, whatever the cause of delays
may be, including delays arising out of modifications to the work entrusted to him or in any
sub-contract connected therewith or delays in awarding contracts for other trades of the
project or in commencement or completion of such works or in procuring Government
controlled or other building materials or in obtaining water and power connections for
construction purposes or for any other reason whatsoever and the Employer shall not be
liable for any claim in respect thereof. The Employer does not accept liability for any sum
besides the tender amount, subject to such variations as are provided for herein.

The successful tenderer is bound to carry out any items of work necessary for the
completion of the job even though such items are not included in the quantities and rates.
Schedule of instructions in respect of such additional items and their quantities will be
issued in writing by the Bank’s Engineer with the prior consent in writing of the Employer
The successful tenderer must co-operate with the other Contractors appointed by the
Employer so that the execution of work shall proceed smoothly with the least possible
delay and to the satisfaction of the Bank’s Engineer

The Contractor must bear in mind that all the work shall be carried out strictly in
accordance with the Specifications, design drawings made by the Bank and also in
compliance of the requirements of the local public authorities and to the requirements of
the Bank and no deviation on any account will be permitted. Quality of the work should be
satisfactory to the bank as per work specifications. Contractor shall make good the bank
for any low quality of work executed.

The successful tenderer should make his own arrangement to obtain all materials required
for the work. The materials as far as procurable shall be first / premium quality conforming
to relevant Indian standards.

The successful tenderer is bound to purchase the required materials for which the “Basic
Price” has been stipulated in the item from the manufacturer approved and selected by the
Bank and at the rate approved by the Bank from time to time.
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Wherever basic rate for the materials is specified, the contractor should produce
3/4 samples of materials for selection and the purchase rate for the selected items
shall be got approved from the Bank’s Engineer before purchasing such materials.
The basic price of materials shall be taken as cost of material at dealer’s ex-godown
price excluding GST. If there is any difference in cost of materials selected with
basic rate specified in the tender, such difference shall be adjusted while making
payment to the Contractor. The adjustment in price of the materials shall be made
on measured quantity only. Contractor’s profit of 15% shall be allowed on such
difference. The contractor should provide to the Bank for verification, paid bills of
all purchased materials for ascertaining the actual rate of purchase so as to settle
the difference in cost of materials.
The tenderer shall have to use materials of the makes / manufacturers specified in the list
of material of approved brand and / or manufacture contained in the e-tender clauses.
Electricity and water shall be provided free of cost for execution of the work at one point
within the premises. Contractor shall make their own arrangements for conveying the
same to the required locations. The contractor shall, however, take care to ensure that no
undue wastage of electricity & water is caused. Necessary safety measures shall be taken
by the contractor to avoid any mishap. The contractor shall be penalized by the Bank if
any laxity on his part is observed in this matter.
The Contractor shall strictly comply with the provisions in the Safety & Fire Safety Codes
annexed hereto.
IS Code numbers wherever mentioned in the tender shall be the latest version as on the
date of opening of tenders.
Total Security Deposit of successful tenderer will be forfeited if he / they fail to comply
with any conditions of the Contract.
Errors, Omission and Descriptions:-
a) Between the description of the item in the General Specifications and the detailed
descriptions in the Schedule of Quantities of the same item, the later shall be adopted.
b) In case of difference between the rates mentioned in figures and words, the rate
adopted for working out the total amount of item in the original tender form, shall be
taken as correct. In all other cases the correct rate would be that which is lower.
Clarifications if any with respect to General Conditions, Special Conditions, Scope of work,
specifications, design & drawings or any other matter required for submitting the tender
shall be obtained from the Bank during working hours of the Bank, before submitting the
tenders. Once a tender is submitted, the matter will be decided according to conditions in
the tender in the absence of such authentic pre-clarification.
The contractor shall abide by and fulfil all requirements laid down under various provisions
of Contract Labour (Regulation and Abolition) Act, 1970 and the rules framed there-under.
The contractor shall submit to the Bank the maximum number of Labours to be engaged
on a single day in the job. Any subsequent increase should be informed to the Bank without
delay, if the number of labourers employed for the job are twenty or more, the contractor
shall obtain the license from the Regional Labour Commissioner. The contractor should
ensure payment of minimum wages to all labourers / workmen staff employed by him and
maintain record of labours employed for the work.
Contractor should ensure that the instructions/ directions issued by Central as well as
State Government, and also by the Bank in connection with Covid-19 Pandemic are
followed scrupulously by the workmen deployed at the Bank. Workmen from containment
area or under quarantine should not be deployed for work. Further, you are required to



closely monitor the staff deployed to the Bank and in case of any staff/ffamily member of
staff is found ‘Covid’ infected, action to be taken to replace the staff at once. Staff should
be sensitised to follow strict social distancing norms while they remain deployed. You shall
provide them with necessary gloves, masks, sanitizer, etc., at no extra cost to the Bank.
Further, you shall indemnify and keep indemnified the Bank from any financial/ legal
liability arising out of your failure, fault or negligence in complying-with the above
instructions. Any hindrance to the work due to COVID-19 pandemic or any other reasons
shall be intimated to the bank’s engineer.

| / We hereby declare that | / we have read and understood the above instructions for guidance
of tenderers and accept the same.
Date : Signature of Authorized signatory with seal.

Place : Name and Address:



GENERAL CONDITIONS OF CONTRACT

The Conditions Hereinbefore Referred To

1. In constructing these conditions, the specification, schedule of quantities and Contract
Agreement, the following words shall have the meaning herein assigned to them except
where the subject or context otherwise requires.

a) "Employer”

b) “Contractor” In the case

of company

c) “Banks Engineer”

d) "Site"

e) "This Contract"

f)’Specifications”

Shall mean the Regional Director, Reserve Bank of
India, Thiruvananthapuram and shall include its

assigns and SUCCeSSOrs.

"Contractor shall mean a company
incorporated under 19 /20 and having
its registered office at and shall include its

successors and assigns.

Shall means the person appointed by the Employer to
act as Bank’s Engineer for the purpose of the contract
and named as such in the conditions. [AM (Tech)/
Manager (Tech)/ AGM (Tech)].

Shall mean the site of the contract works including any
building and erection thereon and any other land
(inclusively) as aforesaid allotted by the Employer for
the Contractor's use.

Shall mean the Article of Agreement, the special
conditions, the conditions, the Appendix, the schedule
of quantities and specifications, design drawings
attached hereto and duly signed.

Means the specification of the works included in the
Contract and any modification thereof or addition
thereto made or submitted by the Contractor and
approved by the Engineer.



g)"Notice in writing" Shall mean a notice in written, typed or printed or
written notice" characters sent (unless delivered
personally otherwise proved to have been received)
by registered post to the last known private or
business address or registered office of the addressee
and shall be deemed to have been received when in
the ordinary course of post it would have been

delivered.

Means the priced and completed bill of quantities
h) “Bill of Quantities” forming the part of Tender
i)"Tender” Means The Contractor’s priced offer to the Employer

for the execution and completion of the works and
remedying of any defects therein in accordance with
the provisions of the contract, as accepted by the letter
of acceptance.

j) "Letter of acceptance” Means the formal acceptance by the employer of the
tender
k) "Act of Insolvency" Shall mean any Act of insolvency as defined by the

Presidency Town Insolvency Act, or the provincial
insolvency Act or any Act amending such original Act.

) "Net Prices" If in arriving at the contract amount the Contractor
shall have added to or deducted from the total of items
in the Tender any sum, either as a percentage or
otherwise, then net price of any item in their tender
shall be the sum arrived at by adding to or deducting
from the actual figures appearing in the Tender as the
price of that the item a similar percentage or
proportionate sum provided always that in determining
the percentage or proportion of the sum so added or
deducted by the Contractor the total amount of the any
Prime Cost items and provisional sums of money shall
be deducted from the total amount of the tender. The
expression "net rates" or "net prices" when used with
reference to the contract or account shall be held to
mean rates or prices so arrived at.

m) "The works" Shall mean ‘Renovation of Transit Holiday Home flat
C-29 at Bank’s Staff quarters, Thamalam,
Thiruvananthapuram’ as provided herein

Note: Words imparting persons include firms and corporations. Words imparting the singular

only also include the plural and vice versa where the context requires.

2. Scope of Contract: The contractor shall carry out and complete the said work in every
respect in accordance with this contract and with the directions of and to the satisfaction
of the Bank's Engineer. The Bank's Engineer may in his absolute discretion and from time-
to-time issue further drawings and/or written instructions, details, direction and




explanations which are hereafter collectively referred to as "Bank's Engineer's instruction
in regard to™:

a) The variations or modifications of the design, quality or works or the addition or
omission or substitutions of any work.

b) Any discrepancy in the Drawing or between the Schedule of Quantities and/or Drawing
and/or specifications.

c) The removal from the site of any materials brought thereon by the contractor and the
substitution of any other material therefor.

d) The removal and/or re-execution of any works executed by the contractor.

e) The dismissal from the works of any persons employed thereupon.

f) The opening up for inspections of any work covered up.

g) The amending and making good of any defects under clause 20 & 21 hereof.

The contractor shall forthwith comply with and duly execute any work comprised in such
Bank's Engineer's instructions provided always that verbal instructions, directions and
explanations given to the Contractor or his representative upon the works by the Bank's
Engineer shall, if involving a variation, be confirmed in writing by the Contractor within
seven days, such shall be deemed to be Employer's instructions within the scope of the
Contract.

. Variations to be approved by the Employer: The contractor shall submit a statement of

variations giving quantity and rates duly supported by analysis of rates, vouchers etc. The
rates on scrutiny and final acceptance by the Employer shall form a supplementary tender.
Minor alterations (of the order of a few centimetres) as per site conditions may be carried
out during execution with respect to the drawings. The Employer shall not be liable for
payment of such variations until these statements are sanctioned by him.

Drawings, Schedule of Quantities: The Contract shall be executed in duplicate and the
Bank’s Engineer, the Employer and the Contractor shall be entitled to one executed copy
of each for his use. The Contractor on the signing hereof shall be furnished by the Bank’s
Engineer free of cost one copy of each of the said Drawings (if any) and of the
specification and one copy of all further Drawings (if any) issued during the progress of the
works. Any further copies of such Drawings required by the Contractor shall be paid for by
him. The contractor shall keep one copy of all Drawings on the works and the Bank’s
Engineer, or his representative shall at all reasonable times have access to the same.
Before the issue of the final certificate to the Contractor he shall forthwith return to the
Bank’s Engineer all Drawings and Specifications.

Contractor to provide everything necessary at his cost: The contractor shall provide
at his cost everything necessary for the proper execution of the work according to the
intent and meaning of the drawing. Schedule of quantities and specification taken together
with whether the same may or may not be particularly shown or described therein provided
that the same can reasonably be inferred there from and if the contractor finds any
discrepancy in the drawings or between the drawings schedule of quantities and
specifications he shall immediately and in writing refer same to the Bank’s Engineer who
shall decide which is to be followed. Between drawings and specifications/ schedule of
Quantities, schedule of quantities will prevail.

. Authorities, notices and patents: The contractor shall conform to the provisions of any
Act of the legislature relating to the works and to the regulations and bye-laws of any
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authority, and of any water, electric supply and other companies and / or authorities with
whose, systems the structure is proposed to be connected, and shall, before making any
variations from the drawings (if any) or Specifications that may be necessitated by so
conforming, give to the Bank’s Engineer written notice, specifying the variation proposed
to be made and the reason for making it and apply for instruction thereon. In case the
Contractor shall not within ten days receive such instructions, he shall proceed with the
work conforming to the provisions, regulations, or by-laws in question, and any variation
so necessitated shall be dealt with under Clause 18 thereof.

The contractor shall bring to the attention of the Employer all notices required by the said
Acts, regulations or bye-laws to be given to any authority and pay to such authority or to
any public office all fees that may be properly chargeable-in respect of the works and lodge
the receipts with the Employer.

The Contractor shall indemnify the Employer against all claims in respect of patent rights
and shall defend all actions arising from such claims and shall himself pay all royalties,
license fees, damages cost and charges of all and every sort that may be legally incurred
in respect thereof.

Setting out of work: The Contractor shall set out the works and shall be responsible for
the true and perfect setting out of the same and for the correctness of the positions, levels,
dimensions, and alignment of all parts thereof and got approved prior to proceeding of the
work. If the contractor fails in their role, any errors/defects shall be rectified at his own
expense to the satisfaction of the Bank/ Employer

Materials and Workmanship to conform to description: All materials and workmanship
shall so far as procurable be of the respective kinds described in the Schedule of
Quantities and/or Specifications and in accordance with the Bank’s Engineer's
instructions, and the Contractor shall upon the request of the Bank’s Engineer furnish him
with all invoices, accounts, receipts and other vouchers to prove that the materials comply
therewith. The Contractor shall at his own cost arrange for and/or carry out test of any
materials as per relevant IS provisions through the reputed laboratories prior to use in the
work.

Contractor's superintendence and representative on the works: The Contractor shall
give all necessary personal superintendence during the execution of the works, and as
long thereafter as the Bank’s Engineer may consider necessary until the expiry of the
“Defects Liability Period” stated in the Appendix hereto. The Contractor shall also during
the whole time the works are in progress employ a competent, qualified and experienced
Engineer who shall be constantly in attendance at the works while the men are at work.
Any directions explanation, instructions or notices given by the Bank’s Engineer to such
representative shall be held to be given to the Contractor.

Dismissal of workmen: The Contractor shall on the request of the Bank’s Engineer
immediately dismiss from the works any person employed thereon by him who may, in the
opinion of the Bank’s Engineer, be incompetent or misconduct himself and such persons
shall not be again employed on the works without the permission of the Consultant.
Access to works: The Employer, the Bank’s Engineer and their respective
representatives shall at all reasonable times have free access to the work and / or to the
workshops, factories or other places where materials are lying or from which they are being
obtained and the Contractor shall give every facility to the Employer, the Bank’s Engineer
and their representatives necessary for inspections and examination and test of the
materials and workmanship. No person not authorized by the Employer or the Bank’s
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Engineer except the representatives of public authorities shall be allowed on the works at
any time.

Assistant Manager (Tech.)/ Manager (Tech): The term "Assistant Manager (Tech)/
Manager (Tech.) shall mean the person appointed and paid by the Employer to inspect
the works. The Contractor shall afford the Assistant Manager (Tech.) every facility and
assistance for inspecting the works and materials and for checking and measuring time
and materials.

The Assistant Manager (Tech.)/ Manager (Tech.), or the Employer shall have power to
give notice to the Contractor or to his representative of non-approval or any work or
materials and such work shall be suspended, or the use of such materials shall be
discontinued. The work will from time to time be examined by the Assistant Manager
(Tech.) but such examination shall not in any way exonerate the Contractor from the
obligation to remedy any defects, which may be found to exist at any stage of the works
or after the same is completed. Subject to the limitations of this clause the Contractor shall
take instructions only from the Bank's Engineer.

Assignment and Subletting: The whole of the works included in the Contract shall be
executed by the Contractor and the contractor shall not directly or indirectly transfer,
assign or under-let the Contract or any part share thereof or any interest therein without
the prior written consent of the Employer and not undertaking shall relieve the Contractor
from the full and entire responsibility of the Contract or from active superintendence of the
works during their progress.

Alterations, additions, omissions etc.: No alteration, omission or variation shall vitiate
this contract except instructions/ notice of Employer (through Bank’s Engineer) at any time
during the progress of the works to make any alterations in, or addition to, or omissions
from the works or any alteration in the kind of quality of the materials to be used therein
and shall give notice thereof in writing under its hand to the Contractor. The Contractor
shall alter, add to, or omit from, as the case may be, in accordance with such notice, but
the contractor shall not do any work extra to or make any alterations or additions to or
omissions from the works or any deviation from any of the provisions of the Contract.
Stipulations, specifications or Contract Drawings without the previous consent in writing of
the Employer and the value of such extra alterations, additions or omission shall, in all
cases, be determined by the Employer in accordance with the provisions of Clause 18
hereof, and the same shall be added to, or deducted from the Contract Amount, as the
case may be accordingly.

Schedule of Quantities: The Schedule of quantities, unless otherwise stated shall be
deemed to have been prepared in accordance with the Standard Method of Measurement
specified in relevant IS code.

Any error in description or in quantity or in omission of items from the schedule of quantities
shall not vitiate this contract but shall be rectified and the value thereof, as ascertained
under Clause 17 hereof, shall be added to, or deducted from the Contract Amount (as the
case may be) provided that no rectification of errors, if any, shall be allowed in the
Contractor's schedule of rates.

Sufficiency of Schedule of Quantities: The Contractor shall be deemed to have satisfied
himself before tendering as to the correctness and sufficiency of his tender for the works
and of the prices stated in the Schedule of Quantities and/or the schedule of rates and
prices which rates and prices shall cover all his obligations under the contract, and all
matters and things necessary for the proper completion of the works.
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Measurement of works: The Bank's Engineer may, from time to time, intimate to the
contractor that he requires the works to be measured, and the Contractor shall forthwith
attend or send a qualified agent to assist Assistant Manager (Tech) in taking such
measurements and calculations and to furnish all particulars or to give all assistance
required by any of them.

Should the Contractor not attend or neglect or omit to send such agent then the
measurement taken by the Bank's Engineer or a person approved by him shall be taken
to be correct measurement of the works. Such measurements shall be taken in
accordance with the Method of Measurements detailed in the latest relevant IS Codes of
practice.

The Contractor or his Agent may at the time of measurement take such notes and
measurement as he may require.

All authorized extra works, omissions and all variations made with the Bank’s Engineer ’s
instructions, subsequently conveyed in writing (with the prior approval in writing of the
Employer) shall be included in such measurements.

Prices for extra etc. ascertainment of: The Contractor may, when authorized and shall,
when directed, in writing by the Employer, add to, omit from or vary the works shown upon
the drawings, or described in the specification, or included in the schedule of Quantities,
but the contractor shall make no addition, omission or variation without such authorization
or direction. A verbal authority or direction by the Bank's Engineer shall, if confirmed by
them in writing within seven days, be deemed to have been given in writing.

However, during actual execution of work if the quantities of any of the items of work
exceeds by more than 25% of the tender quantities, the quantities of such items executed,
by the authority of the Architects of the project band with the concurrence of the employer
in excess of 25 % of the tender quantity shall be considered as an extra item of work for
which the contractors shall submit fresh rates supported by rate analysis worked on the
actual cost basis plus 15% towards establishment charges, contractor’'s overhead and
profit. The rates for all such items of work, being current ones, will not be eligible for price
adjustment due to increase or decrease in prices of materials and labour rates as per
escalation formula, if any, given in the tender. If any of the items of work is omitted from
the accepted tender at the sole discretion of the employer, the contractor shall not be
entitled to any claim on this account.

No claim for an extra shall be allowed unless it shall have been executed under provisions
of clause 5 hereof with the concurrence of the Employer herein mentioned. Any such
extra in herein referred to as authorized and shall be made in accordance with the
following provisions.

(a) (i) The net rates or prices in the original tender shall determine the valuation of the
extra work where such extra work in similar character and executed under
conditions as the work priced therein.

(i) Rates for all items, wherever possible should be derived out of the rates given
in the priced Schedule of Quantities.

(b) The net prices of the original tender shall determine the value of items omitted
provided if omissions vary the conditions under which any remaining items of works
are carried out, the prices for the same shall be valued under sub-clause(c) hereof.
(c) Where the extra works are not of similar character and/or quoted under similar

conditions as aforesaid or where the omissions vary the conditions under which
any remaining items of works are carried out or if the amount of any omissions or
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additions relative the amount of the whole of the Contract works or to any part
thereof shall be such that in the opinion of the Bank's engineer, the net rate or price
contained in the priced Schedule of Quantities or tender or for any item of the works
involves loss or expenses beyond that reasonably contemplated by the contractor
or is by reason of such omission or addition rendered unreasonable or inapplicable,
the Bank's Engineer shall fix such other rate or price as in the circumstances he
shall think reasonable and proper, with the prior approval in writing of the Employer.

(d) Where extra work cannot be properly measured or valued, the Contractor shall be
allowed day work prices as the net rates stated in the tender or the Priced Schedule
or Quantities or, if not so stated, then in accordance with the local day work rates
and wages for the district provided that in either case vouchers specifying the daily
time (the workmen's names) and materials employed be delivered for verification
to the Bank's Engineer at or before the end of the week following that in which the
work has been executed. The measurement and valuation in respect of the
Contract shall be completed within the "period of final measurements”.

(e) Itis further, clarified that for all such authorized extra items where rates cannot be
derived from tender, the contractor shall submit rates, supported by rate analysis
worked out based on CPWD schedule of rate analysis or for items not available in
CPWD schedule, based on market rate with “actual cost basis”, plus 15% towards
establishment charges, contractor’s overheads and profit. Such items will not be
eligible for escalation.

Unfixed materials when taken into account to be the property of the Employer
Where in any certificates (of which the Contractor has received payment) the Bank's
Engineer has included the value of any unfixed materials included for and/or placed on or
adjacent to the works such materials shall become the property of the Employer and they
shall not be removed except for use upon the works, without the written authority of the
Employer. The Contractor shall be liable for any loss of, or damage to, such materials.
Removal of improper work : The Employer shall, during the progress of the works,
have power to order in writing from time to time the removal from the works within such
reasonable time or times as may be specified in the order of any materials which in the
opinion of the Bank's Engineer are not in accordance with the Specifications, the
substitutions of proper materials, and the removal and proper re-execution of any work
executed with materials or workmanship not in accordance with the drawings (if any) &
specifications or instructions and the contractor shall forthwith carry out such order at his
own cost. In case of default on the part of Contractor to carry out such order, the Employer
shall have the power to employ any pay other persons to carry out the same; and all
expenses consequent thereon, or incidental thereto, shall be borne by the Contractor, or
may be deducted by the Employer from any moneys due, or that may become due, to the
Contractor.

Defects after virtual completion : Any defect, shrinkage, settlement or other fault which
may appear within the "Defects Liability Period" stated in the Appendix hereto, or, if none
stated them within twelve months after the virtual completion of the works, arising in the
opinion of the Employer from materials of workmanship not in accordance with the
contract, shall upon the direction in writing of the Employer, and within such reasonable
time as shall be specified therein, be amended and made good by the Contractor, at his
own cost and in case of default the Employer may employ and pay other persons to amend
and make good such defects, shrinkage settlements or other faults, and all damages loss
and expenses consequent thereon are incidental thereto shall be made good and borne
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by the Employer or may be deducted by the Employer, upon the Bank's Engineer's
Certificate in writing, from any money due or that may become due to the Contractor, or
the Employer may in lieu of such amending and making good by the Contractor deduct
from any money due to the Contractor a sum, to be determined by the Employer equivalent
to the cost of amending such work and in the event of the amount retained under clause
32 hereof being insufficient, recover the balance from the Contractor, together with any
expenses the Employer may have incurred in connection therewith. Should any defective
work have been done or materials supplied by any sub-contractor employed on the works
who has been nominated as provided under clause 13 and 23 hereof, the contractor shall
be liable to make good in the same manner as if such work or material had been done or
supplied by the Contractor and been subject to the provision of this clause and clause 2
hereof. The contractor shall remain liable under the provisions of the clause
notwithstanding the signing of any certificate or the passing of any accounts by the
Employer.

Certificate of virtual completion and defects liability period: The works shall not be
considered as completed until the Bank's Engineer has certified in writing that they have
been virtually completed. The defects liability period shall commence from the date of
virtual completion.

Nominated Sub-Contractor: All Specialists, Merchants, Tradesmen and others executing
any work of supplying and fixing any goods for which the prime cost prices or provisional
sums are included in the Schedule of Quantities and/or Specifications who may be
nominated or selected by the Employer or hereby declared to be sub-contractors
employed by the contractor and are herein referred to as nominated sub-contractors.

No nominated sub-contractors shall be employed on or in connection with the works
against the Contractor shall make reasonable objection are (save where the Architect and
the Contractor shall otherwise agree) who will not enter into contract providing.

(a) Thatthe nominated sub-contractor shall indemnify the contractor against the same
obligation in respect of the sub-contract as the contractor is under in respect of
this contract.

(b) That the nominated sub-contractor shall indemnify the contractor against claims
in respect of any negligence by the sub-contractors his servants or agents or any
misuse by him or them or any scaffolding or other plant, the property of the
Contractor or under any Workmen's Compensation Act in force.

(c) Payment shall be made to the nominated sub-contractor within fourteen days of
his receipt of the Employer's Certificate provided that before any Certificate is
issued the Contractor shall upon request furnish to the Bank proof that all
nominated sub-contractors accounts included in previous certificates have been
duly discharged; in default whereof, the Employer may pay the same upon a
Certificate of the Bank and deduct the amount thereof from any sums due to the
Contractor. The exercise of this power shall not create private of contract as
between Employer and Sub-Contractor.

Other persons employed by Employer: The Employer reserves the right to use premises
and any portion of the site for the execution of any work not included in this Contract which
it may desire to have carried out by other persons, and the Contractor shall allow all
reasonable facilities for the execution of such work but shall not be required to provide any
plant or material for the execution of such work except by special arrangement with the
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Employer. Such work shall be carried out in such manner as not to impede the progress
of the works included in the Contract and the Contractor shall not be responsible for any
damage or delay which may happen to or occasioned by such work.

Insurance in respect of damage to person and property: The Contractor shall be
responsible for all injury or damage to persons, animals or things and for all damage to
property which may arise from any factor omission on the part of the Contractor or any
Sub-Contractor or any nominated Sub-Contractor or any of their employees. The liability
under this clause shall cover also, inter-alia any damages to structures, whether
immediately adjacent to the works or otherwise; any damage to roads, streets, footpaths,
bridges as well as damage caused to the buildings and other structures and works forming
the subject matter of this contract. The contractor shall also be responsible for any damage
caused to the building and other structures and works forming the subject, matter of this
contract due to rain, wind, frost or other inclemency of weather. The contractor shall,
indemnify and keep indemnified the Employer and hold him harmless in respect of all and
any loss and expenses arising from any such injury or damage to persons or property as
aforesaid and also against any claim made in respect of injury or damage, whether under
any statute or otherwise and also in respect of any award or compensation or damage
consequent upon such claims.

The Contractor shall, at his own expense, effect and maintain till issue of the virtual
completion certificate under this contract, with an insurance company approved by the
Employer, an All Risk Policy for Insurance for the full amount of the contract in the joint
names of the employer and the contractor (the name of the former being placed first in the
policy) against all risk policy for contractors and deposit such policy or policies with the
employer before commencing the works.

The Contractor shall also indemnify and keep indemnified the Employer against all claims
which may be made against the Employer by any person in respect of anything which may
arise in respect of the works or in consequence thereof and shall at his own expense,
effect and maintain until the virtual completion of the contract, with an Insurance Company
approved by the employer a policy of Insurance in the joint names of the Employer and
the Contractor (name of the former being placed first in the policy) against such risk and
deposit such policy or policies before commencement of the works. The minimum limit of
the coverage under the policy shall be Rs. 2 lakh per person for any one accident or
occurrence and Rs. 5 lakh in respect of damage to property for any one accident or
occurrence subject to an overall ceiling of Rs 10 lakh. The contractor shall also indemnify
the employer against all claim which may be made upon the Employer, whether under the
Workmen’s Compensation Act or any other statute in force, during the currency of this
contract or at Common Law in respect of any employee of the contractor or of Sub-
Contractor and shall at his own expense effect and maintain until the virtual completion
of the contract or with an Insurance Company, approved by the Employer, a policy of
insurance against such risks and deposit such policy or policies with the Employer from
time to time during the currency of this contract.

In default of the contractor insuring as providing above, the employer may so insure and
may deduct the premiums paid from any moneys due or which may become due to the
contractor.

The contractor shall be responsible for any liability which may not be covered by the
Insurance Policies referred to above and also for all other damages to any person, animal
or defective carrying out of this contract, whatever, may be the reasons due to which the
damage shall have been caused.
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The contractor shall also indemnify and keep Indemnified the Employer against all and
any costs, charges or expenses arising out of any claim or proceedings relating to the
works and also in respect of any of damage or compensation arising there from.

Without prejudice to the other rights of the employer against contractor in respect of such
default, the employer shall be entitled to deduct from any sums payable to the contractor
the amount of any damages, compensation costs, charges and other expenses paid by
the employer and which are payable the contractor under this clause.

The Contractor shall upon settlement by the insurer pursuant to a policy taken under this
clause, proceed with due diligence to re-build or repair the works destroyed of damaged.
In this event all the monies received from the Insurer in respect of such damage shall be
paid to the Contractor and the contractor shall not be entitled to any further payment in
respect of the expenditure incurred for re-building or repairing of the materials or goods
destroyed or damaged.

The contractor, in case of re-building or reinstatement after damage shall be entitled to
such extension of time for completion as the Bank’s Engineer may deem fit, but shall,
however, not be entitled to reimbursement by the employer of any shortfall or deficiency
in the amount finally paid by the insurer in settlement of any claim arising as set out herein.
Without prejudice to his liability under this clause, the contractor shall also cause all
nominated sub-contractors to effect, for their respective portions of the works, similar
policies of insurance in accordance with the provisions of this clause and shall produce or
cause to produce to the employer such policies. The contractor shall not permit a
nominated sub-contractor to commence work at the site unless the said insurance policies
are submitted. In the event of failure of the sub-contractor to take out such a policy of
insurance before commencing the works at the site, the contractor shall be responsible for
any claim or damage attributable to the said sub-contractor

The Contractor shall at his own expense, arrange to effect and maintain (until the virtual
completion of the contract) with an approved office, the following insurance policies in the
joint name of employer and himself with the employer being first (Principal) and deposit
such policy or policies with the employer from time during the currency of this contract.
Workmen compensation policy. b) CAR Policy c) Third party liability policy

Date of commencement and completion: The Contractor shall be allowed admittance
to the site on "Date of Commencement" stated in the Appendix hereto, or each later date
as may be specified by the Employer and be shall thereupon and forthwith begin the works
and shall regularly proceed with and complete the same (except such painting or other
decorative work as the bank may desire to delay) or before the "Date of Completion" stated
in the Appendix subject nevertheless to provisions for extension of time hereinafter
contained.

Liguidated damages for non-completion: If the Contractor fails to complete the works
by the date stated in the Appendix or within any extended time under Clause 28 here the
Contractor shall pay the Employer the sum named in the Appendix as " Liquidated
Damages" for the period during which the said works shall so remain incomplete and the
Employer may deduct such damages from any money due to the Contractor.

Delay and extension of time: If in the opinion of the Employer the works be delayed (a)
by force majeure or (b) by reason of any exceptionally inclement weather or c) by reason
of proceedings taken or threatened by or dispute with adjoining or neighbouring owners
or public authorities arising otherwise than through contractor's own default or (d) by the
works or delays of other contractor or Tradesmen engaged or nominated by the Employer
and not referred to in the schedule of quantities and/or specifications or (e) by reasons of
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Bank's Engineer instruction as per clause 2 hereof (f) by reason of civil commotion, local
combination of workmen or strike or lockout affecting any of the building trades or (g) in
consequence of the Contractor not having received in due time necessary instructions
from the Bank for which he shall have specifically applied in writing or (h) from other causes
which the Bank may certify as beyond the control of contractor or (l) in the event, the value
of the work exceed the value of the Priced Schedule of Quantities owing to variation, the
Bank may make a fair and reasonable extension of time for completion shall as soon as
may be given written notice thereof to the bank but the Contractor shall nevertheless
constantly use his endeavours to prevent delay and shall do all that may reasonably has
required to the satisfaction of Bank to proceed with work. Decision of the bank if delay is
due to force majeure or not shall be final and binding on the contractor.

Contractor's failure to comply with Employer’s instruction: If the Contractor after
receipt of written notice from the Employer requiring compliance within 10 days fails to
comply with such further drawings and/or Bank's instructions the Employer may employ
and pay other persons to execute any such work whatsoever that may be necessary to
give effect thereto, and all costs incurred in connection therewith shall be recoverable from
the Contractor by the Employer as a debt or may be deducted by him from any moneys
due to the Contractor.

Termination of Contract by the Employer: If the Contractor being an individual or a firm
commits any "act of insolvency" or shall be adjudged an insolvent or being an incorporated
company shall have an order for compulsory winding up made against it or pass an
effective resolution for winding up voluntarily or subject to the supervisions of the court
and the Official Assignee or the Liquidator in such acts of insolvency or winding up, as the
case may be, shall be unable within seven days after notice to him requiring him to do so
to show the reasonable satisfaction of the Employer that he is able to carry out and fulfil
the Contract and to give security therefore, if so required by the Employer.

Or if the Contractor whether an individual, first or incorporated company shall suffer
execution or other process of court attaching property to be issued against the Contractor.

Or shall suffer any payment under this contract to be attached by or on behalf of any of
the creditors of the Contractors.

Or shall assign to sublet this Contract without the consent in writing of the Employer first
had and obtained.

Or shall charge or encumber this Contract or any payments due or which may become
due to the Contractor hereunder.

Or if the Bank’s Engineer shall certify in writing that the Contractor,

(i) Has abandoned the Contract, or

(i) Has failed to commence the works, or has without any lawful excuse under these
conditions suspended the progresses of the works for fourteen days after receiving
from the Bank notice to proceed or

(iii) Has failed to proceed with the work with such due diligence and failed to make
such due progress as would enable the works to be completed within the time
agreed upon, or
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(iv) Has failed to remove materials from the site or to pull down and replace work for
seven days receiving from the Bank written notice that the said materials or work
were condemned and rejected by the Bank's Engineer under these conditions' or

(v) Has neglected or failed persistently to observe and perform all of any of the acts,
matter or things by the Contract to be observed and performed by the Contractor
for seven days after written notice shall have been given to the Contractor requiring
the Contractor to observe or perform the same.

Then and in any of the said cases the Employer may, notwithstanding any previous waiver,
after giving seven days’ notice in writing to the Contractor, determine the contract, the
whole of which shall continue in force as fully as if the Contract has not been so
determined, and so if the works subsequently execute had been executed by or on behalf
of the Contractor. And further, the Employer by his agents or servants may enter upon
and taken possession of the works and all plant, tools scaffoldings, sheds, machinery,
steam and other power utensils and materials lying upon the premises or the adjoining
lands or roads, and use the same as his own property or may employ the same by means
of his own servants and workmen in carrying on and completing the work or by employing
any other Contractor or other person or persons to complete the works, and the Contractor
shall not in any way interrupt or do any act matter or thing to prevent or hinder such other
contractor or other person or persons employed for completing and finishing or using the
materials and plant for the works. When the works shall be completed or as soon
thereafter as convenient the Bank shall give a notice in writing to the Contractor to remove
his surplus materials and plant, and should the Contractor fail to do so within a period of
fourteen days after receipt thereof by him, the Employer may sell the same by public
auction, and give credit to the Contractor for the net amount realized. The employer shall
thereafter ascertain and certify in writing under his hand what of the said plant and
materials so taken possessions or by the Employer and the expenses or loss which the
Employer shall have been put to in procuring the works to be completed and the amount.
If any, owing the Contractor and the amount which shall be so certified shall thereupon be
paid by the Employer to the Contractor or by the Contractor to the Employer, as the case
may be, and the Certificate of the Bank shall be final and conclusive between the parties.
Termination of Contract by Contractor: If this payment of the amount payable by the
Employer under Certificate of the Bank's Engineer shall be in arrears and unpaid for thirty
days after notice in writing requiring payment of the amount as aforesaid shall have been
given by the Contractor to the Employer, or if the Employer interferes with or obstructs the
issue of any such Certificate, or if the Employer shall repudiate the Contract, or if the works
be stopped for three months under the order of the Architect or the Employer or by any
injunction or other order of any court of Law, then and in any of the said cases the
Contractor shall be in liberty to terminate the Contract by notice in writing to the Employer,
and he shall be entitled to recover from the Employer, payment for all works executed and
for any loss he may sustain upon any plant or materials supplied or purchased or prepared
for the purpose or the Contract.

In arriving at the amount of such payment the net rates contained in the Contractor's original
Tender shall be followed or where the same may not apply valuation shall be made in
accordance with Clause 18 hereof.

32. Certificates and Payments:




a. The Contractor shall be paid by the Employer from time to time by instalments under
Interim Certificates to be issued by the Bank’s Engineer to the Contractor on account
of the works executed when in the opinion of the Bank’s Engineer , work to the
approximate value named in the Appendix as ‘Value of work for Interim Certificates’
(or less at the reasonable discretion of the Bank’s Engineer) has been executed in
accordance with this Contract, subject, however, to a retention of the percentage of
such value named in the Appendix hereto as ‘Retention Percentage for Interim
Certificates’ until the total amount retained shall reach the sum named in Appendix as
‘Total “Retention Money’ after which time instalments shall be up to the full value of
the work subsequently so executed and fixed in the building. The Bank’s Engineer may
in his discretion include the Interim Certificate such amount as he may consider proper
on account of materials delivered upon the site by the Contractor for use in the works.
And when the works have been virtually completed and the Bank’s Engineer shall
have certified in writing that they have been completed, the Contractor shall be paid
by the Employer in accordance with the Certificate to be issued by the Bank’s Engineer
the sum of money named in the Appendix as ‘Instalment after Virtual Completion’ being
a part of the said Total Retention money. And the Contractor shall be entitled to the
payment of the final balance in accordance with the Final Certificate to be issued in
writing by the Bank’s Engineer at the expiration of the period referred to as the ‘Defect
Liability Period’ in the Appendix hereto from the date of Virtual Completion or as soon
as after the expiration of such period as the works shall have been finally completed
and all defect made good according to the true intent and meaning hereof whichever
shall last happen, provided always that the issue by the Bank’s Engineer of any
Certificate during the progress of the works or at or after their completion shall not
relieve the contractor from his liability under Clause 2 and 21, in cases of fraud,
dishonesty, or fraudulent concealment relating of the works or material or to any matter
dealt with in the Certificate, and in case of all defects and insufficiencies in the works
or materials which a reasonable examination would not have disclosed. No certificate
of the Bank’s Engineer shall of itself be conclusive evidence that any works or materials
to which it relates are in accordance with the Contract neither will the Contractor have
a claim for any amounts which the Bank’s Engineer might have certified in any interim
bill and paid by the Employer, and which might subsequently be discovered as not
payable and in this respect the Employer’s decision shall be final and binding.

b. The Bank’s Engineer shall have power to withhold any Certificate if the works or any
parts thereof are not being carried out to his satisfaction.

c. The Bank’s Engineer may make any correction in any previous Certificate which shall
have been issued by him.

d. No certificate of payment shall be issued by the Bank’s Engineer if the Contractor fails
to insure the work and keep them insured till the issue of the Virtual Completion
Certificate.

e. Payment upon the Bank’s Engineer’s Certificate shall be made within the periods
named in the Appendix as ‘Period for honour of Certificates’ after such Certificates
have been delivered to the Employer

The following terms of payment only are applicable for the work.

Payments for the value of work done by the contractor will be made by the Bank after

successful completion of the work based on the certificate issued by the Bank’s Engineer.

The total amount payable to the contractor shall be paid as ‘First and Final Bill’ on

completion of the entire work after effecting statutory deductions. All payment shall be
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subject to recovery of 5% towards Retention Money & TDS as per the statuary
requirements.

Delayed Payment: Any amounts payable by the Employer to the Contractor shall, if not
paid within the 'period of honouring certificates' named in the Appendix carry interest at
the rate named in the Appendix as the "Rate of interest for delayed payment" from the
date upon which sum ought to have been paid by the Employer until the payment subject
to production of all required information/ clarifications by the contractor.

Matters to be finally determined by Bank: The decision, opinion, direction Certificate
(except for payment) with respect to all or any of the matters under Clause 2, 4, 7, 8, 13,
17,18, 19, 20, 21, 22, 28 (a, b, c, d, e, f) hereof (which matters are herein referred to as
the expected matters) shall be final and conclusive and binding on the parties hereto and
shall be without appeal. Any other decision, opinion, direction, shall be subject to the right
of Arbitration and review under the Clause 35 hereof in the same way in all respects
(including the provisions as to opening the reference) as if it were a decision of the Bank’s
Engineer.

Settlement of disputes by Arbitration: All disputes and differences of any kind whatever
arising out of or in connection with the contract or the carrying out of the works (whether
during the progress of the works or after their completion and whether before or after the
determination abandonment or breach of the contract) shall be referred to and settled by
the Bank who shall state its decision in writing. Such decision may be in the form of a final
certificate or otherwise. The decision of the Bank with respect to any of the excepted
matters shall be final and without appeal as stated in preceding clauses. But if either, the
Contractor be dissatisfied on any matter the Contractor may within 28 days after receiving
notice of such decision give a written notice to the other party requiring that the matters in
dispute be arbitrated upon. Such written notice shall specify the matters, which are in
dispute or difference of which such written notice has been given. If both the parties agree
a single arbitrator would be appointed for the purpose. In case no agreement could be
reached on the appointment of single arbitrator, both the parties will nominate one person
each as an arbitrator on their behalf. The two arbitrators nominated by the parties shall
nominate one more person to act as third arbitrator or umpire.

The arbitrator or arbitrators, as the case may be, shall have power to open up, review and
revise any certificate, opinion, decision, requisition or notice, save in regard to the
excepted matters, referred to in the preceding clause, and to determine all matters to
dispute which shall be submitted to arbitration and of which notice shall have been given
as aforesaid.

The arbitrator or arbitrators, as the case may be, shall make his or their award within one
year (or such further extended time as may be decided by him or them as the case may
be with the consent of the parties) from the date of entering on the reference. In case
during the arbitration proceedings the parties mutually settle or compromise their dispute
or difference, on the parties filing their joint memorandum of the settlement or compromise,
the arbitrator or the arbitrators as the case may be, shall make an award in terms of such
settlement or compromise.

Upon any such reference, the decision on the cost incidental to the reference and award
respectively shall be in the discretion of the arbitrator or arbitrators as the case may be,
who may determine the amount thereof or direct the same to be taxed as between the



36.

37.

38.

39.

party and party, and shall direct by whom and to whom and in what manner the same shall
be borne and paid.

This submission shall be deemed to be a submission to arbitration within the meaning of
the Indian Arbitration and Conciliation Act, 1996 or any statutory modification thereof. The
award of the arbitrator or arbitrators, as the case may be, shall be final and binding on the
parties. It is agreed that the Contractor shall not delay the carrying out of the works by
reason of any such matter, question or dispute being referred to arbitration, but shall
proceed with the works with all due diligence and shall until the decision of the arbitrator
or arbitrators is given, abide by the decision of the Bank. No award of the arbitrator or
arbitrators, as the case may be, shall relieve the Contractor of his obligations to adhere
strictly to the Bank's instructions with regard to the actual carrying out of the works. The
Employer and the Contractor hereby also agree that arbitration under this clause shall be
a condition precedent to any right of action under the contract.

Right of technical scrutiny of final bill: The Employer shall have a right to cause a
technical examination of the works by any of the persons or organization as appointed by
the employer and the final bill of the Contractor including all supporting vouchers,
abstracts, etc. If as a result of this examinations or otherwise any sum is found to have
been overpaid or over certified it shall be lawful for the Employer to recover the sum from
any payment due to the Contractor for this works or any other works being carried out by
the contractors elsewhere under the RESERVE BANK OF INDIA.

Employer entitled to cover compensation paid to workmen: If, for any reason, the
Employer is obliged, by virtue of the provisions of the Workmen's Compensation Act,
1923, or any statutory modification or re-enactment thereof to pay compensation to a
workman employed by the Contractor in execution of the works, the Employer shall be
entitled to recover from the Contractor the amount of compensation so paid, and without
prejudice to the rights of the Employer under the said Act. The Employer shall be at liberty
to recover such amount or any part thereof by deducting it from the security deposit or
from any sum due by the Employer shall not be bound to contest any claim made against
it under the said Act, except on the written request of the Contractor and upon his giving
to the Employer full security to the satisfaction of the Employer for all costs for which the
Employer might become liable in consequence of contesting such claim.

Abandonment of works: If at any time after the acceptance of the tender, the Employer
shall for any reasons whatsoever not requires the whole or any part of the works to be
carried out, the Bank shall give notice in writing to the Contractor who shall have no claim
to any payment of compensation or other-wise whatsoever on account of any profit or
advantage which he might have derived from the execution of the whole works.

Return of surplus materials: Notwithstanding anything to the contrary contained in any
or all the clauses of this Contact, where any material for the execution of the Contract is
procured with the assistance of the Employer by purchase made under orders or permits
or licenses issued by Government, the Contractor shall hold the said materials
economically and solely for the purpose of the Contract and not dispose of them without
the prior written permission of the Employer and return it to the Employer, if required by
the Employer, at the price to be determined by the Bank having due regard to the
conditions of the materials, the price to be determined not be exceed the purchase price
thereof inclusive of GST and other such levies paid by the Contractor in respect thereof,
in the event of breach of the aforesaid condition, the Contractor shall in addition to being
liable to action for contravention of the terms of licenses or permit and/or criminal breach
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of trust, be liable to Employer for all moneys, advantages or profits resulting or which in
the usual course would have resulted to his by reason of such breach.

Non-Disclosure Clause: The Contractor shall not disclose directly or indirectly any
information, materials and details of the Bank's infrastructure / systems / equipment etc,
which may come to the possession or knowledge of the Contractor during the course of
discharging its contractual obligations in connection with this agreement, to any third party
and shall at all times hold the same in strictest confidence. The Contractor shall treat the
details of the contract as private and confidential, except to the extent necessary to carry
out the obligations under it or to comply with applicable laws. The Contractor shall not
publish, permit to be published, or disclose any particulars of the works in any trade or
technical paper or elsewhere without the previous written consent of the Employer. The
Contractor shall indemnify the Employer for any loss suffered by the Employer as a result
of disclosure of any confidential information. Failure to observe the above shall be treated
as breach of contract on the part of the Contractor and the Employer shall be entitled to
claim damages and pursue legal remedies.

The Contractor shall take all appropriate actions with respect to its employees to ensure
that the obligations of non-disclosure of confidential information under this Agreement is
fully satisfied.

The Contractor's obligations with respect to non-disclosure and confidentiality will survive
the expiry or termination of this agreement for whatever reason.

Right of employer to terminate contract in the event of death of Contractor if
individual: Without prejudice to any of the rights or remedies under this Contract, if the
Contractor, being an individual, dies, the Employer shall have the option of terminating the
contract without incurring any liability for such termination.

(i) The contractor shall abide by and fulfill all requirements laid down under the Contract
Labour (Regulation and Abolition) Act, 1970 and the rules framed there under.

(ii) The contractor should ensure payment of minimum wages to all labourers/workmen
staff employed by him. Contractor should submit a certificate to the effect that, he has
actually paid all the dues of all the labourers of all descriptions engaged by him for
completion of the awarded job/work/project at the rate which is not less than the one
prescribed under Minimum wages Act, 1948 and he has complied with the provisions of
CLRA Act with regard to providing the essential amenities to the contract labourers.
Further, he may facilitate Bank’s representative to verify and certify the veracity of such
certificate.
Sexual Harassment of women at workplace
1. a) The contractor / agency shall be solely responsible for full compliance with the
provisions of “the Sexual Harassment of women at work place (Prevention, Prohibition
and Redressal) Act, 2013”. In case of any complaint of sexual harassment against its
employee within the premises of the Bank, the complaint will be filed before the Internal
Complaints Committee constituted by the Contractor / Agency and the Contractor /
Agency shall ensure appropriate action under the said Act in respect of the complaint.

b) Any complaint of sexual harassment from any aggrieved employee of the contractor
against any employee of the Bank shall be taken cognizance of by the Regional
Complaint Committee constituted by the Bank.



¢) The contractor shall be responsible for any monetary relief that may need to be paid
in case the incident involves the employees of the contractor, for instance any
monetary relief to the Bank’s employee, if sexual violence by the employee of the
contractor is proved.

d) The contractor shall be responsible for educating its employees about prevention of
sexual harassment at work place and related issues.

e) The contractor shall provide a complete and updated list of its employees who are
deployed within the Bank’s premises.

| / We hereby declare that | / we have read and understood the above instructions for guidance
of tenderers and accept the same.

Date : Signature of Authorized signatory with seal.
Place : Name and Address:

SPECIAL CONDITIONS OF CONTRACT

w

The tenderer may please note that the work in question shall be carried out in the normal
working hours inside the Bank’s residential premise with least disturbance to the
residents by advance planning, proper sequence of work in consultation with the Bank’s
Engineers. The work will have to be completed within the stipulated time frame and no
extra charges will be paid under any circumstances for the late working hours.

The entire materials for the work shall be brought to the working area through the
staircase only.

All the materials shall be first/premium quality confirming to IS standards.

The tenderer shall use only approved materials as specifically stated in the Schedule of
Quantities/Approved list of materials. The Bank will be at liberty to choose any brand of
materials from the approved brand names in the list. Samples of any materials used in
any of the works should be got approved by Bank’s Engineer or his representative before
proceeding with bulk purchase.

Wherever contractor proposes to use equivalent make (i.e. other than specified) the
same shall be done after prior approval of Bank’s Engineer, Any additional expenditure
and time due to this shall be solely on contractor account and no claims what so ever
shall be entertained in this regard.

Materials brought to the site shall be intimated to the Bank’s Engineer immediately for
inspection of quality and measurement of quantity of the materials

The contractor shall submit a properly planned & prepared work programme to the Bank
before commencement of the work so as to enable the Bank to intimate other agencies
in advance for smooth working, progress and coordination and the time schedule in the
work programme should be strictly adhered to.

Six weeks of period of completion mentioned in the tender is inclusive of monsoon period
and holidays including Sundays / Saturdays falling within in the contract period. The
contractors shall comply with statutory requirements to work on holidays at their own risk
& cost and indemnify the Banks for any risks associated with it.



9. The debris/dust or any wastage generated out of the above work shall be cleaned as
frequently as required and as instructed by the Bank’s Engineer and make the entire
premises clear/clean on a day-to-day basis including staircase, passages affected/used
by the labourers in the above renovations to the satisfaction of the Bank’s Engineers at
no extra cost. The entire debris/waste material shall be taken out of the Bank’s premises
and should not be dumped anywhere in and around the Bank’s premises. The
contractors are solely responsible if any debris is noticed by the local Corporation and
penalty levied.

10. No labourers shall be permitted to stay inside the campus after working hours.

11. The Contractor should have valid Labour License from Labour commissioner wherever
the number of labourers engaged is 20 or more.

12. GST shall be included in the rates quoted by the contractor. The rate quoted shall include
all such taxes and levies. However, while submitting the bill/ invoice for the work the
contractor shall clearly indicate the various components of GST involved in the work
value.

13. The Contractor shall have the addresses and photographs of their workmen being
engaged by them for the said work. The entry of workmen will be allowed inside the
building only on producing the photo pass issued by the Bank & also have to subject
themselves to the security restrictions imposed by the Bank.

14. Before quoting the rates, Contractor should inspect the site and understand themselves
about the nature and scope of the work.

15. Any damage caused to any of Bank's property shall be made good by the Contractor at
their own cost.

16. The Contractor shall carry out the work strictly in accordance with specification details
and instructions of the Bank's Engineer.

17. The Contractor shall make their own arrangements for storing of their materials at site.

18. Rate quoted should include for all necessary testing of materials as required and directed
by Banks Engineers.

19. Contractor should post a qualified Site Engineer for day-to-day supervision of work.

20. The successful tender shall also be responsible for safety & security of their materials &
also for ensuring fire prevention steps at all the times in working premises including their
part of work.

| / We hereby declare that | / we have read and understood the above instructions for guidance
of tenderers and accept the same.
Date : Signature of Authorized signatory with seal.

Place : Name and Address:



SAFETY CODE

1. First aid appliances including adequate supply of sterilized dressing and cotton wool shall
be kept in a readily accessible place.

2. An injured person shall be taken to a public hospital without loss of time, in cases where
the injury necessitates hospitalization.

3. Suitable and strong scaffolds should be provided for workmen for all works that cannot
safely be done from the ground/floor.

4. No portable single ladder shall be over 8 meters in length. The width between the side rails
shall not be less than 30 cm. (Clear) and the distance between two adjacent rungs shall
not be more than 30 cm. When a ladder is used an extra mazdoor shall be engaged for
holding ladder.



5. Every opening in the floor of a building or in a working platform shall be provided with
suitable means to prevent the fall of persons or materials by providing suitable fencing or
railing whose minimum height shall be one meter.

6. No floor, roof or other part of the structure shall be so overloaded with debris or materials
as to render it unsafe.

7. Workers employed on mixing and handling material such as cement mortar or concrete and
lime mortar shall be provided with protective footwear and rubber hand-gloves.

8. (i) No paint containing lead or lead products shall be used except in the form of paste or
readymade paint.

(ii) Suitable facemasks should be supplied, for use by the workers when the paint is
applied in the form of spray or surface having lead paint dry rubbed and scrapped.

9. Overalls shall be supplied by the Contractor to the painters and adequate facilities shall be
provided to enable the working painters to wash during the periods of cessation of work.

10. Hoisting machines and tackle used in the works, including their attachments, anchorage
and supports shall be in perfect condition.

11. The ropes used in hoisting or lowering material or as a means of suspension shall be of
durable quality and adequate strength and free from defects.

FIRE SAFETY CODE

1. Cutting / drilling machine and other electrically operated equipments used at site shall
be plugged into correctly rated electrical outlets.

2. Only ISI marked 3-pin plug and other appliances and equipments shall be used.

3. Electrical power cables/wires used shall not have any joints and shall be properly rated.



4. All electrical appliances i.e. drilling, cutting machine etc. shall be safely and securely
earthed to prevent leakage current while in operation.

5. Two buckets of water and sand shall be kept in an easily accessible area on the site.

6. Fire extinguishers recommended shall be kept on the site.

7. Used paint drums shall be stored in specified store only after closing them properly.

8. Personal protective equipments such as safety shoes, hand gloves, welder's mask, ear
plug etc. depending upon the requirement of the work shall be provided by the

contractor to the workmen to prevent occupational health hazards.

9. The safety belt shall be provided by the contractor and used by the workmen while
working from height for more than 10 feet from Ground level.

10. None of the passages near lift lobby and staircases shall be used for stacking /
dumping any kind of materials/waste.

11. None of the fire extinguishers shall be removed/shifted from its designated location.
12. Power supply shall be switched off from the mains when equipment is not in use.

13. Wood-shavings and sawdust generated from the work shall be collected on daily basis,
removed from site and stored at the designated place in proper manner.

14. Any debris generated from the work shall be collected on daily basis, removed from
site and stored at the designated place in proper manner.

15. Battery operated emergency light/torches shall be provided by the contractor to the
workmen while working beyond office hours.

Place:
Date:

Signature of the Tenderer:
Name and Address:

APPENDIX HEREIN BEFORE REFERRED

1 Defect
(DLP)

liability

Period

12 months from the date of issue of virtual completion certificate.




2 Period of final | 1 month from the date of Virtual completion.
measurement

3 Earnest Money Deposit | 2% of value of work, Micro and Small Enterprises (MSEs) having
(EMD) Udyam Registration Number are exempted from submission of

EMD.

4 Release of EMD On successful completion of work.

5 Date of commencement 10" day from the issue of work order.

6 Date of completion Six weeks from the tenth day of the issue of work order

7 Rate of Liquidated | 0.25% of the contract value per week of delay subject to a
Damages (LD) maximum of 10% of the total accepted contract value.

8 Value of work for Interim | Only 15t and final bill.
Certificate

9 Retention Percentage | 5%
(RMD)

10 | Release of RMD On completion of Defect Liability Period.

11 Period of honoring interim | 15 Days (subject to production of correct bill in all aspects)
certificate

12 | Period of honoring final | 30 Days (subject to production of correct bill in all aspects)
certificate

13 | Interest for  delayed | Three percent per annum.

payment

I / We hereby declare that | / we have read and understood the above instructions for guidance

of tenderers and accept the same.

Date :
Place :

Signature of Authorized signatory with seal.
Name and Address:




List of approved makes / manufacturers of materials.

1. | Cement A.C.C, Malabar, Coramandal, Ramco, Sankar,
Ambuja of approved equivalent.

2. | White Cement Birla White, J.K. White or approved equivalent

3. | Waterproof chemicals Dr. Fixit, Fosroc, BASF or approved equivalent

4. | CPVC/ PVC pipes and fittings Supreme, Finolex, Ashirwad, Prince or approved
equivalent

5. | SSsink Nirali, Diamond, Prince or approved equivalent

6. | Vitrified Tiles/ Ceramic tiles Johnson, kajaria, RAK, Somany, Nitco, BELL,
simpolo or approved equivalent

7. | Tile grouts / jointing compounds Bal Endura silver star plus, MYK Latecrete 315 or
approved equivalent

8. | Gypsum false ceiling M/s Gyproc India Ltd — gyp steel ultra-sections

9. | Marine plywood (BWP Grade) Green Ply, Anchor, Kitply, Century

10. | Aluminium sections Jindal, Hindalco or approved equivalent

11. | Laminate Merino, Greenlam, Royal touche

12. | Sanitary fittings Parryware, Hindware, CERA, Toto or approved
equivalent

13. | C.P fittings Jaquar, Hindware or approved equivalent

14. | Glass Sain Gobain, Modi or approved equivalent

15 | SSfittings Hettich or approved equivalent

16 | SS Accessories & slides Sleek or approved equivalent

17 | Paints Asian, ICl Dulux, MRF, Berger, Shalimar, Nerolac,

18 | Putty Birla White, JK, Goldsize Putty by Shalimar Paints
Ltd or approved equivalent.

a) The Contractor shall produce samples of 2-3 makes as the case may be for Bank’s
approval before using the same in the works.
b) Materials approved by the Bank shall only be used in the work including approval of

PC rates for Basic rate items.

Date:

seal: Place:

Signature of the Tenderer with




SECTION C

SCHEDULE OF QUANTITIES

Name of work: Renovation of Transit Holiday Home flat C-29 at Bank’s Staff quarters,

Thamalam, Thiruvananthapuram.

Itﬁ:)n Description of Item Quantity | Unit | Ratein¥ | Amountin ¥
1 Dismantling works

Carefully dismantling/ disengaging and removing
the following items from interior area of flat
(approx. carpet area of flat is 550 Sqft).
a) Existing marble mosaic/ceramic tile, Kota or any
other flooring / skirting/ wall dado including bed /
back mortar, wall plastering etc., by approved
methods, so as to expose the R.C.C floor slab /
brick wall without damaging the slab / wall.
Approximate area of dismantling is 86 Sqm.

b) Existing internal-exposed/concealed plumbing
and sanitary lines including wall pieces, all fittings
and fixtures like taps, stop cocks, shower, wash
basin, medicine chest, mirror, curtain brackets,
traps etc.

c) Existing Indian/European type water closet
including ‘P’/ ‘S’ traps and pipes buried below
floor, the existing floor/ nahani traps and
connected pipelines below floor, the existing sunk
fill of cement concrete/ brick jelly concrete (about
250 to 450 MM depth) in the toilets/ bathroom and
kitchen morie area by approved methods so as to
expose the bottom slab and side walls to receive
new waterproof treatment etc.

d) Existing RCC cooking platform with finishes in
kitchen area including supporting pillars, raised
platform, morie area finishes, masonry sink etc

e) Existing open shelf in kitchen area of approx.,
elevation size of 1300mm x 2100mm including
supporting pillars, RCC racks (4 Nos), raised
platform etc

f) Existing wooden door frames with shutters in
kitchen, bath & toilet having approx. size of
900mm x 2100mm - 1No & 750mm x 2100mm -
2Nos

g) Existing wooden window with shutter in kitchen
area having approx. size 1000mm x 850mm - 1 No
and wooden ventilators in bath/ toilet area of size
600mm x 850mm - 2 Nos




h) Existing wardrobe in bedroom area having
approx., dimensions 950mm x 500mmx 2050mm
including internal partitions etc

j) 115mm thick brick wall with both side finishes to
create opening/ modifying the layout as per the
attached sketch. Approximate area of brick wall to
be dismantled is 13 sqm

k) the existing RCC loft slab in kitchen area having
approx. dimensions 2400mm x 950mm x 100mm
etc complete.

Rate shall be inclusive of thoroughly cleaning the
surface using water, wire brush or any other
approved methods, stacking the usable items and
disposing off and carting away the debris out of
the Bank's premises etc all complete as directed
by Bank's Engineer. Note: For this item, the rate to
be quoted for the entire scope of works mentioned
above shall be as lumpsum for each flat.

1.00

Flat

Brick work

Providing and constructing 115 mm thick brick
masonry for walls, closing the openings etc.
wherever required, using best quality locally
available bricks in CM 1:6, in correct plumb, line
and level, providing proper key to the adjoining
wall/ column/ flooring etc., placing 2 nos 6mm dia
re bars in concrete encasement at every 4th
course, raking the joints, necessary scaffolding,
curing, cleaning, removal of debris if any outside
the Bank's premises etc. all complete as directed
by the Bank's Engineer.

15.00

Sgm

Cement plaster with smooth finish

Providing and rendering cement plaster of
average thickness of 20 mm or above for new
walls including plastering in patches, in C.M. 1:4
(01 port land cement : 04 M. sand) true to plumb
and line over the existing / new walls to match with
the adjoining plastering and finishing the same
smoothly and neatly etc. The rates shall include
necessary curing scaffolding, all leads and lifts,
removal of debris etc., all complete as directed by
the Bank’s Engineer

10.00

Sgm

Cement plaster with rough finish

Preparing the surface of the masonry / RCC walls
by raking, watering and thorough cleaning using




wire brush, broom, providing and applying
average 20 to 25 mm thick cement plaster using
CM 1:4 (comprising of a first coat of 12 mm
thickness, and a second coat of 9 to 12mm
thickness) using approved quality OPC and M.
sand, true to plumb, level and line. The wall plaster
shall have an even surface and shall be finished
with recessed joints to receive the tile dado. The
rate shall include for cutting, curing, labour, all
leads and lifts, etc. required for the finished work,
all as directed by the Bank’s Engineer.

40.00

Sgm

Water proofing to sunken area in wash rooms
and morie area of flat by engaging approved water
proofing specialized firm as per their specifications
but approved by the Bank which comprises
thorough cleaning of the surfaces, applying water
proof chemical coating and above which
plastering with CM 1:3, 15 to 20 mm thick mixed
with approved make polymer to the entire floor
slab of sunken portion including on all the four
sides up to 150mm above proposed floor level and
testing for leakage by ponding of water etc.
complete. The rate shall include for filling back of
the sunken portion with the old surkhi/brick bat
coba, providing additional surkhi / brick bat coba
wherever necessary, providing and laying flooring
on top of approx. 50 to 75mm thick with CC 1:2:4
using 20mm downgraded aggregates mixed with
water proofing compound of approved make etc.,
all complete as directed by the Bank's Engineer.
Approximate plan dimensions of washrooms to be
treated is 1880mm x 1250mm, 1880 x 1170mm
and kitchen morie is 850 x 750mm.

1.00

Job

Supplying and laying concealed plumbing
lines: -
Providing,  cutting, fixing, testing and
commisioning concealed waterlines of 20mm
diameter using C-PVC threaded pipe of SDR 11
including all the necessary specials like elbows,
tees, couplings etc. All the concealed lines shall
be properly fastened to the wall using Gl clamps
@maximum spacing of 450mm. Rate shall be
inclusive of making necessary cutting and chasing
on the walls to receive the plumbing lines, placing
the plumbing line, properly packing using cement




mortar admixed with waterproofing chemicals,
followed by pasting approved quality fiber mesh
on the surface of the chasing, wastages, pressure
testing for leakage etc. Actual linear
measurement shall be reckoned for payment
purpose.

25.00

Rmtr

Providing and fixing PVC pipes of 50 mm
diameters (minimum test/working pressure 6
kg/sq.cm) of approved quality and make, including
all fittings, of the same manufacturer of the pipes
or approved equivalent for the waste lines for
washrooms and wash basin and fixing the pipes
with clamps at 1 mtr spacing for concealed/
external work including cutting chases in the wall/
floor for concealing the pipes, connecting to duct
line/manhole, including fixing pipes with concrete
blocks etc. complete. The rate shall inclusive of
cutting, jointing of pipes with fittings and to the
existing PVC pipes in the duct with solvent cement
of approved quality, and making good the
damages by necessary plastering, including
testing of joints/ pipelines, etc. for leakage etc. all
complete as directed by the Bank's Engineer.

5.00

Rmtr

All same as item 7 above, but for laying PVC pipes
of 75mm dia

12.00

Rmtr

All same as item 7 above, but for laying PVC pipes
of 110mm dia

10.00

Rmtr

10

Nahani Trap: -

Providing, fixing and connecting approved quality
and make PVC Nahani trap/ multi trap of
100x75mm dia outlet with a minimum water seal
of 50mm to the wastewater pipe line. Rate shall be
inclusive of making trenches of minimum width
250mm and filling the sump using concrete 1:1.5:3
admixed with waterproofing chemical, providing
and fixing 125mm dia SS gratings etc. all as
directed by the Bank's Engineer.

4.00

Each

11

Providing and making cooking platform of
approx. overall plan size 3000 mm x 625 mm as
per the sketch enclosed and with the following
specifications.

a) Constructing necessary support pillars (3 Nos),




raised platform etc. in brick masonry using best
quality locally available bricks in CM 1:4 and
finishing the same with cement plaster using CM
1: 4.

b) Providing and casting RCC 1:1 72 :3 slab, 50 to
75mm thick including the cost of providing and
tying of reinforcements, centering/ shuttering,
making grooves of required depth in the wall for
proper insertion of RCC slab, making a cut out in
the slab to receive the new SS sink, plastering the
soffit of the slab with CM 1: 3, providing a hole for
cooking gas connection tube etc.

c) Providing and laying in best workmanship
manner, minimum 16 to 18mm thick mirror
polished granite slab (jet black) 625 to 650mm
wide to the full length of the cooking platform in not
more than two pieces, set over the RCC slab
using CM 1:4, 15 to 20 mm thick, the granite slab
shall project by 40mm from the edge of the RCC
slab and will have full round bull-nosing on the
projected edge, a hole for cooking gas connection
tube, curing the entire work etc.

d) Supplying and fixing stainless steel sink with
drain board of overall size 915 x 460 mm with bowl
size 16" x 14" x 7.5”, satin finish, conforming to SS
304 grade/1mm thick of approved make, making
grooves in the granite to fix the sink including the
joints with granite slab shall be sealed thoroughly
with epoxy/ silicon sealant, including all necessary
fittings and fixtures, CP waste coupling, PVC
flexible waste pipe etc all complete as directed.

1.00

Job

12

Providing and laying screed concrete:

Preparing the surface of the R.C.C floor slab by
thorough cleaning and priming with cement slurry
admixed with approved make and quality water
proofing compounds, providing, mixing, laying,
spreading, levelling and manually consolidating
using hand rammers P.C.C 1:3:6 for an average
thickness 40 to 50 mm using approved quality 12
mm and down size graded broken granite stone
aggregates, approved quality M.sand and
Portland cement of approved make, as screed
layer in flooring. The surface of the screed laid as
above shall be made rough using wire brushes or
brooms. The work shall include necessary curing,
disposing off and carting away the debris from the




Bank's premises etc all complete as directed by
the Bank's Engineer.

3.00

Cum

13

Vitrified tile flooring:

Preparing the surface of the screed concrete layer
/ floor slab by thorough cleaning and priming with
cement slurry to receive the new flooring,
providing and laying flooring in the approved
pattern, line level etc., using 1200 mm x 600 mm
or approved size polished vitrified tiles of
approved make and shade over a bed of cement
mortar prepared by hand mixing approved make
Portland cement and approved quality M. sand in
the ratio 1: 4, laid, spread and consolidated to get
an average consolidated thickness of 20 mm. The
tiles shall be set with a floating layer of grey
cement slurry and using 3mm spacers, the joints
shall be pointed with epoxy grouts of approved
make and quality to match with the shade of the
tiles. The rate shall include curing, cleaning of the
finished work, all leads & lifts etc required for the
finished work all as directed by the Bank’s
Engineer. Basic rate of tiles to be considered is
Rs. 1000/- per Sgm excluding taxes. No carriage/
transportation will be considered for the basic
price adjustment. Only exposed finished area of
work shall be measured and paid for

50.00

Sgm

14

Vitrified Skirting:

Preparing the surface of the walls to receive the
new skirting by watering and cleaning, providing
and fixing 100 mm height skirting cut out of 1200
x 600 mm or approved size fully vitrified tiles of
approved make and shade over a backing of CM
1: 4 (using approved quality M.sand and OPC) for
the required thickness, true to plumb and line, set
with grey cement paste and joint pointed with
epoxy grouts of approved make and quality to
match with the shade of the tile. The rate shall
include machine grinding and buffing of the
exposed top edges / sharp corners to create edge
nosing, machine cutting, curing, cleaning of the
finished work, all leads & lifts, etc required for the
finished work all as directed by the Bank's
Engineer. The rate shall also include repairs to the
plaster damaged during dismantling and finishing
of the skirting and making to match with the




adjacent surfaces. Basic rate of tiles to be
considered is Rs. 1000/- per Sgm excluding taxes.
No carriage/ transportation will be considered for
the basic price adjustment.

5.00

Sgm

15

Wall Dado tile work: -

Providing and fixing 1st quality/ premium quality
vitrified/ glazed tiles of size 600mm x 600mm (or
approved nearest available size) and of approved
shade and make, for wall dado over the plastered
and bordered surface as per item No: 4 with 6 mm
average thick back mortar of C. M 1:3 (1 cement :
3 fine M.sand) and set with cement paste spread
fully over the whole back area of the tile (the work
is liable to be summarily rejected if the joint is
found susceptible to hollowness) and also
including pointing the joints with epoxy grout of
matching shade, curing, etc. all complete as
directed by the Bank’s Engineer. The rate shall
include for all cutting, grinding the exposed edges,
pvc beading on exterior corners, wastage, proper
finishing, using different shades of tiles if any in the
dado etc. Basic rate of tiles to be considered is
Rs 750/-per Sgmtr. exclusive of GST. No carriage
/ transportation will be considered for the basic
rate adjustment. Only exposed finished area of
work shall be measured and paid for

40.00

Sgm

16

Flooring in Washroom area: -

Providing and laying first quality / premium quality
anti-skid vitrified/ ceramic floor tiles of size 600mm
x 600mm (or approved nearest available size), of
approved shade and make, in floor laid over 20
mm thick bed of cement mortar 1:4 (1 cement : 4
coarse M.sand), and cement paste spread fully
over the base area of the tile including providing
proper slope for draining out the water fully and
smoothly without any traces of water stagnating
anywhere (the work is liable to be summarily
rejected if the slope is not provided properly or the
joint is found susceptible to hollowness). The tile
shall be laid using 3mm spacers and the joints
shall be laid with epoxy grout to match the shade
of the tile, curing, etc. all complete as directed.
The rate shall include all cutting, wastage, proper
finishing etc.




Basic rate of tiles to be considered is Rs 750/- per
Sgmtr. exclusive of GST. No carriage /
transportation will be considered for the basic
price adjustment. Only exposed finished area of
work shall be measured and paid for

5.00

Sgm

17

GYP BOARD FALSE CEILING

Providing and fixing suspended, stepped type
gypsum board plain false ceiling system and
coving in different levels as per the specifications
of M/s Gyproc India Ltd firmly fixed on Gypserra
sections framework sections all as per the
attached sketch and as detailed below:

i) Perimeter channels of 20mm X 28mm x30mm
all along the wall fixed with the help of nylon
sleeves and screws @ 600mm clc.
ii) Intermediate channel 15mm x45mm x 15mm at
a spacing of not more than 1200 mm c/c.

iii) Ceiling angle 25mmx10mmx 0.55 mm thick
fixed to soffit with Gl cleat and steel expansion
anchor fasteners.

iv) Ceiling channel 80mmx 26mmx 51 x 0.5mm
@475mmc/c.

v) 12.5 mm thick Plain Gypsum board is fixed to
the ceiling section with 25mm drywall screws @
230mm c/c. Finally boards are to be jointed and
finished so as to have flush look and levelling the
board so as to be in one single plane which
includes filling and finishing the board edges with
jointing compound, paper tape.

vi) Painting the false ceiling surfaces with two or
more coats of first quality 100% acrylic interior
emulsion paint of approved make and shade over
a coat of primer after adequate surface
preparation, putty work etc., complete.

Rate shall include cut out/openings for fixing light
fittings with necessary additional framework,
wastages, finishing all etc. complete. No
deduction in area measurement will be made for
openings not exceeding 0.4 sq.m. and no extra
measurement will be made for forming such
opening. Net exposed finished area shall be
measured and paid for. The works shall be
carried out as per the manufacturer's
specifications using cold rolled Gypserra sections
and Gypsum boards manufactured by Gyproc




India Ltd all etc., complete as directed by the
Bank's Engineer.

Note: -The false ceiling shall be provided in true
line, level, profile etc as per the detailed sketch
and specifications and finished in a high-class
manner.

48.00

Sgm

18

Providing and fixing stepped POP cornice of
approx. 100mm size of approved design/ pattern
with adhesive/ POP, at junctions/ joints of wall and
ceiling in perfect lines and levels, etc. including
applying primer, putty and two coats of interior
emulsion paint, finish neatly etc. all complete as
directed by the Bank’s Engineer.

42.00

Rmtr

19

Providing and making L shaped architrave (80 mm
horizontal and 50 mm vertical approx.) along false
ceiling edges as per approved design made with
12mm thick BWP grade marine wood pasted with
1mm thick decorative laminate of approved make
and shade in approved pattern using adhesives
etc. The plywood shall be fixed to the Gl
framework in false ceiling in approved methods,
including fixing edge bands/ wooden lipping
wherever required etc all complete as directed by
the Bank's Engineer.

24.00

Rmtr

20

Providing and making design work around ceiling
fan positions having approx. sectional dimensions
10cm (W) x 8cm (D), as detailed in attached
sketch made with Gl framework covered with 9mm
thick BWP grade marine wood pasted with 1mm
thick decorative laminate of approved make and
shade in approved pattern using adhesives etc.
The plywood shall be fixed to the Gl framework in
approved methods, including fixing edge bands/
wooden lipping wherever required etc all complete
as directed by the Bank's Engineer.

3.00

Nos

21

Door shutter with frame for washrooms: -
Providing and fixing Fibre Glass Reinforced
Plastic doors with frames of approved make and
design for the toilets with following. The Door
Frames shall be three legged of minimum cross
section 90 mm x 45 mm having single rebate of
size 32 mm x 15 mm to receive shutter of 30 mm
thickness. The shutters shall be 30mm thick




manufactured conforming to the specifications as
per IS 14856 with decorative design work
approved by the Bank and having matt finish. The
doors shall be provided with necessary fittings of
SS matt finish, hinges - 3Nos, SS handles, tower
bolts etc all complete as directed by the Bank's
Engineer.

2.00

Nos

22

Aluminium ventilators for washrooms: Providing
and fixing new ventilator of approx. size 600 mm x
850 mm made with powder coated aluminium
frames of suitable sections and louver panels
using 5 mm thick frosted glass fixed to the frame
using cleats and beading and having a 8” square
opening for fixing exhaust fan including providing
additional frame work if necessary etc. all
complete as directed by the Bank’s Engineer. All
the corners and joints of the frame & sash shall be
mitred cut & jointed well and the frame joints with
wall/ ceiling etc. shall be properly sealed with
silicon sealant etc.

2.00

Nos

23

Aluminum sliding window for kitchen: supplying
and fixing of powder coated aluminum windows of
approved make with frames having 2 tracks for 2
glass shutters and one for mesh shutter. The
bottom frame is 61.85 x 31.75 x 1.50mm with
minimum weight of 0.909kg/ mtr, sides and top
with sections having minimum weight of
0.784kg/mtr etc. The sliding shutter sections shall
be 40x18x1.55mm with minimum weight of
0.547kg/mtr etc. Fly mesh shutter shall be made
with suitable powder coated sections with SS net.
Sliding shutters are provided with 5mm thick plain
glass fitted to the frame with EPDM gaskets etc.
All the corners and joints of the frame & sash
should be properly jointed. System shall have
adequate drainage mechanism to permit the
escape of water from horizontal member beneath
each sealed unit. Windows has to be provided with
locking arrangements, nylon rollers etc as per the
requirement, as directed by the Bank’s Engineer.
The complete window shall be fixed into the
prefinished opened places, by drilling & fixing
through the outer frame using high quality
fasteners & silicon sealant is applied to fill up the
gap between wall & window frame for leak-proof




installation, and completion. The opening shall
also be provided with MS safety grills in required
design using 12mm square MS rods properly
welded and inserted to the walls making
necessary cut outs, concreting etc. and finishing,
the grill shall be painted with two coat of synthetic
enamel paint of approved make and shade over a
coat of zinc chromate primer etc. all complete as
directed. Approx. overall size of window shall be
1000mm x 850mm.

1.00

Nos

24

Wash Basin: -Providing and fixing wash basin of
550x400mm size with half pedestal of approved
make white in colour with CP waste coupling, 32
mm dia flexible waste pipe, 15mm dia pvc
connections etc. complete. The wash basin shall
be mounted/fixed to the wall using approved
quality fisher bolts/ heavy duty aluminum clamps,
inlet/ outlet connections etc. Rate quoted shall be
inclusive of sealing the gaps between the wash
basin/pedestal and the adjoining surface using
approved quality polisulphide sealant etc., all
complete as directed by the Bank's Engineer.
Basic rate of wash basin with pedestal to be
considered is Rs 4500/- excluding GST.

2.00

Nos

25

European water closet: Providing and fixing white,
floor mounted EWC with seat cover and
necessary P/S trap and connecting the same to
the vertical stack with necessary PVC pipe of
suitable diameter of approved quality, all as per
the directions of the Banks Engineer. The P/S trap
shall be set in waterproof cement concrete and
joints shall be made watertight and tested for the
same. The rate shall also include for providing and
fixing 10 litre capacity P.V.C dual flush tank with
15 MM P.V.C connection, 32 MM dia P.V.C flush
pipe and all other accessories required and
connecting the same to the EWC / water lines etc.
as directed by the Banks Engineer.(Basic rate for
EWC with flush tank to be considered is Rs
10,000/~ exclusive of GST)

2.00

Nos

26

Providing and fixing the following CP fittings of
approved make for the flat.

a) Angular stop cock with wall flange (Basic rate -
Rs 1000/- excluding GST) — 8 Nos




b) Wall mixer with provision for overhead shower
with 115mm long bend pipe (Basic rate - Rs 5100/-
excluding GST) — 2 Nos

c) Pillar cock (Basic rate — Rs 1500/- excluding
GST) - 2 Nos

d) Two-way Bib cock with wall flange (Basic rate -
Rs 1650/- excluding GST) - 2 Nos

e) Shower arm 190mm long with 100mm dia
shower rouse (Basic rate - Rs 2150/- excluding
GST) - 2 Nos

f) 20mm dia concealed stop cock including
exposed part (Basic rate - Rs 1400/- excluding
GST)-1 No

g) Hand shower (Health faucet) with 8mm
diameter, 1.2-meter-long flexible tube & wall hook
with N.R.V (Back flow preventer) (Basic rate - Rs
1400/- excluding GST) - 2 Nos

h) Towel rod — 600mm long (Basic rate - Rs 1150/-
excluding GST)- 2 Nos

i) Towel ring Square (Basic rate - Rs 1100/-
excluding GST) — 2 Nos

j) Mirror glass shelf — 600mm long (Basic rate - Rs
1350/- excluding GST) — 2 Nos

k) Soap dish (Basic rate - Rs 700/- excluding GST)
—2 Nos

m) Sink cock with swinging casted spout including
wall flange (Basic rate - Rs 1480/- excluding GST)
-1No

1.00

Job

27

Providing and making decorative architrave
around windows in the flat made with 9mm thick
BWP grade marine plywood (for facia, 2 nos 9mm
plywood for double thickness) screwed to the
window jambs/sill/ soffit and the facia around the
same having approximate width of 75mm etc. The
plywood shall be pasted with 1mm thick
decorative laminate of approved make and shade
in approved pattern using adhesives, including
fixing edge bands/ wooden lipping wherever
required etc all complete as directed by the Bank's
Engineer.

32.00

Rmtr

28

Providing, fabricating, and erecting storage
cabinets below the cooking platform in flat as per
the attached sketch and with following
specifications.




a) Storage cabinets: - (Approx. elevation area
3000mm x 840mm)
The cabinet, shutters and facia on brick pillars/

RCC slab shall be made with 16 mm thick BWP
grade marine plywood of approved make
conforming to IS 710. All the interior surfaces of
shutters/ box etc. shall be pasted with 0.80mm
thick laminate and exterior surfaces with 1 mm
thick laminate of approved make and shade and
all the exposed edges shall be pasted with edge
banding of suitable size etc all with machine
pressing etc.

The shutters shall be fixed to the plywood borders/
boxes with SS auto close hinges (2 Nos per
shutter) of approved make and SS handles of
suitable size and design of approved make also
shall be provided. The shutter at LPG cylinder
area shall be provided with louvers at bottom,
made out of 25mm x 10mm TW reapers for air
circulation

The following pull out with approved make SS
accessories on heavy duty SS slides shall be
provided.

i) SS cutlery unit of approx. size 21" x 20" x 4". ii)
SS Cup & Saucer unit of approx. size 21" x 20" x
4,

iil) SS Plate basket of approx. size 21" x 20" x 8".
A suitable type skirting shall be provided for all
shutters. Note: Pasting of laminate, edge beading
etc on plywood shall be preferably factory pressed
to have better finish and durability.

1.00

Job

29

Providing, fabricating, and erecting overhead
cabinets in the cooking area of flat as per the
attached sketch and with following specifications.
a) Approx. size of Storage cabinets: - i) 1100mm
(L) x 300mm (W) x 600mm (H) - 2 Nos, ii) 800mm
(L) x 300mm (W) x 600mm (H) - 1 No.

The cabinet, shutters and vertical partitions shall
be made with 16 mm thick BWP grade marine
plywood of approved make conforming to IS 710.
The back portion of cabinets shall be made with
9mm thick ply of same grade. All the interior
surfaces of shutters/ box etc. shall be pasted with
0.80mm thick laminate and exterior surfaces with
1 mm thick laminate of approved make and shade
and all the exposed edges shall be pasted with




edge banding of suitable size etc all with machine
pressing etc.

The shutters shall be fixed to the cabinets with SS
auto close hinges (2 Nos per shutter) of approved
make and SS handles of suitable size and design
of approved make also shall be provided. The
glass panels in shutters shall be with 5mm thick
float glass of approved make with decorative
etching fixed to the ply framework with suitable
beading arrangements etc. The horizontal racks at
intermediate level shall be made with 8mm thick
float glass of approved make fixed at suitable level
with suitable bracket arrangements etc. A suitable
decorative head shall be provided for the
overhead cabinets. The cabinets shall be fixed to
the wall at a suitable level using necessary coach
screws etc all complete as directed by the Bank's
Engineer. Note: Pasting of laminate, edge
beading etc on plywood shall be preferably factory
pressed to have better finish and durability.

1.00

Job

30

New wardrobe in rooms: Providing, making and
installing new wardrobe in bedroom area of flat
with approx. overall size 950 mm wide x 550 mm
deep x 2100 mm high, as per the attached sketch
and with the following specifications: -

a) The sides, top, bottom, racks, shutters and
peripheral bands of wardrobe shall be made with
16 mm thick BWP grade marine plywood and the
back of wardrobe shall be made with 9 mm thick
ply of same quality including necessary edge
beadings etc. all as shown in the sketch.

b) Providing and making drawers (2 Nos) with
same quality plywood with necessary ss sliders,
handle, locking arrangements etc.

c) The shutters shall be fixed to the frame with
auto closing SS hinges (2 nos. of hinges for each
shutter).

d) The external surfaces of wardrobe shutters and
frames are pasted with 1 mm thick decorative
laminate of approved make and shade and the
entire interior surfaces wardrobe are pasted with
0.80 mm thick laminate of approved make etc.
e) Providing and fixing approved quality and make
hardware fittings like multipurpose lock for
shutters as well as drawers, SS tower bolt 100mm
long (2nos), S S brush finish handles of size




150mm (2 nos), S S hanger rod, 25mm dia, with
heavy quality end brackets etc.
Note: Pasting of laminate, edge beading etc on
plywood shall be preferably factory pressed to
have better finish and durability.

2.00

Nos
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Dressing table: Providing, fabricating and making
dressing table having approx. size 950mm (W) x
500mm (D) x 2100mm (H) as per the sketch
enclosed and with following specifications. The
tabletop and drawer unit shall be made with 16mm
thick BWP grade marine plywood of approved
make with necessary ss sliders, handle etc. The
wall surface on rear side shall be paneled with
9mm thick BWP grade marine plywood of
approved make (framework if necessary). The
exposed faces of plywood in paneling, table,
drawer etc are pasted with 1 mm thick decorative
laminate of approved make and shade fixed in
approved design with approved make adhesives
applied on the entire surface of laminate etc.
Suitable size TW edge beading shall also be
provided wherever required. The rate shall
inclusive of supplying and fixing 500 mm x
1050/1200 x 8 mm thick mirror of approved quality
and make fixing on the paneling using required
nos of approved quality and make S.S/ C.P brass
studs etc., including machine polishing the edges,
supplying and fixing SS beadings of required nos
on tabletop etc. all complete as directed by the
Bank's Engineer.

1.00

No

32

TV Unit: Providing, fabricating and making
decorative TV unit at hall area having approx.
elevation dimensions 1500mm (W) x 2100mm (H)
as per the sketch enclosed and with following
specifications. The rear side paneling around TV
opening shall be made by erecting framework
made with 50x25x1.20mm anodized aluminum
sections @ 600mm c/c spacing both ways and
finished with 20mm thick WPC fluted panels of
approved pattern and shade. The cabinet below
TV unit, top pelmet, edge profiles around TV
opening etc are made with 16mm thick BWP grade
marine plywood of approved make pasted with
1mm thick laminate of approved make and shade
pasted in approved pattern using adhesives,




including providing and fixing necessary edge
beadings etc. The cabinet shutters shall be fixed
to the framework using 2 Nos SS auto close
hinges, glass shutters shall be with 5mm thick float
glass, supplying and fixing SS handles, SS
accessories for glass doors etc all complete as
directed by the Bank's Engineer.

1.00

No

33

Alterations/ Improvements to the doors in
bedroom, hall, balcony etc: Carefully removing the
door shutter, hardware fittings etc., thoroughly
scrapping and removing the entire paint finishes
on the door shutter and the door frame, providing
and pasting 4 mm thick veneer of approved make
and shade to the shutter panels on both faces by
approved means including providing and fixing
new teak wood beading around the shutter panels
etc. The entire surfaces of door shutter and frame
shall be finished with required no. of coats of
melamine spray polish (matt polish) in approved
manner including surface preparation, applying
sealer, filler etc. The modified door shall be
provided with new SS matt finish hardware fittings
like 125 mm size hinges, heavy duty handles,
aldrops, tower bolts etc. of required no. and size
all complete as directed by the Bank’s Engineer.
Approx. overall size of door - 900 x 2100mm

4.00

Nos

34

Ceiling/ wall painting : Preparation of surface by
thorough scraping existing paint on walls, ceiling
etc, providing and applying 2 coats of premium
quality acrylic interior emulsion paint of approved
make and shade over a coat primer and one coat
of full putty work and sanding to get smooth finish
including cost and conveyance of all materials to
site, charges for loading and unloading, labour
charges, hire and labour for scaffolding, etc. all
complete as directed by the Bank's Engineer.

130.00

Sgm

35

Painting to windows, grills etc: Preparation of
surface by thorough scraping existing paint on
windows, grills etc, providing and applying 2 coats
of premium quality synthetic enamel paint of
approved make and shade including cost and
conveyance of all materials to site, charges for
loading and unloading, labour charges, hire and

20.00

Sgm




labour for scaffolding, etc. all complete as directed
by the Bank's Engineer.
Rebate for taking away the salvageable items
: 1 LS | ()
removed and stacked as per item no. 1
Total
Add CGST @ 9%
Add SGST @ 9%
Gross amount
Date: Signature of the Tenderer with seal:
Place:
ANNEXURE |
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ARTICLES OF AGREEMENT made the-------- day of-------- , between the Reserve Bank of
India  (hereinafter called the Employer) of the one part and ---—-—--—--
(hereinafter called “the contractor”) of the other part.

S fob i oo fRyd ¥ & w1 o1y | ¢iftie §fre 819 Wie C-29 & Aol drd &l
55 ¢ 3R 9 P FoNfER P MR fHA oM arel w1 1 qui R §U HET 1 fara,
Yarfs ud fafde darR 63 ||

WHEREAS the Employer is desirous of taking up the work of Renovation of Transit Holiday
Home flat (C-29) at Bank’s Staff Quarters, Thamalam and has prepared Bill of Quantities,
drawings showing and describing the work to be done under the direction of Bank’s Engineer.

3R Safer fafAe=n, O - el WR o@ § UIféat gRT sl It 3R I gxier fHa M |

AND WHEREAS the specifications and the schedule of Quantities have been signed by or on
behalf of the parties hereto.

3R S fob TfeTer ¥ 39w DT <l & 3¢l ok fasiw wraf & §ars 7S rdf SR AET SreEh
3R TfaeT ) Tur I IR S uiéat gR sifad =0 | Wigpd 2rat (37 T+t ) 75 59 a8
THfRE U Y "I U TN AT ]) W FHWR I W] H g2id T 3R/31aT Iad fafdan
# aftfa SR ITH GIftd Tefdd a=f R A1 St B MAe FHRap (T gs T ofiR Tt 3
M TR S ISP ST Y arg g1l (T8 39 aic; o "Iad Tfaer R &gl T 7) &
1 TG F= Bt TgHld UM &1 g

AND WHEREAS the Contractor has agreed to execute upon and subject to the conditions set
forth in the conditions and in the Schedule of Quantities and Conditions of Contract (all of
which re collectively hereinafter referred to as “the said Conditions”) the work shown upon or
described in the said Specifications and included in the Schedule of Quantities in the
respective rates therein set forth amounting the sum as therein arrived or such other sum as
shall become payable there under (hereinafter referred to as” the said contractor amount”).

39 3P gRT FUFR I8 9gdfd g3 8/ NOW IT IS HEREBY AGREED AS FOLLOWS:-

1. Iod Tl H §arg 718 fafdr 3R IHU-gwy R YIdH & SH arelt Sad Ifder I 1 g o
TG gU TfAaIHR Iad et TR 3R Icf & e SHR =TT T8 Xt 3R Iad faRiy faaRor aar
- S A aftfa ord @ FRefea oik gof evem
In consideration of the said Contract amount to be paid at the times and in the manner set
forth in the said conditions, the Contractor will upon and subject to the conditions annexed
carry out and complete the work shown upon the contract drawings and described by or
referred to in the Schedule of Quantities and in the said conditions.

2. faeT TfaeTeR & Iad Tfaar TR srar Tt 3= MR BT YA B S THI-THT WR 3R
I 21t 8§ fafAfEy fafd & o g gemy

The Employer will pay the Contractor the said contract Amount, or such sum as shall become
payable, at the times and in the manner specified in the said conditions.

3. 39 R Y THEHUHS AW & 3OR a1 & GRI 81/fdaRur & 45 ol & iR 9 &
STt gRT faftad gHIivr fvu oM & a1 fora S fos Jame et wekdt & o=
Ao &7 UeH 31 1S 7| o Ja1 gof §9/faRor & 10 o & +fiaR s e S anfewl



All the payments shall be made after the same is duly certified by the Bank’s Engineer to the
effect that the services have been provided satisfactorily, subject to statutory deductions,
within 45 days of the completion/delivery of service as per MSME act. The bill should be

submitted within 10 days of completion/delivery of service.

4. YRdg od S o & wddem, fodt & gHoE, Yram iR fafte wdf &
HR-aT, Waal Bt I & Y§Y 3R YA THA0 B IR BT

The Reserve Bank of India will administer and directly arrange for supervision of works,
certification of bills, making payments and implementation of various terms, conditions and
stipulations of the contract.

5. 350 Ul 3R T URMRIY 5T HIR B U S U H U 3R U S 3R 39 e & uifdar
319 ¥ 3uH Ffgd Sad =l & Ul uieg e, S Ui 31U STadh! JHUd BNt qul So-
3{UHT SR Y BRI BT TG i |

The said Conditions and Appendix thereto and the correspondence attached hereto shall be
read and constructed as forming part of this Agreement and the parties hereto shall
respectively abide by, submit themselves to the said Conditions and the correspondence and
perform the agreement on their part respectively in the said Conditions and the
correspondence contained.

6. a0 I, HIR 3R A I xaaer 59 Tfder &1 SR Bin|

The plans, agreement and documents mentioned herein shall form the basis of this contract.

7. g Ifaer 7 d U UhHRd Ifder § 3R 7 81 U U IR SoRd! 14 § dfeh I8 Ue Ut Ifdar
& T Sfaid o 1 QU AT & 3R I forg a=f &1 orgga # Mfgd &R oik ufda Amnsf
DT ST B & TR R W IRAAD =0 I AU TS ArEsi sryar Iad Wt J a1 Huffid o= &
SR YT faar ST 8|

This contract is neither a fixed Lump Sum Contract nor a Piece Work Contract, but it is a
Contract for the complete work to be paid for according to actual quantities at the rates
contained in the Schedule of Rates and Probable Quantities or as provided in the said
Conditions.

8. TfdgreR Iad Tl & FuiRa &t 715 [l ¥ Rifad wrf $iR sryuht ol & Haifta Joa st
D B o forg Tt Ifera Jaumg ve@ & SR T w1 qul g & 916 <A, B, Same
DI g [l UBR Bt &fd DI Sl Hrwm|

The Contractor shall afford every reasonable facility for carrying out of all works or other
Contractors appointed by the Employer and shall make good any damages done to walls,
floors, etc. after the completion of such works.

9. FaaaT & U T SifISR QRIE § % a8 Tfaer & a1 Xe & SR forat off v, g9 dfder
TR Ufdepd UHTd ST fo T Hrf o1 fordlt Ag &) Siis R 31aT geT R IS T 3R &rf &
UHR H URac B ¢ YT 3P U DI YUl Sl o | UMY, Sdhar Fider IR ¥ $1fie fay
T 1A 3 forg foreht o YT & BhER 51 511, STa b §b b Soll-1aR gRT faRiy &0 ¥ farfed
SFIHIGH YT g1 b e 5|

The Employer reserves to itself the right of altering the items to be executed by adding to or
omitting any items without prejudice to this contract. However, the Contractor shall not be
entitled to any payment for the works done exceeding the Tender Quantities unless specifically
approved in writing by the Bank’s Engineer.




10. T 9 WG] BT TG0 HR © AR WAGTHR LRI T6Hd ¢ [ q09 fawdR &1 rae™
Bid gU H 98 B 3M1eRT IRI R &1 faid ¥ qud fad ¥ qureiyd =l # IfcRad fb e
AR ot i 91E T B, HTH L= IR <7 3R ISP dIc B TGV B dRIG & 104 feT ¥ 6 5
BT 3afy & MR R HW BT | IS B 1 w1 s & FReffivd T & ofier qRy =78t fovan siran
8, @ Srgafed geu & Sif¥ewan 10% fadifaa fawa & ufad Twrg ey AR & 0.25% & &R I
GREETE T ST 1. 39 Wfaar & siarid faedt gRT {5 T vt i ot favasiaqRa &
ol fnd S|

Time shall be considered as the essence of this Contract and the contractor hereby agrees to
commence the work from tenth day of the date of issue of work order as provided for in the
said Conditions and to complete the entire work within a period of six weeks from the 10th day
of date of work order subject nevertheless to the extension of time granted by the Bank. If the
work is not completed within the time stipulated in the Work Order, Liquidated Damages at the
rate of 0.25% of the contract amount per week of delay subject to a maximum of 10% of the
contract value will be levied.” All payments by the Employer under this Contract will be made
only at Thiruvananthapuram.

11. 39 dfaar & siqvia faiaar grT @t Yiram ad faeadqRa & feu S|

All payments by the Employer under this Contract will be made only at Thiruvananthapuram.

12 39 PR ¥ I 37al [l 1 R A SO Waifda It faaral o ey o g8 o= Sem fa
3 fova-aqRe 7 38 § 3R 3% Yay B fAvfg & forw Fad fasa-aqzy & <amarerd gt =maed g |
All disputes arising out of or in any way connected with this Agreement shall be deemed to
have arisen at Thiruvananthapuram and only Courts in Thiruvananthapuram shall have the
jurisdiction to determine the same.

13. Tg & JfaereR grR1 39 Ifder & fafta Ui & uet a1 3 3R 3% IfdeieR gR1 T &R
T e forn T B

That the several parts of this agreement have been read by the contractor and fully understood
by the contractor.

14 HAGTHR 39 IR & Tay H U Ifdarard A B G HRA & GRIF SHER Bl
e archt &g off e, It 9uT §F & gl sRrenRewRERl onfe & ey #
e 9Tl SR &1 UdE A1 U U F YDhcibul [Bdl 3 UabR &I 8l BT
JUT TR 3 SIfFNG-I ST Q| AR BT BT U DR a1 didar & A= 3o
ARG B W HA & AU HMaH g 31 (RUA F SeaR JfaaadR 39 dfaar & <Rl
H ol gR # SR MU @M dF @ gd fafad ogAfd & far dfderer et
MUING T qh-d! TR & I 3T B & [GaR0 Bl 7 O USMRAT B4, 7 B THRA
F Al M SR T § YD UHAHU HuT| fHdt Mo THGRT & UHIH &
IRUMRGEY §F &1 g 81 & e dfderer a6 & afagfd s Iwded waf &1 urad
T FRAT AfderPR gRT Tfdar W71 T Sem iR Fiiear g5 &fd &1 arar o’ aul Sl
3 A B HaR BT

39 R & A MU THGRT B UDHSIau 9 fhT OH & IRa o REd oA &
forg dfdgieR oA FHaial & ddy § Tt IR FRaR Bl

THCIIRU 7 B R MUl & day T WAgeR &7 g 59 SRR & JAN g4 a1
fpdl ot RO 4§ AT fHT S dd &1 @I

The Contractor shall not disclose directly or indirectly any information, materials and details of
the Bank's infrastructure/systems/equipment etc., which may come to the possession or




knowledge of the Contractor during the course of discharging its contractual obligations in
connection with this agreement, to any third party and shall at all times hold the same in strictest
confidence. The Contractor shall treat the details of the contract as private and confidential,
except to the extent necessary to carry out the obligations under it or to comply with applicable
laws. The Contractor shall not publish, permit to be published, or disclose any particulars of
the works in any trade or technical paper or elsewhere without the previous written consent of
the Employer. The Contractor shall indemnify the Employer for any loss suffered by the
Employer as a result of disclosure of any confidential information. Failure to observe the above
shall be treated as breach of contract on the part of the Contractor and the Employer shall be
entitled to claim damages and pursue legal remedies.

The Contractor shall take all appropriate actions with respect to its employees to ensure that
the obligations of non-disclosure of confidential information under this Agreement is fully
satisfied. The Contractor's obligations with respect to non-disclosure and confidentiality will
survive the expiry or termination of this agreement for whatever reason.

15. fagreR dfaer sm (_foms sk 3eH) siff ™ 1970 iR 9% Sidifd s9mT U |@aft
el &1 uree S SR 39 Siarfd Wit savgwarslt & g e dfderer fedt e
& o R TN W ad G dH AWl B W & R H OF DI S 3 AT
# gH arelt 3fg @t for felt 38 & d% & sam S afe e & fou e 9
Ioel &1 Wel a9 a1 ITY 3% gt § A WfaeeR &g s omad ¥ Ased e
BN HASBR U4 GRT HH W T T G TERI/BIRRI DI FAdH Tl &l
Y gRfEa |

The contractor shall abide by and fulfill all requirements laid down under the Contract Labour
(Regulation and Abolition) Act, 1970 and the rules framed there-under. The contractor shall
submit to the Bank the maximum number of Labours to be engaged on a single day in the job.
Any subsequent increase should be informed to the Bank without delay, if the number of
labourers employed for the job are twenty or more, the contractor shall obtain the license from
the Regional Labour Commissioner. The contractor should ensure payment of minimum wages
to all labourers/workmen staff employed by him.

16.%) JfdedR ARG R Affarst &1 34 Iadfied Rieym, vy iR fAaron) sifdfay,
2013 ("3fAIfFTE") & UauE & gul Sgued B4 & ot o @Re SWieR 81 YRd™
feord ¥ @ drfa) & IRWR F iR A FHaRt & Faw a9 IdisT ot et of
Rreprad & amd o Rrerd dfager/asd grR1 fed Rerd aftfa & 9ae grR & Sme
HfagreR/Ts Iad RIe™d & day T iy & Siaid 9gfud sRars gAfEa S

W, Ufager & fEf difsd ikt R 9% & Bt st & favg @t = O
Idie 3t et off Rrerd &1 I3@ §F gR1 Miea aeta Rrewa wfiifa grr femn smem|
1. O e # IfdgreR &1 P8 HHIR! WA i 8 @) 39 R vem o 9
1t Mg ufagfd & e dfaeer SwRafia 8, Ieery & fiw §& & fHdt Hriert &

3 9 I Afge I8 afe IASPR F FHIRT gRT 4 & R 8 St Bl

g PHERE R O IdisT @ AeyM R 3 Tafd HEf W U HHaRal @Y
Riférd A & PRt dfderer #1 gl

T UfaeeR dF uRWR # &M W T T UA HHARAl Bt g 3R S gt

U hdIE|




a) The contractor/ agency shall be solely responsible for full compliance with the provisions of
“the Sexual Harassment of women at workplace (Prevention, Prohibition and Redressal) Act,
2013”. In case of any complaint of sexual harassment against its employee within the premises
of the Bank, the complaint will be filed before the Internal Complaints Committee constituted
by the Contractor/ Agency and the Contractor/Agency shall ensure appropriate action under
the said Act in respect of the complaint.

b) Any complaint of sexual harassment from any aggrieved employee of the contractor against
any employee of the Bank shall be taken cognizance of by the Regional Complaint Committee
constituted by the Bank.

¢) The contractor shall be responsible for any monetary compensation that may need to be
paid in case the incident involves the employees of the contractor, for instance any monetary
relief to the Bank’s employee, if sexual violence by the employee of the contractor is proved.
d) The contractor shall be responsible for educating its employees about prevention of sexual
harassment at workplace and related issues.

e) The contractor shall provide a complete and updated list of its employees who are deployed
within the Bank’s premises.

;giﬁwﬁy%ﬁﬁuﬁuﬁaﬁﬁﬁ%%%ﬁaﬂmwmsﬁ?@m
iy P F AT WERE BF ol St urdl & Jearm |afed o Jufy @
g0 IHIH ¥ Idd grall
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3IUd Dis

The Contractor shall indemnify and keep indemnified the RESERVE BANK OF INDIA against:
i) Any claim arising out of third-party loss/ damage to life or property caused by/during
execution of the work.

ii) Any claim arising out of loss/ damage to the workmen engaged by the contractor during
execution of the work.

iii)) Any claim due to non-compliance of applicable PF/ Labour laws, ESI, regulations etc

SHER SP GRT AT IR AT 91 HIAT & STUTe o TH T HIg Gedidol Igd BT |
Contractor shall submit any documents in support of compliance to various labour laws on
Demand by the Bank.

U IUS & B G B dHheR gRI UG T § 3R SHER GRT I IRE I 0 T 5|

That the several parts of this Contact have been read by the Contractor and fully understood
by the Contractor.

SRT gxTeid 3R faafa:

Signed and Delivered by:

YR RSTd 9% Reserve Bank of India SPHGR/TSIT /Contractor / Agency
&R By GRI By

TaTel @) Iufufa &, 9 3R ud1 & 1y

In the presence of witnesses, with name and address



(For the Employer — RBI)

........ 1. (SXdTER)

........ 2. e (BXTER)

(For the Contractor / Agency)

Annexure Il

Undertaking regarding debarment

(To be submitted by the tenderer in their letterhead)

Name of Work: ....

1. 1/We i (Name of the bidder) declares that

a) l/we or any of our allied firm* is/ are not debarred / suspended / blacklisted by any public

institution/entity in India or any other countryason ............... (Last date of submission

of bid).

b) 1/We or any of our allied firm* have not made any transgression in respect of the code
of integrity (as mentioned in the tender) with any public institution/entity in india or any

other country in last three yearsason ................ (Last date of submission of bid)



c) We will inform the Bank in writing, in case, I/we or any of our allied firm* is/are
debarred/suspended/blacklisted by any public institution in india or any other country

on or before award of work for the captioned work.

2. AW, e (Name of the bidder) declare that I/we
orouralliedfirm ™ ... (Name of the allied firm(s) is/are
debarred/suspended/blacklisted by .................. (Name and address of public
institution in India or any other country) and the same effective up to ......... (date). A

copy of such letter is attached for your information and record.

(Seal and signature of the bidder)

Date
Place

(Note: strike out one of the above two declarations which is not applicable)

*Allied firm: A firm would be termed as “allied firm” if the management is common, or
substantial or majority shares are owned by the banned/ suspended firm and by virtue of this

it has a controlling voice. Further all successor firms will also be considered as allied firm.

Annexure-lli{(Drawings)

DRAWING-I
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