
 

Reserve Bank of India 
Estate Department 

Bhubaneswar 
 

Section A 
 

NOTICE INVITING e-TENDER 
 
Name of the work: “Providing and fixing steel staircase near Police Barracks, Main 
Office Premises, Bhubaneswar, Odisha. 

 

A. Eligibility criteria:  

1. E-tenders in two parts are invited for “Tender for Providing and fixing steel staircase 

near Police Barracks, Main Office Premises, Bhubaneswar, Odisha”.  

2. The work is estimated to cost ₹14,89,172/- including GST and is to be completed within 

2 calendar months after the 14th date of issue of work order. 

3. Only those firms who have valid GST registered and have minimum 5 years of 

experience in the field of undertaking similar works for large office buildings/residential 

premises and have executed successfully similar works individually costing (a) Three 

works each costing not less than the amount equal to 40% of the estimated cost or (b) 

Two  works each costing not less than the amount equal to 50% of the estimated cost  or 

(c) One work costing not less than the amount equal  to 80% of the estimated cost during 

the last 5 years ending on the last day of the month prior to the one of which applications 

are invited and have a minimum annual turnover of Rs. ₹14,89,172/- during the last 3 

financial years. 

4. The tender forms will be issued only to those contractors who invariably furnish, at the 

time of applying for e-tender, the following information in writing and submit relevant 

documents to satisfy the Bank about their eligibility for participating in the tendering 

process.  

(a)  Composition of the 

firm  

Full particulars (whether contractor is an individual, or a 

partnership firm, or a company etc.,) of the composition of the 

firm of contractors in details should be uploaded along with 

name(s) and address (es), of the partner's copy of the Articles 

of Association/ Power of Attorney/other relevant document. 

copy of Goods and Service Tax registration certificate.   

(b)  Duration of 

experience 

The bidder should submit documentary evidence as proof of 

minimum 5 years of experience of completed similar work/s 

and shall submit the documentary evidence in support of 

minimum experience of 5 years (i.e., the bidder should have 

undertaken similar work/s*prior to July 31, 2020) * viz. 

copies of detailed work order/s for qualifying works indicating 

date of award, contract amount, time given for completing the 

work, etc. and the corresponding completion certificate(s) 

indicating actual date of completion and actual value of 



executed similar work/s issued by the client(s) for works 

executed for government /public sector companies and 

copies of work order, work completion certificate along with 

Tax Deducted at Source (TDS) certificate(s) issued by the 

client(s) for works executed for private companies. The bidder 

should submit the details of the works undertaken during last 

5 years along with the work orders, work completion 

certificate. 

(c)  Work experience & 

Completion of similar 

works of specified 

value during the 

specified period 

The bidder should have experience of successfully completed 

similar work/s * individually costing (a) Three works each 

costing not less than the amount equal to 40% of the 

estimated cost i.e. ₹5,95,669/- or (b) Two  works each costing 

not less than the amount equal to 50% of the estimated 

cost i.e. ₹7,44,586/- or (c) One work costing not less than the 

amount equal  to 80% of the estimated cost i.e. ₹11,91,338/- 

during last 5 years ending on July 31, 2025 and should 

submit Copies of detailed work order/s for qualifying works 

indicating date of award, contract amount, time given for 

completing the work, etc. and the corresponding completion 

certificate(s) indicating actual date of completion and actual 

value of executed similar work/s issued by the client(s) for 

works executed for government /public sector companies and 

copies of work order, work completion certificate along with 

Tax Deducted at Source (TDS) certificate(s) issued by the 

client(s) for works executed for private companies. Client 

certificate/s for each of the qualifying work as per the Format 

(d)  Credit worthiness of 

the contractor and 

their turnover during 

the specified period  

Copies of the Income Tax Clearance Certificates/Income Tax 

Assessment Orders along with the latest final accounts of the 

business of the contractor duly certified by a Chartered 

Accountant should be enclosed in proof of creditworthiness 

and turnover for last three years should be uploaded.  

(e)  Name(s) and 

address(es) of the 

Bankers and their 

present contact 

executives  

Written Information about the names and addresses of 

bankers along with full details such as names, postal 

addresses, e-mail IDs, telephone (landline and mobile) nos., 

fax nos., etc. of the contact executives (i.e., the persons who 

can be contacted at the office of the bankers of the firm, in 

case it is so needed) should be uploaded.  

(f)  Details of bank 

accounts  

Full particulars of bank accounts, such as account no. type, 

when opened etc., should be uploaded.  

(g)  Name(s) and 

address(es) of the 

Clients and their 

present contact 

executives  

Written information about the names and addresses of clients 

of the firm along with full details, like names, postal 

addresses, e-mail IDs, telephone (landline and mobile) nos., 

fax nos. etc., of the contact executives (i.e., the persons who 

can be contacted at the office of clients by the Bank in case it 

is so needed) should be uploaded.  

(h)  Details of completed 

works  

The client-wise names of work(s), year(s) of execution of 

work(s), awarded and actual cost(s) of executed work(s), 



completion time stipulated in the contract(s) and actual time 

taken to complete the work(s), Name(s) and full contact-

details of the officers/authorities/departments under whom 

the work(s) was/were executed should be uploaded.  

(i) Bankers Certificate Banker’s certificate of amount equal to estimated cost of the 

work should be submitted as per annexure-V should be 

submitted   

5. In the event of intending contractor’s failure to satisfy the Bank; the Bank reserves the right 

to refuse issuance of tender forms/documents to them. Interested contractors have to upload 

relevant documents satisfying all the points as stated above along with techno-commercial 

(Part-I) bid of tender. The same Eligibility documents and the scanned copy of EMD should 

be uploaded with Techno Commercial Bid (Part-I) on the MSTC portal. It is to be noted that 

the tender process shall be executed on the MSTC portal through e-Tendering. 

6. Tender forms will be available for downloading from MSTC portal w.e.f. date August 26, 

2025 from 18.00 hours. A pre-bid meeting of Contractors who qualify the pre-requisite 

eligibility criteria of tender conditions will be held offline on September 03, 2025 at 11.00 

hours at Estate Department, Reserve Bank of India, Bhubaneswar.  

7. Tenders form can be downloaded for viewing from RBI website www.rbi.org.in or 

www.mstcecommerce.com/eprocn. The pre-Qualification papers and scanned copy of 

proof of EMD payment should be uploaded with Techno Commercial Bid (Part-I) on the 

MSTC portal. The Demand Draft/BG should reach in original in a sealed envelope to 

Estate Department, Reserve Bank of India, 2nd Floor, Pt. Jawaharlal Nehru Marg, 

Bhubaneswar 751001 by September 10, 2025, up to 17.00 Hrs. If paid through NEFT, the 

NEFT receipt should be uploaded along with pre-qualification documents. After scrutiny, 

if any of the contractors are not found to possess the required eligibility, their tenders will not 

be accepted by the Bank for further processing. Further, the contractor should submit the 

original of the documents to the Bank when demanded to qualify for further tendering 

process. The duly filled and stamped Part-I of tender document should be uploaded by 

the contractors on MSTC portal along with all the pre-qualification documents. 

Interested contractors can participate in e–Tender after getting registered with 

www.mstcecommerce.com/eprocn). Online Part I – Techno-Commercial Bid and Part II–Price 

Bid shall be opened through www.mstcecommerce.com/eproc and applicable transaction 

charges have to be paid by the firm.  

8.Tender in prescribed format shall be submitted in two parts. Part-I of tender will contain the 

Bank's standard technical and commercial conditions for the proposed work, the EMD of 

Rs.29,783/- (Rupees Twenty-Nine Thousand Seven Hundred Eighty-Three Only) should 

be submitted through NEFT transfer to A/C No-186003001, Reserve Bank of India, IFSC 

Code- RBIS0BBPA01, Branch Name – Bhubaneswar, Branch Address – Reserve Bank 

of India, 2nd Floor, Pt. Jawaharlal Nehru Marg, Bhubaneswar 751001 Or by a demand 

draft/BG issued by a Scheduled Bank in favor of ‘Reserve Bank of India, Bhubaneswar’. 

The documents pertaining to EMD should be scanned and uploaded with the pre-

https://rbi.org.in/en/web/rbi
https://www.mstcecommerce.com/eprocn
https://www.mstcecommerce.com/eprocn
https://www.mstcecommerce.com/eproc


Qualification documents. Part-II of the tender will contain no conditions but Contractor’s 

Price Bid, Bank's Schedule of quantities, tender drawings, if any, only.           

9. Part-I of the tenders will be submitted by the Contractors in MSTC portal.  The same will be 

opened by RBI on September 10, 2025, at 17.30 Hrs. Those contractors who would like to 

depute their representatives, may depute their representatives to Estate Department, Reserve 

Bank of India, 2nd Floor, Pt. Jawaharlal Nehru Marg, Bhubaneswar 751001 for the same.  Part 

II of the tender will be opened later. Due intimations will be given for the same.   

10.The contractors must submit 

a. Client’s certificate as per format at Annex IV from their clients for whom they have 

carried out "eligible works" in terms of the eligibility (Pre-qualification) criteria explained 

in this notice. The Bank shall obtain reports on the past performance of the Contractor 

from their clients and bankers. The Bank shall evaluate the said reports before opening 

of the Part-II of the tenders. If any contractor is not found to possess the required 

eligibility for participating in the tendering process at any point of time and / or his 

performance reports received from his clients and / or his bankers and found 

unsatisfactory, the Bank reserves the right to reject his offer even after opening of 

Part-I of the tender. The Bank is not bound to assign any reason for doing so. 

b. Banker's certificate as per format at Annex V from their banker/bankers.  

11.The Bank is not bound to accept the lowest tender and reserves the right to accept either 

in full or in part any tender. The Bank also reserves the right to reject all the tenders without 

assigning any reason there for. 

 

12. Regional Director, Reserve Bank of India, Bhubaneswar, reserves the right to accept or 

reject any or all Bids without assigning any reasons and also reserves the right to relax any of 

the terms and conditions. No Contractor shall have any cause of action or claim against the 

RBI for rejection of his Bid.  
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Reserve Bank of India 
Estate Department 

Bhubaneswar 
 
 

Tender for Providing and fixing steel staircase near Police Barracks, Main Office Premises, 
Bhubaneswar, Odisha. 
 

e-Tender No: RBI/ Bhubaneswar Regional Office/ Estate/18/25-26/ET/430 
 
 
 
 
 
 

 
Part I (Techno-Commercial bid) 

 
 
 
 
 
 

 
 
 
 
 
 
 

 

This document is the property of Reserve Bank of India (RBI). It may not be copied, 
distributed or recorded on any medium, electronic or otherwise, without the RBI’s written 
permission thereof, except for the purpose of responding to RBI for the said purpose. The 
use of the contents of this document, even by the authorized personnel/ agencies for any 
purpose other than the purpose specified herein, is strictly prohibited and shall amount to 
copyright violation and thus, shall be punishable under the Indian Law. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

  

   

 

2 
 

Disclaimer 

 

Reserve Bank of India, Bhubaneswar (the Bank) has prepared this tender document. The information 
is provided to prospective Bidders to enable them to bid for Tender for Providing and fixing steel 
staircase near Police Barracks, Main Office Premises, Bhubaneswar, Odisha. 
 

 

This tender is neither an agreement with any party, nor invitation to any party to perform work of any 

kind.  The purpose of this tender is to share requirements of the Bank with all interested parties to 

enable them to submit their Bid. While the Bank has taken due care in the preparation of the 

information contained herein, the Bank does not claim that the information is exhaustive. 

Respondents to this tender are required to make their own inquiries and they should not rely 

solely on the information in tender. The Bank is not responsible if no due diligence is performed 

by the Respondents.  The Bank reserves the right not to proceed with this tender, to alter the 

timetable reflected in this document, to update scope of work or to change the process or procedure 

to be applied. It also reserves the right to decline to discuss the tender further with any respondent.  

No reimbursement of cost of any type or on any account will be paid to persons or entities submitting 

their Bid.  
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             SCHEDULE OF TENDER (SOT) 

 
         

a. e-Tender no  RBI/Bhubaneswar Regional Office/Estate/18/25-

26/ET/430 

b. Mode of Tender  e-Procurement System  

(Online Part I - Techno-Commercial Bid and   

Part II - Price Bid through  

(www.mstcecommerce.com/eprocn)  

c. Date of NIT available to parties to 

download (Notice for Inviting Tender) 

August 26, 2025, from 18:00 Hrs.    

d. Estimated cost of work ₹14,89,172/- (including GST) 

e. Pre-Bid meeting  September 03, 2025, at 11:00 Hrs. 

f. Date of placing minutes of the pre-bid 

meeting on RBI website 

September 03, 2025  

g. Earnest Money deposit      EMD of Rs.29,783/- (Rupees Twenty-Nine 

Thousand Seven Hundred Eighty-Three 

Only) to be remitted through:  

 i.NEFT: 

A/C No-186003001, Reserve Bank of India, 

IFSC Code - RBIS0BBPA01 (0=Zero), Branch 

Name – Bhubaneswar. 

The details of transaction may be provided to 

estatebhubaneswar@rbi.org.in  

                            Or  

ii. Demand Draft/BG: 

DD/BG in favour of Reserve Bank of India, 

Bhubaneswar to be delivered in physical form at 

Reserve Bank of India, Pt. J. N. Marg, 

Bhubaneswar-751001  

h. Last date of submission of EMD  September 10, 2025, up to 17.00 Hrs.  

i. Date of Starting of e-Tender for  

submission of online Techno-Commercial 
Bid and price Bid at  
www.mstcecommerce.com/eprocn  

September 03, 2025, from 17:00 Hrs.   

j. Date of closing of online e-tender for 

submission of Techno-Commercial Bid & 

Price Bid  

September 10, 2025, up to 17:00 Hrs. 

k. Date & time of opening of Part-I  

(i.e., Technical Bid)  

Part-II Price Bid: Date of opening of Part II 

i.e., price bid shall be informed separately  

September 10, 2025 at 17:30 Hrs.  

l. Transaction Fee As charged by MSTC ltd. Payment of transaction 

fees will be paid online through MSTC payment 

gateway. 

 

https://www.mstcecommerce.com/eprocn
mailto:estatebhubaneswar@rbi.org.in
https://www.mstcecommerce.com/eprocn
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Reserve Bank of India 
Estate Department 

Bhubaneswar 
 

Section A 
 

NOTICE INVITING e-TENDER 
 
Name of the work: “Providing and fixing steel staircase near Police Barracks, Main Office 
Premises, Bhubaneswar, Odisha. 

 

A. Eligibility criteria:  

1. E-tenders in two parts are invited for “Tender for Providing and fixing steel staircase near 

Police Barracks, Main Office Premises, Bhubaneswar, Odisha”.  

2. The work is estimated to cost ₹14,89,172/- including GST and is to be completed within 2 

calendar months after the 14th date of issue of work order. 

3. Only those firms who have valid GST registered and have minimum 5 years of experience in 

the field of undertaking similar works for large office buildings/residential premises and have 

executed successfully similar works individually costing (a) Three works each costing not less 

than the amount equal to 40% of the estimated cost or (b) Two  works each costing not less 

than the amount equal to 50% of the estimated cost  or (c) One work costing not less than the 

amount equal  to 80% of the estimated cost during the last 5 years ending on the last day of 

the month prior to the one of which applications are invited and have a minimum annual 

turnover of Rs. ₹14,89,172/- during the last 3 financial years. 

4. The tender forms will be issued only to those contractors who invariably furnish, at the time of 

applying for e-tender, the following information in writing and submit relevant documents to 

satisfy the Bank about their eligibility for participating in the tendering process.  

(a)  Composition of the firm  Full particulars (whether contractor is an individual, or a partnership 

firm, or a company etc.,) of the composition of the firm of contractors 

in details should be uploaded along with name(s) and address (es), 

of the partner's copy of the Articles of Association/ Power of 

Attorney/other relevant document. copy of Goods and Service Tax 

registration certificate.   

(b)  Duration of experience The bidder should submit documentary evidence as proof of 

minimum 5 years of experience of completed similar work/s and 

shall submit the documentary evidence in support of minimum 

experience of 5 years (i.e., the bidder should have undertaken 

similar work/s*prior to July 31, 2020) * viz. copies of detailed 

work order/s for qualifying works indicating date of award, contract 

amount, time given for completing the work, etc. and the 

corresponding completion certificate(s) indicating actual date of 

completion and actual value of executed similar work/s issued by 

the client(s) for works executed for government /public sector 
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companies and copies of work order, work completion certificate 

along with Tax Deducted at Source (TDS) certificate(s) issued by 

the client(s) for works executed for private companies. The bidder 

should submit the details of the works undertaken during last 5 

years along with the work orders, work completion certificate. 

(c)  Work experience & 

Completion of similar 

works of specified 

value during the 

specified period 

The bidder should have experience of successfully completed 

similar work/s * individually costing (a) Three works each costing 

not less than the amount equal to 40% of the estimated cost i.e. 

₹5,95,669/- or (b) Two  works each costing not less than the 

amount equal to 50% of the estimated cost i.e. ₹7,44,586/- or (c) 

One work costing not less than the amount equal  to 80% of the 

estimated cost i.e. ₹11,91,338/- during last 5 years ending on July 

31, 2025 and should submit Copies of detailed work order/s for 

qualifying works indicating date of award, contract amount, time 

given for completing the work, etc. and the corresponding 

completion certificate(s) indicating actual date of completion and 

actual value of executed similar work/s issued by the client(s) for 

works executed for government /public sector companies and 

copies of work order, work completion certificate along with Tax 

Deducted at Source (TDS) certificate(s) issued by the client(s) for 

works executed for private companies. Client certificate/s for each 

of the qualifying work as per the Format 

(d)  Credit worthiness of the 

contractor and their 

turnover during the 

specified period  

Copies of the Income Tax Clearance Certificates/Income Tax 

Assessment Orders along with the latest final accounts of the 

business of the contractor duly certified by a Chartered Accountant 

should be enclosed in proof of creditworthiness and turnover for last 

three years should be uploaded.  

(e)  Name(s) and 

address(es) of the 

Bankers and their 

present contact 

executives  

Written Information about the names and addresses of bankers 

along with full details such as names, postal addresses, e-mail IDs, 

telephone (landline and mobile) nos., fax nos., etc. of the contact 

executives (i.e., the persons who can be contacted at the office of 

the bankers of the firm, in case it is so needed) should be uploaded.  

(f)  Details of bank 

accounts  

Full particulars of bank accounts, such as account no. type, when 

opened etc., should be uploaded.  

(g)  Name(s) and 

address(es) of the 

Clients and their 

present contact 

executives  

Written information about the names and addresses of clients of the 

firm along with full details, like names, postal addresses, e-mail IDs, 

telephone (landline and mobile) nos., fax nos. etc., of the contact 

executives (i.e., the persons who can be contacted at the office of 

clients by the Bank in case it is so needed) should be uploaded.  

(h)  Details of completed 

works  

The client-wise names of work(s), year(s) of execution of work(s), 

awarded and actual cost(s) of executed work(s), completion time 

stipulated in the contract(s) and actual time taken to complete the 

work(s), Name(s) and full contact-details of the 

officers/authorities/departments under whom the work(s) was/were 

executed should be uploaded.  

(i) Bankers Certificate Banker’s certificate of amount equal to estimated cost of the work 

should be submitted  as per annexure-V should be submitted   
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5. In the event of intending contractor’s failure to satisfy the Bank; the Bank reserves the right to refuse 

issuance of tender forms/documents to them. Interested contractors have to upload relevant 

documents satisfying all the points as stated above along with techno-commercial (Part-I) bid of tender. 

The same Eligibility documents and the scanned copy of EMD should be uploaded with Techno 

Commercial Bid (Part-I) on the MSTC portal. It is to be noted that the tender process shall be executed 

on the MSTC portal through e-Tendering. 

6. Tender forms will be available for downloading from MSTC portal w.e.f. date August 26, 2025 from 

18.00 hours. A pre-bid meeting of Contractors who qualify the pre-requisite eligibility criteria of tender 

conditions will be held offline on September 03, 2025 at 11.00 hours at Estate Department, Reserve 

Bank of India, Bhubaneswar.  

7. Tenders form can be downloaded for viewing from RBI website www.rbi.org.in or 

www.mstcecommerce.com/eprocn. The pre-Qualification papers and scanned copy of proof of 

EMD payment should be uploaded with Techno Commercial Bid (Part-I) on the MSTC portal. 

The Demand Draft/BG should reach in original in a sealed envelope to Estate Department, 

Reserve Bank of India, 2nd Floor, Pt. Jawaharlal Nehru Marg, Bhubaneswar 751001 by 

September 10, 2025, up to 17.00 Hrs. If paid through NEFT, the NEFT receipt should be uploaded 

along with pre-qualification documents. After scrutiny, if any of the contractors are not found to 

possess the required eligibility, their tenders will not be accepted by the Bank for further processing. 

Further, the contractor should submit the original of the documents to the Bank when 

demanded to qualify for further tendering process. The duly filled and stamped Part-I of tender 

document should be uploaded by the contractors on MSTC portal along with all the pre-

qualification documents. 

Interested contractors can participate in e–Tender after getting registered with 

www.mstcecommerce.com/eprocn). Online Part I – Techno-Commercial Bid and Part II–Price Bid shall 

be opened through www.mstcecommerce.com/eproc and applicable transaction charges have to be 

paid by the firm.  

8.Tender in prescribed format shall be submitted in two parts. Part-I of tender will contain the Bank's 

standard technical and commercial conditions for the proposed work, the EMD of Rs.29,783/- (Rupees 

Twenty-Nine Thousand Seven Hundred Eighty-Three Only) should be submitted through NEFT 

transfer to A/C No-186003001, Reserve Bank of India, IFSC Code- RBIS0BBPA01, Branch Name 

– Bhubaneswar, Branch Address – Reserve Bank of India, 2nd Floor, Pt. Jawaharlal Nehru Marg, 

Bhubaneswar 751001 Or by a demand draft/BG issued by a Scheduled Bank in favor of ‘Reserve 

Bank of India, Bhubaneswar’. The documents pertaining to EMD should be scanned and 

uploaded with the pre-Qualification documents. Part-II of the tender will contain no conditions but 

Contractor’s Price Bid, Bank's Schedule of quantities, tender drawings, if any, only.           

9. Part-I of the tenders will be submitted by the Contractors in MSTC portal.  The same will be 

opened by RBI on September 10, 2025, at 17.30 Hrs. Those contractors who would like to depute 

their representatives, may depute their representatives to Estate Department, Reserve Bank of 

India, 2nd Floor, Pt. Jawaharlal Nehru Marg, Bhubaneswar 751001 for the same.  Part II of the 

tender will be opened later. Due intimations will be given for the same.   

 

 

https://rbi.org.in/en/web/rbi
https://www.mstcecommerce.com/eprocn
https://www.mstcecommerce.com/eprocn
https://www.mstcecommerce.com/eproc
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10.The contractors must submit 

a. Client’s certificate as per format at Annex IV from their clients for whom they have 

carried out "eligible works" in terms of the eligibility (Pre-qualification) criteria explained 

in this notice. The Bank shall obtain reports on the past performance of the Contractor 

from their clients and bankers. The Bank shall evaluate the said reports before opening 

of the Part-II of the tenders. If any contractor is not found to possess the required 

eligibility for participating in the tendering process at any point of time and / or his 

performance reports received from his clients and / or his bankers and found 

unsatisfactory, the Bank reserves the right to reject his offer even after opening of 

Part-I of the tender. The Bank is not bound to assign any reason for doing so. 

b. Banker's certificate as per format at Annex V from their banker/bankers.  

11.The Bank is not bound to accept the lowest tender and reserves the right to accept either in full or 

in part any tender. The Bank also reserves the right to reject all the tenders without assigning any 

reason there for. 

 

12. Regional Director, Reserve Bank of India, Bhubaneswar, reserves the right to accept or reject any 

or all Bids without assigning any reasons and also reserves the right to relax any of the terms and 

conditions. No Contractor shall have any cause of action or claim against the RBI for rejection of his 

Bid.  
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RESERVE BANK OF INDIA 
Estate Department 

Bhubaneswar 
 

Section B 
 

Important Information 
 

Tender for Providing and fixing steel staircase near Police Barracks, Main Office Premises 
Bhubaneswar, Odisha. 
 
 
1.e-Tenders are invited in two Parts for “Providing and fixing steel staircase near Police Barracks, 
Main Office Premises, Bhubaneswar, Odisha. The work is estimated to cost ₹14,89,172/- including 
GST and is to be completed within 2 calendar months. 

 

2. Tender forms can be downloaded from MSTC portal from 18.00 Hrs. on August 26, 2025.  

 

3. The tenders for the above work in two parts i.e., Part-I containing technical specifications and 
the terms & conditions (Rates and amounts of items shall not appear anywhere in this part) and Part-
II containing only rates of items stated in figures and words and amounts in figures shall be 
filled/uploaded/attached on the MSTC portal, not later than 17.00 Hrs. on September 10, 2025, 
Part-I of the tenders will be opened on the same day at 17:30 hrs.  Part-II of the tenders will be 
opened on a subsequent date under intimation to the Contractors. Contractors are advised not 
to use any other forms on their own letterhead or otherwise for furnishing any information/rates/amount 
etc. All the information called for shall be complete in all respects. No enclosure is permitted in Part-II 
of the tender. Incomplete tenders or tenders not complying with the requirement are liable for rejection.  

 

4. Before submission of tender, the contractor may inspect the site in person on any working day from 

Monday to Friday between 10:00 a.m. and 5:00 p.m. to study and understand the scope of works 

specified.   

 

5.The tender of Part I shall be opened in the presence of the Contractors or their representatives who 

choose to be present at 17.30 hours on September 10, 2025 and Price bid (Part II) of such of those 

tenders who are found eligible after scrutiny of their Part I of the tenders will be opened on a 

subsequent working day which will be intimated to all the eligible Contractors. 

 
         

a. e-Tender no  RBI/Bhubaneswar Regional Office/Estate/18/25-

26/ET/430 

b. Mode of Tender  e-Procurement System  

(Online Part I - Techno-Commercial Bid and   

Part II - Price Bid through  

(www.mstcecommerce.com/eprocn)  

https://www.mstcecommerce.com/eprocn
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c. Date of NIT available to parties to 

download (Notice for Inviting Tender) 

August 26, 2025, from 18:00 Hrs.    

d. Estimated cost of work ₹14,89,172/- (including GST) 

e. Pre-Bid meeting  September 03, 2025, at 11:00 Hrs. 

f. Date of placing minutes of the pre-bid 

meeting on RBI website 

September 03, 2025  

g. Earnest Money deposit      EMD of Rs.29,783/- (Rupees Twenty-Nine 

Thousand Seven Hundred Eighty-Three Only) to 

be remitted through:  

 i.NEFT: 

A/C No-186003001, Reserve Bank of India, IFSC 

Code - RBIS0BBPA01 (0=Zero), Branch Name – 

Bhubaneswar. 

The details of transaction may be provided to 

estatebhubaneswar@rbi.org.in  

                            Or  

ii. Demand Draft/BG: 

DD/BG in favour of Reserve Bank of India, 

Bhubaneswar to be delivered in physical form at 

Reserve Bank of India, Pt. J. N. Marg, 

Bhubaneswar-751001  

h. Last date of submission of EMD  September 10, 2025, up to 17:00 Hrs.  

i. Date of Starting of e-Tender for  

submission of online Techno-Commercial 
Bid and price Bid at  
www.mstcecommerce.com/eprocn  

September 03, 2025, from 17:00 Hrs.   

j. Date of closing of online e-tender for 

submission of Techno-Commercial Bid & 

Price Bid  

September 10, 2025, up to 17:00 Hrs. 

k. Date & time of opening of Part-I  

(i.e., Technical Bid)  

Part-II Price Bid: Date of opening of Part II 

i.e., price bid shall be informed separately  

September 10, 2025 at 17:30 Hrs.  

l. Work Commencement Date From 14th day of date of issue of the work order   

m. Validity of the tender 90 days from the date of opening of Techno – 

Commercial bid 

n. All disputes arising shall be subject to the 

jurisdiction 

Bhubaneswar 

o. Time for Completion 2 calendar months after the 14th day of issue of the 

work order 

  

 

 

 

 

mailto:estatebhubaneswar@rbi.org.in
https://www.mstcecommerce.com/eprocn
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RESERVE BANK OF INDIA 
Estate Department 

Bhubaneswar 
 

                                              

Section C 

Form of Tender 
 
The Regional Director  
Reserve Bank of India  
Bhubaneswar  
 
 
Dear Sir,  
 
We have carefully examined the specifications, designs and schedule of quantities relating to the works 
specified in the memorandum hereinafter set out and have visited and examined the installation site 
of the works specified in the said memorandum and have acquired the requisite information relating 
thereto as affecting the tender. We hereby offer to execute the works specified in the said 
memorandum within the specified time, at the rates mentioned in the attached Schedule of Quantities 
and in accordance in all respects with specifications, designs and instructions in writing referred to in 
articles of agreement, general instructions to the tenderers and special conditions, conditions 
hereinbefore referred to, specifications, schedule of works, data sheet and schedule of quantities and 
with such materials as are provided for, by and in all other respects, in accordance with such conditions 
so far as they may be applicable.  
 
                                                          MEMORANDUM 
 

(a) Description of works Providing and fixing steel staircase near 
Police Barracks, Main Office Premises, 
Bhubaneswar, Odisha. 

  
  

(b) Estimated cost ₹14,89,172/- including GST 

(c) Earnest Money 
Rs.29,783/- (Rupees Twenty-Nine Thousand 
Seven Hundred Eighty-Three Only) 

(d) Mode of payment NEFT or DD or BG  

(e) Time allowed for completion of work 2 calendar months 

 from fourteenth day after the date of 

 Issue of work order  

  
 
 

Having examined the above Memorandum of work (and other details of the work to be executed) and 

having acquired the requisite information relating thereto as affecting the tender, I/We hereby offer to 

execute the works specified in the said Memorandum within the time specified in the said 

Memorandum at the rates specified in the price bid and as per the specifications of the Bank.  

Each page of the tender document has been signed for having acquainted myself /ourselves of the 

conditions of the contract. 
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Should this tender be accepted, I/We hereby agree to abide by the terms and Conditions of the Bank 

in this regard. 

 

I/We undertake to deposit a sum of ₹ 29,783/- (Rupees Twenty-Nine Thousand Seven Hundred 

Eighty-Three Only) in the form of BG/ Demand draft/ NEFT favouring “Reserve Bank of India, 

Bhubaneswar” with Reserve Bank of India, which amount is not to bear any interest. In case, I/We fail 

to execute the contract, I/We do hereby agree that this sum shall be forfeited by me/us to the Reserve 

Bank of India.  

 

Our Bankers are: 

 

i) ____________________________________________________________________

______________________________________ 

 

ii) _____________________________________________________ 

_____________________________________________________ 

Name(s) and address(s) of our Company Proprietor/ Partners of the firm are: 

  

i) _____________________________________________________ 
 

 

ii) ------------------------------------------------------------------------------------------ 
iii)  
 
iv) ------------------------------------------------------------------------------------------ 

 

 

                                                                                  For and behalf of M/s             

                                                                   ___________________________ 

Signature with seal of the partner of the firm 

Name: 

Designation 

Place 

Date  

(Certified true copy of the Power of Attorney of the above signature should be enclosed 
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Section D 

 

  Important instructions for E-procurement  

  

This is an e-procurement event of RBI. The e- procurement Service Provider/Contractor is the MSTC 

Limited. 

 
You are requested to read and understand the Notice Inviting Tender and subsequent corrigenda if 

any, before submitting your online tender. 

 
Process of E-tender: 

 

A) Registration: The process involves vendor’s registration with MSTC e-procurement portal which 

is free of cost. Only after registration, the vendor(s) can submit his/their bids electronically. Electronic 

Bidding for submission of Techno-Commercial Bid as well as Price Bid over the internet will be done. 

The Vendor should possess Class III signing and encryption type digital certificate.  Vendors are to 

make their own arrangement for bidding from a P.C. connected with Internet.  RBI is not responsible 

for making such arrangement. (Bids will not be recorded without Digital Signature).   

SPECIAL NOTE: THE PRICE BID AND THE COMMERCIAL BID HAS TO BE 

SUBMITTED ON-LINE ONLY AT www.mstcecommerce.com/eprocn/ (Version 3) 

1) Vendors are required to register themselves online with www.mstcecommerce.com/eprocn   

Register as Vendor -- Filling up details and creating own user id and password Submit. For further 

details, go to Download Guide / Video / Registration  

Vendors will receive a system generated mail confirming their registration in their email which has 

been provided during filling the registration form. In case of any clarification, please contact MSTC/ 

RBI, (before the scheduled time of the e- tender). 

Contact details:  

  

a) Contact person (MSTC) For Vendors: 

HO Central Help Desk: (For vendors) 

Phone Number :07969066600 

helpdeskho@mstcindia.in  (Please mention "HO Helpdesk" as subject while sending emails) 

Availability 

9:30 AM to 5:00 PM on all working days for all technical issues e-Tenders, System settings 
etc. 

 

b) Contact person (MSTC) 

Please visit   www.mstcindia.co.in/content/Contact.aspx     

Contact Person Mail Mobile 

Shri Mahesh Ramavath rmahesh@mstcindia.co.in  8801281004 

Shri TDMV Satyasai tsatyasai@mstcindia.co.in  6370350776 

Help Desk/ Office helpdesk@mstcindia.co.in  0674-2544199/ 2950091 

https://www.mstcecommerce.com/eprocn/
https://www.mstcecommerce.com/eprocn/
mailto:helpdeskho@mstcindia.in
http://www.mstcindia.co.in/content/Contact.aspx
mailto:rmahesh@mstcindia.co.in
mailto:tsatyasai@mstcindia.co.in
mailto:helpdesk@mstcindia.co.in
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c) Contact person at RBI (RO/TE) 

Shri Prem Shankar Konapala, AGM – premshankark@rbi.org.in  (Mobile – 8074376753) 

Ms. Amrita Samal, Manager (T-C) – amritasamal@rbi.org.in  (Mobile – 8895504207)  

Shri Subhra Sourav Rout, AM – subhrasouravrout@rbi.org.in  (Mobile – 8984817491) 

Guide. 

1. System Requirement: 
 
For details, vendor may refer to the DOWNLOAD SYSTEM SETTING GUIDE available 

https://www.mstcecommerce.com/eprocn/  

 

 

i) Windows 7 or above Operating System  

ii. Edge/Google Chrome 

iii) Signing type digital signature iv) Latest updated JRE 8 (x86 Offline) software to be downloaded and 

installed in the system. 

 

To disable “Protected Mode” for DSC to appear in The signer box following settings may be applied.  

• Tools => Internet Options =>Security => Disable protected Mode If enabled- i.e, Remove the tick 

from the tick box mentioning “Enable Protected Mode”. • Other Settings:  

Tools => Internet Options => General => Click On Settings under “browsing history/Delete Browsing 

History” => Temporary Internet Files => Activate “Every time I Visit the Webpage”.  

  

To enable ALL active X controls and disable ‘use pop up blocker’ under  

Tools→ Internet Options→ custom level (Please run IE settings from the page 

www.mstcecommerce.com once) 

 
2. . Special Note towards Transaction fee: The vendors shall pay the transaction fee using 

“Transaction Fee Payment” Link against the specific tender in the “Bid Floor”/through the “Pay 

Transaction fee” in “Event catalog” through their login. Service Provider / Contractor / Vendor shall 

have the facility of making the payment either through NEFT or Online Payment. On selecting NEFT, 

Service Provider / Contractor / Vendor shall generate a challan by filling up a form. Service Provider / 

Contractor / Vendor shall remit the transaction fee amount as per the details printed on the challan 

mailto:premshankark@rbi.org.in
mailto:amritasamal@rbi.org.in
mailto:subhrasouravrout@rbi.org.in
https://www.mstcecommerce.com/eprocn/
https://www.mstcecommerce.com/
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without making change in the same. On selecting Online Payment, Service Provider / Contractor / 

Vendor shall have the provision of making payment using its Credit / Debit Card / Net Banking. Once 

the payment gets credited to MSTC’s designated bank account, the transaction fee shall be auto 

authorized. 

Transaction fee is non-refundable. A vendor will not have the access to online e- tender without 

payment of the transaction fee. 

 
NOTE: Bidders are advised to remit the transaction fee well in advance before the closing time of the 

event so as to give themselves sufficient time to submit the bid. 

 
3.  Information about tenders / corrigenda shall be sent by email only during the process till finalization 

of tender. Hence the vendors are required to ensure that their corporate email I.D. provided is valid 

and updated at the time of registration of vendor with the MSTC Ltd. Vendors are also requested to 

ensure validity of their class III signing and encryption type of DSC (Digital Signature Certificate). 

 
4.  E -tender cannot be accessed after the due date and time mentioned in NIT (Notice inviting tender). 

 

 
5. Bidding in E-tender: 
 

Note: Vendors are instructed to use Upload Documents link in My menu to upload documents in 

document library. Multiple documents can be uploaded. Maximum size of single document for upload 

is 5 MB. 

Once documents are uploaded in the library, vendors can attach documents through Attach 

Document link against the particular e-Tender. Please note that if the documents are not attached to 

any e-Tender, the same cannot be downloaded by RBI and it will be deemed that the vendor has not 

submitted the documents. For further assistance please follow instructions of vendor guide. 

 
a) Bidder(s) need to submit necessary EMD, E-Tender fees (If ANY) and Transaction fee 

separately for the e-tender. Transaction fees if any are non-refundable. No interest will be paid 

on EMD. EMD of the unsuccessful bidder(s) will be refunded by RBI.  

b) The process involves Electronic Bidding for submission of Techno Commercial Bid as well as 

Price Bid. 

The bidder(s) who have submitted the above fees can only submit their Techno Commercial Bids and 

Price Bid through internet in MSTC website www.mstcecommerce.com → e-procurement → New 

Common Portal → Bid Floor Manager→ live event →Selection of the live event→ Transaction fee-

>Common terms->Attach Documents->Price Bid.  

Please Note: The vendor after successful remittance of the transaction fees and EMD details, will get 

the attach documents and common terms tab enabled in their login. Post successful completion of this 

step, the vendors will be allowed to save the lot specific terms and submit their price bid against the 

lot through the portal or download and upload the excel file for submitting price bids, as the case may 

be. In case the attach documents and/or saving common terms step is unsuccessful, the tabs for 

saving lot specific terms and submitting price bid would be disabled. The status of whether the same 

is successful/pending would be displayed in the bid status button.  

 

https://www.mstcecommerce.com/
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c) First the vendor needs to fill up the Commercial specification if any and save it. Then the vendor 

should fill up the Techno-commercial bid. After filling the Techno-Commercial Bid, bidder should 

click ‘save’ for recording their Techno-Commercial bid. Once the same is done, the Price Bid link 

becomes active and the same has to filled up and then bidder should click on “save” to record their 

price bid. Then once both the Techno-Commercial bid & price bid has been saved, the bidder can 

click on the “Final Submission” button to register their bid 

NOTE: - After clicking the final submission “Delete bid” option would be shown.  If the vendor wants to 

delete the bid after final submission and re submit the bid, then he/she should click delete bid and 

resubmit the same and again click final submission. 

d) In all cases, bidder should use their own ID and Password along with Digital Signature at the 

time of submission of their bid. 

e) During the entire e-tender process, the bidders will remain completely anonymous to one 

another and also to everybody else. 

f) The e-tender floor shall remain open from the pre-announced date & time and for as much 

duration as mentioned above.  

g) All electronic bids submitted during the e-tender process shall be legally binding on the bidder. 

Any bid will be considered as the valid bid offered by that bidder and acceptance of the same 

by the Buyer will form a binding contract between Buyer and the Bidder for execution of 

supply/work. Such successful tenderer shall be called hereafter SUPPLIER/CONTRACTOR. 

h) It is mandatory that all the bids are submitted with class III signing and encryption type of digital 

signature certificate otherwise the same will not be accepted by the system.  

i) Buyer reserves the right to cancel or reject or accept or withdraw or extend the tender in full or 

part without assigning any reason thereof.  

j) No deviation of the terms and conditions of the e-Tender document is acceptable. Submission 

of bid in the e-tender floor by any bidder confirms his acceptance of terms & conditions for the 

e-Tender. 

Unit of Measure (UOM) is indicated in the e-tender Floor. Rate to be quoted should be in Indian Rupee 
as per UOM indicated in the e-tender floor/tender document.   
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Section E 
 
GENERAL INSTRUCTIONS TO CONTRACTORS & SPECIAL CONDITIONS 

 

1.1 e-tenders in two parts are invited for Providing and fixing steel staircase near Police 

Barracks, Main Office Premises, Bhubaneswar, Odisha. The work is estimated to cost 

₹14,89,172/- including GST and is to be completed within 2 calendar months. 
     

Only those contractors who have valid GST registration and have minimum 5 years of 

experience in the field of undertaking similar works for large office building/residential premises 

and have, during the last 5 years ending on the last day of the month prior to the one of which 

applications are invited and have executed successfully similar works during the last five years 

individually costing as under: 

 
(a) Three works each costing not less than 40 % of the estimated cost 
                                                               OR                                             
(b)  Two works each costing not less 50% of estimated cost  
                                                                OR 
(c)  One work costing not less than 80% of estimated cost  

                                                                AND 

(d)  Have a minimum yearly turnover of 100 % of estimated cost during the last 3 years  

                                                                

          Only Contractors who qualify as above will be eligible to tender for the work. 

 
NOTE: The above all documents to be uploaded on MSTC portal. e-tender submitted by 
a contractor who is found to be not satisfying the above criteria will be liable for rejection. 
   

1.2 The tenders for the above work in two parts i.e. Part-I containing technical specifications 

and the terms conditions (Rates and amounts of items shall not appear anywhere in this part) 

and Part-II containing only rates of items stated in figures and words and amounts in figures 

shall be submitted on MSTC portal not later than 17.00 hrs. on September 10, 2025. Part-I 

(Techno commercial bid) of the e-tenders will be opened on the same day at 17.30 Hrs. Part-II 

of the eligible qualifying tenders will be opened on a subsequent date under intimation 

to all the Contractors. Contractors have to apply for the e-tender only through MSTC portal 

and not to use any other forms on their own letterhead or otherwise for furnishing any 

rates/amount etc. All the information called for shall be complete in all respects.  

 
No enclosure is permitted in Part II of the tender. Incomplete tenders or tenders not complying 
with the requirement are liable for rejection.               
 
 If the intending Contractor feels that any of the terms and conditions of the tender documents 
is not acceptable to them or they feel that additional terms and conditions are required to be 
incorporated, they may indicate these conditions or additional or amended conditions only in 
separate sealed cover (duplicate). All other terms and conditions on which there are no 
observations by the intending Contractors shall be constructed as acceptable to the Contractor. 

 

(a) Part-II of the Tender, containing only rates of items and amount stated in figures and words 

will be opened on a subsequent date to be intimated to all the Contractors. 

(b) Tenders shall remain open to acceptance by the Bank for a period of three months from the 

date of opening Part-I of the Tender which period may be extended by mutual agreement and 

the Contractor shall not cancel or withdraw the Tender during this period.   
a.  No advice of any change in rate or conditions after the opening of Part II of the tender will 

be entertained.  
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b. Each of the tender documents should be signed by the person or persons submitting the    

tender in token of his/their having acquainted himself/themselves with the General Conditions 

of Contract, Specifications, and Special Conditions etc. as laid down. Any tender with any of 

the documents not signed will be rejected.  

c. The Contractor submitted on behalf of a firm shall be signed by all the partners of the firm or 

by a partner who has the necessary authority on behalf of the firm to enter into the proposed 

contract, otherwise the tender may be rejected by the bank. 

d. The Reserve Bank of India does not bind itself to accept the lowest or any tender and reserve 

to itself to accept or reject any or all the tenders either in whole or in part, without assigning 

any reasons for doing so.  

 

                                                                        

1.3 The Contractors shall pay as earnest money a sum Rs. 29,783/- (Rupees Twenty-Nine 

Thousand Seven Hundred Eighty-Three Only) by way of a demand draft drawn on scheduled 

bank payable to Reserve Bank of India, Bhubaneswar or NEFT. A tender which is not 

accompanied by earnest money will not be considered. The earnest money deposit of all tenders 

other than successful tenderer shall be refunded on expiry of bid validity (including extended 

validity) or on award of work to the successful tenderer whichever is earlier but without any 

interest.  

Under no circumstances, Earnest Money Deposit will be accepted in any other form than 

mentioned above. 

The Earnest Money Deposited by the successful tenderer in the form of DD/BG initially valid for 

4 months, shall remain un-discharged for such period as may be specified for keeping the tender 

open.  

The EMD of successful Contractor shall be released on acceptance of the tender and on 

production of a Bank Guarantee called “Performance Bank Guarantee (PBG)” from any 

scheduled bank in the form prescribed by the Bank in Annex (III) towards security deposit for 

due fulfilment of the contract. 

 

1.4 On receipt of intimation from the Bank of the acceptance of his/their tender, the successful 

Contractor shall be bound to implement the contract and within fourteen days thereof the 

successful Contractor shall sign an agreement in accordance with the draft agreement and the 

Schedule of Conditions but the written acceptance by the Reserve Bank of India of a tender will 

constitute a binding contract between the Reserve Bank of India and the person so tendering 

whether such formal agreement is or is not subsequently executed. 

 

1.5 i. Performance Bank Guarantee (PBG) as security deposit for completion period: On 

award of the work, the successful Contractor shall furnish an amount equal to 5% (Five percent) 

of the contract value in the form of a Bank Guarantee (BG) from any scheduled Bank in the form 

prescribed by the Bank as per Annexure III towards security deposit  or amount equivalent to 

PBG through online mode (NEFT / RTGS) for the entire period of currency of contract for due 

fulfillment of the contractual obligations by the contractor for the due fulfilment of the contract. 

This Performance Bank Guarantee (PBG) shall be initially valid for a period of contract duration 

(Defect Liability Period) plus two (2) months and shall be suitably extended in case of extension 

of contract period. Such Performance Bank Guarantee (PBG) should be submitted to the Bank 

within 14 days of the issue of work order and it will be returned after completion of DLP (1 year 

from virtual completion). The amount retained by the Bank shall not bear any interest 
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In case of delays in submission in unavoidable circumstances, charges for delay in submission 

of Performance Bank Guarantee shall be recovered from the bills of the contractor at Bank rate. 

 

ii. Retention Money (RM): In addition to 5% PBG, retention Money @ 5% will be deducted from 
each bill and retention money shall be released after satisfactory completion of defect liability 
period (DLP) of one year. The amount retained by the Bank shall not bear any interest. 
  
1.6 All compensation or other sums of money payable by the Contractor to the Bank under the 
terms of this Contract may be deducted from his/her earnest money and the security deposit if 
the amount so permits and the contractor shall, unless such deposit becomes otherwise 
payable, within ten days after such deduction make good in cash the amount so deducted.  

 

1.7 The Contractors shall furnish full details of all such similar works carried out by them during 
the last 5 years, as per the proforma included in this tender. The Bank will inspect one or all the 
works and satisfy itself about the performance of the work including the quality and completion 
time period, etc. before opening Part II of the tenders. Thereafter, the Bank at its discretion will 
consider or reject any or all the tenders without assigning any reason, therefore.  

 
1.8 The Contractor shall carry out all the work strictly in accordance with drawings, details and 
instructions of the Bank's Engineer. The bidders are requested to check all the drawings related 
to this work, which are available at Estate Department, Bhubaneswar Office, before submission 
of the tender. 

 

 1.9 The rates quoted shall be firm and shall not be subjected to variations in exchange rate, 

rate of taxes, duties, levies or variation in labour rates. The rates shall be quoted for complete 

work and shall include charges for all taxes, cess under BOCW & BOCWWC act, cess, duties, 

levies, consumables, labour, transport, insurance for transit, storage as also workmen 

compensation & 3rd party liability policies, execution & handover the executed work to the Bank. 

No concessional form for any taxes, duties and levies will be issued by the Bank. Similarly, no 

import license will be issued by the Bank. All payments will be made at Bhubaneswar and will 

be in Indian rupees only. The Contractors are advised to include the GST in the quoted amount.  

 

1.10 Contractors are advised to quote strictly as per BOQ. The schedule of quantities is based 

on probable quantities. The Contractor should note that unless otherwise stated the tender is 

strictly on item rate basis and his attention is drawn to the fact that rates for the Schedule of 

Quantities approximately indicate the total extent of work but may vary to each item should be 

correct, workable and self-supporting. The quantities up to any extent and may even be omitted 

depending upon the site conditions and requirements solely at the discretion of the Bank thus 

altering the aggregate value of the Contract. No claim shall be entertained on this account.  

 

1.11 The tender shall be accompanied by leaflets/literatures giving complete technical & 

constructional details along with list of make in offered.  

 

1.12 The Contractor must obtain for himself on his own responsibility and at his own expenses 

all the information which may be necessary for the purpose of making a tender and for entering 

into a contract and must examine the Drawings (which are available at Estate Department) and 

must inspect the site of the work and acquaint himself with all local conditions, means of access 

to the work, nature of the work and all matters pertaining thereto.  

  

1.13 Time allowed for carrying out the work as mentioned in the Memorandum shall be strictly 



 

  

   

 

20 
 

observed by the Contractor and it shall be reckoned from the 14th day after written order to 

commence the work is issued. The work shall throughout the stipulated period of the Contract 

be proceeded with all due diligence and if the Contractor fails to complete the work within the 

specified period, he/she shall be liable to pay compensation as defined in clause 1.25 of the 

Conditions of Contract. The Contractor shall before the commencing of work prepare a detailed 

work program which shall be approved by the Bank's Engineer.  

 

1.14 The Contractor shall not be entitled to any compensation for any loss suffered by him on 

account of delays in commencing or executing of the work, whatever the cause of delays may 

be, including delays arising out of modifications to the work entrusted to him or in any sub-

contract connected therewith or delays in awarding contracts for other trades of the project or in 

commencement or completion of such works or in procuring Government controlled or other 

building materials or in obtaining water and power connections for construction purposes or for 

any other reason whatsoever and the Bank shall not be liable for any claim in respect thereof. 

The Bank does not accept liability for any sum besides the tender amount, subject to such 

variations as are provided for herein. 

 

1.15 The successful Contractor is bound to carry out any items of work necessary for the 

completion of the job even though such items are not included in the quantities and rates. 

Schedule of instructions in respect of such additional items and their quantities will be issued in 

writing by the Architect with the prior consent in writing of the Bank.   

 

 1.16 The successful Contractor must co-operate with the other contractors appointed by the   

bank so that the work shall proceed smoothly with the least possible delay and to the satisfaction 

of the Bank.  

  

1.17 The Contractor must bear in mind that all the work shall be carried out strictly in   accordance    

with Specifications made by the Architects and also in compliance of the requirements of the 

local public authorities and to the requirements. 

 

1.18 The successful Contractor shall submit a Bar Chart programme for 

completion of the work within 14 days of award of work. 

1.19 The successful Contractor shall execute an agreement with the Bank on 

stamped paper of appropriate value as per stamp act within fourteen days of 

receipt of letter of acceptance. However, the issue of letter of acceptance by the 

Bank shall be construed as a binding contract, as though such an agreement has 

been executed and all the terms and conditions shall apply on this contract. 

 

1.20 The payment for the system will be made by Bhubaneswar Office to which the system is 

supplied and installed. Any dispute arising out of this contract will also be sorted out within 

the jurisdiction of Bhubaneswar only. 

 

1.21 The Contractor shall furnish the name and address of the Bankers with whom they 

normally Bank. They shall also furnish the name and addresses of their recent clients for 

whom they have carried out similar works/supplies in the recent past, along with full details 

like the cost and capacity of the system/machine supplied, the date of the supply etc.  

 
1.22 The Bank reserves the right to accept or reject any or all the tenders either in full or in part 

without assigning any reasons thereof.  
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1.23 The Contractor shall strictly comply with the provision of safety code annexed hereto. 

 
1.24 The contractor shall submit the names and personal details of site in-charge/ supervisor 

and his authorized representative along with their role, responsibilities and authority (with 

regard to supervision, quality control, documentation, measurements, signing 

measurement book, correspondence, receiving instructions from bank etc.) within 10 days 

from the date of issue of work order. 

 
1.25 All the bidders shall submit a detailed bar chart indicating the details of various major 

activities involved in the work and their expected completion period, specifying the parallel 

and sequential activities, starting from the scheduled commencement of work so as to 

complete the entire work within the tender specified period along with the Part-I of the 

tender. The bidders shall also indicate the approximate deployment of manpower/ labour, 

as planned by them for the above purpose, commensurate with the planned schedule. 

After award of work, the contractor shall be required to carry out micro planning and the 

detailed schedule/ Bar Chart shall be submitted within 10 days from the date of issue of 

work order for proper planning, monitoring and review of progress of work. 

 
1.26 The progress of work shall be reviewed by the Bank on a monthly basis. The meeting may 

be held at site or in Bank’s Main Office Premises. The meeting should be attended by the 

contractor himself (in case of proprietorship firm) or authorized partner/ senior official in 

case of partnership firm/ limited company along with contractor’s site in-charge. For this 

purpose, the contractor shall prepare and submit a progress report indicating following:  

a) Progress for the previous month and the planning for the next month.  

b) The reasons for major deviations in planned schedule and the actual progress achieved 

along with any hindrances/ decisions required from the Bank.  

c) Procurement schedule for long lead items 

d) Variations / extra item statement 

e) Statement indicating various tests conducted during the month and planned for next 

month if required. 

1.27 The contractor shall maintain following registers/ documents at site and keep them updated 

on a regular basis. These registers/ documents after completion of work shall be handed over 

to the Bank: 

a) Hindrance register in the Bank’s approved format 

b) Site instruction book (in duplicate) 

c) Certified true copy of the contract 

d) Material receipt register along with copies of delivery challans 

e) Copies of all bills for which Basic rate is specified in the tender 

f) Labour daily attendance register 

g) Approved detailed schedule/ Bar chart and approved modifications of the 
same, If any. 

h) Signed Minutes of monthly progress review meetings 

i) Register for extra items/ variation/ deviation items 
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j) Material test register along with copies of test reports/ certificates received 
from the manufacturer/ laboratory 

 

1.28 The contractor shall use only approved brands of materials as given in the Annexure. In 

absence of any such choice indicated by the tenderer in the Part – I, the contractor will be 

required to use the material as per Bank’s instructions. 

 

1.29 Wherever the basic rate for the material is specified, the contractor should furnish all the paid 

bills for Banks verification. The purchase rate shall be got approved from the Bank before 

purchasing. The adjustment in price shall be made only on measured quantity.  No overhead 

and profit shall be considered on the cost difference. The basic prices are ex-godown and 

are inclusive of excise duty, sales tax, octroi and all other duties levied by Local authority / 

Government. The rate quoted shall include transportation to site, storing and handling etc. 

 
1.30 Bank will require the contractor to produce, samples of all the materials, accessories/finishes 

prior to procurement/manufacture. The Bank’s Engineer shall approve samples of the 

materials for the work. Failure to comply with these instructions can result in rejection of the 

work. 

 
I/We have understood all the above-mentioned conditions and they are acceptable to me/us. 

 

 

 

Place:        Signature of Tenderer 
Date:         Name: 
 
         Designation: 
 
                                                                                                Seal of the firm 
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SPECIAL CONDITIONS 

1. The workmen will not be allowed to stay within the premises. 

2. The water required for the work or workmen can be availed from the available source at site 

free of cost.  The Contractor has to tap the same from the point shown to them at their own 

cost.  

3. The electric power required for the work can also be similarly drawn from the supply available 

at site free of cost. The Contractor has to tap the same from the point shown to them at their 

own cost.  

4. Permission, if any, required from the local bodies shall be obtained by the Contractor at their 

cost. 

5. Even though in finishing items, the number of coats of paint/polish are mentioned, the 

contractor shall note that the entire furniture be finished in top class while handing over, 

including if necessary, additional coat of painting/polishing etc. without any extra cost. 

6. The intending tenderer can obtain any clarifications regarding the tender drawings, 

specifications etc. if any from the office of the Deputy General Manager, Reserve Bank of India, 

Estate Department, Bhubaneswar, on any Bank’s working day. 

7. The entire materials for the work shall be brought to the working area through the staircase. 

The delivery of materials shall be given on the floors specified in the tenders.  

8. Wherever the basic rate for the material is specified, the contractor should provide to the Bank 

for verifications all paid bills of purchased materials for ascertaining the actual rate of purchase 

so as to settle the difference in cost of material. The rate shall be got approved from the Bank 

before purchasing. The adjustment in price of materials shall be made on measured quantity 

only. No overhead or profit shall be considered on the cost difference. The basic price for the 

materials shall be taken as the cost of material at dealer’s godown inclusive of taxes. 

9. The debris/dust or any wastage generated out of the above work shall be cleaned as frequently 

as required and as instructed by the Bank’s Engineer away from the bank’s premises. 

10. The tenderer shall use only approved brand materials. 

11. A qualified, experienced, and responsible full-time supervisor shall be posted at site who can 

receive instructions, maintain account of materials etc. take decisions at site, without waiting 

for the instructions of the contractor. 

12. No lapses from the Contractors side, which may cause damage to the occupants. 

13. The work must be carried out with least inconvenience to the staff.  

14. Programme should be submitted before commencement of work to enable the Bank to intimate 

the occupants in advance for smooth working and better progress and the time schedule should 

be strictly adhered to. 

15. No labourers shall be permitted to stay inside the campus after working hours. 

16. The Contractors has to obtain permission from the local authorities as per the existing local 

byelaws for such works and the charges/fees if any, has to be borne and paid by the contractor 

including water and draining charges. 

17. The contractor should have valid Labour license from Labour Commissioner wherever the 

number of labourers engaged is 20 or more. 

18. Works contract/ VAT shall be deducted as per instructions of Government at source. The rate 

quoted shall include all such taxes and levies. 

19. The contractor shall have the addresses and photographs of their workmen being engaged by 

them for the said work. The entry of workmen will be allowed inside the building only on 

producing the photo pass issued by the Bank’s Caretaker. 
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20. Before quoting the rates, contractor should inspect the site and understand the nature and 

scope of the work for themselves. 

21. Any damage cause to any of Bank’s properties shall be made good by the contractor at their 

own cost. 

22. The contractor shall carry out the work strictly in accordance with specification details and 

instructions of the Bank’s Engineer. 

23. The Contractor shall make their own arrangements for storing of their materials at site. 

24. The Contractor shall keep the Bank indemnified against all claims, if any. 

25. The contractor shall only use MS ‘H’ frame scaffolding. 

26. The Contractor shall ensure payment of minimum wages to the workmen employed by him as 

per Central Labour Commissioner’s rates and obtain their signature or thumb impression on 

wage slip. A copy of such wage slip shall be submitted to the Bank. 

27. Successful contractor shall provide a proper uniform to their worker engaged on site for 

identification purpose. 

28. Successful contractor shall post a qualified Engineer at site during execution that shall follow 

necessary instruction given by the Bank's Engineer from time to time including keeping proper 

record of chemicals and cement brought at site including maintaining the record of day-to-day 

consumption. 

 

Place: 
Date:                                                          Signature of Tenderer with seal 
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RESERVE BANK OF INDIA 

ESTATE DEPARTMENT 
BHUBANESWAR 

   
Section F 

SAFETY CODE 
 

1. First aid appliances including adequate supply of sterilized dressing and cotton wool 

shall be kept in a readily accessible place. 

2. An injured person shall be taken to a public hospital without loss of time, in cases where 

the injury necessitates hospitalization. 

3. Suitable and strong scaffolds should be provided for workmen for all works that cannot 

safely be done from the ground. 

4. No portable single ladder shall be over 8 meters in length. The width between the side 

rails shall not be less than 30 cm (clear) and the distance between two adjacent rungs 

shall not be more than 30 cm. When a ladder is used an extra mazdoor shall be 

engaged for holding ladder. 

5. The excavated material shall not be placed within 1.5 meters of the edge of trench of 

half of the depth of trench whichever is more. All trenches and excavations shall be 

provided with necessary fencing and lighting. 

6. Every opening in the floor of a building or in a working platform be provided with suitable 

means to prevent the fall of persons or materials by providing suitable fencing or railing 

whose minimum height shall be one meter. 

7. No floor, roof or other part of the structure shall be so overloaded with debris or materials 

as to render it unsafe. 

8. Workers employed on mixing and handling material such as asphalts, cement mortar 

or concrete and lime mortar shall be provided with protective footwear and rubber hand 

gloves. 

9. Those engaged in welding works shall be provided with welder’s protective eye-shields 

and gloves. 

10. (i) No paint containing lead or lead products shall be used except in the form of paste 

of readymade paint. 

 (ii) Suitable facemasks should be supplied for use by the workers when the paint is 

applied in the form of spray or surface having lead paint dry rubbed and scrapped. 

11. Overalls shall be supplied by the Contractor to the painters and adequate facilities shall 

be provided to enable the working painters to wash during the periods of cessation of 

work. 

12. Hoisting machines and tackle used in the works, including their attachments, anchorage 

and supports shall be in perfect condition. 

13. 

 

14. 

 

The ropes used in hoisting or lowering material or as a means of suspension shall be 

of durable quality and adequate strength and free from defects. 

To strictly follow health related protocol at work site as advised by authority/authorities.  
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ELECTRICAL SAFETY 

1. All the temporary electrical power for carrying out various services at site such as 

cutting / drilling machine shall be provided through properly rated earth leakage 

protection devices (ELCB).  

2. Only ISI marked 3 pin plug and other appliances and equipment’s shall be used.  

3. Electrical power cables / wires used shall be properly rated and joints should be 

avoided. If there, the joint should be proper and insulated.  

4. All electrical appliances i.e. welding, drilling, cutting machine, etc. shall be safely 

and securely earthed to prevent leakage current while in operation.  

5. Before commencing the welding work for the first time on any day, fire section shall 

be informed.  

6. Fire buckets filled clean dry sand and ready for immediate use for extinguishing 

fires, in addition to fire extinguishers suitable for dealing with fires, shall be 

conspicuously marked and kept at site at convenient location.  

7. Personal protective equipment such as safety shoes, hand gloves, welder’s mask, 

ear plugs, etc. as applicable depending upon the requirement of the work, shall be 

used by the workmen to prevent occupational health hazards.  

8. The safety belt shall be sued by the workmen while working from height for more 

than 10 feet from ground level. 

9. None of the passages near lift lobby and staircases shall be used for stacking / 

dumping any kind of materials/waste. 

10. Power supply shall be switched off from the Mains when equipment is not in use.  

11. Wood-shavings, saw-dust or any debris generated from the work shall be collected 

on daily basis, removed from site and stored at the designated place in proper 

manner. 

12. The work site shall be properly illuminated during the work. 

13. All the electrical works should be carried out by licensed / authorized electricians / 

wiremen. 

14. Portable battery-operated lights may be used at work site to avoid laying of 

temporary wire for lights. 

15. Necessary barricading and signage boards of good quality shall be fixed at 

conspicuous locations at the work site. 

16. Aluminum / steel ladders should have proper rubber insulation at the base and 

wherever required, these ladders shall be kept on electrical insulating safe rubber 

mats.  

 

Place : 

 

Date:                                                              Signature of the tenderer with Seal 
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FIRE SAFETY 

i.     Cutting / drilling machine and other electrically operated equipment’s used at site shall be plugged 

into correctly rated electrical outlets. 

ii.    Only ISI marked 3 pin plug and other appliances and equipment’s shall be used. 

iii.   Electrical power cables/wires used shall not have any joints and shall be properly rated. 

iv.   All electrical appliances i.e., welding, drilling, cutting machine etc. shall be safely and securely 

earthed to prevent leakage current while in operation.  

v.    Before commencing the welding work for the first time on any day, fire section shall be informed 

and only after the site inspection by the Fire officers/Personnel, work shall be started.  

vi. Two buckets of water and sand shall be kept in an easily accessible area on the site. 

vii. Fire extinguishers recommended and issued by fire officers shall be kept on the site. 

viii. Used paint drums shall be stored in specified store only after closing them properly.  

ix.   Personal protective equipment’s such as safety shoes, hand gloves, welder’s mask, ear plug etc. 

depending upon the requirement of the work shall be provided by the contractor to the workmen 

to prevent occupational health hazards. 

x. The safety belt shall be provided by the contractor and used by the workmen while working from 

height for more than 10’ from Ground level. 

xi. None of the passages near lift lobby and staircases shall be used for stacking / dumping any kind 

of materials/waste.  

xii. Both the staircase doors shall be normally kept closed.  

xiii. None of the fire extinguishers shall be removed/shifted from its designated location. 

xiv. Power supply shall be switched off from the mains when equipment is not in use.  

xv. Wood-shavings and saw-dust generated from the work shall be collected on daily basis, removed 

from site and stored at the designated place in proper manner.  

xvi. Any debris generated from the work shall be collected on daily basis, removed from site and stored 

at the designated place in proper manner.   

xvii. Battery operated emergency light/torches shall be provided by the contractor to the workmen while 

working beyond office hours. 

 

Place: 

Date:                                                                     Seal & Signature of the Tenderer. 

I/We hereby declare that we have read and understood the safety code of the tender and will fully 

abide by the same, should the work tender is awarded to me/us.  

 

 

Place:                                                             

Date:            Signature & seal of the contractor 
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RESERVE BANK OF INDIA 

ESTATE DEPARTMENT 
BHUBANESWAR   

Section G 
Conditions of contract - commercial 

 
THE CONDITIONS HEREINBEFORE REFERRED TO 

 

1.1 Interpretation Clause  

1.1.1 In construing these conditions, the Specifications, Schedule of Quantities 

and Contract agreement, the following words shall have the meaning herein 
assigned to them except where the subject of context otherwise required. 

 
(a) "Bank" shall mean the Reserve Bank of India, Bhubaneswar and shall include its assigns and 

successors.  

 

(b) "Contractor" (i) in the case of partnership shall mean ____________________  
and _____________   trading   as   partners   in the   names   and   style   of  

____________ and having a place of business at 

___________________________ and shall include the partners for the time 

being of the said firm and legal representatives of a deceased partner (ii) in 

the case of individual shall mean Shri _______________________________ 

trading in the name and style of ______________________________ and 

shall include his heirs, successors and legal representatives (iii) in the case of 

company shall mean ______________________ a company incorporated under 

______________ 20_____ and having its registered office at 

________________ and shall include its successors and assigns.   

 

(c) "Site" shall mean the site of the Contract works including any building and erections thereon and 
any other land (inclusively) as aforesaid allotted by the Bank for the Contractor's use.  

 

(d) "This Contract" shall mean the Articles of Agreement, the Special Conditions, the Conditions, the 
Appendix, the Schedule of Quantities, Specifications, and Drawings, etc., attached hereto and 
duly signed.  

 
(e) "Architect" shall mean General Manager/Deputy General Manager, Estate Department. 

 

(f) Bank's Engineer: The term "Bank's Engineer" shall mean the person appointed and paid by the 
Bank to inspect the works. The Contractor shall afford the Bank's Engineer every facility and 
assistance for inspecting the works and materials, and for checking and measuring time and 
materials. Neither the   
The Bank's Engineer or any representative of the Bank shall have power to give notice to the 
Contractor or his representative of non-approval of any work or materials and such work shall be 
suspended or the use of such materials shall be discontinued.  
 

(g) The work will, from time to time, be examined by the Bank's Engineer/Bank's representative but 
such examination shall not in any way exonerate the Contractor from the obligation to remedy any 
defects which may be found to exist at any stage of the works or after the same is completed. 
Subject to the limitation of this clause the Contractor shall take instructions only from the Bank's 
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Engineer. 

 

(h) "Notice in Writing" or Written Notice shall mean a notice written, typed or printed characters sent 
(unless delivered personally or otherwise proved to have been received) by registered post to the 
last known private or business address or registered office and shall be deemed to have been 
received when in the ordinary course of post it would have been delivered. 

 

(i) "Act of Insolvency” shall mean any act of insolvency as defined by the Presidency Towns 
Insolvency Act or the Provincial Insolvency Act or any Act amending such original.  

 

(j) "Net Prices" if in arriving at the Contract amount the Contractor shall have added to or deducted 
from the total of the items in the tender any sum either as percentage or otherwise, than the 
net prices of any item in the tender shall be the sum arrived at by adding to or deducting from the 
actual figure appearing in the tender as the price of that item a similar percentage or proportionate 
sum provided always that in determining the percentage of proportion of the sum so added or 
deducted by the Contractor the total amount of any Prime Cost items and provisional sums of 
money shall be deducted from the total amount of the tender. The expression "Net rates" or "Net 
Prices" when used with reference to the Contract or accounts shall be held to mean rates or prices 
so arrived at.  

 
(k) "The Works” shall mean “Providing and fixing steel staircase near Police Barracks, Main 

Office Premises, Bhubaneswar, Odisha.  
 

 
(l) Words imparting persons include firms and corporations. Words imparting the singular only also 

include the plural and vice versa, where the context requires.  

 

1.2 Scope of Contract 

 

1.2.1 The Contractor shall carry out and complete the said work in every respect in accordance with 
this Contract and with the directions of and to the satisfaction of the Bank's Engineer. The Bank's 
Engineer may in his absolute discretion and from time-to-time issue further drawings and / or written 
instructions, details, directions, and explanations which are hereafter collectively referred to as "Bank's 
Engineer's Instructions" in regard to, 
 
(a) The   variation   or modification of   the design, quality or quantity of works or 

the addition or omission or substitution of any work. 

(b) Any discrepancy in the drawings or between the Schedule   of Quantities and/or 

Drawings   and/or Specifications. 

(c) The removal from the site of any materials brought thereon by the Contractor and the substitution 

of any other material therefor.  

(d) The removal and/or re-execution of any works executed by the Contractors.  

(e) The dismissal from the works of any persons employed thereupon.  

(f)   The opening up for inspection of any work covered up.  

(g) The amending and making good of any defects under clause 1.19 hereof.  

 

1.2.2 The Contractor shall forthwith comply with and duly execute any work comprised in such Bank's 

Engineer's Instructions provided always that verbal instructions, directions and explanations given to 

the Contractor or his representative upon the work by the Bank's Engineer shall, if involving a variation, 

be confirmed in writing by the Contractor within SEVEN days, and if not dissented from in writing within 

a further SEVEN days by the Bank's Engineer, such shall be deemed to be the Bank's Engineer's 

Instructions within the scope of Contract. 
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1.3 Variations to be approved by Bank. 

 

1.3.1 Notwithstanding anything herein contained, the Bank's Engineer or his 

representative shall not, without the prior concurrence in writing of the Bank 

issue any instructions, verbal or in writing, which will result in the Bank having 

to pay the Contractor an additional sum and all instructions issued to the  
Contractor should forthwith be brought to the notice of the Bank. The Contractor shall submit a 

statement of variations giving quantity and rates duly supported by analysis of rates, vouchers, etc. 
The rates on scrutiny and final acceptance by the Bank shall form a supplementary agreement. The 
Bank shall not be liable for payment of such variations until these statements are sanctioned by it. 
 

 

1.4 Drawings, Schedule of Quantities and Agreement 

 

1.4.1 The Contract shall be executed in duplicate, and the Bank and the Contractor shall be entitled to 
one executed copy each for his use. The Contractor on the signing hereof, shall be furnished by the 
Bank's Engineer, free of cost, one copy each of the said Drawings and of the Specifications. Any further 
copies of such Drawings required by the Contractor shall be paid for by him. The Contractor shall keep 
one copy of all Drawings on the works and the Bank's Engineer, or his representative shall at all 
reasonable times have access to the same. Before the issue of the final certificate to the Contractor 
he shall forthwith return to the Bank all Drawings and Specifications. 

 

1.5 Contractor to provide everything necessary at his/her cost. 

 

1.5.1 The Contractor shall provide at his/her cost everything necessary for the proper execution of the 
works according to the intent and meaning of the Drawings, Schedule of Quantities and Specifications 
taken together whether the same may or may not be particularly shown or described therein provided 
that the same can reasonably be inferred therefrom, and if the Contractor finds any discrepancy in the 
Drawings or between the Drawings, Schedule of Quantities and Specifications he shall immediately 
and in writing refer the same to the Bank's Engineer who shall decide which is to be followed. 

 

1.6 Authorities, Notices and Patents 

 

1.6.1 The Contractor shall conform to the provisions of any Act of the Legislature relating to the works, 
and to the regulations and byelaws of any authority, and of any water, electric supply and other 
companies and/or authorities with whose systems the structure is proposed to be connected, and shall, 
before making any variations from the Drawings or Specifications that may be necessitated by so 
conforming,  

give to the Bank's Engineer written notice, specifying the variations proposed to be 

made and the reason for making it and apply for instructions thereon. In case the 

Contractor shall not within ten days receive such instructions he/she shall proceed 

with the work conforming to the provisions, regulations, or byelaws in question, 

and any variation so necessitated shall be dealt. 

 

1.6.2 The Contractor shall bring to the attention of the Bank's Engineer all notices required by the said 
Acts, regulations or byelaws to be given to any authority and pay to such authority, or to any public 
office all fees that may be properly chargeable in respect of the works and lodge the receipts with the 
Bank's Engineer.  

 

1.6.3 The Contractor shall indemnify the Bank against all claims in respect of patent rights and shall 
defend all actions arising from such claims and shall himself pay all royalties, license fees, damages 
cost and charges of all and every sort that may be legally incurred in respect thereof. 
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1.7 Setting out of Works 
1.7.1 The Contractor shall set out the works and shall be responsible for the true and perfect setting 
out of the same and for the correctness of the positions, levels, dimensions and alignment of all parts 
thereof. If at any time, any error in this respect shall appear during the progress of the works or within 
a period of one year from the completion of the works, the Contractor shall, if so required, at his own 
expense rectify such error to the satisfaction of the Bank's Engineer. 
 
1.8 Materials & Workmanship to conform to Descriptions 
  
1.8.1 All materials and workmanship shall, so far as procurable, be of the respective kinds described 
in the Schedule of Quantities and/or Specifications and in accordance with the Bank's Engineers' 
instructions and the Contractor shall upon the request of the Bank's Engineer furnish him with all 
invoices, accounts, receipt and other vouchers to prove that the materials comply therewith. The 
Contractor shall at his own cost arrange for and/or carry out any test of any materials which the Bank's 
Engineer may require. 

 

1.9 Contractor's Superintendence & Representative on the works 
1.9.1 The Contractor shall give all necessary personal superintendent during the execution of the works 
and as long thereafter as the Bank's Engineer may consider necessary until the expiration of the 
"Defects Liability Period" stated in the Appendix hereto. The Contractor shall also during the whole 
time the works are in progress employ a competent representative who shall be constantly in 
attendance at the works while the men are at work. Any directions explanations, instructions or notices 
given by the Bank's Engineer to such representative shall be held to be given to the Contractor. 

 

1.10 Dismissal of Workmen 
1.10.1 The Contractor shall on the request of the Bank's Engineer immediately dismiss from the works 
any person employed thereon by him who may, in the opinion of the Bank's Engineer be incompetent 
or misconduct himself and such persons shall not be again employed on the works without the 
permission of the Bank's Engineer. 

 

1.11 Access to Works 

 

The Bank and their representatives shall at all reasonable times have free access to the works and/or 
to the workshops, factories or other places where the material is lying or from which they are being 
obtained and the Contractor shall give every facility to the Bank and their representative necessary for 
the inspection and examination and test of the materials and workmanship. Pre-dispatch inspection of 
materials will be carried out by Bank’s Technical officer. No person not authorized by the Bank except 
the representatives of public authorities shall be allowed on the works at any time. 
 
1.12 Assignment and Sub-letting 

 

1.12.1 The whole of the works included in the Contract shall be executed by the Contractor and the 
Contractor shall not directly or indirectly transfer, assign or under-let the Contract or any part/share 
thereof or any interest therein without the prior written consent of the Bank, and no undertaking shall 
relieve the Contractor from the full and entire responsibility of the Contract or from active 
superintendence of the works during their progress. 
 
 
1.12.2 No alteration, omission or variation shall vitiate this Contract but in case the Bank's Engineer 
thinks proper at any time during the progress of the works to make any alterations in, or additions to, 
or omissions from the works or any alterations in the kind or quality of the materials to be used therein 
and shall give notice thereof in writing under his hand to the Contractor, the Contractor shall alter, add 
to, or omit from, as the case may be, in accordance with such notice, but the Contractor shall not do 
any work extra to or make alterations or additions to or omissions from the works or any deviations 
from any of the provisions of the Contract, Stipulation, Specification or Contract Drawings without the 
previous consent in writing of the Bank's Engineer and the value of such extras, alterations, additions, 
or omissions shall in all cases be determined by the Bank's Engineers with the prior approval in writing 
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of the Bank and the same shall be added to, or deducted from the Contract Amount, as the case may 
be, accordingly. 

 

1.13 Schedule of Quantities 

 

1.13.1 The schedule of quantities, unless otherwise stated shall be deemed to have been prepared in 
accordance with the standard method of measurement. The mode of measurement for measurable 
items of work shall be as indicated in the sub-section "mode of measurement" under section. 

 

1.13.2 Any error in description or in quantity or in omission of items from the Schedule of Quantities 
shall not vitiate this Contract but shall be rectified and the value thereof shall be added to, or deducted 
from, the Contract Amount (as the case may be) provided that no rectification of errors, if any, shall be 
allowed in the Contractor's Schedule of Rates. 

 

1.14 Sufficiency of Schedule of Quantities 

 

1.14.1 The Contractor shall be deemed to have satisfied himself before tendering as to the correctness 
and sufficiency of his tender for the works and of the prices stated in the schedule of quantities and / 
or the Schedule of Rates and prices which rates and prices shall cover all his obligations under the 
Contract and all matters and things necessary for the proper completion of the works. 
 
1.15 Measurement of Works 

 

1.15.1 The Bank’s Engineer may from time to time intimate to the Contractor that he requires the works 
to be measured and the Contractor shall forthwith attend or send a qualified agent to assist the Bank's 
Engineer or his representative in taking such measurements and calculations and to furnish all 
particulars or to give all assistance required by any of them. 

 

1.15.2 Should the Contractor not attend or neglect or omit to send such Agent then the measurement 
taken by the Bank's Engineer, or a person approved by him shall be taken to be correct measurements 
of the works. Such measurements shall be taken in accordance with the Mode of Measurements 
detailed in the Specifications. 
 
1.15.3 The Contractor or his Agent may at the time of measurement take such notes and 
measurements as he may require. 

 

1.15.4 All   authorised extra works, omissions, and all variations made without 

the Bank's Engineers' knowledge, if subsequently sanctioned by him in writing ( 

with the prior approval in writing of the Bank) shall be included in such 
measurements. 
 
       
The following procedure shall be adopted for taking & recording   the Measurements of works 

The measurements shall be recorded and entered in computerised format as per Annexure X in the 
first instance by the contractor, and a hard copy shall be submitted to the department. All entries shall 
be made exactly as per the extant procedure for recording conventional MBs. 
These measurements shall be then 100% checked by the junior Engineer/ AM (Tech) If Junior 

Engineer/ AM (Tech) is not available, the AM (Tech) / Mgr. (Tech) shall perform 100% check of the 

measurements. The contractor shall incorporate all such changes or corrections, as may be done 

during these checks, to his draft computerized measurements and submit to the department, the 

corrected computerised measurement in the form of a book, duly hard bound with its page machine 

numbered. All the pages of this computerised MB shall have full signature with date of the authorised 

official of the contractor and the official of the bank with name and designation. 
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The test checking of these computerised measurements shall be carried out by the concerned officials 

as per extant instructions. This book shall be treated as computerised Measurement Book. 

The computerised MB given by the contractor, duly bound, with its pages machine numbered, shall 

have no cutting or over- writing. In case of any error, the computerised MB shall be cancelled, and the 

contractor shall re-submit a fresh computerised MB, duly incorporating all corrections. This should be 

done before the corresponding bill is submitted to the department for payment. 

The concerned official shall record the necessary certificates    for their checks and test checks as per 

the extant procedure in the computerised MB. It shall be the responsibility of the concerned officials to 

ensure that all the corrections have been incorporated in the computerized MB before they record their 

certificates. 

The computerized MB shall be allotted a serial number as per the register of computerised MB to be 

given by the Bank to the contractor. 

All the pages of the Finalised computerizes MB shall have full signature with date of the authorised 

official of the contractor and the official of the bank with name and designation. The measurements 

taken by the bank`s engineer or a person approved by him shall be taken to be correct measurements 

of the work. All measurements shall be taken in accordance with Mode of Measurements detail in the 

specifications.   

 

1.16 Prices for extras etc. - Ascertainment of 

 

1.16.1 The Contractor may, when authorized, and shall, when directed, in writing by the Bank's 
Engineer with the approval of the Bank add to, omit from, or vary the works shown upon the drawings, 
or described in the Specification, or included in the Schedule of Quantities, but the Contractor shall 
make no additions, omissions or variation without such authorization or direction. A verbal authority or 
direction by the Bank's Engineer shall, if confirmed by him in writing within seven days, be deemed to 
have been given in writing. 

 

1.16.2 No claim for an extra item shall be allowed unless it shall have been executed under provisions 
of Clause 1.2.2 hereof or by the authority of the Bank's Engineer with the concurrence of the Bank as 
herein mentioned. Any such extra is herein referred to as authorized extra and shall be made in 
accordance with the following provisions. 

 

(a) The net rates or prices in the original tender shall determine the valuation of 

 the extra work where such extra work is of similar character and executed 

 under similar conditions as the work  priced therein. 

(b) Rates for all items, wherever possible, should be derived out of the rates given 

 in the priced Schedule of Quantities.  

 

(c) The net prices of the original tender shall determine the value of the items omitted provided if 
omissions vary the conditions under which any remaining items of works are carried out the prices 
for the same shall be valued under sub-clause (c) and (d) hereof.  

 

(d) Where the extra works are not of similar character and/or executed under similar conditions as 
aforesaid or where the omissions vary the conditions under which any remaining items of works 
are carried out or if the amount of any omission or additions relative to the amount of the whole 
of the Contract Works or to any part thereof shall be such that in the opinion of the Bank's Engineer 
the net rate or price contained in the Priced Schedule of Quantities or tender or for any item of 
the works involves loss or expense beyond that reasonably contemplated by the Contractor or it 
by reason of such omission or addition rendered unreasonable or inapplicable, the Bank's 
Engineer shall fix such other price as in the circumstances he shall think reasonable and proper, 
with the prior approval in writing of the Bank. 
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Where extra work cannot be properly measured or valued the Contractor shall be allowed day work 
prices as the net rates stated in the tender or the Price Schedule of Quantities or, if not so stated, then 
in accordance with the local day work rates and wages for the district; provided that in either case 
vouchers specifying the daily time (and if required by the Bank's Engineer the workmen's names) and 
materials employed be delivered for verification on to the Bank's Engineer or his representative at or 
before the end of the week following that in which the work has been executed. 
 
1.16.3 Extra item for variation of quantity: - The Contractor should note that unless otherwise stated 
the tender is strictly on item rate basis and his attention is drawn to the fact that rates for each and 
every item should be correct, workable and self-supporting. The quantities in the Schedule of 
Quantities approximately indicate the total extent of work but may vary to any extent and may even be 
omitted thus altering the aggregate value of the contract. However, during the actual execution of work 
if the quantities of any of the items of work exceeds by more than 25 % of the tender quantities, the 
quantities of such items executed, by the authority of Bank’s Engineer, in excess of 25% of the tender 
quantity shall be considered as an extra item of work for which the contractors shall submit fresh rates 
supported by rate analysis worked on the actual cost basis plus 15% towards establishment charges, 
contractor’s over heads and profit. The rates for all such items of work, being current ones, will not be 
eligible for price adjustments due to increase or decrease in prices of materials and labour rates as 
per escalation formula, if any given in the tender. If any of the items of work is omitted from the accepted 
tender at the sole discretion of the Bank, the contractor shall not be entitled to any claim on this 
account. 
 
1.16.4 The measurement and valuation in respect of the Contract shall be completed within the "Period 
of final measurements" stated in the Appendix or if not stated, then, within one month of the completion 
of the Contract works as defined in Clause 1.20 hereof. 
1.17 Unfixed materials when considered to be Property of the Bank 
 
1.17.1 Where in any certificate (of which the Contractor has received payment) the Bank's Engineer 
has included the value of any unfixed materials intended for and/or placed on or adjacent to the works 
such materials shall become the property of the Bank and they shall not be removed except for use 
upon the works, without the written authority of the Bank's Engineer. The Contractor shall be liable for 
any loss of or damage to such materials. 
 
1.18 Removal of Improper Works 
 
1.18.1 The Bank's Engineer, shall during the progress of the works, have power to 

order in writing from time to time the removal from the works within such 

reasonable time or times as may be specified in the order, of any materials which 

in the opinion of the Bank's Engineer are not in accordance with the Specifications 

or the instructions of the Bank's Engineer, the substitution of proper materials and  
the removal and proper re-execution of any work executed with materials or workmanship not in 
accordance with the Drawings and Specifications or instructions; and the Contractor shall forth-with 
carry out such order at his own cost. In case of default on the part of the Contractor to carry out such 
order, the Bank shall have the power to employ and pay other persons to carry out the same; and all 
expense consequent thereon, or incidental thereto, as certified by the Bank's Engineer shall be borne 
by the Contractor, or may be deducted by the Bank from any moneys due, or that may become due, 
to the Contractor. 

 

1.19 Defects after Virtual Completion 
 
1.19.1 Any defect, shrinkage, settlement or other faults which may appear within the "defect liability 
period" stated in the Appendix hereto or, if none stated, then within twelve months from the date of 
completion of the work arising in the opinion of the Bank's Engineer from materials or 
workmanship not in accordance with the Contract, shall upon the directions in writing of the Bank's 
Engineer and within such reasonable time as shall be specified therein, be amended and made good 
by the Contractor, at his own cost and in case of default the Bank may employ and pay other persons 
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to amend and make good such defects, shrinkage, settlements or other faults, and all damages, loss 
and expenses consequent thereon or incidental thereto shall be made good and borne by the 
Contractor and such damages, loss and expenses shall be recoverable from him/her by the Bank or 
may be deducted by the Bank from any money due or that may become due to the Contractor, or the 
Bank may in lieu of such amending and making good by the Contractor, deduct from any moneys due 
to the Contractor a sum, to be determined by the Bank's Engineer, equivalent to the cost of amending 
such work and in the event of the amount retained under Clause 1.28 hereof being insufficient, recover 
the balance from the Contractor, together with any expenses the Bank may have incurred in connection 
therewith. Should any defective work have been done or material supplied by any sub-Contractor 
employed on the works, who has been nominated or approved by the Bank's Engineer as provided in 
Clauses 1.11 and 1.12 hereof the Contractor shall be liable to make good in the same manners as if 
such work or material had been done or supplied by this Contractor and been subject to the provisions 
of the Clause 1.2 hereof. The Contractor shall remain liable under the provisions of this clause 
notwithstanding the signing of any Certificate or the passing of any accounts, by the Bank's Engineer. 

 

1.20 Other Persons Employed by Bank 

 

1.20.1 The Bank reserves the right to use the premises and any portions of the 

site for the execution of any work not included in this Contract which it may desire 

to have carried out by other persons and the Contractor shall allow all reasonable 

facilities for the execution of such work not included in this Contract which it may 

desire to have carried out by other persons and the Contractor shall allow all 

reasonable facilities for the execution of such work but shall not be required to 

provide any plant or materials for the execution of such work except by special 

arrangements with the Bank.  Such work shall be carried out in such manner 

as not to impede the progress of the works included in the Contract and the 

Contractor shall not be responsible for any damage or delay which may happen 

to or occasioned by, such work.      

 

1.21 Insurance in respect of Damage to Person & Property 
1.21.1 The Contractor shall be responsible for all injury to persons, animals or things, and for all 
structural and decorative damage to property which may arise from the operation or neglect of himself 
or of any nominated Sub- Contractor or any employee of either, whether such injury or damage arises 
from carelessness, accident or any other cause whatever in any way connected with the carrying out 
of this Contract. This Clause shall be held to include inter-alia, any damage to buildings, whether 
immediately adjacent or otherwise and any damage to roads, streets, footpaths, bridges or way as well 
as all damages caused to the buildings and works forming the subject of this Contract by frost, rain, 
wind or other inclemency of weather. The Contractor shall indemnify the Bank and hold him harmless 
in respect of all and any expenses arising from any such injury or damage to persons or property as 
aforesaid and also in respect of any claim made in respect of injury or damage under any Acts of any 
award of compensation or damages consequent upon such claim. 

 

1.21.2 The Contractor shall reinstate all damage of every sort mentioned in this Clause, so as to deliver 
up the whole of the Contract works complete and perfect in 
every respect and so as to make good or otherwise satisfy all claims for damage to the property of 
third parties. 

 

1.21.3 The Contractor shall indemnify the Bank against all claims which may be made against the 
Bank by any member of the public or other third party in respect of anything which may arise in respect 
of the work or in consequence thereof and shall at his own expense arrange to effect and maintain, 
until the virtual completion of the Contract plus two months with an approved office a Policy of 
Insurance in the joint names of the Bank and the Contractor against such risks and deposit such policy 
or policies with the Bank's Engineer from time to time during the currency of this Contract. The 
Contractor shall also similarly indemnify the Bank against all claims which may be made upon the Bank 
whether under the Workmen's Compensation Act or any other statute in force during the currency of 
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this Contract or at Common Law in respect of any employee of the Contractor or any Sub-Contractor 
and shall at his own expense effect and maintain, until the virtual completion of the Contract, with an 
approved Office a Policy of Insurance in the Joint names of the Bank and the Contractor against such 
risks and deposit such Policy or Policies with the Bank from time to time during the currency of the 
Contract. 

 

1.21.4 The Contractor shall be responsible for any liability which may be excluded from the insurance 
policies above referred to and also for all other damages to any person, animal, or property arising out 
of and incidental to the negligent or defective carrying out of this Contract. He shall also indemnify the 
Bank in respect of any costs, charges, or expenses arising out of any claim or proceedings and also 
in respect of any award of or compensation or damages arising therefrom. 

 

1.21.5 The Bank shall be entitled to deduct the amount of any damage, compensation, costs, charges 
and expenses arising or accruing from, or in respect of any such claims or damage from any or all 
sums due or to become due to the Contractor, without prejudice to the Bank's other rights in respect 
thereof. The Contractor shall, at his own expense, arrange to effect and maintain (until the virtual 
completion of the Contract plus two months) with an approved office, the following insurance 
policies in the joint name of the Bank and contractor (RBI name being placed first in the policy) 
within 14 days or before commencement of work and deposit such policy or policies with the Bank's 
Engineer from time to time during the currency of this Contract. 

1. (C.A.R. Policy) for the total amount of contract  
2. Workmen compensation policy.  
3. Third party liability policy with the limits as under  

(a) Rs.5 lakh in respect of damage to property for any one accident or occurrence subject to 
an overall ceiling of Rs.10 lakh. 

(b) Rs.2 lakh per person for any one accident or occurrence. 
 
1.22 Date of Commencement & Completion 

 

1.22.1 The Contractor shall be allowed admittance to the site on the "Date of Commencement" stated 
in the Appendix hereto, or such later date as may be specified by the Bank's Engineer and he shall 
thereupon and forthwith begin the works and shall regularly proceed with and complete the same 
(except such paint or other decorative work as the Bank's Engineer may desire to delay) on or before 
the "Date of Completion" stated in the Appendix subject nevertheless to the provisions for extension 
of time hereinafter contained. 
 
1.23 Damage for Non-completion 
 
If the Contractor fails to maintain the required progress of the works by the completion time stipulated 

in the Contract or within any extended time under time extension Clause and the employer certifies in 

writing that in his opinion the same ought reasonably to have been completed, the Contractor shall 

pay the Employer the sum named as “Liquidated Damages 

 

” for the period during which the said works shall so remain incomplete and the Employer may deduct 

such damages from any moneys due to the Contractor. No interest whatsoever shall be paid by the 

Bank on such withheld amount/s. The contractor hereby specifically agrees and authorizes the 

Employer to deduct such liquidated damages, if any, from any installment of payment becoming due 

and payable to the contractor in terms of this contract or from the retention money. 

 

If the Contractor fails to complete the work within the specified completion period, he shall be liable 

to pay the Liquidated damages at the rate 0.25% of the contract amount per week of delay beyond 

stipulated period will be levied subject to maximum of 10% of the contract amount. 
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1.24 Delay & Extension of Time 

 

1.24.1 If in the opinion of the Bank, the works be delayed (a) by force majeure or (b) by reason of any 
exceptionally inclement weather or (c) by reason of proceedings taken or threatened by or dispute with 
adjoining or neighboring owners or public authorities arising otherwise then through the Contractor's 
own default or  
(d) by the works or delays of other Contractors or Tradesmen engaged or nominated by the Bank and 
not referred to in the Schedule of Quantities and/or Specifications or (e) by reason of Bank's Engineer's 
instructions as per Clause 1.2 hereof or (f) by reason of civil commotion, local commotion of workmen 
or strike or lock-out affecting any of the building trades or (g) in consequence of the Contractor not 
having received in due time necessary instructions from the Bank's Engineer for which he shall have 
specifically applied in writing or (h) from other causes which the Bank's Engineer may certify as beyond 
the control of Contractor or (i) in the event, the value of the work exceeds the value of the Priced 
Schedule of Quantities owing to variation, the Bank's Engineer may with the previous approval in 
writing of the Bank make a fair and reasonable extension of time for completion of the Contract works; 
in case of such strike or lock-out the Contractor shall, as soon as may be given written notice thereof 
to the Bank's Engineer, but the Contractor shall nevertheless constantly use his endeavor to prevent 
delay and shall do all that may reasonably be required to the satisfaction of the Bank's Engineer to 
proceed with work. 

 

1.25 Failure by Contractor to comply with Bank's Engineer's Instructions 
 
 
1.25.1 If the Contractor after receipt of written notice from the Bank requiring compliance within ten 
days fails to comply with such further drawings and/or Bank's Engineer's instructions, the Bank may 
employ and pay other persons to execute any such work whatsoever that may be necessary to give 
effect thereto, and all costs incurred in connection therewith shall be recoverable from the Contractor 
by the Bank on the Certificate of the Bank's Engineer as a debt or may be deducted by him from any 
moneys due to the Contractor. 

 

1.26 Termination of Contract by the Bank 

 

1.26.1 If the Contractor being an individual or a firm commits any "Act of Insolvency", or shall be 
adjudged an Insolvent or being an Incorporated Company shall have an order for compulsory winding 
up made against it or pass an effective resolution for winding up, voluntarily or subject to the 
supervision of the Court and the Official  
 
Assignee or the Liquidator in such acts of insolvency or winding up, as the case may be, shall within 
seven days after notice to him requiring him to do so, to show to the reasonable satisfaction of the 
Bank's Engineer that he is able to carry out and fulfill the Contract and to give security therefor, if so, 
required by the Bank's Engineer. 
 

Or, if the Contractor (whether an individual, firm or Incorporated Company) shall suffer execution or 

other process of court attaching property to be issued, against the Contractor. 

Or shall suffer any payment under this Contract to be attached by or on behalf of any of the creditors 
of the Contractor, Or shall assign or sublet this Contract without the consent in writing of the Bank first 
hand obtained. Or shall charge or encumber this Contract or any payments to you, or which may 
become due, to the Contractor then and there, 

 

Or if the Bank's Engineer shall certify in writing to the Bank that the Contractor: 

 

i) has abandoned the Contract, or   
ii) has failed to commence the works, or has without any lawful excuse under these Conditions 

suspended the progress of the works for fourteen days after receiving from the Bank's 
Engineer notice to proceed, or   
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iii) has failed to proceed with the works with such due diligence and failed to make such due 
progress as would enable the works to be completed within the time agreed upon, or   

iv) has failed to remove material from the site or to pull down and replace work for seven days 
after receiving from the Bank written notice that the said materials or works were condemned 
and rejected by the Bank's Engineer under these conditions, or has neglected or failed 
persistently to observe and perform all or any of the acts, matters or things by this Contract to 
be observed and performed by the Contractor for seven days after written notice shall have 
been given to the Contractor requiring the Contractor to observe or perform the same. 

 
Then and in any of the said cases the Bank may, notwithstanding any previous waiver, after giving 
seven days' notice in writing to the Contractor, determine the Contract, but without thereby affecting 
the powers of the Bank's Engineer or the obligations and liabilities of the Contractor, the whole of which 
shall continue in force as fully as if the Contract had not been so determined, and as if the works 
subsequently executed had been executed by or on behalf of the Contractor. And further, the Bank by 
his agents or servants may enter upon and take possession of the works and all plant, tools, 
scaffoldings, shade, machinery, steam and other power utensils and materials lying upon the premises 
of the adjoining lands or roads, and use the same as his own property or may employ the same by 
means of his own servants and workmen in carrying on and completing the works or by employing any 
other Contractor or other person or persons to complete the works, and the Contractor shall not in any 
way interrupt or do any act, matter or thing to prevent or hinder such other Contractor or other person 
or persons employed for completing and finishing or using the materials and plant for the works. When 
the works shall be completed or as soon thereafter as convenient the Bank's Engineer shall give a 
notice in writing to the Contractor to remove his surplus materials and plant, and should the Contractor 
fail to do so within a period of fourteen days after receipt thereof by him, the Bank may sell the same 
by public auction, and give credit to the Contractor for the net amount realized. The Bank's Engineer 
shall thereafter ascertain and certify in writing under his hand what (if anything) shall be due or payable 
to, or by the Bank, for the value of the said plant and materials so taken possession of by the Bank 
and the expenses or loss which the Bank shall have been put to in procuring the works to be completed, 
and the amount, if any, owing to the Contractor and the amount, which shall be so certified, shall 
thereupon be paid by the Bank to the Contractor or by the Contractor to the Bank, as the case may 
be, and the Certificate of the Bank's Engineer shall be final and conclusive between the parties. 

 

1.27 Termination of Contract by Contractor 

 

1.27.1 If payment of the amount payable by the Bank under certificate of the Bank's Engineer shall be 
in arrears and unpaid for thirty days after notice in writing requiring payment of the amount as aforesaid 
shall have been given by the Contractor to the Bank, or if the Bank interferes with or obstructs the 
issue of any such certificate, or if the Bank shall repudiate the Contract, or if the works be stopped for 
three months under the order of the Bank's Engineer or the Bank or by any injunction or other order of 
any Court of Law, then and in any of the said cases, the Contractor shall be at liberty to determine the 
Contract by notice in writing to the Bank, through the Bank's Engineer, and he shall be entitled to 
recover from the Bank, payment for all works executed and for any loss he may sustain upon any plant 
or materials supplied or purchased or prepared for the purpose of the Contract. 
 
1.27.2 In arriving at the amount of such payment, the net rates contained in the Contractor's original 
tender shall be followed, or where the same may not apply, valuation shall be made. 
 
1.28 Certificate & Payments 

 

1.28.1 A The Contractor shall be paid by the Bank from time to time by installments under Interim 
Certificates to be issued by the Bank's Engineer to the Contractor on account of the works executed 
when in the opinion of the Bank's Engineer work to the approximate value named in the Appendix as 
Value of work for Interim Certificates (or less at the reasonable discretion of the Bank's Engineer) has 
been executed in accordance with the Contract. No certificate of the Bank's Engineer shall of itself be 
conclusive evidence that any works or materials to which it relates are in accordance with the Contract 
neither will the Contractor have a claim for any amounts which the Bank's Engineer might have certified 
in any interim bill and paid by the Bank and which might subsequently be discovered as not payable 
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and in this respect the Bank's decision shall be final and binding. 
 

1.28.1 B. The contractor, on signing an Undertaking in the specified form, shall be entitled to be paid 

during the progress of the execution of the work up to 75% of the assessed value of any materials 

(The assessed value shall be the least of the purchase value supported by the tax paid vouchers, 

duly verified, or material price derived from the tender rate for the respective item) which are in the 

opinion of the Bank’s Engineer non-perishable, non-fragile and are in accordance with the contract 

and which have been brought on the site in connection therewith as per the approved progress plan 

and are adequately stored and/or protected against damage by weather or other causes but which 

have not at the time of advance been incorporated in the works. When materials on account of which 

an advance has been made under this sub-clause are incorporated in the work, the amount of such 

advance shall be recovered /deducted from the next payment made under any of the clause or 

clauses of this contract. 

 

The decision of the Engineer- in-Charge shall be final and binding on the contractor in this matter. No 
secured advance, shall however, be paid on high-risk materials such as ordinary glass, sand, petrol, 
diesel etc. 

 
1.28.2 The Bank's Engineer shall have power to withhold any certificate if the works or any parts thereof 
are not being carried out to his satisfaction. 

 
1.28.3 The Bank's Engineer may by any certificate make any correction in any previous certificate 
which shall have been issued by him. 

 

1.28.4 No Certificate of Payment shall be issued by the Bank's Engineer if the Contractor fail to ensure 
the works and keep them insured till the completion of the work. 

 

1.28.5 Payments upon the Bank's Engineer's Certificate shall be made within the 

periods named in the Appendix as "Period for honour of Certificate" after such 

Certificates have been delivered to the Bank.  

 

1.29 Delayed Payment 

 

 Any amounts payable by the Bank to the Contractor in pursuance of any Certificate given by the 
Bank's Engineer hereunder shall, if not paid within the "Period for honouring Certificate" named in the 
Appendix, carry interest at the rate named in the Appendix, as the "Rate of Interest for Delayed 
Payment" from the date upon which such sum ought to have been paid by the Bank until the payment. 

 

1.30 Matters to be finally determined by Bank's Engineer 

 

1.30.1 The decision, opinion, direction, Certificate of the Bank's Engineer (Except for payment) with 
respect to all or any of the matters under Clauses 1.2.1 (a, b), 1.5, 1.6, 1.13 and 1.24 (a,b,c,d and f) 
hereof (which matters are herein referred to as the excepted matters) shall be final and conclusive and 
binding on the parties hereto and shall be without appeal. Any other decision, opinion, direction, 
certificate or valuation of the Bank's Engineer or any refusal of the Bank's Engineer to give any of the 
same, shall be subject to the right of Arbitration and review under Clause 1.31 hereof in the same way 
in all respects (including the provisions as to opening the reference) as if it were a decision of the 
Bank's Engineer. 

 

1.31 Settlement of Dispute by Arbitration 

 

1.31.1 All disputes and differences of any kind whatever arising out of or in 

connection with Contract or the carrying out of the works (whether during the 

progress of the works or after their completion and whether before or after the 
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determination, abandonment or breach of the Contract) shall be referred   to and 

settled by the Bank's Engineer, who shall state  his decision in writing. Such  
decision may be in the form of a final certificate or otherwise. The decision of the Bank's Engineer with 
respect to any of the excepted matters shall be final, But if either the Bank or the Contractor be 
dissatisfied with the decision of the Bank's Engineer on a matter, question or dispute of any kind 
(except any of the excepted matters) or as to the withholding by the Bank's Engineer of any Certificate 
to which the Contractor may claim to be entitled, then and in any such case, either party (the Bank or 
the Contractor) may within 28 days after receiving notice of such decision given a written notice to the 
other party through the Bank’s Engineer requiring that matters in dispute be arbitrated upon. Such 
written notice shall specify the matters which are in dispute or difference of which such written notice 
has been given and no other shall be and is hereby referred to the arbitration and final decision of an 
arbitrator to be agreed upon as appointed by both the parties or, in case of disagreement as to the 
appointment of a single arbitrator, to the appointment of two arbitrators, one to be appointed by each 
party , which arbitrators shall, before taking upon themselves the burden or reference, appoint an 
Umpire.    

1.31.2 The Arbitrator or Arbitrators, as the case may be, shall have power to open 

up, review and revise any certificate, opinion, decision, requisition of notice, save in 

regard to the excepted matters referred to in the preceding Clause, and to 

determine all matters in dispute, which shall be submitted to arbitration and of 

which notice shall have been given as aforesaid.    

 

1.31.3 The Arbitrator or Arbitrators, as the case be, shall make his or their award within one year (or 
such further extended time as may be decided by him or them, as the case may be, with the consent 
of the parties from the date of the Arbitrator entering on the reference. In case during the arbitration 
proceedings the parties mutually settle, compromise or compound their dispute or difference, the 
Arbitrator or Arbitrators, as the case may be deemed to have been revoked and the arbitration 
proceedings shall stand withdrawn or terminated, with effect from the date on which the parties file a 
joint memorandum of settlement thereof, with the Arbitrator or Arbitrators as the case may be. 

 

1.31.4 Upon every or any such reference, the cost of and incidental to the reference and award 
respectively shall be in the discretion of the Arbitrator or Arbitrators, as the case may be, who may 
determine, the amount thereof, or direct the same to be taxed as between attorney and client or as 
between party and party, and shall direct by whom and to whom and in what manner the same shall 
be borne and paid. This submission shall be deemed to be a submission to Arbitration within the 
meaning of the Indian Arbitration and Conciliation Act,1996 or any statutory modification thereof. The 
Award of the Arbitrator or Arbitrations, as the case shall be final and binding to the parties. It is agreed 
that the Contractor shall not delay in carrying out the works by reasons of any such matter, question 
or dispute being referred to arbitration but shall proceed with the work with all due diligence and shall, 
until the decision of the Arbitrator or Arbitrators, as the case may be, given abide by the decision of 
the Bank’s Engineer and no Award of Arbitrator or Arbitrators, as the case maybe , shall relieve the 
Contractor of his obligations to adhere strictly to the Bank’s Engineer’s instructions with regard to the 
actual carrying out of the works. The Bank and the Contractor hereby also agree that arbitration under 
this Clause shall be a condition precedent to any right to action under the Contract. 

 

1.32 Right of Technical Scrutiny of Final Bill 

 

1.32.1 The Bank shall have a right to cause a technical examination of the works by any agency and 
the full and the final bill of the Contractor including all supporting vouchers, abstracts, etc, to be made 
at the time of payment of the final bill. If as a result of this examination or otherwise any sum is found 
to have been overpaid or over-certified it shall be lawful for the Bank to recover the sum. 
 
1.33 Bank Entitled to Recover Compensation Paid to Workmen 

 

1.33.1 If, for any reason, the Bank is obliged, by virtue of the provisions of the 
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workman's Compensation Act, 1923, or any Statutory Modification or re- 

enactment thereof to pay compensation to a workman employed by the 

Contractor, in execution of the works, the Bank, shall be entitled to recover 

from the Contractor the amount of compensation so paid, and without prejudice to 

the rights of the Bank under the said Act. The Bank shall be at liberty to 

recover such amount or any part thereof by deducting it from the security deposit or 

from any sum due by the Bank to the Contractor under this Contract or 

otherwise. The Bank shall not be bound to contest any claim made against it 

under the said Act, except on the written request of the Contractor and upon his 

giving to the Bank full security to the satisfaction of the Bank for all costs 

for which the Bank might become liable in consequence of contesting such 

claim.                
 
1.34 Abandonment of Works 

 

1.34.1 If at any time after the acceptance of the tender, the Bank shall for any reasons whatsoever not 
require the whole or any part of the works to be carried out, the Bank's Engineer shall give notice in 
writing to the Contractor who shall have no 
claim to any payment of compensation or otherwise whatsoever on account of any profit or advantage 
which he might have derived from execution of the whole works. 

 

1.35 Return of Surplus Materials 
 
1.35.1 Notwithstanding anything to the contrary contained in any of all the clauses of this Contract, 
where any materials for the execution of the Contract are procured with the assistance of the Bank by 
purchase made under orders or permits or licenses issued by Government the Contractor shall hold 
the said materials economically and solely for the purpose of the Contract and not dispose off them 
without the prior written permission of the Bank and return them to the Bank, if required by the Bank 
at the price to be determined by the Bank's Engineer having due regard to the condition of the 
materials, the price to be determined not to exceed the purchase price thereof inclusive of sales tax, 
octroi and other such levies paid by the Contractor in respect thereof. In the event of breach of the 
aforesaid condition, the Contractor shall, in addition to being liable to action for contravention of the 
terms of licenses or permits and/or criminal breach of trust, be liable to the Bank all moneys, 
advantages or profits resulting or which in the usual course would have resulted to him by reason of 
such breach. 
 
1.36 Right of the Bank to Terminate Contract in the Event of Death of Contractor, if Individual 
 
1.36.1 Without prejudice to any of the rights or remedies under this Contract, if the Contractor being 
an individual, dies, the Bank shall have the option of terminating the Contract without incurring any 
liability for such termination. 

 

1.37 Testing 

 

1.37.1 As required by Bank’s engineer, certificate/ purchase bill to be submitted if required. 
 

1.38    Prevention of Sexual Harassment 

a) The Contractor / Agency shall be solely responsible for full compliance with the provisions 

of "the Sexual Harassment of women at workplace (Prevention, Prohibition and Redressal) Act, 

2013. ln case of any complaint of sexual harassment against its employee within the premises of 

the Bank, the complaint will be filed before the Internal Complaints Committee constituted by the 

Contractor Agency and the Contractor/Agency shall ensure appropriate action under the said Act 

in respect to the complaint.   
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b) Any complaint of sexual harassment from any aggrieved employee of the contractor 

against any employee of the Bank shall be taken cognizance of by the Regional Complaints 

Committee constituted by the Bank.   

c) The contractor shall be responsible for any monetary compensation that may need to be 

paid in case the incident involves the employees of the contractor, for instance any monetary 

relief to Bank's employee, if sexual violence by the employee of the contractor is proved.   

d) The contractor shall be responsible for educating its employees about prevention of sexual 

harassment at workplace and related issues.   

e) The contractor shall provide a complete and updated list of its employees who are 

deployed within the Bank's premises.  

 

1.39   Non-Disclosure Clause   

The Contractor shall not disclose directly or indirectly any information, materials and details of the 

Bank's infrastructure/systems/ equipments etc., which may come to the possession or knowledge 

of the Contractor during the course of discharging its contractual obligations in connection with 

this agreement, to any third party and shall at all times hold the same in strictest confidence. The 

Contractor shall treat the details of the contract as private and confidential, except to the extent 

necessary to carry out the obligations under it or to comply with applicable laws. The Contractor 

shall not publish, permit to be published, or disclose any particulars of the works in any trade or 

technical paper or elsewhere without the previous written consent of the Employer. The 

Contractor shall indemnify the Employer for any loss suffered by the Employer as a result of 

disclosure of any confidential information. Failure to observe the above shall be treated as breach 

of contract on the part of the Contractor and the Employer shall be entitled to claim damages and 

pursue legal remedies. The Contractor shall take all appropriate actions with respect to its 

employees to ensure that the obligations of non-disclosure of confidential information under this 

agreement are fully satisfied. The Contractor's obligations with respect to non-disclosure and 

confidentiality will survive the expiry or termination of this agreement for whatever reason. 

 

1.40 Work at Site 

 
1.40.1 The contractor shall inspect the site and ascertain for himself the nature, character and extent 
of work to be executed and shall include all items, whether specifically mentioned or not in the 
Specifications, Drawings, or Schedule of quantity to make with the intent and purpose of these 
Specifications. 
 
1.40.2 Before submitting the quotations the Contractor is advised to inspect the site and understand 

the scope of the work fully. In case of any clarifications required, The Contractor may approach the 

Bank’s Engineer. 

1.40.3 The labourer of the Contractor will not be allowed to stay within the premises except during the 

work. 

1.40.4 The electric power required for the work can be drawn from the existing supply point available 

a site. Necessary switch boards with fuse, wires etc. and other accessories required for drawing the 

power to site will have to be arranged by the contractor. 

1.40.5 Permission, if any, required from the local bodies shall have to be obtained by the contractor at 

his own cost. 

1.40.6 The entire materials for the work shall be brought to the working area through the staircase only 

and the lifts of the Bank shall not be used for the purpose. 

1.40.7 The intending Contractor may obtain any clarifications regarding the tender from the office of 

the AGM, Estate Department, Reserve Bank of India, Bhubaneswar. 
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1.40.8 The Contractor may please note that the area involved for this work is inside the Residential 

Building. This building, therefore, is in occupation. The Contractor, therefore, will have to carry out his 

work without causing any inconvenience to the residents staying in the colony. 

1.40.9 The work area required to be cleared of debris on a day-to-day basis without any additional cost 

to the Bank. 

1.40.10 At the site of work either the contractor himself should be present to supervise the work or else 

make necessary arrangements to post a qualified supervisor to supervise the work at site. Any 

instructions given by the Bank’s engineer to the supervisor will be construed to have been given to the 

contractor and similar compliance expected from him. 

1.40.11 Any damage caused to the Bank’s/other property (inside the premises) shall be made good by 

the contractor at his own cost.  

1.40.12 The contractor shall ensure that the labourers employed by him have some official valid 

documents (OVD) such as Aadhar card, voter ID card, driving license etc. to facilitate security related 

checks on them. In case the labourers do not have any document to prove their identity they may not 

be allowed to enter the Bank building premises. 

I/We have understood all the above-mentioned conditions and they are acceptable to me/us. 

 
 
 
 
 Place:                                                                           Signature of Tenderer 
 Date:          Name and designation: 
    

                              
 

                                             Name of firm with Seal 
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Section H 
 
A bidder is liable for debarment/disqualification from bidding on the following rounds:  
 

1. If it is determined that the bidder has committed the following acts or omissions in contravention 
of the code of integrity: 
 

 a) Making offer, solicitation or acceptance of bribe, reward or gift or any material benefit, either 
directly or indirectly, in exchange for an unfair advantage in the procurement process or to 
otherwise influence the procurement process. 
 b) Any omission or misrepresentation that may mislead or attempt to mislead so that financial 
or other benefit may be obtained, or an obligation avoided. 
 c) Any collusion,bid rigging or anticompetitive behavior that may impair the transparency, 
fairness and the progress of the procurement process. 
 d) Improper use of information provided by the procuring entity to the bidder with an intent to 
gain unfair advantage in the procurement process or for personal gain. 
 e) Any financial or business transactions between the bidder and any official of the procuring 
entity related to tender or execution process of contract: which can affect the decision of the 
procuring entity directly or indirectly. 
 f) Any coercion or any threat to impair or harm, directly or indirectly, any party or its property to 
influence the procurement process.  
g) Obstruction of any investigation or auditing of a procurement process. 
 h) Making false declaration or providing false information for participation in a tender process 
or to secure a contract.  
i) Failed to disclose conflict of interest. 
 j) Failed to disclose any previous transgressions made in respect of the provisions of sub-
clause(i) with any public institution / entity in India or any other country during the last three 
years or of being debarred by any public procuring institution / entity 

  
2. For any actions or omissions by the bidder other than violation of code of integrity, which in the 
opinion of the Bank warrants debarment, for the reasons like supply of sub-standard material, on-
supply of material, abandonment of works, substandard quality of works, failure to abide terms of the 
tender etc. 
 
 3. If the bidder has been convicted of an offence— (a) under the Prevention of Corruption Act, 1988; 
or (b) the Indian Penal Code or any other law for the time being in force, for causing any loss of life 
or property or causing a threat to public health as part of execution of a public procurement contract. 
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Undertaking regarding declaration of debarment by public institution(s) 

(To be submitted by the tenderer on their letterhead) 
 
Name of Work: Providing and fixing steel staircase near Police Barracks, Main Office 
Premises, Bhubaneswar, Odisha 
 1. I / we ...........................................................(Name of the bidder) declares that 
 (a) I / we or any of our allied firm* is / are not debarred / suspended / blacklisted by any public 
institution / entity in India or any other country as on ……………………. (last date of submission of 
bid). 
 (b) I / we or any of our allied firm* have not made any transgression in respect of the code of 
integrity with any public institution / entity in India or any other country in last three years as on.... 
………… (last date of submission of bid). 
 (c) I / we will inform the Bank in writing, in case, I / we or any of our allied firm* is / are debarred / 
suspended / blacklisted by any public institution / entity in India or other country on or before award 
of work for the captioned work. 
 
2.I / we............................................................... (Name of the firm) declare that I /we or our allied 
firm* ................................................ (Name of the allied firms(s)) is / are debarred / suspended/ 
blacklisted by ……………………………………………. (Name and address of public institution in India 
or any other country) and the same effective up to ............................................................... (date). A 
copy of such letter is attached for your information and record. 

 
 
 
 
 

(Seal and signature of the applicant)  
Date:  
Place:  
 
 
Note: Strike out one of the above two declarations which is not applicable 
 
*Allied firm: A firm would be termed as “allied firm” if the management is common, or substantial or 
majority shares are owned by the banned / suspended firm and by virtue of this it has a controlling 
voice. Further all successor firms will also be considered as allied firms. 
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Reserve Bank of India 

Estate Department  
Bhubaneswar 

 
Annexure I 

 
ARTICLES OF AGREEMENT 

 

ARTICLES OF AGREEMENT made on __________ between the RESERVE BANK OF INDIA, 

BHUBANESWAR having its Central Office at Mumbai 400001 (Hereinafter called "The Bank") 

of the one part and _____________________________ (hereinafter called " the Contractor") of 

the other part.        

 

WHEREAS the Bank desirous of carrying out “Providing and fixing steel staircase near 

Police Barracks, Main Office Premises, Bhubaneswar, Odisha” and has caused Drawing 

and Bills of Quantities showing and describing the work to be done to be prepared by or under 

the direction of Bank’s Engineer.        

 

AND WHEREAS the contractor has agreed to execute upon and subject to the conditions set 

forth herein and to the conditions set forth in the Special Conditions and in the Schedule of 

Quantities and Conditions of Contract ( all of which are collectively hereinafter referred to as 

“the said Conditions”) the works shown upon the said Drawings and / or described in the said 

Specification and included in the Schedule of Quantities at the respective rate therein set forth 

amounting to the sum as therein arrived at or such other sum as shall become payable there 

under (hereinafter referred to as “the said Contract Amount”). 

 

NOW IT IS HEREBY AGREED AS FOLLOWS  :-  

 

1. In consideration of the said Contract Amount to be paid at the times and in the manner set 

forth in the said Conditions, the contractor shall upon and subject to the said Conditions 

execute and complete the work shown upon the said Drawings and described in the said 

Specifications and the Schedule of Quantities. 

 

2. The Bank shall pay the contractor the said Contract Amount or such other sum as shall 

become payable, at the times and in the manner specified in the said Conditions.  

 

3. The term “Bank’s Engineer” in the said condition regarding execution of the work, quality of 

construction, quality of materials, progress and completion of the project etc. shall mean the 

Deputy General Manager (Technical), or any other person designated for the purpose by 

the Reserve Bank of India. As far as the operation of the provision of the contract viz. clause 

relating to settlement of disputes through arbitration, the term “Bank’s Engineer” shall be 

read as Deputy General Manager / Officer – in-charge, of the Estate Department, Reserve 

Bank of India, Bhubaneswar. 
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4. The said Conditions and Appendix thereto shall be read and construed as forming part of 

this Agreement, and the parties hereto shall respectively abide by, submit themselves to the 

said Conditions perform the agreements on their part respectively in the said Conditions 

contained. 

 

5. The plans, agreement and the documents mentioned herein shall form the basis of this 

Contract. 

6. This Contract is neither a fixed lump sum Contract nor a piece Work Contract, but it is a 

Contract to carry out the work in respect of Tender for Providing and fixing steel staircase 

near Police Barracks, Main Office Premises, Bhubaneswar, Odisha to be paid for 

according to actual measured quantities at the rates contained in the Schedule of quantities 

or as provided in the said Conditions.        

7. The Contractor shall afford every reasonable facility for the carrying out of all works relating 

to civil works, installation of sanitary work and fittings, permanent water supply, electrical 

installations, fittings, and other ancillary works in the manner laid down in the said 

Conditions, and shall make good any damages done to walls, floors, etc. after the completion 

of such works. 

8. The Bank reserves to itself the right of altering the Drawings and nature of the work by 

adding to or omitting any items of work or having portions of the same carried out without 

prejudice to this Contract. 

9. The Contractor shall not disclose directly or indirectly any information, materials and details 

of the Bank's infrastructure/systems/equipment’s etc., which may come to the possession or 

knowledge of the Contractor during discharging its contractual obligations in connection with 

this agreement, to any third party and shall at all times hold the same in strictest confidence. 

The Contractor shall treat the details of the contract as private and confidential, except to 

the extent necessary to carry out the obligations under it or to comply with applicable laws. 

The Contractor shall not publish, permit to be published, or disclose any of the works in any 

trade or technical paper or elsewhere without the previous written consent of the Bank. The 

Contractor shall indemnify the Bank for any loss suffered by the Bank because of disclosure 

of any confidential information. Failure to observe the above shall be treated as breach of 

contract on the part of the Contractor and the Bank shall be entitled to claim damages and 

pursue legal remedies. The Contractor shall take all appropriate actions with respect to its 

employees to ensure that the obligations of non-disclosure of confidential information under 

this agreement are fully satisfied. The Contractor's obligations with respect to non-disclosure 

and confidentiality will survive the expiry or termination of this agreement for whatever 

reason. 

10.  The contractor hereby agrees to commence the work from 14th day of date of work award 

letter and to complete the entire work within ______months subject nevertheless to the 

provisions of extension of time in writing by such form (I.e. by way of deed of agreement or 

by exchange of letters / email) as may be mutually decided by the parties.  

11.   All payments by the Bank under this contract will be made only at Bhubaneswar. 

 

12. All disputes arising out of or in any way connected with this agreement shall be deemed to 

have arisen at Bhubaneswar and only Courts in Bhubaneswar shall have jurisdiction to 

determine the same.  
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13. The several parts of this Contract have been read by the Contractor and fully understood by 

the Contractor.   

 

14. The original tender submitted by the successful contractor, a complete set of tender 

drawings which were made available to the tenderer or made available for inspection by the 

intending tenderers, all the correspondence exchanged between the Bank and the 

successful tenderer after the date of opening of the tender till the date of award of the 

contract and the work order having letter no. BBS.ESTT.ESAD.No.__________________ 

dated ________ will form part of the agreement.                

15.  The contractor/agency shall be solely responsible for full compliance with the provisions on 

prevention of Sexual harassment of Women at work place under Prevention, Prohibition and 

Redressal Act 2013. In case of any complaint of sexual harassment against its employee 

within the premises of Bank, the complaint will be filed before the Internal Complaints 

Committee constituted by the contractor/agency and the contractor/agency shall ensure 

appropriate action under the said Act in respect of the complaint.   

(a) Any complaint of sexual harassment from any aggrieved employee of the contractor 

against any employee of the Bank shall be taken cognizance of by the Regional Complaints 

Committee constituted by the bank. 

(b) The contractor shall be responsible for any monetary compensation that may need to be 

paid in case of incident involves the employee of the contractor, for instance any monetary 

relief to Bank’s employee, if sexual violence by the employee of the contractor id proved. 

(c) The contractor shall be responsible for educating its employees about the prevention of 

sexual harassment at workplace and related issues.  

(d) The contractor shall provide a complete and updated list of its employees who are 

deployed within the bank’s premises. 

 

16.  Contractors shall comply with minimum wage Act, labour Act and any other act, in force. 

Notices/penalty, if any, issued/ imposed by any statutory bodies in the work due to lapses 

by the contractor in complying with the statutory norms/ requirements shall be paid by the 

contractor, without any claim to the Bank. 

17. Governing Language 

 

This Agreement has been executed in English and Hindi. If Hindi translation of this Agreement 

conflicts with the English version or contains terms in addition to or different from the English 

version, the English version shall prevail. 

 

 

IN WITNESS WHERE OF the Bank and the Contractor have set their respective hands to 

these presents and two duplicates thereof the day and year first hereinabove written. (If the 

Contractor is a partnership or an individual). 
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IN WITNESS WHERE OF the Bank has set its hands to these presents through its duly 

authorized officials and the Contractor has caused its common seal to be affixed hereunto and 

the said two duplicates/ has caused these presents and the said two duplicates hereof to be 

executed on its behalf, the day and year first hereinabove written, (If the Contractor is a 

Company).  

 

भारतीय ररजर्व बैंक की और से हस् ताक्षररत   ठेकेदार की और से हस् ताक्षररत  

और सुपुदव       और सुपुदव   

 

SIGNED AND DELIVERED BY    SIGNED AND DELIVERED BY 

  Reserve Bank of India by the hand of   the Contractor by the hand of  

 

  ____________________________   _____________________________ 

  (Name & Designation)    (Name & Designation) 

____________________________                    _____________________________ 

   

____________________________  _____________________________ 

 

 गवाह/In the presence of:    गवाह/In the presence of: 

  

  i) __________________________   i) ___________________________ 

 

  पता /Address_____________________  पता /Address___________________ 

 

  ____________________________   _____________________________ 

 

ii) __________________________   ii) ___________________________ 

 

  पता /Address_____________________  पता /Address___________________ 

 

  ____________________________   _____________________________ 
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                              Annexure II  

                       Proforma Of Bank Guarantee for Earnest Money Deposit 

                         (On Non-Judicial Stamp paper)  

The Regional Director, Place 

Reserve Bank of India            Date 

Bhubaneswar  

  

 

Dear Sir/Madam, 
 
Tender for Providing and fixing steel staircase near Police Barracks, Main Office Premises, 
Bhubaneswar, Odisha  
 
WHEREAS 

 

The Reserve Bank of India, having its Central Office at Shahid Bhagat Singh Road, Mumbai, and an 
office at Bhubaneswar (hereinafter called the ‘Bank’) has invited e- tenders for the work Providing 
and fixing steel staircase near Police Barracks, Main Office Premises, Bhubaneswar, Odisha  
(hereinafter referred to as ‘the Work’) on the terms and conditions mentioned in the tender documents. 
1. It is one of the terms of invitation of tenders that the Contractor shall furnish a Bank Guarantee for 

a sum of Rs. ____________ (Rupees _____________only) as Earnest Money Deposit. 
  

2. M/s_________________________________________, (hereinafter called as   
Contractor), who are our constituents intend to submit their tender for the said work and have 
requested us to furnish guarantee to the Bank in respect of the said sum of Rs. (Rupees only). 

 
NOW THIS GUARANTEE WITNESS THE 

 

1. We _____________ (Bank) do hereby agree with and undertake to the Reserve Bank of India, 
their Successors, Assigns that in the event of the Reserve Bank of 
India coming to the conclusion that the Contractor have not performed their obligations under the 
said conditions of the tender or have committed a breach thereof, which conclusion shall be binding 
on us as well as the said Contractor, we shall on demand by the Reserve Bank of India, pay without 
demur to the Reserve Bank of India, a sum of Rs . _________________ (Rupees ____________  
only) or any lower amount that may be demanded by the Reserve Bank of India. Our guarantee 
shall be treated as equivalent to the Earnest Money Deposit for the due performance of the 
obligations of the Contractor under the said Conditions, provided, however, that our liability 
against such sum shall not exceed the sum of 

 
      Rs.  ________________/- (Rupees ________________________only). 
2. We also agree to undertake to and confirm that the sum not exceeding Rs.   

________________/- (Rupees _________________________________ only) as aforesaid 
shall be paid by us without any demur or protest, merely on demand from the Reserve Bank 
of India on receipt of a notice in writing stating the amount is due to them and we shall not ask 
for any further proof or evidence and the notice from the Reserve Bank of India shall be 
conclusive and binding on us and shall not be questioned by us in any respect or manner 
whatsoever. We undertake to pay the amount claimed by the Reserve Bank of India within a 
period of one week from the date of receipt of the notice as aforesaid.  
 

3. We confirm that our obligation to the Reserve Bank of India under this guarantee shall be 
independent of the agreement or agreements or other understandings between the Reserve 
Bank of India and the Contractor.  
 

  This guarantee shall not be revoked by us without prior consent in writing of the Reserve Bank of 
India. 

 

We hereby further agree that – 
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a) Any forbearance or commission on the part of the Reserve Bank of India in enforcing 

the conditions of the said agreement or in compliance with any of the terms and 

conditions stipulated in the said tender and/or hereunder or granting of any time or 

showing of any indulgence by the Reserve Bank of India to the Contractor or any other 

matters in connection therewith shall not discharge us in any way and our obligation 

under this guarantee. This guarantee shall be discharged only by the performance by 

the Contractors of their obligations and in the event of their failure to do so, by payment 

by us of the sum not exceeding Rs. ________________/- 

(Rupees……………………………… only) 
 
 

b) Our liability under these presents shall not exceed the sum of Rs.  
 

________________/- (Rupees _________________________________  
 

only)  
 

c) Our liability under this agreement shall not be affected by any infirmity or irregularity 

on the part of our said constituents in tendering for the said work or their obligations 

there under or by dissolution or change in the constitution of our said constituents. 

d) This guarantee shall remain in force upto ____________ provided that if so desired 

by the Reserve Bank of India, this guarantee shall be renewed for a further period as 

may be indicated by them on the same terms and conditions as contained herein  

 

 

e) Our liability under this presents will terminate unless these presents are renewed as 

provided hereinabove on the __________ or on the day when our said constituents 

comply with their obligations, as to which a certificate in writing by the Reserve Bank 

of India alone is the conclusive proof whichever date is later. Unless a claim or suit or 

action is filed against us within six months from that date or any extended period, all 

the rights of the Reserve Bank of India against us under this guarantee shall be 

forfeited and we shall be released and discharged from all our obligations and liabilities 

hereunder.  

 
 
 
 

 

Yours’ faithfully, 

 

For and on behalf of 

 

____________________________ Bank. 

 

Authorized official. 

 

(NB: This guarantee will require stamp duty as applicable in the state, where it is executed and 
shall be signed by the official whose signature and authority shall be verified). 
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Annexure III 
 

Proforma Of Bank Guarantee for Performance Security Deposit 

The Regional Director, Place 

Reserve Bank of India Date 

Bhubaneswar  

  
 
Dear Sir/Madam, 
 
Providing and fixing steel staircase near Police Barracks, Main Office Premises, Bhubaneswar, 
Odisha  
 
WHEREAS 
 
 
Reserve Bank of India, having its Central Office at Shahid Bhagat Singh Road, Mumbai, (hereinafter 

called “the RBI”) has awarded the Contract for the captioned project (hereinafter called the "Contract") 

to M/s _______________________________ (Name of the Contractor) (hereinafter called " the said 

Contractor" which expression shall include its successors and assigns). 

AND Whereas the Contractor is bound by the said Contract to submit to RBI a Performance  

Security for a total amount of ₹._______________ (Rupees__________________________ 

___________________________________ only) (Amount in figures and words) for the due fulfilment 

by the said contractor of the terms and conditions contained in the contract.  

We, _________________________ (Name of the Bank), (hereinafter called “the Bank”), at the request 

of M/s __________________, the contractor, do hereby undertake to pay to the RBI an amount not 

exceeding Rs ________________ as Performance Guarantee for due fulfilment of the terms and 

conditions of the contract. 
 
NOW THIS GUARANTEE WITNESS THE 

 

1. We _______________________________________ (Name of the Bank) do hereby agree with 

and undertake to RBI, their Successors, Assigns that in the event of the RBI coming to the 

conclusion that the Contractor has not performed his obligations under the said conditions of the 

contract or have committed a breach thereof, which conclusion shall be binding on us as well as 

the said contractor; we shall on demand by the RBI, pay without demur to the RBI, a sum of Rs. 

______________ (Rupees ______________________________________ 

_______________only) or any lower amount that may be demanded by the RBI. Our guarantee 

shall be treated as equivalent to the Performance Guarantee Amount for the due performance of 

the obligations of the Contractor under the said Contract, provided, however, that our liability 

against such sum shall not exceed the sum of Rs. _____________ (Rupees 

____________________________________________________only). 

2. We also agree to undertake to and confirm that the sum not exceeding Rs. _______________ _/- 

(Rupees _________________________________ only) as aforesaid shall be paid by us without 

any demur or protest, merely on demand from the Reserve Bank of India on receipt of a notice in 

writing stating the amount is due to them and we shall not ask for any further proof or evidence and 

the notice from the Reserve Bank of India shall be conclusive and binding on us and shall not be 

questioned by us in any respect or manner whatsoever. The Bank shall pay to RBI any money so 

demanded notwithstanding any dispute/disputes raised by the Contractor in any suit or proceedings 

pending before any Court, Tribunal or Arbitrator/s relating thereto and the liability under this 

guarantee shall be absolute and unequivocal. We undertake to pay the amount claimed by the RBI 
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within a period of one week from the date of receipt of the notice as aforesaid.  

 
3. We confirm that our obligation to the Reserve Bank of India under this guarantee shall be 

independent of the agreement or agreements or other understandings between the Reserve Bank 

of India and the Contractor.  

 

4. This guarantee shall not be revoked by us without prior consent in writing of the RBI.   

 

We hereby further agree that – 

 

a) Any forbearance or commission on the part of the Reserve Bank of India in enforcing the 

conditions of the said agreement or in compliance with any of the terms and conditions 

stipulated in the said tender and/or hereunder or granting of any time or showing of any 

indulgence by the Reserve Bank of India to the Contractor or any other matters in connection 

therewith shall not discharge us in any way and our obligation under this guarantee. This 

guarantee shall be discharged only by the performance by the Contractors of their obligations 

and in the event of their failure to do so, by payment by us of the sum not exceeding Rs. 

________________/- (Rupees……………………………… only) 

 
b) Our liability under these presents shall not exceed the sum of Rs.                 (Rupees only).  

 

c) Our liability under this agreement shall not be affected by any infirmity or irregularity on the 

part of our said constituents/clients or their obligations thereunder or by dissolution or change 

in the constitution of our said constituents.  

 

d) This guarantee shall remain in force up to              (60 days beyond the Defect Liability Period) 

provided that if so desired by the RBI, this guarantee shall be renewed for a further period as 

may be indicated by them on the same terms and conditions as contained herein.  

 

e) Our liability under these presents will terminate unless these presents are renewed as provided 

hereinabove on the or on the day when our said constituents comply with their obligations, as 

to which a certificate in writing by the RBI alone is the conclusive proof whichever date is later. 

Unless a claim or suit or action is filed against us within or any extended period, all the rights 

of the RBI against us under this guarantee shall be forfeited and we shall be released and 

discharged from all our obligations and liabilities hereunder.  

 
In witness whereof I/We of the Bank have signed and sealed this guarantee on the ---------- day of ----
------- (Month) (Year) being herewith duly authorized.  
 
For and on behalf of ____________________ (Name of the Bank)  
 
 
 
Signature of authorized Bank official  
Name:  
Designation  
Stamp/ Seal of the Bank  
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Signed, sealed and delivered for and on behalf of the Bank by the above named in the presence 
of:  
 
Witness 1  
Signature …………………………  
Name ……………………………  
Address ………………………………………  

  

 

(NB: This guarantee will require stamp duty as applicable in the state, where it is executed and 
shall be signed by the official whose signature and authority shall be verified). 
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 1 Name of work with brief particulars   

 2 Agreement No. and date   

 3 Agreement amount   

 4 Date of commencement of work   

 5 Stipulated date of completion   

 6 Actual date of completion   

 7 Details of compensation levied for delay (indicate amount) 

if any 

  

 8 Gross amount of the work completed and paid   

 9 Name and address of the authority under whom works 

executed 

  

 10 Whether the contractor employed qualified 

Engineer/Overseer during execution of work? 

  

 11 i)  Quality of work (indicate grading)  Outstanding/Very Good/ 

Good/Satisfactory/poor 

  ii)   Amt. of work paid on reduced rates, if any.   

12  i)    Did the contractor go for arbitration?   

  ii)   If yes, total amount of claim   

  iii)   Total amount awarded   

 13 Comments on the capabilities of the contractor.   

  a)    Technical proficiency  Outstanding/Very Good/ 

Good/Satisfactory/poor 

  b)    Financial soundness  Outstanding/Very Good/ 

Good/Satisfactory/poor  

  c)     Mobilization of adequate T&P  Outstanding/Very Good/ 

Good/Satisfactory/poor  

  d)    Mobilization of manpower  Outstanding/Very Good/ 

Good/Satisfactory/poor  

  e)    General behaviour 

  

Outstanding/Very Good/ 

Good/Satisfactory/poor  

  

Signature of the Reporting Officer* with Office seal

  

 

ANNEXURE-“IV” 

 

CLIENT’s CERTIFICATE REG. PERFORMANCE OF CONTRACTOR 

Name & address of the Client 

Details of Works executed by Shri /M/s  
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* Regarding performance report/ client’s certificate, for works carried out for Government/ public sector 

companies, the certificate should be signed by the concerned Executive Engineer or an officer in an 

equivalent or higher rank. For works carried out for Private companies, Copy of TDS has to be 

submitted for proving the credentials/contract amount. 

(i) All columns should be filled in properly 

(ii) The Client Certificates should be submitted for each of the Prequalification work/s 
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ANNEXURE V 

FORM OF BANKERS' CERTIFICATE FROM A SCHEDULED BANK 

 
Ref. No.   Date:    

 

Regional Director 

Reserve Bank of India                         

Estate Department 

Pt. J.L Nehru Marg 

Bhubaneswar-751001 

 

Respected Sir/Madam, 

 
Name of Work: Providing and fixing steel staircase near Police Barracks, Main Office Premises, 
Bhubaneswar, Odisha  
 

This is to certify that to the best of our knowledge and information M/s. 

/Shri............................................................. a customer of our bank having marginally noted 

address, are/is respectable and can be treated as good for any engagement up to a   limit   of 

₹14,89,172/- (Rupees Fourteen Lakh Eight Nine Thousand One Hundred Seventy-Two only). 

This certificate is issued without any guarantee or responsibility on the bank or any of its officers.     

 

Other particulars are given below for your perusal and record: 

S.No. Particulars Comments of the 
Bank 

1.  Composition of the firm (whether Partnership”/ Private 

Limited/ Proprietorship/ Public Limited.) 

 

2.  Name of the Proprietor/ Partners/ Directors of the firm.  

3.  Credit facility/ Overdraft facility enjoyed by the firm.  

4.  Dealings  

5.  The period from which the firm has been banking with 

your bank. 

 

6.  Any other remarks.  
 

 

 

(Signature)  

For the Bank  

 

Note: 

 

Bankers' certificates should be on letter head of the Bank, sealed in cover addressed to RBI. 

 

In case of partnership firm, certificate should include names of all partners as recorded with the Bank. 

 

(Signature) 

For the Bank 

On the Letter Head of Bank 
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Annexure – VI 

i. List of similar works executed by the organisation  

(including works on hand at present) 

Sr. 

No. 

Name 

of the 

work 

& 

Work 

order 

no & 

date 

Name and 

address of 

the owner 

Nature & 

specification 

of the work 

The name and full 

address with Email 

ID of the officer 

under whom the 

work was carried 

out 

Amount Whether 

work 

completed 

in time 

Remarks 

        

        

        

        

        

        

        

        

        

 
ii. Pro forma for Details of Similar Works executed, during the last Five years 
 

Sr. 

No. 

Name and 

address of the 

firm 

Nature of 

similar 

work 

Value of 

the work 

Whether 

works 

completed in 

time or not 

(give date of 

start & and 

date of 

completion) 

Completion 

period as per 

work order 

Fax /phone 

number 

&email id of contact 

person of the 

firm 

       

       

       

Place : 

Date: 

Signature of the Tenderer 
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Annexure - VII 

FORMAT FOR POWER OF ATTORNEY FOR SIGNING OF PROPOSAL 

(On Non-Judicial Stamp Paper of appropriate value)  

Know all men by these presents, We………………………………..………………………….(Name of the 

Bidder and address of their registered office) do hereby constitute, appoint and authorize Mr./Ms. 

………………………… ……………………………………..…… ……… (Name and residential address of 

Power of Attorney holder) who is presently employed with us and holding the position of 

………………………………………………………….………………. 

as our attorney, to do in our name and on our behalf, all such acts, deeds and things necessary in 

connection with or incidental to our bid for the “Providing and fixing steel staircase near Police 

Barracks, Main Office Premises, Bhubaneswar, Odisha”  on Item Rate Contract basis for Reserve Bank 

of India including signing and submission of all documents and providing information / responses to RBI, 

representing us in all matters before RBI, and generally dealing with RBI in all matters in connection with 

our proposal for the said Project.   

We hereby agree to ratify all acts, deeds and things lawfully done by our said attorney pursuant to this 

Power of Attorney and that all acts, deeds and things done by our aforesaid attorney shall and shall always 

be deemed to have been done by us. 

 

 

Note:  

Power of Attorney should be properly stamped and notarized 

Power of Attorney furnished shall be irrevocable. 

 

 

Signature/(s) of the Bidder 

Name/(s) 

Stamp/Seal of the Bidder 

(NB: This guarantee will require stamp duty as applicable in the state, where it is executed and shall be 

signed by the official whose signature and authority shall be verified). 
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Annexure VIII 

 

 
Appendix Hereinbefore Referred To 
 

1. Defects Liability Period Twelve months from the date of Virtual 
Completion Certificate 

2. Period of Final Measurement 1 month 

3. Date of Commencement 14th day from the date of letter of issue of 
work order. 

4. Date of Completion Date of virtual completion certificate. 

5. Liquidated damages Liquidated damages at the rate 0.25% of 

the contract amount per week of delay 

beyond stipulated period will be levied 

subject to maximum of 10% of the contract 

amount. 

6. Value of works for interim certificates Rs.10 lakh 

7. Retention percentage 5% from each bill (RA & Final bill) 

8. Installment of security deposit after virtual 

Completion 

PBG as SD and RM as SD will be released 

after Defect liability Period subject to 

rectification of defects pointed out, (if any), 

satisfactorily. 

9. Period for honoring certificates One month for interim bills and 3 months 

for final bill. 

10. Interest for delayed payment Provided the bill submitted by the 

contractor is found to be in order. Where 

interest is to be paid, the rate of interest 

shall be the rate of interest of Provident 

Fund. 
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Annexure IX 

 

 

Schedule of Commercial Deviations 

We confirm that all commercial terms and conditions and specifications of the Bank except for 

deviations listed below: 

 

Sr. 

No. 

Section 

No. 

Clause 

No. 

Deviation 

proposed 

1 2 3 4 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

 

Seal & Signature of Tenderer.  

                                                                                            Name 

                                                                                                                                  Designation 

                                                                                                                                  Date 
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Annexure X 

Schedule of Technical Deviations 

We confirm that all technical terms and conditions and specifications of the Bank except for deviations 

listed below. 

 

Sr. 

No. 

Section 

No. 

Clause 

No. 

Deviation proposed 

1 2 3 4 

    

    

    

    

    

    

    

    

    

    

    

    

 

 

 

Seal & Signature of Tenderer.  

                                                                                            Name 

                                                                                                                                  Designation 

                                                                                                                                  Date 
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ANNEXURE- “XI” 

 

Format of Computerized Measurement Book 

भारतीय ररज़र्व बैंक 

RESERVE BANK OF INDIA 

भुर्नेश्वर कायावलय 

BHUBANESWAR OFFICE 

 

कम्प्यूटरीकृत मापन पुस्तक 

 

COMPUTERISED MEASUREMENT BOOK 

 

(पेज 1 से __) 

(Pages 1 to __) 

 

 

 

यह पुस्तक M/s  ___________________________________________ से जारी की गई है   

 

This Book is issued by M/s _____________________________________________  

 

 

प्रमाणित णकया गया णक इस पुस्तक में __ पृष्ठ हैं 

Certified that this book contains __ Pages 

 

                                                       

                                                      

                                        णजस अणिकारी को पुस्तक जारी की जाती है,  

                                                        उसके हस्ताक्षर 

                                  Signature of the official to whom  

                                                         the book is issued 

 

Signature of AGM-Estate Department 

II 

सूची 

INDEX 

क्रम  सं 

SERIAL 

NO 

मदो ंके णर्र्रि 

PARTICULARS OF ITEMS 

पृष्ठ सं 

PAGE NO 
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III 

मापन  परीक्षि  का   सारांश  

Abstract of Test Check Measurement 

क्रम  सं 

SERIAL 

NO 

मदो ंके णर्र्रि 

PARTICULARS OF ITEMS 

पृष्ठ सं 

PAGE 

NO 

राणश 

AMOUNT 

अणिकारी के 

हस्ताक्षर 

INITIAL OF 

THE OFFICER 
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Reserve Bank of India 

Estate Department 

Bhubaneswar 

Measurement  

Name of the work:  

Name of vendor: M/s  

Date of commencement of work:  

Work Order No:  

Inward No:  

Invoice No:  

Date of completion of work:  

    

S. No. Description of item Unit Quantity 

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 

 

 

Page No. - __ 
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Reserve Bank of India 

Estate Department 

Bhubaneswar 

 Cash Abstract 

Name of the work -   

Name of vendor :  

Date of commencement of work:  

Work Order No:  

Inward No:  

Invoice No:  

Date of completion of work:  

      

S. 

No. 
Description of item Unit Quantity 

Rate/Uni

t (in ₹) 

Amount 

(in ₹) 

      

      

      

  

Total 
 

 

Page No. - __ 

Notes : All the sheets shall be ruled. (sheets shall be in triplicate in three colours - white, yellow and 

green respectively, as per the proforma given above). Each Measurement Book shall be Hard bound 

and submitted along with each RA Bill & Final Bill. 
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Annexure – ‘XII’ 

Performa for Undertaking / Declaration / Certificate by the Bidder regarding country sharing 

land border with India 

(To be submitted by bidders on their letter head duly sealed and signed by the authorized signatory) 

To,  

The Regional Director 

Reserve Bank of India 

Estate Department, 2nd floor, 

Main Office Building, 

Bhubaneswar- 751001 

 

Name of Work: Providing and fixing steel staircase near Police Barracks, Main Office Premises, 

Bhubaneswar, Odisha. 

 

Dear Sir, 

 

I / We ……………………………………. (Name of bidder) have read and understood the contents of 

the Office Memorandum (OM) F. No. 6/18/2019-PPD dated July 23, 2020 and its subsequent orders / 

revision issued by Public Procurement Division, Department of Expenditure, Ministry of Finance, 

Government of India regarding the restrictions on procurement from a bidder of a country which shares 

a land border with India.  

 

2. Based on the definitions mentioned in the above referred order and its subsequent revisions 

regarding the bidder, I / We certify that …………… (Name of the bidder)  

i. is not from a country sharing land border with India, or  

ii. is from a country sharing land border with India and has been registered with the Competent 

Authority, the certificate of which is enclosed, or  

iii. is from a country sharing land border with India where Government of India has extended 

lines of credit, or iv. is from a country sharing land border with India where Government of India 

is engaged in developmental projects. (Strikeout whichever of the above is not applicable).  

 

3. I /We hereby certify that …………………………. (Name of bidder) fulfils all requirements in this 

regard and is eligible to be considered under the provision of the above referred Office Memorandum 

and its subsequent orders / revision. I/We also undertake that I/we …………..……(Name of bidder) 

will not sub-contract any work to a contractor from such country(ies) unless such contractor fulfils all 

the requirements under the above referred office memorandum / order. 

 

4. I have understood that, if this Undertaking / Declaration / Certificate submitted by us found to be 

false, Bank shall be free to terminate our tender / Work Order. Bank shall also be free to initiate any 

legal action in accordance with law including forfeiting of Earnest Money Deposit / Performance Bank 

Guarantee / Security Deposit and / or debarring us from participating in tenders invited by the Bank in 

future.  

 

Signature and name of the authorized signatory of the firm with Rubber Stamp  

 

Date:  

Place: 
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Annexure XIII 

Escalation Matrix for Project Follow-up 

To be submitted by successful bidders 

The tenderers are requested to fill in following particulars. 

 

S.No. Escalation  

Level 

Name of the Person 

& Designation 

Address E-Mail ID Phone Number 

1 1 (Site - 

Supervisor) 

    

2 Junior 

Management 

    

3 Middle 

Management 

    

4 Top 

Management 

    

 

 

Escalation Matrix for DLP  

The tenderers are requested to fill in following particulars. 

 

S.No. Escalation  

Level 

Name of the Person 

& Designation 

Address E-Mail ID Phone Number 

1 1 (Service 

Manager) 

    

2 Junior 

Management 

    

3 Middle 

Management 

    

4 Top 

Management 
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Annexure XIV 

 
Proforma of undertaking in connection with payment of advance of materials brought by the 

contractor to the site 
 

This undertaking made this _______day of ________ between the Reserve Bank of India, a 
corporation constituted under the Reserve Bank of India Act, 1934 and having its Central Office at 
Shahid Bhagat Singh Road, Mumbai 400001 (hereinafter called the Employer) of the one part and 
_____________ (hereinafter called the Contractors of the other part). 
 
The Employer and the Contractors have entered into an Agreement dated _______ hereinafter called 
as the said agreement and in terms of Clause No. 1.28 of the conditions in the agreement, the 
Employer has agreed that the contractor will be paid an advance of 75% of the cost of non-perishable 
building materials brought by the contractor to the site for consumption in the works at the discretion 
of the Employer. 
 
The Contractor has applied to the Employer that they be allowed advances on the security of materials 
absolutely belonging to them and brought by them to the site of work. The Employer has agreed to do 
so on the terms and conditions hereinafter set out. 
 

Now this Letter of Undertaking witnesses that in consultation of the said agreement and in 
consideration of the amount paid/payable to the contractor by the Employer and of any further 
advances as may be made to the Contractors as aforesaid, the Contractor hereby agree with the 
Employer and undertake as under:  
 

1. The amount advanced by the Employer to the Contractors as aforesaid and all or any further 
sum or sums advanced as aforesaid shall be employed by the Contractor in or towards 
expediting the execution of the said works and for no other purpose whatsoever. 
 

2. That the material which have been offered to and accepted by the Employer as security are 
absolutely the Contractor’s own property and free from encumbrances or any kind and the 
Contractor will not make any application for or receive a further advance on the security of 
materials which are not absolutely his own property and free from encumbrances of any kind 
the Contractor indemnify the Employer against all claims to any materials in respect of which 
an advance has been made to them as aforesaid. 
 
 

3. That the materials on the security of which any further advance of advances may   hereafter be 
made as aforesaid (hereinafter called the said materials) shall be used by the Contractor solely 
in the execution of the said works in accordance with the directions of the Bank’s engineer of 
the Employer and in accordance with the terms of the said agreement. 
 

4. That the Contractors shall make at their own cost all the necessary and adequate arrangement 
for the proper watch, safe custody and protection against all risks of the said materials and that 
until used in construction as aforesaid, the said materials shall remain at the site of the said 
works in the Contractor's custody and on their own responsibility and shall at all times be open 
to inspection by the Employer's Engineers or any officer authorised by the Employer. In the 
event of the said materials or any part thereof being stolen, destroyed or damaged, the 
Contractor will forthwith replace the same with other materials of like quantity or repair and 
make good the same as required by the Assistant Engineer/ Assistant Executive Engineer. 
 
 

5. That the said materials shall not on any account be removed from the site of the said works 
except with the permission of the Bank’s engineer. 
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6. That the advances shall be repayable in full when or before the Contractors receive payment 
from the Employer of the price payable to them for the said works under the terms and the 
provisions of the said agreement provided that if any intermediate payments are made to the 
Contractors on account of work done, then on occasion of each such payment by deducting 
therefrom the value of the said materials then actually used in the construction and in respect 
of which recovery has not been made previously, the value for this purpose being determined 
in respect of each description of materials at the rates at which the amounts of the advances 
made under these presents were calculated. 
 
 

7. That if the Contractors shall at any time make any default in the performance or observance in 
any respect of any of the terms and provisions of the said agreement or of these presents, the 
total amount of advance or advances that may still be owing to the Employer, shall immediately, 
on the happening of such default, be repayable by the Contractors to the Employer together 
with interest thereon at 12% per annum from the date or respective dates of such advance or 
advances to the date of repayment and with all costs charges, damaged and expenses incurred 
by the Employer in or for the recovery thereof or the enforcement of this security or otherwise 
by reason of the default of the Contractors and the Contractors hereby covenant and agree 
with the Employer to repay and pay the same respectively to him accordingly. 
 

8. That the Contractors hereby charge all the said materials with the repayment to the Employer 
of the sum of sums advanced as aforesaid and all costs, charges, damages and expenses 
payable under these presents PROVIDED ALWAYS and it is hereby agreed and declared that 
notwithstanding anything in the said agreement and without prejudice to the powers contained 
therein if and whenever the covenant for payment and repayment hereinbefore contained shall 
become enforceable and the money. 
owing shall not be paid in accordance therewith, the Employer may at any time thereafter adopt 
all or any of the following courses as he may deem best: 
 
a. Seize and utilise the said materials or any part thereof in the completion of the said works 

on behalf of the Contractors in accordance with the provisions in that behalf contained in 
the said agreement debiting the Contractor with the actual cost of effecting such completion 
and the amount due in respect of advances under these presents and crediting the 
Contractors with the value of work done as if he had carried it out in accordance with the 
said agreement and at the rates thereby provided. If the balance is against the Contractors, 
they are bound to pay the same to the Employer on demand. 
 

b. Remove and sell by public auction the seized materials or any part thereof and out of the 
moneys arising from the sale retain all the sums aforesaid repayable or payable to the 
Employer under these presents and pay over the surplus (if any) to the Contractors. 
 

c. Deduct all or any part of the money owning out of Security Deposits or any sum due to the 
Contractor under the said agreement. 

 
 

9. That except in the event of such default on the part of the Contractors as aforesaid, no interest 
shall be payable on the said advance. 
 

10. That in the event on any conflict between the provisions of these presents and the said 

agreement, the provisions of these presents shall prevail and in the event of any dispute or 

difference arising over the construction of effect of these presents the settlement of which has 

not been herein before expressly provided for the same shall be referred to the Officer-in-

Charge, Premises Department, Mumbai, whose decision shall be final and no appeal shall lie 

against his decision before any court, arbitrator or authority. 

 
11. The provision of this Undertaking shall be deemed to be supplemented to the said agreement. 
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IN WITNESS WHEREOF the Contractors have set their hands to these presents the day and 
year first hereinabove written. 

 

Witness    Signature 

                Name 

                Address 

 

Witness    Signature 

                Name 

               Address 
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Reserve Bank of India 

Estate Department  
Bhubaneswar 

 

Section I 

Technical Specifications- Civil works 

 

The scope of work covers execution and completion of work of “Providing and fixing steel staircase 

near Police Barracks, Main Office Premises, Bhubaneswar, Odisha” for the Reserve Bank of India 

in accordance with specifications prepared by the Bank’s Engineer and to the satisfaction of the Bank’s 

Engineer. 

 

Contract  

The form of contact shall be according to the Conditions of Contract”. The following clauses shall be 

considered as an extension and not in limitations of obligation of the contractor. 

 

Dimensions  

Figured dimension are in all cases to be accepted in preference to scales sizes. Large scale details 

take precedence over small scale drawings. In case of discrepancy the Contractor is to ask for 

clarification before proceeding with the work. 

 

Contractor to include in his rates 

 

The contractor shall include in his rates for all the items listed in this section. 

 

Contractor to Inspect Site 

The contractor shall visit and examine the site and satisfy himself as to the nature of the existing roads 

or other means of communications, the extent and magnitude of the work and facilities for obtaining 

materials and shall obtain generally his own information on all matters affecting the execution of the 

work. No extra charge made in consequence of any misunderstanding or incorrect information on any 

of these points or on the ground of insufficient description will be allowed. All expenses incurred by the 

contractor in connection with obtaining information for submitting this tender including his visits to the 

site or efforts in compiling the tender shall be borne by the bidder and no claims for reimbursement 

thereof shall be entertained. 

 

Gatekeeper and Watchman 

The contractor from the time of being placed in possession of the site must make arrangements for 

watching, lighting and protecting the work, al materials, workmen and the public by day and night on 

all days including Sundays and holidays at his own cost. 

 

Storage for materials  

The Contractor shall provide for all necessary sheds of adequate dimension for storage and protection 

of materials like cement, lime, timber and such other materials including tools and equipment which 

are likely to deteriorate by the action of sun, wind, rain or other natural causes due to exposure in the 

open. 

 

All such sheds shall be cleared away and the whole area left in good order on completion of the contract 

to the satisfaction of the Architects. 
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All materials which are stored on the site such as bricks, aggregates etc. shall be stacked in such a 

manner so as to facilitate rapid and easy checking of quantities of such materials. 

 

Cost of Transportation  

The Contractor shall allow in his cost for all transporting, unloading, stacking and storing of supplies of 

goods and materials for this work on the site and in the places approved from time to time by the Bank’s 

Engineer. The Contractor shall allow in his price for transport of all materials controlled or otherwise to 

the site. 

 

Rates for non-tender items  

 

Rates of items not included in Schedule of Quantities shall be settled by the Bank’s Engineer as 

  

mentioned in the variation clause of the Contract Conditions. 

 

Rate to include 

 

The rates quoted shall be for all heights and depths and for finished work. 

 

To ascertain from Contractors for the other trades 

 

The contractor shall ascertain from other Contractors as directed by the Bank all particulars relating to 

their work with regard to the order of its execution and the position in which chases, holes and similar 

items will be required, before the work is taken in hand as no claims for extras will be allowed for cutting 

away work already executed in consequences of any neglect by the Contractors to ascertain these 

particulars beforehand. 

 

Testing of Material 

 

The contractor shall, before he place orders for supply of materials, furnish to the Bank’s Engineer at 

his own expense, samples of materials including patented products and those under specific makes, 

proposed to be used in the works, well in time, notwithstanding prior approval by Bank’s 

Engineer/Employer of such products and makes; such prior approval shall not constitute a waiver of 

the rule regarding approval of samples. In all cases makers/ manufacturers test certificates shall be 

produced by the contractor along with the samples for their goods/articles/ products/ 

processes/equipment. 

 

Clearing of Site 

 

The Contractor shall ensure to clear the site of all debris and left over materials at his own expense to 

the entire satisfaction of the employer and Municipal or other public authorities. 

 

Preparation of building for occupation and use on completion 

 

The whole of the work shall be thoroughly inspected by the Contractors and all deficiencies and defects 

set right. On completion of such inspection, the Contractor shall inform the employer in writing, that he 

was finished the work and it is ready for the Bank’s engineers’ inspection. 

On completion, the contractor shall clean all windows and doors and all glass panes including cleaning 

of all floors, staircase and every part of the work area including oiling of all hardware. He will leave the 

entire work area neat and clean and ready for immediate occupation and to the satisfaction of the 

employer. 
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Vouchers 

The Contractor shall furnish the employer with vouchers on request, to prove that the materials are as 

specified and to indicate the rates at which the materials purchased in order to work out the rate 

analysis of the non-tender items which he may be called upon to carry out thereafter. 

 

Protection 

The contractor shall properly cover up and protect all work throughout the duration of work until 

completion, particularly masonry / finish, mouldings, steps terrazzo or special floor finishes, staircases 

and balustrades, doors and windows frames, plaster angles, lighting and sanitary fittings, glass, paint 

work and all finishes. 

 

MATERIALS AND WORKMANSHIP 

 

The contractor under this contract bind himself to use first class materials. Quality of workmanship 

shall be of the highest order befitting the nature of the project. All work not upto the standard shall be 

summarily rejected, and the Contractor will be required to dismantle the defective work and redo the 

work at his own cost and risk. The decision of architect/employer regarding the quality/standard of 

workmanship shall be final and binding on the contractor. 

  

MATERIALS: - 

1. Materials shall be of the best approved quality and they shall comply with the respective latest 

IS code specified. 

2. In case of non-availability of materials in metrics sizes, the nearest size in FPS units shall be 

provided with the prior approval of the Bank’s Engineer-in-charge for which, neither extra will be paid 

nor any rebate, be recovered. 

3. All material shall be tested in any testing laboratory approved by the Assistant Engineer/ 

Assistant Executive Engineer / Engineer-in-charge, as per the testing guidelines issued by the 

Employer, which can be perused by the contractor from the office results of such tests in original issued 

by the laboratory shall be submitted to the Architects with copy to Assistant Engineer / Assistant 

Executive Engineer / Engineer-in-charge. The entire charges connected with such testing including for 

repeated tests if ordered by the Bank’s Engineer-in-charge shall be borne by the Contractor. 

4. All materials supplied by the Employer / any other specialist firm shall be properly stored and 

the Contractor shall be responsible for its safe custody until they are required on the works and till the 

completion of work. 

5. Unless otherwise shown on the drawings or mentioned in the Schedule of Quantities or 

Specified Conditions, the quality of materials, workmanship, dimensions etc. shall be as specified 

herein under. 

6. All equipment’s and facilities for carrying out field test on materials shall be provided by the 

Contractors without any extra cost. 

Cement: - 

Cement shall comply in every respect with the requirements of the latest publication of IS-268 and 

unless otherwise specified Ordinary Portland cement shall be used. 

The weight of Ordinary Portland cement shall be taken as 1440 kg per CuM (80 lbs per Cft.). Cement 

shall be measured by weight and in whole bags and each undisturbed and sealed 50kgs. bag being 

considered equivalent to 34.72 liters (1.2 Cft.) in volume. Care should be taken to see that each bag 

contains full quantity of cement. When part bag is required, cement shall be taken by weight or 

measured in measuring boxes. 

No other make of cement but that approved by the Bank’s Engineer-in-charge will be allowed on works 

and the source of supply shall not be changed without approval of the Bank’s Engineer-in-charge in 

writing. Test certificates to show that cement is fully complying with the specifications shall be 

submitted to the Architect and notwithstanding this, the Architects may at their discretion, order that 

the cement brought on site and which they may consider damaged or of doubtful quality for any reason 
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whatsoever, shall be retested in an approved testing laboratory and fresh certificates of its soundness 

shall be produced. Cement ordered for retesting shall not be used for any work pending results of 

retests. 

Cement shall be stored in weather proof shed with raised wooden plank, flooring to prevent 

deterioration by dampness of intrusion of foreign matter. It shall be stored in such a way as to allow 

the removal and use of cement in chronological order of receipt i.e. first received being first used. 

Cement deteriorated and / or clotted shall not be used on work but shall be removed at once from the 

site. However, allowing use of warehouse set cement shall be determined by the Bank’s Engineer-in- 

charge. 

 

Fine Aggregate: - 

Sand shall conform to IS-383 and relevant portion of IS-515. It shall pass through a IS sieve 4.75 mm 

(3/16 BS) test sieve leaving a residue not more than 5%. It shall be from natural source crushed stone 

screenings, if allowed, chemically inert, clean, sharp, hard, durable, well graded and free from dust, 

clay, shale large pebbles, salt, organic matter, loam mica or other deleterious matter. The sun of 

percentages of all deleterious materials in sand shall not exceed 5% by weight. It shall be washed if 

directed to reduce the percentage of deleterious substance to acceptable limits. Sand shall not contain 

any trace of salt and it shall be tested and sand containing any trace of salt shall be rejected. 

The fine aggregate for concrete shall be graded within limits as specified in IS-383 and the Fineness 

Modulus may range between 2.60 to 3.20. 

  

The fine aggregate shall be stacked carefully on a clean hard dry surface so that it will not get mixed 

up with deleterious foreign materials, if such a surface is not available a platform of planks of corrugated 

iron sheets or brick floor or a thin layer of lean concrete shall be prepared. 

 

Coarse Aggregate; - 

Shall consist of crushed or broken stone 85% of which shall be retained on 4.75 mm IS test sieve. It 

shall be obtained from crushing Granite, Quartzite, Trap, Basalt or similar approved stones from 

approved quarry and shall conform to IS-383 and IS-515. Coarse aggregate shall be chemically inert 

when mixed with cement and shall be cubical in shape and free from soft, friable, thin, porous, 

laminated or flaky pieces. It shall be free from dust and any other foreign matter. 

Gravel / Shingle of desired grading may be permitted as a substitute in part or full in plain cement 

concrete it the Architect is otherwise satisfied about the quality of aggregate. For all RCC works the 

size of coarse aggregate shall be 20 mm and down gauge. 

Water: - 

Water for mixing cement mortar or concrete shall not be salty or brackish and shall be clean, 

reasonably clear and free from objectionable quantities of silt and traces of oil, acid and injurious alkali, 

salts, organic matter and other deleterious materials which will either weaken the mortar or concrete 

or cause efflorescence or attach the steel in reinforced cement concrete. Water shall be obtained from 

sources approved by the Architect. Potable water is generally considered satisfactory for mixing and 

curing concrete, mortar, masonry etc. Where water other than main source is used this shall be tested 

in an approved testing laboratory to establish its suitability. All charges connected therewith shall be 

borne by the Contractors. 

 

PAINTING AND POLISHING: 

Materials: Paints used in the works shall conform to the respective IS code of practices: These shall 

be the latest revised. Paints shall be factory made and no site preparation shall be allowed except for 

the white wash. Paints received at the site shall be in manufacturer’s sealed drum. 

 

Paints should be such as to withstand weathering effects of the atmosphere, decay of wood, corrosion 

of metal and of pleasing appearance. Also their surface should become hygienic, clean and attractive. 
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Paints shall conform to the following points: 

 

1. Good spreading coverage. 

2. Easy application 

3. Should form a thin uniform film on application. 

4. Surface should not crack when paint dries. 

a. Should be inert to weathering actions of atmosphere. 

b. Final surface should be hard and durable. 

 

The manufacturer and shades of paint used at the work site shall be to the approval of the Bank. 

 

Workmanship: the work shall be carried out as specified in IS 2385 Part I and Part II schedule of 

painting system to be as per table of IS 2385 Part II. 

 

Surface preparation: 

a. Surface shall be cleaned and any existing fungus or mould shall be removed. A coat of 

fungicidal wash shall then be applied and allowed to dry if necessary. 

b. Any cracks, defects in the plaster of Paris surface shall be cut out made good, cured and 

allowed to dry. Minor cracks may be filled with a suitable filler. 

c. Lime mortar plaster shall be left unpainted for the first few months to allow plaster to carbonate, 

harden and dry thoroughly. 

d. In case of gypsum plaster it shall be ensured that the surface is either alkaline or neutral and 

tested in accordance with E-1 as specified in IS 2395 Part I. 

All paints and products shall be from one manufacturer only. The steps for painting operation to be 

followed as under : 

a. Primer/sealer – coat as recommended by paint manufacturer. 

b. Filler/Putty as many layer as required and approved of 

c. Undercoats. 

d. Finishing coat or coats. 

 

Paints to be applied shall be spread uniformly over the entire area. Paints shall be mixed and stirred 

thoroughly prior to use. No addition of thinner or water shall be permitted other than the quantity 

specified by the manufacturers. 

 

Paint may be sprayed or applied with brush depending upon type of paint used. Finishing shall be to 

the satisfaction of the Bank. 

Sufficient time shall be allowed between two coats to ensure that the earlier coat is fully dry prior to the 

application of the successive coat. 

 

Application of paint shall be carried out in properly ventilated and dry weather for painting of interiors. 

Application of one coat in one room shall be finished in one operation. Filler shall be plaster of Paris or 

as approved by the Bank. 

Brushing of paints in coats shall be in a direction that is at right angles to the previous one. 

No brush mark must be visible. The final coat shall be finished with a roller sponge. Painting shall be 

measured in square meters. 

The number of finished coats specified in the BOQ are the minimum require and for guideline only. 

The finish surface shall be the acceptance and approval of Bank. Any additional coats required to 

achieve this shall be to the account of the Contractor and no extra charges shall be payable for any 

additional coat applied. 
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Drawings and details for reference
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NAME AND ADDRESS OF THE CONTRACTOR:  

 

SIGN & SEAL OF THE CONTRACTOR: 

Date: 

Place: 
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Section J 
 

I. List of Approved Brand and / or Manufacturer of Material-Civil Works 

 

 

Sl no Items Approved list 

1 Steel/Aluminium Section SAIL,Jindal, Hindalco, or equivalent approved 

2 Cement based Putty Birla white, berger, Asian paint or or equivalent 

approved 

3 Acrylic Emulsion/ Synthetic 

Emulsion Paint 

Asian paint, Berger,  Shalimar Paints, Nerolac or 

equivalent approved 

4 Cement A.C.C, Ultratech,  Ramco, Birla, Ambuja of approved 

equivalent 

5 White cement Birla White, J.K. White or approved equivalent 

6 Glue/adhesive Fevicol, Araldite, Vamicol or equivalent approved 

7 Glass (Toughened 6mm) Saint Gobain, AIS or approved equivalent 

 

 

 

NAME AND ADDRESS OF THE CONTRACTOR:  

 

SIGN & SEAL OF THE CONTRACTOR: 

Date: 

Place: 
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Reserve Bank of India 

Estate Department  
Bhubaneswar 

 
Section K 

 
Tender for Providing and fixing steel staircase near Police Barracks, Main Office Premises, 

Bhubaneswar, Odisha. 

 

e-Tender no: RBI/Bhubaneswar Regional Office/Estate/18/25-26/ET/430 

 

Un- Priced Schedule of Quantities                     

 

Part -II 

 

Name of Contractor_____________________________________________ 

 

Address _____________________________________________________ 

 

Close Bid Date: - September 10, 2025, up to 17.00 Hrs. 
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Reserve Bank of India  

Estate Department  

Bhubaneswar 

  

“Providing and fixing steel staircase near Police Barracks, Main Office Premises, 

Bhubaneswar, Odisha” 

 

  

Preamble  

  

The rates quoted shall include the following:  

1. The item and quantities indicated in the schedule of quantity are tentative and as per need 

of work and as decided by the Bank certain items/ quantities may not be required to be 

executed or may be executed with reduction in quantities to any extent. The contractor 

has to execute items/quantities as per direction of Bank and no claim on this account 

whatsoever it may will be entertained by the Bank in respect of non-operation of 

items/reduction in quantities.  

  

2. Charges required to comply with all the provision under contract labour Act 1970(including 

subsequent revision if any) and rules therein.  

  

3. Providing for all costs and charges incurred by the contractor complying with all safety 

health and welfare regulations, appertaining to staff and work people employed on the site.  

  

4. Keeping the site free from debris arising from the works during the 

renovation/construction/repair/ period and leave the site free from debris on completion of 

work to the satisfaction of the Employer.  

  

5. Providing electric lights, maintain system, all as required for the works and remove the 

temporary installations on completion  

  

6. Making necessary holes/pockets/chases in masonry/ concrete/floors/walls/ partition etc. 

and making good the damages matching to the surrounding specification at no extra cost 

to the Bank.  

  

7. Providing and erecting necessary scaffolding and providing access for work area as may 

be required for carrying out the repair works and for inspection of work at all levels and 

heights and removal the same after satisfactory completion of work.  

  

8. Charges for Inspecting the site and get acquainted with pertaining works just idea for works 

to be carried out before quoting the rates.  

  

9. Necessary charges towards providing service of a qualified supervisor on the work site 

during entire working hours and shall be who shall be available at work site to receive 

instructions from the Bank and act accordingly. 
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10. Contractors will have to submit a time bound programme just after the award of the work 

and get it approved from the Bank before commencement of work.  

  

11. The rates shall also include the removal and carting away all debris, etc from Bank’s 

premises.  

  

12. Contractors to provide the original invoices for every supply of materials for Bank’s 

verifications. If it is not provided and the materials found not as per specifications/ 

approved make shall not be measured for the payment.  

13. Curing the items of work involving the use of cement and waterproof paints.  

 

14. The rates should be inclusive of all relevant taxes, GST, labour cess, any other statutory 

dues applicable, transportation charge etc. and for all the accessories required for the 

completion of the work. No extra amount will be paid for whatsoever. All fluctuations in 

prices of all materials & labour shall be borne by the contractor.  

  

   

Place:                                                 Signature and Seal of the contractor  

                                                            Name & address    
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Reserve Bank of India 
Estate Department 

Bhubaneswar 

Un- Priced Schedule of Quantities             

Name of the Work: Providing and fixing steel staircase near Police Barracks, Main Office 

Premises, Bhubaneswar, Odisha. 

Sl 
No. 

Description of Item Unit 
Estimated 

Qty 

1 Charges for supply and erection of staircase 
railing, stringers, treads, landings, column, 
anchor bolt etc. including applying priming 
coat of approved steel primer, tools, tackles, 
manpower and transportation use wherever 
required, all complete 

MT 4.8 

2 Charges for providing roof sheeting with 
galvalume sheet as per architectural profile 
including cost of materials, tools, tackles, 
machinery & manpower and transportation 
charges.(TH 0.5 mm) 

MT 0.2 

3 Charges of civil work for excavation, 
backfilling, PCC,RCC, centering, shuttering. 
TMT rod cutting & bending of footing, 
column and plinth beam including cost of 
materials, tools, machinery and manpower. 

LS 1 

  Total Amount including GST     

 

 

 

Date:                                                                                       Signature of Contractor with address & Seal 

Place:    
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Reserve Bank of India 

Estate Department 

Bhubaneswar 

 

 

 

Tender for Providing and fixing steel staircase near Police Barracks, Main Office Premises, 

Bhubaneswar, Odisha. 

 

e-Tender no: RBI/Bhubaneswar Regional Office/Estate/18/25-26/ET/430 

 

 

 

Part -II 

 

Name of Contractor_____________________________________________ 

 

Address _____________________________________________________ 

 

Close Bid Date: - September 10, 2025 up to 17.00 Hrs. 

 

 

 

 

 

1. The bidders must submit the bid via online mode only through MSTC NEW COMMON 
PORTAL. 
 

2. In MSTC Portal, bidders are required to submit the Total Amount for each of individual 
items (including GST).  
 

3. Bidders are advised to not to quote the amount in this document. All amounts must be 
quoted online in MSTC Portal. All the items in the charts are shown as representational 
purpose only. 
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Reserve Bank of India 

Estate Department 

Bhubaneswar 

 

“Providing and fixing steel staircase near Police Barracks, Main Office Premises, 

Bhubaneswar, Odisha” 

 

Preamble 

 

The rates quoted shall include the following: 

 

The item and quantities indicated in the schedule of quantity are tentative and as per need of work 

and as decided by the Bank certain items/ quantities may not be required to be executed or may be 

executed with reduction in quantities to any extent. The contractor has to execute items/quantities as 

per direction of Bank and no claim on this account whatsoever it may will be entertained by the Bank 

in respect of non-operation of items/reduction in quantities. 

 

Charges required to comply with all the provision under contract labour Act 1970(including 

subsequent revision if any) and rules therein. 

 

Providing for all costs and charges incurred by the contractor complying with all safety health and 

welfare regulations, appertaining to staff and work people employed on the site. 

 

Keeping the site free from debris arising from the works during the renovation/construction/repair/ 

period and leave the site free from debris on completion of work to the satisfaction of the Employer. 

 

Providing electric lights, maintain system, all as required for the works and remove the temporary 

installations on completion 

 

Making necessary holes/pockets/chases in masonry/ concrete/floors/walls/ partition etc. and making 

good the damages matching to the surrounding specification at no extra cost to the Bank. 

 

Providing and erecting necessary scaffolding and providing access for work area as may be required 

for carrying out the repair works and for inspection of work at all levels and heights and removal the 

same after satisfactory completion of work. 

 

Charges for Inspecting the site and get acquainted with pertaining works just idea for works to be 

carried out before quoting the rates. 

 

Necessary charges towards providing service of a qualified supervisor on the work site during entire 

working hours and shall be who shall be available at work site to receive instructions from the Bank 

and act accordingly. 

 

Contractors will have to submit a time bound programme just after the award of the work and get it 

approved from the Bank before commencement of work. 
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The rates shall also include the removal and carting away all debris, etc from Bank’s premises. 

 

Contractors to provide the original invoices for every supply of materials for Bank’s verifications. If it 

is not provided and the materials found not as per specifications/ approved make shall not be 

measured for the payment. 

Curing the items of work involving the use of cement and waterproof paints. 

 

The rates should be inclusive of all relevant taxes, GST, transportation charge etc. and for all the 

accessories required for the completion of the work. No extra amount will be paid for whatsoever. All 

fluctuations in prices of all materials & labour shall be borne by the contractor. 

Annexure-Drawing and material detail-6 numbers 

 

 

 

 

Place:                                                 Signature and Seal of the contractor 

Name & address 
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Reserve Bank of India 

Estate Department 
Bhubaneswar 

 

Schedule of Quantities 

 

Name of the Work: Providing and fixing steel staircase near Police Barracks, Main 

Office Premises, Bhubaneswar, Odisha. 

  

Providing and fixing steel staircase near Police Barracks, Main Office Premises 

Sl 
No. 

Description of Item Unit Estimated 
Qty 

Rate 
including 
GST 

Amount 
including 
GST 

1 Charges for supply and 
erection of staircase railing, 
stringers, treads, landings, 
column, anchor bolt etc. 
including applying priming coat 
of approved steel primer, tools, 
tackles, manpower and 
transportation use wherever 
required, all complete 

MT 4.8 Price should not be 
quoted here and should 
only be quoted online in 
the MSTC portal 

2 Charges for providing roof 
sheeting with galvalume sheet 
as per architectural profile 
including cost of materials, 
tools, tackles, machinery & 
manpower and transportation 
charges.(TH 0.5 mm) 

MT 0.2 
  

3 Charges of civil work for 
excavation, backfilling, 
PCC,RCC, centering, 
shuttering. TMT rod cutting & 
bending of footing, column and 
plinth beam including cost of 
materials, tools, machinery and 
manpower. 

LS 1 
  

  Total Amount including GST       
 

 

Date:                                                                                                  Signature of Contractor with address & Seal 

                                               Place: 

Note- Price should not be quoted here and should only be quoted online in the MSTC portal. 

Otherwise, the bid shall be rejected.   


