
 
 

Reserve Bank of India/ भारतीय ररज़र्व बैंक 

Estate Department / संपदा वर्भाग 

Guwahati / गुर्ाहाटी 
 

आरबीआई गुवाहाटी के मुख्य कार्ाालर् पररसर के एनेक्स भवन में के्रच सुववधा की स्थापना 

 

ई- विवर्दा िं:  RBI/GUWAHATI/ESTATE/2//25-26/ET/414 

                        RBI/GUWAHATI/ESTATE/3//25-26/ET/419 
 

विवर्दा सूचिा 
 

भारतीय ररज़र्व बैंक, गुर्ाहाटी उपयुवक्त कायव के लिए दो बोिी प्रणािी (तकनीकी-र्ालणज्यिक और लर्त्तीय बोिी) के तहत 

लनम्नलिज्यित कुि 02 ई-लनलर्दाएं एक साथ आमंलित करता है। लनलर्दा प्रपि 22 अगस्त 2025 को 19:00 बजे से आरबीआई 

(RBI) की रे्बसाइट और एमएसटीसी (MSTC) ई-पोटवि www.mstcecommerce.com पर देिने / डाउनिोड करने 

के लिए उपिब्ध होगंी। 

आपकी लनलर्दा, लर्लिर्त भरी हुई और ई-हस्ताक्षररत, केर्ि एमएसटीसी नू्य कॉमि पोटवल (MSTC New Common 

Portal) www.mstcecommerce.com के माध्यम से ई-टेंडररंग मोड द्वारा प्रसु्तत की जानी चालहए। ई-लनलर्दा प्रलिया 

की अनुसूची और संलक्षप्त लर्र्रण इस प्रकार हैं: 
 

1. कुल अिुमावित लागत: ₹16,92,000/- 

 

2. बयािा : लागू िही ंहोगा 

 

3. इर्ेंट का प्रकाशि- वदिांक और समय: : 22.08.2025 को 19:00 बजे से। 
 

4. बोली प्रारंभ होिे की वदिांक और समय: 22.08.2025 को 19:00 बजे से। 
 

5. बोली-पूर्व बैठक की वदिांक: 29.08.2025 को 11:00 बजे से बैंक मुख्य कायावलय भर्ि पर 

 

6. बोली बंद होिे की वदिांक और समय: 15.09.2025 को 10:00 बजे । 

 

7. बोली खोलिे की वदिांक और समय: 15.09.2025 को 11:00 बजे से। 

 

कृपया ध्याि दें वक आपको उपरोक्त तीिो ं ई-विवर्दाओ ं में अपिी बोली जमा करिी होगी। इसवलए, तीिो ं

विवर्दाओ ंमें शावमल कुल पूर्व-योग्यता मािदंड/उद्धृत दरो ंको तथा उसके कायावदेश के वलए वर्चार वकया जाएगा। 
 

इस लनलर्दा के संबंि में कोई भी संशोिन/शुज्यिपि/स्पष्टीकरण केर्ि रे्बसाइट/ई-पोटवि पर अपिोड लकया जाएगा। 

बैंक नू्यनतम लनलर्दा स्वीकार करने के लिए बाध्य नही ंहै और लकसी भी या सभी लनलर्दाओ ंको लबना कोई कारण बताए 

अस्वीकार करने का अलिकार बैंक सुरलक्षत रिता है। 

कृपया ध्याि दें वक यह एक सीवमत ई-विवर्दा है। यह केर्ल सूचिा के वलए प्रकावशत की जा रही है और इस 

सीवमत विवर्दा में बोली लगािे के वलए खुला आमंत्रण िही ंहै। इस विवर्दा में भागीदारी केर्ल आमंत्रण द्वारा है 

और बैंक के सूचीबद्ध ठेकेदारो ंतक ही सीवमत है। अिचाहे प्रस्तार्ो ंको अिदेखा वकया जाएगा। हालांवक, जो 

ठेकेदार भवर्ष्य में ऐसी विवर्दाओ ंमें भाग लेिा चाहते हैं, रे् प्रविया के अिुसार आरबीआई के साथ पैिल में 

शावमल होिे के वलए आरे्दि कर सकते हैं।         

के्षत्रीय विदेशक 

भारतीय ररज़र्व बैंक 

               उत्तर पूर्ी राज्य 

https://www.mstcecommerce.com/
https://www.mstcecommerce.com/
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PART- I 

 

Name of the Tenderer:   
 

Address:   
 

 

e-mail ID & Phone No:   
 
 
 
 

 

 
Date of Publication of e-Tender 

 
August 22, 2025 at 19:00 Hours 

 
Date of Pre-Bid Meeting 

 
August 29, 2025 at 11:00 Hours onwards at 
Bank Main Office Building (MOB) 

 
Last date of Submission of Bid 

 
September 15, 2025 up-to 10:00 Hours 

 
Tender Opening Event- Date and Time 

 
September 15, 2025 from 11:00 Hours 

 
 
 
 
 
 
 

 

Setting up of crèche facility at the Annex building, Main Office Premises, RBI 

Guwahati 

This document is the property of Reserve Bank of India (RBI). It may not be copied, distributed or recorded on any medium, electronic or otherwise, 

without the RBI’s written permission thereof, except for the purpose of responding to RBI for the said purpose. The use of the contents of this documents, 

even by the authorized personnel / agencies for any purpose other than the purpose specified herein, is strictly prohibited and shall amount to copyright 

violation and thus, shall be punishable under the Indian Law. 
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DISCLAIMER 

 

Reserve Bank of India, Estate Department, Guwahati, has prepared this document to give 

background information on the Project to the interested parties. While Reserve Bank of India 

has taken due care in the preparation of the information contained herein and believes it to 

be accurate, neither Reserve Bank of India nor any of its authorities or agencies nor any of 

their respective officers, employees, agents or advisors give any warranty or make any 

representations, express or implied as to the completeness or accuracy of the information 

contained in this document or any information which may be provided in association with it. 

 
The information is not intended to be exhaustive. Interested parties are required to make their 

own inquiries. Respondents to this e-tender are required to make their own inquiries and they 

should not rely solely on the information contained in the blank e-tender documents / forms. 

The Reserve Bank of India is not responsible if no due diligence is performed by the 

Respondents. 

 
The information is provided on the basis that it is non – binding on Reserve Bank of India or 

any of its authorities or agencies or any of their respective officers, employees, agents, or 

advisors. 

 
Reserve Bank of India reserves the right not to proceed with the Project or to change the 

configuration of the Project, to alter the timetable reflected in this document or to change the 

process or procedure to be applied. It also reserves the right to decline to discuss the matter 

further with any party expressing interest. No reimbursement of cost of any type will be paid 

to persons or entities expressing interest. 
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SCHEDULE OF TENDER (SOT) 

 

This is a LIMITED e-TENDER. Only those bidders/vendors who are empaneled with 
RBI Guwahati for such Civil works under the Price Category of “₹10 Lakh & above 
and up-to ₹25 Lakh” or otherwise allowed by the Bank are eligible to participate in 

this e-tender process. 
 

Particulars Description 

1. e-Tender No RBI/Guwahati/Estate/  

2. Name of the Work Setting up of crèche facility at the Annex building, Main 

Office Premises, RBI Guwahati 

3. Estimated Cost of the Work  ₹16,92,000/- (Rupees Sixteen Lakhs Ninety Two 
Thousand only) 

3. Mode of Tender e-Procurement System Online (Part I – Techno- 

Commercial Bid and Part II - Financial Bid through 

MSTC Common Portal at www.mstcecommerce.com 

4. Date of NIT available to Parties to 

download from RBI website and 

MSTC Portal 

August 22, 2025 from 19:00 Hours onwards 

5. Date and venue of the Pre-Bid 

Meeting  

August 29, 2025 from 11:00 Hours onwards at 4th 

Floor, Estate Department, RBI Guwahati 

6. Earnest Money Deposit: NA 

 

7. Bid Start date (Techno- 

commercial Bid and Financial Bid) 

through MSTC Common Portal at 

www.mstcecommerce.com 

August 22, 2025 from 19:00 Hours onwards 

8. Last date of submission of DD/ 

Bank Guarantee for EMD 

NA 

https://www.mstcecommerce.com/
https://www.mstcecommerce.com/
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9. Date of closing of online bid 

submission for Techno-Commercial 

Bid & Price Bid 

September 15, 2025 up to 10:00 Hours 

10. Date and Time of opening of Part- 

I (i.e. Techno-Commercial Bid) 

September 15, 2025 from 11:00 Hours onwards 

11. Date and Time of opening of 

Part-II (i.e. Financial Bid) 

Opening of Financial Bid will be intimated to all 

the eligible bidders later via email/ telephone. 

12. Time allowed for completion of the 

works from tenth day after the date of 

written order to commence work 

45 Days 

13. Retention Money (RM) to be 

deducted from each bill 

5% of the bill amount 

14. Bank guarantee Performance Bank Guarantee for an amount equal 
to 5% of the contract value  



 

 

6 

            Setting up of crèche facility at the Annex building, Main Office Premises, RBI Guwahati 

 

 

 

IMPORTANT INSTRUCTIONS FOR e-PROCUREMENT 

 

Bidders are requested to read the terms & conditions of this tender before submitting their 

online e-tender. Bidders who do not comply with the conditions with documentary proof 

(wherever required) will not qualify in the e-Tender for opening of the price bid. 

 
1. Process of e-Tender: 

 

(A) Registration: The process involves vendor’s registration with MSTC e-procurement 

portal which is free of cost. Only after registration, the vendor(s) can submit his/their bids 

electronically. Electronic Bidding for submission of Technical Bid will be done over the 

internet. The vendor should possess Class III signing type digital certificate. Vendors are 

to make their own arrangement for bidding from a P.C. connected with Internet. MSTC 

is not responsible for making such arrangement. (Bids will not be recorded without Digital 

Signature). 

 
Special note: 

The Technical Bid has to be submitted on-line at through MSTC Portal (Common Portal) at 

www.mstcecommerce.com. 

a) Vendors are required to register themselves online with www.mstcecommerce.com→ e- 

Procurement → Common Portal → Vendor Login → Register → Filling up details and creating 

own user id and password → Submit 

 
b) Vendors will receive a system generated mail confirming their registration in their email 
which has been provided during filling the registration form. 

 
In case of any clarification, please contact RBI/MSTC, before the scheduled time of e-Tender. 

 
Contact person (RBI): 

 
S/N
o 

Name of the Person Designation Phone Number 

1 Shri Pawan Das Assistant Manager (Tech-Civil) +91 8424058452 

2 Shri Govind Bhaskar Assistant Manager (Estate) +91 7319759798 

 
e-mail ID of Estate Department: estateguwahati@rbi.org.in 

Contact person (MSTC Ltd): 
 
 

S/N Name of the Person e-
mail 

Phone Number 

  pchitranjan@mstcindia.co.in 0361-2221199 

https://www.mstcecommerce.com/
https://www.mstcecommerce.com/
mailto:estateguwahati@rbi.org.in
mailto:pchitranjan@mstcindia.co.in
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1 

 
Shri Prashant Chitranjan 

ghyopn1@mstcindia.in, 

ghyopn2@mstcindia.in 

helpdeskghy@mstcindia.in and 

bmghymstc@mstcindia.in 

+91 8592888286 

mailto:ghyopn1@mstcindia.in
mailto:ghyopn2@mstcindia.in
mailto:helpdeskghy@mstcindia.in
mailto:bmghymstc@mstcindia.in
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MSTC Technical Help Desk: 0361-2221199 
 

(B) System Requirements: 
 

a) Windows 7 or above Operating System 

 
b) IE-7 and above Internet Explorer 

 
c) Signing type digital signature 

 
d) Latest updated JRE 8 (x86 Offline) software to be downloaded and installed in the system 
to disable “Protected Mode” for DSC to appear in the signer box following settings may be 
applied. 

 
 

➢ Tools => Internet Options =>Security => Disable protected Mode if enabled- i.e., 
Remove the tick from the tick box mentioning “Enable Protected Mode”. 

 
(C) Other Settings: 

 
➢ Tools => Internet Options => General => Click on Settings under “browsing history/ 

Delete Browsing History” => Temporary Internet Files => Activate “Every time I Visit 

the Webpage”. 

 
➢ To enable ALL active X controls and disable ‘use pop up blocker’ under Tools→ 
Internet Options 
→ custom at (Please run IE settings from the page www.mstcecommerce.com once). 

 
(D) Bidders are advised to refer to the “Vendor Guide” and a “Video Guide” before 

proceeding with the tendering process. 

 
The Technical Bid and the Financial Bid will have to be submitted online at 
www.mstcecommerce.com Bids will be opened electronically on t he specified date and time 
as given in the Tender. 

 
All entries in the tender should be entered in online Technical & Commercial Formats without 

any ambiguity. 

 
2. Special Note towards Transaction Fee: The vendors shall pay the transaction fee using 

“Transaction Fee Payment” Link under “My Menu” in the vendor login. The vendors have to 

select the particular tender from the event dropdown box. The vendor shall have the facility 

of making the payment either through NEFT or Online Payment. On selecting NEFT, the 

vendor shall generate a Challan by filling up a form. The vendor shall remit the transaction fee 

amount as per the details printed on the Challan without making change in the same. On 

selecting Online Payment, the vendor shall have the provision of making payment using its 

Credit/ Debit Card/ Net Banking. Once the payment gets credited to MSTC’s designated bank 

https://www.mstcecommerce.com/
https://www.mstcecommerce.com/
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account, the transaction fee shall be auto authorized and the vendor shall be receiving a 

system generated mail. 

3. Transaction fee is non-refundable. A vendor will not have the access to online e-Tender 

without making the payment towards transaction fee. 

 
NOTE: Bidders are advised to remit the transaction fee well in advance before the closing 

time of the event so as to give themselves sufficient time to submit the bid. 

 
4. Tenderers are required to ensure that their corporate email I.D. provided is valid and 

updated at the time of registration with MSTC portal. Tenderers are also requested to ensure 

validity of their DSC (Digital Signature Certificate). 

 
5. e-Tender cannot be accessed after the due date and time mentioned in NIT. 

 
6. Bidding in e-Tender: 

 
a) Vendor(s) need to submit necessary Tender fees (if any) and Transaction fees (if any) to 

be eligible to bid online in the e-Tender. Tender fees and Transaction fees are non-

refundable. 

 
b) The process involves Electronic Bidding for submission of Technical and Commercial Bid. 

 
c) The vendor(s) who have submitted transaction fee can only submit their Technical Bid and 

Commercial Bid through internet in MSTC website www.mstcecommerce.com → Common 

Portal → Vendor Login → Register → My menu→ Auction Floor Manager → live event 

→Selection of the live event. 

 
d) The vendor should allow running JAVA application. This exercise has to be done 

immediately after opening of Bid floor. Then they have to fill up Common 

terms/Commercial specification and save the same. After that click on the Technical bid. If 

this application is not run, then the vendor will not be able to save/submit his Technical bid. 

 
e) After filling the Technical Bid, vendor should click ‘save’ for recording their Technical bid. 

Once the same is done, the Commercial Bid link becomes active and the same has to filled 

up and then vendor should click on “save” to record their Commercial bid. Then once both 

the Technical bid has been saved, the vendor can click on the “Final submission” button to 

register their bid. 

 
f) Vendors are instructed to use Attach Doc button to upload documents. Multiple documents 

can be uploaded. 

 
g) In all cases, vendor should use their own ID and Password along with Digital Signature at 

the time of submission of their bid. 

https://www.mstcecommerce.com/
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h) During the entire e-Tender process, the vendors will remain completely anonymous to one 

another and to everybody else. 

 
i) The e-Tender floor shall remain open from the pre-announced date & time and for as much 

duration as mentioned above. All electronic bids submitted during the e-Tender process shall 

be legally binding on the vendor. Any bid will be considered as the valid bid offered by that 

vendor and acceptance of the same by the Buyer will form a binding contract between Buyer 

and the Vendor for execution of supply. 

 
j) It is mandatory that all the bids are submitted with digital signature certificate, otherwise the 

same will not be accepted by the system. 

 
k) Buyer reserves the right to cancel or reject or accept or withdraw or extend the tender in 

full or part as the case may be without assigning any reason thereof. 

 
l) No deviation of the terms and conditions of the tender document is acceptable. Submission 

of bid in the e-Tender floor by any vendor confirms his acceptance of terms & conditions of 

the tender. 

 
m) Any order resulting from this tender shall be governed by the terms and conditions 

mentioned therein. 

 
n) The tender inviting authority has the right to cancel this e-Tender or extend the due date 

of receipt of bid(s) without assigning any reason thereof. 

 
o) Vendors are requested to read the vendor guide and see the video in the page 

www.mstcecommerce.com to familiarize them with the system before bidding. 

 

p) No deviation to the technical and commercial terms & conditions are allowed. 

 
q) Submission of bid in the e-tender floor by any vendor confirms his acceptance of terms & 

conditions for the tender. Any order resulting from this tender shall be governed by the terms 

and conditions mentioned therein. The tender inviting authority has the right to cancel this e- 

tender or extend the due date of receipt of bid(s) without assigning any reasons thereof. 

 
r) The bid will be evaluated based on the filled-in technical & commercial formats. 

 
s) The documents uploaded by bidder(s) will be scrutinized. In case any of the information 

furnished by the bidder is found to be false during scrutiny,  punitive action including 

suspension and banning of business can also be taken against defaulting bidders. 

 
Vendors are requested to read the vendor guide and see the video in the page 

www.mstcecommerce.com to familiarize them with the system before bidding. 

https://www.mstcecommerce.com/
https://www.mstcecommerce.com/
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To, 

FORM OF TENDER  
Date: 
Place: 

 

Regional Director 
Reserve Bank of India, Guwahati 
Estate department 

Madam, 
Setting  up of crèche facility at the Annex building, MOP, RBI Guwahati Having examined the 

drawings, specifications, designs and schedule of quantities relating to the works specified in the 

memorandum hereinafter set out and having examined the site of the works specified in the said 

memorandum and having acquired the requisite information relating thereto as affecting the tender, 

I/We hereby offer to execute the works specified in the said memorandum within the time specified 

in the said memorandum at the rates mentioned in the attached schedule of quantities (Part II) and 

in accordance in all respects with the specifications, designs, drawings and instructions in writing 

referred to in Conditions of Tender, the Articles of Agreement, Special Conditions, Schedule of 

Quantities and Conditions of Contract and with such materials as are provided for, by and in all other 

respects in accordance with such conditions so far as they may be applicable. 

Memorandum 
 

S/N Description of work Setting up of crèche facility at the Annex 

building, Main Office Premises, RBI Guwahati 

1 Estimated cost (Rs.) ₹16,92,000/- (Rupees  Sixteen Lakhs Ninety Two  
Thousand only ) 

2 Earnest Money (Rs.) NA 

3 Percentage, if- any, to be 
deducted from bill as Retention 
Money 

5% of the Bill amount 

4 Time allowed for completion of 
the works from tenth day after the 
date of written order to 
commence work 

45 days 

 
2. Should this e-Tender be accepted, I/we hereby agree to abide by and fulfil all the Terms 
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and Conditions of the e-Tender and in default thereof, to forfeit and pay to you or your 

successors, or assignees or nominees such sums of money as are stipulated in the conditions 

contained in the e-Tender together with the written acceptance of the Contract. 

 

3. I/We also agree that the e-Tender will remain valid for acceptance by the Bank for 45 

days from the date of opening of Part I of the e-Tender and this period of validity can be 

extended for such period as may be mutually agreed between the Bank and us in writing. 

4. I/We understand that you reserve the right to accept or reject any or all the e-Tender either 

in full or in part without assigning any reason therefor. 

 
5. The e-Tender documents are duly signed, filled and submitted / uploaded in two parts 

separately through online. Part I contains all commercial terms and conditions and technical 

particulars and Part II contains only the price bid in the Bank's pro-forma. 

 
2. Our Bankers are: 

i) 

 

 

ii)  
 

 

5. The names of proprietary /partners of our firm are: 
 

i)   

  ii)   
 

Name of the partner of the firm 

authorized to sign. 

OR 

Name of person having Power of 

Attorney to sign the Contract 

(Certified copy of the Power 

of Attorney should be attached).   
 

Yours faithfully, 
 

 

Signature of Contractor. 
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[Note: If the party is a proprietary firm or an individual it should be signed by the proprietor or 

the individual. If the party is a partnership firm it should be signed by all or on behalf of all the 

partners. If the party is a private limited firm/ Incorporate Company, the COMMON SEAL OF 

the firm is to be affixed pursuant to the resolutions passed by its Board of Directors at the 

meeting held on   (Copy of the resolution should be attached). If the Contractor 

signs under common seal, the signature clause should tally with the sealing clause in the 

Articles of Association] 

 
Witnesses: 

1)    

(Signature) 

 
Name:   

 

Address   
 
 

 
 
 

 
 
 

1)    

(Signature) 

 
Name:   

 

Address   
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ARTICLES OF AGREEMENT 
 

ARTICLES OF AGREEMENT made on the ……………………………. day of ……………… 

between the “Reserve bank of India, Guwahati” having its Central Office at, Mumbai- 400001 

(hereinafter called "THE  EMPLOYER") of the one part and ................................ (hereinafter 

called "THE CONTRACTOR") of the other part. 
 
WHEREAS the Employer is desirous of getting “Setting up of crèche facility at the Annex 

building, MOP, RBI Guwahati”and has prepared drawing and/or Schedule of Quantities showing 

and describing the work to be done under the direction of Bank’s(The Employer’s) Engineer. 

AND WHEREAS the said specifications, the Schedule of Quantities and drawings have been 

signed by or on behalf of the parties hereto. 

 
AND WHEREAS the Contractor has agreed to execute upon and subject to the Conditions 

set forth herein and to the conditions set forth in the special Conditions and in the Schedule 

of Quantities and Conditions of Contract (all of which are collectively hereinafter referred to 

as ‘the said Conditions’) the works shown upon the said drawings and/or described in the 

said specification and included in the Schedule of Quantities at the respective rates there in 

set forth amounting to the sum as therein arrived at or such other sum as shall become 

payable there under (hereinafter referred to as ‘the said Contract Amount’) 

 
Now it is hereby agreed as follows: 

 
1. In consideration of the said Contract Amount to be paid at the times and in the manner 

set forth in the said Conditions, the Contractor shall upon and complete the work shown upon 

the said drawings and described in the said Specifications and the Schedule of Quantities. 

 
2. The employer shall pay the contractor said Contract amount or such other sum as shall 

become payable, at the times and the manner specified in the said Conditions. 

 
3. The said conditions and appendix thereto shall be read and construed as forming part of 

this agreement and the parties hereto shall respectively abide by, submit themselves to the 

said conditions and the correspondence and perform the agreements on their part 

respectively in the said Conditions and the correspondence contained. 

 
4. The plans, agreement and documents mentioned herein shall form the basis of this 

Contract. The Contractor shall not be entitled for the payment for the quantities beyond the 

tendered quantities unless ordered for by specific written instructions from the Bank’s 

Engineer/ official. 

This Contract is neither a fixed Lump Sum Contract nor a piece Work Contract but a contract to 
carry out the work in respect of the work “Setting up of crèche facility at the Annex building, 
MOP, RBI Guwahati” amounting to Rs 16,92,000/- (Rupees Sixteen Lakhs Ninety Two Thousand 
only) inclusive of GST and any other 
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applicable taxes & charges) to be paid for according to actual measured quantities at the rate 

contained in the Schedule of rates and Probable Quantities or as provided in the said 

Conditions. 

 
5. The Employer reserves to itself the right of altering the Drawings and/or nature of the 

work by adding to or omitting any items of work or having portions of the same carried out 

without prejudice to this contract. 

 
6. Time shall be considered as the essence of this Contract and the Contractor hereby 

agrees to commence the work soon after the site is handed over to him or from tenth day 

after the date of issue of formal work order as provided for in the said Conditions whichever 

is later and to complete the entire work within 45 days subject nevertheless to the provisions 

for extension of time. 

 
7. All payments by the Employer under this Contract will be made only at Guwahati. 

 
8. Contractor must comply with the provisions of Payment of Wages Act 1936, Minimum 

wages Act 1948, Gratuity Act 1972, Stamp Act 1899, EPF Act 1952, ESI Act 1948, Payment 

of Bonus Act 1965 etc. & all applicable statutory rules/ guidelines. Notices /penalty, if any, 

issued /imposed by any statutory norms/requirements shall be paid by the contractor, without 

any claim to the Employer. 

 
9. Contractor must comply with the compliance of Contract Labour (Regulation and 

Abolition) Act 1970, Contract Labour (Regulation and Abolition) Central Rules, 1971 & Assam 

Labour Contract (Regulation and Abolition) Rules 1971 and should display related notice 

board at the work place. 

 
10. Contractor must comply with provisions of “the Sexual Harassment of women at the 

work place (Prevention, Prohibition and Redressal) Act 2013”. The Contractor shall be 

responsible for educating its employees about prevention of sexual harassment at work place 

and related issues. The contractor needs to provide a complete and updated list of the work- 

personnel that will be deployed in the work place. 

 
11. All disputes arising out of or in any way connected with this agreement shall be deemed 

to have arisen at Guwahati and only Courts in Guwahati shall have jurisdiction to determine 

the same. 
 

12. That the several parts of this Contract have been read by the Contractor and fully 

understood by the Contractor. 
 

13. The Contractor shall not disclose directly or indirectly any information, materials and 

details of the Employer’s (the Bank's) infrastructure/systems/equipment etc., which may come 

to the possession or knowledge of the Contractor during the course of discharging its 

contractual obligations in connection with this agreement, to any third party and shall at all 

times hold the same in strictest confidence. The Contractor shall treat the details of the 

contract as private and confidential, except to the extent necessary to carry out the obligations 
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under it or to comply with applicable laws. The Contractor shall not publish, permit to be 

published, or disclose any particulars of the works in any trade or technical paper or 

elsewhere without the previous written consent of the Employer. The Contractor shall 

indemnify the Employer for any loss suffered by the Employer as a result of disclosure of any 

confidential information. Failure to observe the above shall be treated as breach of contract 

on the part of the Contractor and the Employer shall be entitled to claim damages and pursue 

legal remedies. 

 
14. The Contractor shall afford every reasonable facility for the carrying out of all works 

relating to civil works and other ancillary works in the manner laid down in the said Conditions, 

and shall make good any damages done to walls, floors etc. after the completion of such 

works. 

 
15. The Contractor's obligations with respect to non-disclosure and confidentiality will 

survive till the expiry or termination of this agreement for whatever reason.” 

 
IN WITNESS WHEREOF the Employer and the Contractor have set their respective hands 

to these presents and two duplicates hereof the day and year first hereinabove written. 

 
(If the Contractor is a partnership or an individual) 

 

IN WITNESS WHEREOF the Employer has set its hands to these presents through its duly 

authorised official and the Contractor has caused its common seal to be affixed hereunto and 

the said two duplicates / has caused these presents and the said two duplicates hereof to be 

executed on its behalf, the day and year first herein above written. 
 

(If the Contractor is a Company) 

 

Signature Clause 

 
SIGNED AND DELIVERED by the Reserve Bank of India by the hand of Shri ………………... 

. ....................................................... (Name and Designation) 
 

In the presence of 

Witnesses- 

1) …………………………………………………………….. 

Address: .......................................................................... 
 

2) ..................................................................................... 
 

Address: .......................................................................... 

 
If the part is a partnership firm or any individual should be signed by all or on behalf of all the 

partners 
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SIGNED AND DELIVERED BY 
 

……………………………………………………………………. 

Witnesses- 

1)…………………………………………………………………... 

Address …………………………………………………………... 

2) ………………………………………………………………….. 

 
Address …………………………………………………………... 

The COMMON SEAL OF ....................................................... 

was hereunto affixed pursuant to the resolutions passed by its Board of Directors at the 

meeting held on ...................................................................... 

in the presence of 
 

1) ............................................................................................. 
 

2) ............................................................................................. 

 
If the Contractor signs under its common Seal the signature clause should tally with their 

sealing clause in the Articles of Associations. 

 
The Contractor is signing by the hand of power of attorney whether a company or individual. 

Directors who have signed these presents in taken thereof in the presence of 

1) ……………………………………………………………………. 
 

2) ……………………………………………………………………. 
 

If the Contractor is signed by the hand of Power of Attorney, whether of a company or an 

individual 

 
SIGNED AND DELIVERED BY 

 
The Contractor by the hand of Shri/ Smt./ Ms. …………………………………........................... 

And duly constituted attorney. 
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Pre-Bid Qualification and General Instructions to Contractors 

1) Interested tenderers must upload relevant documents satisfying all the points as stated 

above along with techno-commercial (Part-I) bid of tender. The same Eligibility documents 

should be uploaded with Techno Commercial Bid (Part-I) on the MSTC portal. It is to be duly 

noted that the tender process shall be executed on the MSTC portal through e-Tendering. 

 
2) In the event of intending tenderers’ failure to satisfy the Bank; the Bank reserves the right 

to refuse their participation. 

 
3) Tender form will be available for downloading w.e.f. August 22, 2025 from 17:00 hrs.  Pre-

Bid meeting will be held on August 29, 2025 from 11:00 AM onwards at 4th Floor, Estate 

Department, Main Office Building, Reserve Bank of India, Guwahati. The minutes of the Pre-

Bid meeting or any corrigendum/ amendments will be published in the Bank’s website. 

 
Tender form can be downloaded for viewing from RBI website www.rbi.org.in or 

www.mstcecommerce.com.The required pre-Qualification papers should be uploaded with 

the Techno Commercial Bid (Part-I)on the MSTC portal. 

 

4) Interested vendors/firms can participate in e – Tender after getting registration with 

(www.mstcecommerce.com) Online Part I – Techno-Commercial Bid and   Part II–Price  

Bid shall be opened through (www.mstcecommerce.com) and applicable transaction charges 

must be paid by the firm. 

 
5) Tender in prescribed format shall be uploaded on MSTC website. Part-I of tender will 

contain the Bank's standard technical and commercial conditions for the proposed work, 

tenderers' covering letter 

Part-II of the tender will contain no conditions but Tenderer’s Price Bid, Bank's Schedule 

of quantities, tender drawings, if any, only. 

 
6) Part-I of the tenders will be submitted by the Tenderers in MSTC portal. The same will be 

opened by RBI on September 15, 2025 at 11:00 hrs. Those tenderers who would like to 

depute their representatives, may depute their representatives to Estate Department, 

Reserve Bank of India, Station Road, Pan Bazar, Guwahati- 781001 for the same. Part II of 

the tender will be opened later. Due intimations will be given for the same. 

 
7) The Bank shall obtain reports on the past performance of the tenderer from his clients 

and bankers. The Bank shall evaluate the said reports before opening of the Part-II of the 

tenders. If any tenderer is not found to possess the required eligibility for participating in the 

tendering process at any point of time and / or his performance reports received from his 

clients and / or his bankers and found unsatisfactory, the Bank reserves the right to reject 

his offer even after opening of Part-I of the tender. The Bank is not bound to assign any 

reason for doing so. 

 
8) The Bank is not bound to accept the lowest tender and reserves the right to accept either 

https://rbi.org.in/en/web/rbi
https://www.mstcecommerce.com/
https://www.mstcecommerce.com/
https://www.mstcecommerce.com/
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in full or in part of any tender. The Bank also reserves the right to reject all the tenders without 

assigning any reason thereof. 

 
9) Tenders shall remain open to acceptance by the Bank for a period of three months from 

the date of opening of the Part- II of the tender which period may be extended by mutual 

agreement and the tenderer shall not cancel or withdraw the tender during this period. 

 
10) Preparation of the Tender: 

 
a) The tenderer must use only the forms issued by the Bank to fill in the rates. 

 
b) Tender form must be filled in Hindi/English. If any of the documents is missing or 

unsigned, the tender may be considered invalid by the Bank at its discretion. 

 
c) Rates should be quoted both in figures and words in the columns specified. No advice 

of any change in rate or conditions after the opening of the tender will be entertained. 

 
d) Each of the tender documents should be signed by the person or persons submitting the            

tender in token of his/their acquainted himself/themselves with the General Conditions of 
Contract, Specifications, Special Conditions, etc. as laid down. Any tender with any of the 
documents not signed will be rejected. 

 
e) The tender submitted on behalf of a firm shall be signed by all the partners of the firm or 

by a partner who has the necessary authority on behalf of the firm to enter into the proposed 

contract. Otherwise, the tender may be rejected by the Bank. 

 
11) Contract Agreement: On receipt of intimation from the Bank of the acceptance of 

his/their tender, the successful tenderer shall be bound to implement the contract and within 

ten days thereof the successful tenderer shall sign an agreement in accordance with the draft 

agreement and the Schedule of Conditions but the written acceptance by the Reserve Bank 

of India of a tender will constitute a binding contract between the Reserve Bank of India and 

the person so tendering whether such formal agreement is or is not subsequently executed. 

 

 

12.Performance Bank Guarantee (PBG): The successful tenderer at the time of agreement 

must submit a 3 month valid Bank Guarantee (Hard Copy) amounting to 5% of contract value 

for due fulfilment of the work as a whole. The same PBG will be returned to the vendor on 

completion of the work, without any interest against this BG. The validity of the BG will be 

from the date of issue of work order or later. 

 

13.Refund of SD:The Security Deposit/ Retention Money shall be refunded to the contractor 
without any interest in due course i.e., on successful completion of the DLP and satisfactory 
rectification of all the defects developed and pointed out to the contractor during the said DLP. 
 

14)Assignment / Sub-letting the contract: 

 
a) The Contractor shall not assign the Contract. He shall not sublet any portion of the Contract 
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except with the written consent of the Employer. In case of breach of these conditions, the 

Employer may serve a notice in writing on the Contractor rescinding the Contract whereupon 

the security deposit shall stand forfeited to the Employer. 

 
b) The Contractor shall carry out all the work strictly in accordance with drawings, details and 

instructions of the Bank’s Engineer. If in the opinion of the Bank’s Engineer changes have to 

be made in the design and with the prior approval in writing of the Employer they desire the 

Contractor to carry out the same, the Contractor shall carry out the same without any extra 

charge. 

c) If no such facility is available at the site of work and if available and found inadequate, it 

shall be the responsibility of the contractor to make his own arrangement for obtaining water 

and power at his cost. 

 

2.Safety Code: The contractor shall strictly comply with the provision of safety code annexed 
hereto. 

 
2) Completion Time Period: 

 
a) Time allowed for completion of the work is 45 calendar days which shall be strictly 

observed by the tenderer. The time shall be reckoned from the tenth (10th) day of written 

order to commence the work is issued. 

 
b) The successful tenderer shall be required to submit the detailed work program and the 

same shall be got approved from the Architect / Employer before commencing the work and 

accordingly progress shall be monitored by the Architect / Employer. 

 
c) The work shall be carried out throughout the stipulated period of the contract with all due 

diligence. 

 
3) Liquidated Damages: If the Contractor fails to complete the work within the specified 
completion period he shall be liable to pay the Liquidated Damages at the rate of ₹604/- per 
day subject to a maximum of 10% of the accepted contract amount. 

 
The Contractor shall not be entitled to any compensation for any loss suffered by him on 

account of delays in commencing or executing the work, whatever the cause of delays may 

be, including delays arising out of modifications to the work entrusted to him or in any sub- 

contract connected therewith or delays in awarding contracts for other trader of the project or 

in commencement or completion of such works or in procuring Government controlled or 

other building materials or in obtaining water and power connections for construction purpose 

or for any other reason whatsoever and the employer shall not be liable for any claim in 

respect therefore. The Employer does not accept liability for any sum besides the tender 

amount, subject to such variations as are provided for herein. 

 

 
4) Basic Prices: 

 
a) Wherever the basic price for the material is specified, the contractor should furnish to the 
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Employer for verifications all the tax paid bills. The purchase rate shall be approved from the 

Architect/Bank’s Engineers before purchasing such materials. The adjustment in price of the 

materials shall be made only on measured quantity. Contractor’s overheads and profits shall 

not be considered on the cost difference. 

 
b) The basic prices are ex-go-down and are inclusive of GST and all other duties levied by 

Government or any public body (Ex-go-down referred to here will be the dealers go-down). 

The rate quoted for the respective item shall include transportation to the site, storing, 

handling etc. 

 
5) Tenderer to inform himself/ herself/ themselves fully: 

 
a) The tenderer must obtain for himself on his own responsibility and at his own expense all 
the information which may be necessary for the purpose of making this tender and for 
entering into a contract and must examine the drawings and must inspect the site of the work 
and acquaint himself with all local conditions, means of access to the work, nature of the work 
and all matter appertaining thereto. 

 
b) The tenderer shall be deemed to have carefully examined the work and site conditions 

including the labour, general and special conditions, the specifications, schedules and 

drawings and shall be deemed to have visited the site of work and have fully informed himself 

regarding the local conditions and carried out his own investigations to arrive at the rates 

quoted in the tender. In this regard, he will be given necessary information available with the 

department but without any guarantee about its accuracy. 

 
c) If the tenderer shall have any doubts as to meaning of any portion of the general conditions, 

or the special conditions, or the scope of work or the specifications and drawings or any other 

matter concerning the contract he shall in good time, before submitting his tender, put forth, 

the particulars thereof and submit them to the Employer in writing in order that such doubts 

may be clarified authoritatively in writing before tendering. Once a tender is submitted the 

matter will be decided according to the tender conditions in the absence of such authentic 

pre-clarification. 

 
35. The successful tenderer should make his own arrangements to procure all materials 

required for the work. 

 
36. The tenderer shall have to use materials of the makes/manufacturers specified in the list 

of material of approved brand and/or manufacture contained in this tender form. 

 
37. The rates quoted in the tender shall include all charges for supply, installation (assembly), 

testing, packing, handling, and transport for all supplies. The rates shall include storage, 

watch, and ward, temporary structures, lighting at night, tools and tackles, labour and other 

services for erection and commissioning works. 

 
38. The rates shall also be firm and shall not be subject to exchange variations, labour 

Condition, fluctuations in railway freights or any conditions whatsoever. Tenderers must 
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include in their rates IGST, CGST, SGST, GST, sales tax, VAT (value added tax), excise 

duty, customs duty, octroi work contract tax, Service tax and any other tax and duty or other 

levy levied by the Central Government or any State Government or local authority, if 

applicable. No claim in respect of IGST, CGST, SGST, GST, sales tax, sales tax on works 

contract, Service tax, excise duty, customs duty, VAT, Octroi or other tax or duty or levy 

whether existing or future shall be entertained by the Employer. Bill of the Contractor, 

Supplier, Vendor shall be as per the GST requirements and compliances. 

 
39. IS Code numbers wherever mentioned in the tender shall be the latest version of IS codes 

as on the date of opening of tenders. 

 
40. The successful tenderer shall be required to submit Bar chart for the various activities 

involved in this work including dependencies etc. and regularly monitor the progress of work 

accordingly. 

 

41. The security deposit of the successful tenderer will be forfeited if he fails to comply with 

any of the conditions of the Contract. 

 
42. Errors, Omission and Descriptions: 

 
(a) In case of errors, omissions and/or disagreement between written and scaled dimensions 

on the drawings or between the drawings and specification etc. the following order of 

preferences shall apply. 

 
(i) Between actual scaled and written dimension (or description) on a drawing the later shall 

be adopted. 

 
(ii) Between the written or shown description or dimensions in the drawings and the 

corresponding one in the specification the later shall be taken as correct. 

 
(iii) Between the written description of the item in the specifications and the detailed 

descriptions in the schedule of quantities of the same item, the later shall be adopted. 

 
(b) In case of difference between the rates quoted in figures and words, the rate adopted for 

working out the total amount of item in the original tender form, shall be taken as correct. In 

all other cases the correct rate would be that which is lower. 

 
(c) Between the duplicate/subsequent copies of the tender and original tender, the original 

shall be taken as correct. 

 
(d) In all cases of omissions and/or doubts or discrepancies in any item or specification a 

reference shall be made to the Assistant General Manager (Tech)/ AM(Tech), Estate 

Department, Reserve Bank of India, Guwahati whose elucidation, elaboration or decision 

shall be considered as authentic. The Contractor shall be held responsible for any errors that 

may occur in the work through lack of such reference and precaution. 
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44. Neat & Clean Site: 
 

After completion of the work contractor shall leave the Building in neat, clean and tidy 

conditions as directed by the Employer. If the contract is terminated prematurely for any 

reason whatsoever, the contractor shall peacefully hand over everything back to the 

Employer and leave the Building in neat, clean and tidy conditions as directed by the 

Employer. The final dues of the contractors will be settled only after removal of all the debris 

from the site. In case of failure on the part of contractor to do so, the Employer will get it done 

at the risk and cost of the Contractor. 

 
45. Labour Laws: 

 
(a) The contractor shall abide by and fulfill all requirements laid down under the Contract 

Labour (Regulation and Abolition) Act, 1970 and the rules framed there under and all other 

relevant statutory acts (such as Minimum Wages Act etc.). If the number of laborers employed 

by the contractor is twenty or more, the contractor shall obtain the license from the Regional 

Labour Commissioner. The contractor shall maintain all registers/ documents as required by 

the Regional Labour Commissioner at site and should furnish the same to the Bank or its 

representative as and when required. 

 
(b) The offices of the Regional Labour Commissioner (Central), Guwahati will have the 

jurisdiction over the implementation of the labour laws under this contract. 

 
46. Debarment / Disqualification: A bidder is liable for debarment / disqualification from 

bidding on the following grounds: 

 
a) If it is determined that the bidder has committed the following acts or omissions in 

contravention of the code of integrity: 

 
i) Making offer, solicitation or acceptance of bribe, reward or gift or any material benefit, either 

directly or indirectly, in exchange for an unfair advantage in the procurement process or to 

otherwise influence the procurement process. 

 
ii) Any omission or misrepresentation that may mislead or attempt to mislead so that financial 

or other benefit may be obtained, or an obligation avoided. 

 
iii) Any collusion bid rigging or anticompetitive behavior that may impair the transparency, 

fairness and the progress of the procurement process. 

 
iv) Improper use of information provided by the procuring entity to the bidder with an intent to 

gain unfair advantage in the procurement process or for personal gain. 

 
v) Any financial or business transactions between the bidder and any official of the procuring 

entity related to tender or execution process of contract which can affect the decision of the 

procuring entity directly or indirectly. 
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vi) Any coercion or any threat to impair or harm, directly or indirectly, any party or its property 

to influence the procurement process. 

 
vii) Obstruction of any investigation or auditing of a procurement process. 

 
viii) Making false declaration or providing false information for participation in a tender 

process or to secure a contract. 

 
ix) Failing to disclose any previous transgressions made in respect with any public institution/ 

entity in India or any other country during the last three years or being debarred by any public 

procuring institution / entity. 

 
b) For any actions or omissions by the bidder other than violation of code of integrity, which 

in the opinion of the Bank warrants debarment, for the reasons like supply of sub-standard 

material, non-supply of material, abandonment of works, sub-standard quality of works, 

failure to abide by the terms of the tender, etc.  

  

c) If the bidder has been convicted of an offence under 
 

(i) the Prevention of Corruption Act, 1988; or 

 
(ii) the Indian Penal Code or any other law for the time being in force, for causing any loss of 

life or property or causing a threat to public health as part of execution of a public procurement 

contact. 

 
 

I /we hereby declare that I / we have read and understood the above instructions, terms and 

conditions, etc. provided for guidance of tenderers and have accordingly quoted my/our rates. 

 
 

Place: Name of the Contractor: 

 
Date: Address: 

 
 

 
Sign & Seal of The Contractor: 
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SPECIAL INSTRUCTIONS TO THE BIDDERS 
 

1. The workmen will not be allowed to stay within the Building during night. 

 
2. The Contractor shall submit the addresses, personal details and photographs of their 

workmen being engaged by them for the said work to the Bank for obtaining Entry passes. 

Workmen will be allowed inside the Building only on producing the photo passes issued by 

the Bank. The contractor, his staff and the labour will have to comply with the security 

regulations of the Bank. 

 
3. Permission, if any, required from the local bodies shall be obtained by the Contractor. 

 
4. The intending bidder can obtain any clarifications regarding the tender drawings, 

specifications etc. from the office of the Regional Director, Reserve Bank of India, Estate 

Department, Guwahati on any Bank’s working day. 

 
5. The entire materials for the work shall be brought to the working area through the available 

passage only during specified time of working hours, as per instructions of Bank’s Engineer. 

 
6. The bidder may please note that the work must be carried out in an occupied building 

during normal working hours/restricted hours without causing any inconvenience to the other 

occupants. The rates quoted for each item shall be quoted accordingly. 

 
7. The Bidder may please note that, the work has to be carried out during the day time or as 

per the Bank’s instructions. All dismantling work and work generating noise shall be done 

during the daytime and on holidays and day time work may have to be done on restricted 

hours. Contractor shall take into account the above facts while quoting the rates. The entire 

work involved shall be carried out with the least disturbance to the occupants of building and 

also day to day cleaning has to be done by the contractor. The staircase and passages used 

by the labourers shall be cleaned properly, as per the satisfaction of Bank’s Engineer. 

 
8. Neat housekeeping at all times is the responsibility of the contractor. The debris / dust or 

any waste generated out of the above work shall be cleaned as frequently as required and 

shall be stored at the specified place inside the Bank’s Building, as per the instructions of the 

Bank’s Engineer. The bidder shall remove all the debris stored at the specified place inside 

the Bank’s Building and shift it to the approved waste dumping place as per Municipal 

regulations as and when the accumulated waste is around one truck load or earlier, if 

instructed by Bank’s Engineer. The contractor shall be solely responsible for any penal action/ 

penalties levied by Municipal authorities for violation of their rules/ regulations in this regard. 

 
9. Some other works, such as electrical, structural repairs etc., may be organized by the 

Bank through separate agencies if necessary. The contractor shall coordinate his work with 

all other agencies deployed by the Bank at site so that no hindrances are presented to the 

planned work of any other agency. 
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10. The successful bidder should prepare the layout of the work and any other working 

drawings related to the said Work, if required, on a 1:4 scale and should get it approved from 

the Bank’s Engineer before commencement of work. 

 
11. Care shall be taken while executing the said job. If anything is damaged, the same shall 

be rectified at no extra cost. 

 
12. Wherever the basic rate for the material is specified, the contractor should furnish all the 

paid bills for Bank’s verification. The contractor should get the purchase rate approved from 

the Bank before purchasing. The adjustment in price shall be made only on measured 

quantity. No overhead and profit shall be considered on the cost difference. The basic prices 

are ex-godown and are inclusive of GST and all other duties levied by Local authority / 

Government. The rate quoted shall include transportation to site, storing and handling etc. 

 
13. Bank will require the contractor to produce, samples of all the materials, 

accessories/finishes prior to procurement/manufacture. The Bank’s Engineer shall approve 

samples of the materials for the work. Failure to comply with these instructions can result in 

rejection of the work. 

 
14. The Bidder should note that he should execute his part of work without causing any 

damage to any part of the building and also without disturbing the existing occupants. Any 

damage so caused shall be made good at the cost & risk of the bidder. 

 
15. The bidder should note that the tender drawings and other documents describing each 

item in the schedule are only indicative in nature and cannot be taken as complete in detail 

and finishes. It is expected that the bidder should understand the intent of the tender drawings 

and specifications and provide for materials, workmanship, finishes and accessories 

appropriately so as to deliver the product of high standards. Bank reserves the right to insist 

on selection of brand, material, workmanship, detailing and finishes, which they consider are 

appropriate and suitable for the intended use. The contractor is not eligible to claim extra on 

this account. No claim from the contractor at a later date will be entertained for his failure to 

understand this condition. The decision of the Bank in respect of the quality of material, type 

of work, workmanship, finish etc., shall be final and binding on the contractor. 

 

The successful contractor shall make sure that they protect their materials during and after 
installation and hand them over in good shape to the Bank satisfactorily. At the time of handing 
over, any damages, scratches, dents, or such defects noticed shall be got rectified as directed 
without any extra charge by the Contractor to the satisfaction of the Bank. 

 
16. The successful bidders shall include, in the quoted price, all allied civil works such as 

chasing in wall, drilling holes etc. to support the frames, partitions, make the surface good 

after grouting, double scaffolding etc. 

 
17. The successful contractor shall also be responsible for the safety and security of all their 

materials and also for ensuring fire prevention steps at all times in the working Building 

including their part of the work. 
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18. The contractor will be required to plan and organize manpower and resources in a manner 

that the entire work is completed within the stipulated period. 

 
19. The work may have to be carried out in phases (if required as per the site conditions) 

without disturbing the occupants of the office. Necessary barricading of the area, if required 

from the rest of the area shall have to be arranged by the successful contractor at no extra 

cost. 

 
20. The contractor shall depute a qualified and experienced supervisor at all times during 

execution of the work. No work shall be carried out at the site in an unsupervised manner. 

 
21. The contractor shall submit the names and personal details of the site in-charge/ 

supervisor and his authorized representative along with their role, responsibilities, and 

authority (with regard to supervision, quality control, documentation, measurements, signing 

measurement book, correspondence, receiving instructions from bank etc.) within 10 days 

from the date of issue of work order in the approved format. 

 
22. All the bidders shall submit a detailed bar chart indicating the details of various major 

activities involved in the work and their expected completion period, specifying the parallel 

and sequential activities, starting from the scheduled commencement of work so as to 

complete the entire work within the tender specified period along with the Part-I of the tender. 

The bidders shall also indicate the approximate deployment of manpower/ labour, as planned 

by them for the above purpose, commensurate with the planned schedule. After award of 

work, the contractor shall be required to carry out micro planning and the detailed schedule/ 

Bar Chart shall be submitted within 10 days from the date of issue of work order for proper 

planning, monitoring and review of progress of work. 

 
23. The progress of work shall be reviewed by the Bank on a fortnightly basis. The meeting 

may be held at site or in Bank’s Main Office Building. The meeting should be attended by the 

contractor himself (in case of proprietorship firm) or authorized partner/ senior official in case 

of partnership firm/ limited company along with contractor’s site in-charge. For this purpose, 

the contractor shall prepare and submit a progress report indicating the following: 

a) Progress for the previous fortnight and the planning for the next fortnight along with a few 

photographs of work in progress and materials received during the fortnight and expected to 

be received during next fortnight. 
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b) The reasons for major deviations in planned schedule and the actual progress achieved 

along with any hindrances/ decisions required from the Bank. 

 
c) Procurement schedule for long lead items 

 
d) Variations / extra items statement 

 
e) Statement indicating various tests conducted during the fortnight and planned for the next 

fortnight. 

 
24. The contractor shall maintain following registers/ documents/details at site and keep them 

updated on a regular basis. These registers/ documents after completion of work shall be 

handed over to the Bank: 

 
a) Hindrance register in the Bank’s approved format 

 
b) Site instruction book (in duplicate) 

 
c) Certified true copy of the contract 

 
d) Material receipt register along with copies of delivery challans 

 
e) Copies of all bills for which Basic rate is specified in the tender 

 
f) Labour’s daily attendance register 

 
g) Approved detailed schedule/ Bar chart and approved modifications of the same, if any. 

 
h) Signed Minutes of fortnightly progress review meetings 

 
i) Register for extra items/ variation/ deviation items 

 
j) Material test register along with copies of test reports/ certificates received from the 

manufacturer/ laboratory. 

 

25. Payment of Bills by the Bank The payment of bills by the Bank shall be made after the 

successful execution of the work and on submission of Bills complete in all respect. It shall 

be the endeavor of the Bank to settle the bills at the earliest possible time. Final bill will be 

paid within 3 months after virtual completion and Bank’s Engineer’s certification of satisfactory 

work.  

26. The contractor shall use only approved brands of first quality materials as given in the 

Annexure. In absence of any such choice indicated by the bidder in the Part – I, the contractor 

will be required to use the material as per Bank’s instructions. 

 
27. The contractor will have to arrange the services of authorized technical official of the 

manufacturer whose materials have been selected / approved by the Bank for the project 
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work who will inspect the materials supplied/ available at site and the method of its uses/ 

application and will be required to submit a report on the manufacturer’s letterhead, under 

official seal, indicating the genuineness or otherwise of the material and whether the materials 

are being used as per the Manufacturer’s Specifications and specified consumption 

standards. 

 
28. The successful bidder shall make necessary arrangements to protect the glazing, 

vehicles, occupants etc. by barricading/ covering the work area suitably with ply-boards/ 

construction net etc. The successful bidder shall also be required to provide proper danger/ 

caution notice boards at conspicuous places. 

 
29. The bidders shall quote their rates taking in to account all the above instructions and 

conditions of the contract. 

 
 

Place: Name of the Contractor: 

 
Date: Address: 

 
 
 
 

Sign & Seal of The Contractor: 
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SAFETY CODE 
 

1. First aid appliances including adequate supply of sterilized dressings and cotton wool shall 

be kept in a readily accessible place. 

 
2. An injured person shall be taken to a public hospital without loss of time, in cases where 

the injury necessitates hospitalization. 

 
3. Suitable and strong double scaffolds should be provided for workmen for all works that 

cannot safely be done from ground. 

 
4. No portable single ladder shall be over 8 meters in length. The width between the side 

rails shall not be less than 30 cm. (clear) and the distance between two adjacent rungs shall 

not be more than 30cm. When the ladder is used, an extra mazdoor shall be engaged for 

holding the ladder. 

 
5. The excavated material shall not be placed within 1.5 meters of the edge of the trench or 

half of the depth of trench whichever is more. All trenches and excavations shall be provided 

with necessary fencing and lighting. 

 
6. Every opening in the floor of a building or in a working platform be provided with suitable 

means to prevent the fall of persons or materials by providing suitable fencing or railing 

whose minimum height shall be one meter. 

 
7. No floor, roof or other part of the structure shall be so overloaded with debris or materials 

as to render it unsafe. 

 
8. Workers employed on mixing and handling materials such as asphalt, cement mortar, 

concrete and lime mortar shall be provided with protective footwear and rubber hand-gloves. 

 
9. Those engaged in welding works shall be provided with welder’s protective eye-shields 

and gloves. 

 
10. i) No paint containing lead or lead products shall be used except in the form of paste or 

readymade paints. 

 
(ii) Suitable facemasks should be supplied for use by the workers when the paint is applied 

in the form of spray or surface having lead paint is dry rubbed and scrapped. 

 
1. Overalls shall be supplied by the contractor to the painters and adequate facilities shall be 

provided to enable the working painters to wash during the periods of cessation of work. 

 
2. Hoisting machines and tackle used in the works, including their attachments, anchorage 

and supports shall be in perfect conditions. 

3. The ropes used in hoisting or lowering materials or as means of suspension shall be of 
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durable quality and adequate strength and free from defects. 

 

4. All the workers shall be provided with safety belts, safety shoes and helmets. No workmen 

shall be allowed to work on scaffolding without safety helmets and safety belts. 

 
Electrical Safety 

 
1. All the workers, supervisors should wear proper PPE (Personal Protective Equipment) 

while carrying out the works in the Building. Electrical Safety shoes & safety helmet is 

compulsory, otherwise, the work / respective workers shall not be allowed to do the work. 

 
2. The electric power required for the work can be drawn only from the authorized supply 

points available at site. The contractor must make his own arrangements to take the supply 

to the requisite position. It will be ensured by the contractor, that such arrangements should 

include suitable length electric cables / extension board with proper ELCB/RCCB/RCBO 

(Earth Leakage Protection Device) equipment. Preferably joints should be avoided, and if 

compulsorily needed, all the required joints shall be properly insulated. It will be ensured by 

the contractor that the entire work site is properly illuminated at all time when the work is in 

progress. All the electrical related works shall be carried out by an authorized electrician. 

Wired light fittings should not be taken to inaccessible areas like above false ceiling etc. and 

instead of that portable battery-operated charging lights shall be used 

 
3. Necessary barricading and signage boards in good quantity shall be fixed at proper 

locations of the work site. 

 
4. Inverted V type signage shall be kept showing “Under Maintenance – Estate Department” 

whenever maintenance works go on for the lifts, electrical panels etc. 

 
5. All the works including AMC works should have insurance policies and shall be properly 

maintained. 

 
6. Do’s & Don’ts in terms of Electrical safety to be shared to all the workmen. 

 
7. Contractors should have periodical briefings (pep talks) with their workers about electrical 

safety. 

 
8. Aluminum / steel ladders should have proper rubber insulation on its legs. And if required, 

these ladders shall be kept on electrical safety rubber mats and then use them to prevent 

electrical shocks. 

 
9. Industrial safety training including electrical safety for construction/renovation works, 

Office Building etc., may be given periodically to the contractors, workers, technical & general 

staff etc. by professionals / experts like L&T training center etc. 
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Place: Name & Address of the Contractor: 

Date: 

Sign & Seal of the Contractor: 
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THE CONDITIONS HEREINAFTER REFERRED TO 
 

1. Interpretation Clauses: In construing these conditions, the Specifications, Schedule of 

Quantities and Contract Agreement, the following words shall have the meanings herein 

assigned to them except where the subject or context otherwise requires. 

 
2. “Employer”: shall mean the Reserve Bank of India and shall include its assigns and 

successors. 

 
3. “Contractor” in the case of a Partnership: “Contractor” shall mean   and 

  trading as partners in the name and style of   and having a 

place of business at   and shall include the partners for the time being of the 

said firm and the legal representatives of a deceased partner. 

 
In the case of Individual: “Contractor” shall mean Shri   trading in the 

name and style of   

representative. 

and shall include his heirs, successors and legal 



 

 

34 

            Setting up of crèche facility at the Annex building, Main Office Premises, RBI Guwahati 

 

 

 

In the case of Company: “Contractor” shall mean   a company incorporated under 

  and having its registered office at   and shall include its successors 

and assigns. 

 
4. “Site”: shall mean the site of the contract works including any building and erections 

thereon and any other land (inclusively) as aforesaid allotted by the Employer for the 

Contractor’s use. 

 
5. “This Contract”: shall mean the Articles of Agreement, the Special Conditions, the 

Conditions, the Appendix, the Schedule of Quantities and Specifications attached hereto and 

duly signed. 

 
6. “Notice in writing or Written Notice”: shall mean a notice in written, typed or printed 

characters sent (unless delivered personally or otherwise proved to have been received) by 

registered post to the last known private or business address or registered office of the 

addressee and shall be deemed to have been received when in the ordinary course of post 

it would have been delivered. 

 
7. “Act of Insolvency”: shall mean any Act of Insolvency as defined by the Presidency 

Towns Insolvency Act, or the Provincial Insolvency Act or any Act amending such original 

Act. 

 
8. “Net Prices”: If in arriving at the contract amount, the Contractor shall have added to or 

deducted from the total of items in the Tender any sum, either as a percentage or otherwise, 

then the net price of any item in the tender shall be the sum arrived at by adding to or 

deducting from the actual figure appearing in the Tender as the price of that item a similar 

percentage or proportionate sum provided always that in determining the percentage or 

proportion of the sum so added or deducted by the Contractor the total amount of any Prime 

Cost items and provisional sums of money shall be deducted from the total amount of the 

tender. The expression “net rates” or “net prices” when used with reference to the contract or 

accounts shall be held to mean rates or prices so arrived at. 

 
“The works” shall mean the “Setting up of crèche facility at the Annex building, MOP, RBI 

Guwahati” as provided herein. 
 

Words imparting persons include firms and corporations. Words imparting the singular only 

also include the plural and vice versa where the context requires. 

 
9. The Contractor shall carry out and complete the said work in every respect in accordance 

with this Contract and with the direction of and to the satisfaction of the Employer. The 

Employer may in his absolute discretion and from time to time issue further drawings and/or 

written instruction, details, directions and explanations which are hereafter collectively 

referred to as “Employer’s Instructions” in regard to: 

 
(a) The variation or modification of the design, quality or quantity of works or the addition or 
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omission or substitution of any work. 

 
(b) Any discrepancy in the Drawings or between the Schedule of Quantities and/or Drawings 

and/or Specification. 

 
(c) The removal from the site of any materials brought thereon by the Contractor and the 

substitution of any other material therefore. 

 
(d) The removal and/or re-execution of any works executed by the Contractor. 

 
(e) The dismissal from the works of any persons employed thereupon. 

 
(f) The opening up for inspection of any work covered up. 

 
(g) The amending and making good of any defects hereof. 

 
10. The Contractor shall forthwith comply with and duly execute any work comprised in such 

Employer’s instructions, directions and explanations given to the Contractor or his 

representative upon the works by the Employer, shall, if involving a variation, be confirmed 

in writing by the Contractor within seven days, and if not dissented from in writing within a 

further seven days by the employer, such shall be deemed to be Employer’s Instructions 

within the scope of the Contract. 

 
For the purpose of entering day to day instructions by the Employer, the contractor shall 

maintain at his own cost, a “Site instruction Book” in triplicate in which the instructions shall 

be entered by the employer and to be maintained by engineer-in- charge of the contractor. 

Instructions to the contractor shall be issued through Employer’s Engineers. 

 

Scope of contract includes, but is not limited to, the following: 
 

(a) The co-ordination, scheduling and management of work of component suppliers, 
 

(b) Provide materials as specified in the technical specifications. 
 

(c) Assembly, installation and commissioning of all items as specified and handing over the 

site after completion of work as specified in clean condition to the Employer. 

 
Contractor’s Duties: Contractor’s duties include the following; 

 
(a) Provide and pay for labour, materials and equipment, tools and other facilities and 

services necessary for the proper execution and completion of the specified works. 

 
(b) Secure and pay for required permits statutory workman’s compensation insurance, fees 

and licenses necessary for proper execution and completion of required work. 

 
(c) Give required notices. 
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(d) Promptly submit written notice to the Employer of observed variance of the Specifications 

from legal requirements. 

 
(e) Enforce strict discipline and good order among contractors. Do not employ unskilled 

persons in assigned tasks. Variations should be approved by Employer. 

 
11. Variations to be approved by Employer 

 
The Contractor shall submit the employer a statement of variations giving quantity and rates 

duly supported by analysis of rates, vouchers, etc. The rates on scrutiny and final acceptance 

by the Employer shall form a supplementary tender. The Employer shall not be liable for 

payment of such variations until these statements are sanctioned by it. 

 
12. Schedule of Quantities and Agreement 

 
The Contract shall be executed in duplicate and the Employer and the Contractor shall be 

entitled to one executed copy each for his use. The Contractor on the signing hereof shall 

be furnished by the Employer one copy of each of the specification. 

 
13. Work Sequence: 

 
The successful bidder shall include all costs in the tender to complete the works in the time 

schedule as given by him in the work schedule table. By submitting a tender, the contractor 

agrees that they have reviewed the project specifications and drawing, toured the site and 

will complete all work in accordance in the overall time period as per the approved schedule. 

The scheduled time frame starts after a notice to proceed, or contract is received from the 

Employer. The Contractor shall provide a detailed project schedule, in accordance with the 

time frame approved as per the work task schedule, prior to award of the project. 

 
  

14. Contractor’s use of Estate: The site of the work is an occupied building. Contractor's 

use of Estate shall be subject to following: 

 
a) Confine operations at the site to areas permitted by law, ordinances, permits, Specification, 

and Employer’s specific instructions. 

 
b) Unreasonable encumbrance of the site with materials or equipment should be avoided. 

 
c) Assume full responsibility for protection and safekeeping of tools and products stored on 

or off Estate. 

 
d) Move stored products which interfere with operations of building or the operations of other 

trades. 

 
e) Obtain and pay for use of additional storage or work areas needed for operations 

 
15. Contractor to provide everything necessary at his/her cost 
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The Contractor shall provide at his cost everything necessary for the proper execution of the 

works according to the intent and schedule of Quantities and Specifications taken together 

whether the same may or may not be particularly shown or described therein provided the 

same can reasonably be inferred therefrom, and if the Contractor finds any discrepancy in 

the Schedule of Quantities and Specifications he shall immediately and in writing refer same 

to the Employer who shall decide which is to be followed. The Contractor shall provide all 

works under this specification in full accordance with Health and Safety Regulations. 

 
16. No Disruption to Normal Building Functions: 

 
a) This work is to be executed in an occupied office building. It is essential that the Contractor 

gives special attention and priority to all matters concerning safety protection from dust and 

loose materials, reduction of noise ats, protection from water and air infiltration into building and 

maintenance of neat and orderly conditions in and around work areas inside and outside of 

building. Packaging, scrap materials and demolition debris shall be promptly removed from the 

building and site on a daily basis. 

 
b) If the contract includes works, which will disruptive during normal business operations or 

would be dangerous to building occupants, said works shall be performed during hours as 

the Employer dictates. The Contractor shall perform such work during Employer dictated 

hours and shall include all cost in its tender. 

 
c) The Contractor shall keep noise ats below 75 dB during normal building hours. When it is 

necessary to produce noise above this at, the Contractor shall advise the Employer of such 

needs and times will be scheduled as directed. The Contractor shall anticipate any excessive 

noise generating procedures and include an allowance for it in the tender. 

 
d) The Contractor shall take due care for protection of the work and Employer’s property 

 

17. Authorities Notices and Patents 
 

The Contractor shall conform to the provisions of any Act of the Legislature relating to the 

works, and to the regulations and bye-laws of any authority and of any water, electric supply 

and other companies and/or authorities with whose systems the structure is proposed to be 

connected, and shall, before making any variations from the Drawings or Specifications that 

may be necessitated by so conforming, given to the Employer written notice, specifying the 

variation proposed to be made and the reason for making it and apply for instructions thereon. 

In case the Contractor shall not within ten days receive such instructions he shall proceed 

with the work conforming to the provisions, regulations, or byelaws in question, and any 

variation so necessitated shall be dealt with under clause 13 hereof. 

 
The Contractor shall bring to the attention of the Employer all notices required by the said 

Acts, regulations or bye-laws to be given to any authority and pay to such authority, or to any 

public office all fees that may be properly chargeable in respect of the works, and lodge the 

receipts with the Employer. 
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The Contractor shall indemnify the Employer against all claims in respect of patent rights, 

and shall defend all actions arising from such claims, and shall himself pay all royalties, 

license fees, damages, cost and charges of all and every sort that may be legally incurred in 

respect thereof. 

 
18. Setting out of Works 

 
The Contractor shall set out the works and shall be responsible for the true and perfect setting 

out of the same and for the correctness of the positions, ats, dimensions, and alignment of 

all parts thereof. If at any time any error in this respect shall appear during the progress of the 

works or within a period of one year from the completion of the works, the Contractor shall, if 

so required, at his own expense rectify such error to the satisfaction of the Employer. 

 
19. Material and workmanship to conform to descriptions 

 
All materials and workmanship shall so far as procurable be of the respective kinds described 

in the Schedule of Quantities and/or Specifications and in accordance with the Employer’s 

instructions, and the Contractor shall upon the request of the Employer’s furnish him with all 

invoices, accounts, receipts and other vouchers to prove that the materials comply therewith. 

The Contractor shall at his own cost arrange for and/or carry out any test of any materials 

which the Employer’s may require. 

 
20. Contractor’s superintendence and representative on the works 

 
The Contractor shall give all necessary personal superintendence during the execution of the 

works, and as long thereafter as the Employer may consider necessary until the expiration of 

the “Defects Liability Period” stated in the Appendix hereto. The Contractor shall also during 

the whole time when works are in progress, employ a competent representative who shall be 

constantly in attendance at the works while the men are at work.  Any directions, 

explanations, instructions or notices given by the Employer to such representative shall be 

held to be given to the Contractor. 

 
21. Dismissal of workmen 

 
The Contractor shall on the request of the employer, immediately dismiss from the works any 

person employed thereon by him who may, in the opinion of the Employer be incompetent or 

misconduct himself and such persons shall not be again employed on the works without the 

permission of the Employer. 

 
22. Access to works 

 
The Employer, and their respective/representatives shall at all times have free access to the 

work and/or to the workshops, factories or other places where materials are lying or from 

which they are being obtained and the Contractor shall give every facility to the employer, 

and their representative necessary for inspections and examination and test of the materials 

and workmanship. Any person not authorized by the Employer, except the representatives 

of public authorities, shall not be allowed on the works at any time. 
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23. Junior Engineer / Assistant Manager (Tech)/ Manager (Tech)/ Assistant General 

Manager (Tech) Assistant General Manager (ED) 

The term “Junior Engineer” / “Assistant Manager (Tech)” / “Assistant Manager (ED)”/ 

“Assistant General Manager (Tech)”/ “Assistant General Manager (ED)” shall mean the 

person appointed and paid by the Employer to inspect the works. The Contractor shall afford 

the Assistant Manager (T) / Manager (T) every facility and assistance for inspecting the works 

and materials and for checking and measuring. 

 
The Junior Engineer/ Assistant Manager (Tech), or any representative or the Employer shall 

have to give instructions to the Contractor or to his representative of non-approval of any 

work or materials and such work shall be suspended or the use of such materials shall be 

discontinued until the decision of the employer is obtained. The work will from time to time 

be examined by the Junior Engineer / Assistant Manager (Tech) or the Employer’s 

representative, but such examination shall not in any way exonerate the Contractor from the 

obligation to remedy any defects which may be found to exist at any stage of the works or 

after the same is completed. Subject to the limitation of this clause, the Contractor shall take 

instruction only from the Employer. 

 
24. Assignment and Sub-letting 

The whole of the works included in the Contract shall be executed by the Contractor and the 

Contractor shall not directly or indirectly transfer, assign or under-let the contract or any part 

share thereof or any interest therein without the prior written consent of the Employer, and 

no undertaking shall relieve the Contractor from the full and entire responsibility of the 

Contract or from active superintendence of the works during their progress. 

 

25. Alterations/addition/omission etc. 

 
No alteration, omission or variation shall vitiate this contract but in case the employer thinks 

proper at any time during the progress of the works to make any alterations in, or additions 

to, or omissions from, the works or any alteration in the kind or quality of the materials to be 

used therein and shall give notice thereof in writing under his hand to the Contractor, the 

Contractor shall alter, add to, or omit from, as the case may be, in accordance with such 

notice, but the Contractor shall not do any work extra or make any alterations or additions or 

omissions from the works or any deviation from any of the provisions of the Contract, 

Stipulation, Specifications without the previous consent in writing of the Employer and the 

value of such extras, alterations, additions or omission shall in all cases to be determined by 

the Employer in accordance with the provisions of Clause 27 hereof, and the same shall be 

added to, or deducted from the Contract Amount, as the case may be, accordingly. 

 
26. Schedule of Quantities 

 
The Schedule of Quantities, unless otherwise stated shall be deemed to have been prepared 

in accordance with the Standard Method of Measurement. 
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Any error in description or in quantity or in omission of items from the Schedule of Quantities 

shall not vitiate this contract but shall be rectified and the value thereof shall be added to, or 

deducted, from the Contract Amount (as the case may be) provided that no rectification or 

errors, if any shall be allowed in the Contractor’s Schedule of Rates. 

 
27. Sufficiency of Schedule of Quantities 

 
The Contractor shall be deemed to have satisfied himself before tendering as to the 

correctness and sufficiency of his tender for the works and of the prices stated in the Schedule 

of Quantities and/or the Schedule of Rates and Prices which rates and prices shall cover all 

his obligations under the Contract, and all matters and things necessary for the proper 

completion of the work. 

 
28. Measurement of works 

The following procedure shall be adopted for taking & recording the Measurements of works: 

i. The measurements shall be recorded and entered in computerised format in the 

first instance by the contractor, and a hard copy shall be submitted to the 

department. All entries shall be made exactly as per the extant procedure for 

recording conventional MBs. 

ii. These measurements shall be then 100% checked by the junior Engineer/ AM 

(Tech). If Junior Engineer/ AM (Tech) is not available, the AM (Tech) / Mgr. (Tech) 

shall perform 100% check of the measurements. The contractor shall incorporate 

all such changes or corrections, as may be done during these checks, to his draft 

computerised measurements and submit to the department, the corrected 

computerised measurement in the form of a book, duly hard bound with its page 

machine numbered. All the pages of this computerised MB shall have full signature 

with date of the authorised official of the contractor and the official of the bank with 

name and designation. 

iii. The test checking of these computerised measurements shall be carried out by the 

concerned officials as per extant instructions. This book shall be treated as 

computerised Measurement Book. 

iv. The computerised MB given by the contractor, duly bound, with its pages machine 

numbered, shall have no cutting or over- writing. In case of any error, the 

computerised MB shall be cancelled and the contractor shall re-submit a fresh 

computerised MB, duly incorporating all corrections. This should be done before 

the corresponding bill is submitted to the department for payment. 

v. The concerned official shall record the necessary certificates for their checks and 

test checks as per the extant procedure in the computerised MB. It shall be the 

responsibility of the concerned officials to ensure that all the corrections have been 

incorporated in the computerized MB before they record their certificates. 

vi. The computerized MB shall be allotted a serial number as per the register of 

computerised MB to be given by the Bank to the contractor. 

vii. All the pages of the Finalised computerizes MB shall have full signature with date 

of the authorised official of the contractor and the official of the bank with name and 

designation. 
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viii. All measurements shall be taken in accordance with the Mode of Measurements 

detailed in the Specifications. Should the Contractor not attend or neglect or omit 

to take the measurements then the measurements taken by the Bank’s Engineer 

or a persons approved by him shall be taken to be correct measurements of the 

works. 

 

 
29. Prices for extras etc. ascertainment of 

 
The Contractor may, when authorized and shall, when directed in writing by the Employer, 

add or omit from or vary the works shown upon the drawings, or described in the 

Specification, or included in the Schedule of Quantities, but the Contractor shall make no 

addition, omission or variation without such authorization or direction. A verbal authority or 

direction by the employers shall if, confirmed by them in writing within seven days, be deemed 

to have been given in writing. 

 
No claim for an extra shall be allowed unless it shall have been executed under provisions of 

Employer or by the authority of the Employer. Any such extra is herein referred to as 

authorized extra and payment shall be made in accordance with the following provisions: 

 
a) (i) The net rates or prices in the original tender shall determine the valuation of the extra 

work where such extra work is of similar character and executed under similar conditions as 

  the work priced therein. Rates for all items, wherever possible should be derived out of the 
rates given in the Priced Schedule of Quantities 

 
(ii) The net prices of the original tender shall determine the value of the items omitted, 

provided if omissions vary the conditions under which any remaining items of works are 

carried out, the prices for the same shall be valued under sub-clause (c) hereof. 

 
c) Where the extra works are not of similar character and/or executed under similar conditions 

as aforesaid or where the omissions vary the conditions under which any remaining items of 

works are carried out or if the amount of any omissions or additions relative to the amount of 

the whole of the Contract works or to any part thereof shall be such that in the opinion of the 

employer, the net rate or price contained in the Priced Schedule of Quantities or tender or for 

any item of the works involves loss or expense beyond that reasonably contemplated by the 

Contractor or is by reason of such omission or addition rendered unreasonable or 

inapplicable, the Employer shall fix such other rate or price as in the circumstances he shall 

think reasonable and proper with the prior approval in writing of the Employer. 

 
(d) Where extra work cannot be properly measured or valued, the Contractor shall be allowed 

day work prices as the net rates stated in the tender or the Priced Schedule of Quantities or, 

if not so stated, then in accordance with the local day work rates and wages for the district 

provided that in either case, vouchers specifying the daily time (and if required by the 

Employer, the workmen’s names) and materials employed be delivered for verification to the 

Employer, or his representative at or before the end of the week following that in which the 

work has been executed. 
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(e) It is further clarified that for all such authorized extra items where rates cannot be derived 

from tender, the contractor shall submit rates supported by rate analysis worked on the 

"actual cost basis", plus 15% towards establishment charges, contractor's overhead and 

profit. Such items will not be eligible for escalation. 

 
(f) The measurement and valuation in respect of the Contract shall be completed within the 

“period of final measurements” stated in the Appendix or if not stated then within three months 

of the completion of the Contract works. 

 
30. Unfixed Material When Taken into Account to be the Property of the Employer 

 
Where in any Certificate (of which the Contractor has received payment) the employer has 

included the value of any unfixed materials intended for and/or placed on or adjacent to the 

works such materials shall become the property of the Employer and they shall not be 

removed except for use upon the works, without the written authority of the Employer. The 

Contractor shall be liable for any loss or damage to, such materials. 

 

 
31. Removal of improper work 

 

The Employer, shall, during the progress of the works, have power to order in writing from 

time to time the removal from the works within such reasonable time or times as may be 

specified in the order, of any materials which in the opinion of the Employer, are not in 

accordance with the Specifications or the instructions of the Employer, the substitution of 

proper materials, and the removal and proper re-execution of any work executed with 

materials, and the workmanship not in accordance with the Specifications or instructions, and 

the Contractor shall forthwith carry out such order at his own cost. In case of default on the 

part of the Contractor to carry out such order, the Employer shall have the power to employ 

and pay other persons to carry out the same, and all expenses consequent thereon, or 

incidental thereto, as certified by the Employer, shall be borne by the Contractor, or may be 

deducted by the Employer from any money due, or that may become due, to the Contractor. 

 
32. Defects after Virtual Completion 

 
Any defect, shrinkage, settlement or other faults which may appear within the “Defects 

Liability Period” stated in the Appendix hereto, or if none stated then within twelve months 

after the virtual completion of the works, arising in the opinion of the Employer, from materials 

or workmanship not in accordance with the Contract, shall upon the directions in writing of 

the Employer, and within such reasonable time as shall be specified therein, be amended 

and made good by the Contractor, at his own cost and in case of default, the Employer may 

employ and pay other persons to amend and make good such defects shrinkage, settlements 

or other faults, and all damages, loss and expenses consequent thereon or incidental thereto 

shall be made good and borne by the Contractor and such damage, loss and expenses shall 

be recoverable from him by the Employer or may be deducted by the Employer, from any 

money due or that may become due to the Contractor, or the Employer may in lieu of such 
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amending and making good by the Contractor deduct from any moneys due to the Contractor 

a sum, to be determined by the Employer equivalent to the cost of amending such work and 

in the event of the amount retained under clause 42 hereof being insufficient, recover the 

balance from the Contractor, together with any expenses, the Employer may have incurred 

in connection therewith. Should any defective work have been done or material supplied by 

Contractor employed on the works the Contractor shall be liable to make good and been 

subject to the provisions of this clause and clause 10 hereof. The Contractor shall remain 

liable under the provisions of this clause notwithstanding the signing of any Certificate or the 

passing of any accounts by the Employer. 

 
33. Certificate of Virtual Completion and Defects Liability Period 

 
The works shall not be considered as completed until the Employer has certified in writing 

that the work has been virtually completed. The Defects Liability Period shall commence from 

the date of such Certificate. 
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34. Nominated Sub-Contractors 
 

All Specialists, Merchants, Tradesman and other executing any work of supplying and fixing 

any goods for which prime cost prices or provisional sums are included in the Schedule of 

Quantities and/or Specifications who may be nominated or selected by the Employer’s 

Engineer are hereby declared to be Sub-Contractors employed by the Contractor and are 

herein referred to as nominated Sub-Contractors. 

 
No nominated Sub-Contractor shall be employed on or in connection with the works against 

the Contractor shall make reasonable objection or (save where the Employer and Contractor 

shall otherwise agree) who will not enter into a Contract provided: 

 
(a) That the nominated Sub-Contractor shall indemnify the Contractor against claims in 

respect of any negligence by the Sub-Contractor, his servants or agents or any misuse by 

him or them of any scaffolding or other plant, the property of the Contractor or under any 

Workmen’s Compensation Act in force. 

 
(b) That the nominated Sub-Contractor shall indemnify the Contractor against the same 

obligation in respect of the Sub-Contract as the Contractor is under in respect of this contract. 

 
(c) Payment shall be made to the nominated Sub-Contractor within fourteen days of his 

receipt of the Bank’s Engineer’s Certificate provided that before any certificate is issued the 

Contractor shall upon request furnish to the Bank’s Engineer proof that all nominated Sub- 

Contractor’s accounts included in previous Certificates have been duly discharged, the 

default whereof the Employer may pay the same upon a Certificate of the Bank’s Engineer 

and deduct the amount thereof from any sum due to the Contractor. The exercise of this 

power shall not create brevity of contract as between Employer and Sub-Contractor. 

 
35. Other persons employed by Employer 

 
The Employer reserves the right to use Building and any portions of the site for the execution 

of any work not included in this Contract which it may desire to have carried out by other 

persons, and the Contractor shall allow all reasonable facilities for the execution of such work 

but shall not be required to provide any plant or material for the execution of such work except 

by special arrangement with the Employer. Such work shall be carried out in such manner 

as not to impede the progress of the works included in the Contract and the Contractor shall 

not be responsible for any damage or delay which may happen to or occasioned by such 

work. 

 
36. Insurance in respect of Damages to Persons and Property 

 
The contractor shall be responsible for all injury or damage to persons, animals or things and 

for all structural and decorative damage to property which may arise from the operation or 

neglect of himself or of any nominated sub-contractor's employees, whether such injury or 

damage arise from carelessness, accident or any other case whatever in any way connected 
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with the carrying out of the contract. The liability under this clause shall be held to include 

inter alia, any damage to buildings, whether immediately adjacent or otherwise, and any damage 
to roads, streets, footpaths, bridges or ways as well as all damage caused to the buildings and 
other structures and works forming the subject matter of this Contract. The contractor shall also 
be responsible for any damage caused to the buildings and other structures and works forming the 
subject matter of this Contract by frost, rain, wind or other inclemency of weather. The contractor 
shall indemnify the Employer and hold him harmless in respect of all and any expenses arising 
from any such injury or damage to persons or property as aforesaid and also against any claim 
made in respect of injury or damage, whether under any statute or otherwise and also in respect 
of any award or compensation or damages consequent upon such claims. 
 

The contractor shall, at his own expense, effect and maintain with effect from the date 

of commencement till issue of the Completion Certificate under this contract, with an 

insurance company approved by the employer, an All Risks Policy for Insurance for 

the full amount of the contract including earthquake risk in the joint names of the 

Employer and the Contractor (the name of the Employer “Reserve Bank of India” being 

placed first in the insurance policy) against all risks as per the standard all risk policy 

for Contractors and deposit such policy or policies with the Employer before 

commencing the works. 

The contractor shall, reinstate all damages of every sort mentioned in this clause, so as to 

deliver up the whole of the contract works complete and perfect in every respect and so as 

to make good or otherwise satisfy all claims for damage to the property or third parties. 

The contractor shall indemnify the Employer against all claims which may be made 

against the Employer by any person/ any member of the public or other third party in 

respect of anything which may arise in respect of the works or in consequence thereof 

and shall at his own expenses arrange to effect and maintain, with effect from the date 

of commencement until the completion of the Contract, with an approved insurance 

company, a policy of insurance in the joint names of the Employer and the Contractor 

(the name of the Employer “Reserve Bank of India” being placed first in the insurance 

policy) against such risks and deposit such Policy or Policies with the Employer before 

commencement of the work. 

 
The contractor shall also similarly indemnify the Employer against all claims which 

may be made upon the Employer whether under the Workmen Compensation Act or 

any other statutes in force during the currency of this contract or at Common Law in 

respect of any employee of the contractor or any sub-contractor and shall at his own 

expense effect and maintain, with effect from the date of commencement until the 

completion of the Contract, with an approved insurance company, a policy of 

insurance in the joint names of the Employer and the Contractor (the name of the 

Employer “Reserve Bank of India” being placed first in the insurance policy) against 

such risk and deposit such policy or policies with the Employer from time to time 

during the currency of the contract. 

 
The minimum limit of the coverage under the “Third Party Insurance Policy” shall be 



 

 

46 

            Setting up of crèche facility at the Annex building, Main Office Premises, RBI Guwahati 

 

 

 

Rs. 2 Lakh per person for any one accident or occurrence and Rs. 5 Lakh in respect of 

damage to property for any one accident or occurrence. 

The Contractor shall be responsible for any Liability which may be excluded from the 

insurance policies referred to above and also for all other damages to any person, animal or 

any property arising out of and incidental to the negligent or defective carrying out of this 

contract. He shall also indemnify the Employer in respect of all and any costs, charges or 

expenses arising out of claim or proceedings of damage arising there from. 

In default of the contractor insuring as provided above, the Employer may so insure and may 

deduct the premiums paid from any money due or which may become due to the contractor. 

The contractor shall also indemnify and keep indemnified the Employer against all and any 

costs, charges or expenses arising out of any claim or proceedings relating to the works and 

also in respect of any award of damage or compensation arising there from. 

Without prejudice to the other rights of the Employer against contractors in respect of such 

default, the Employer shall be entitled to deduct from any sums payable to the contractor the 

amount of any damages, compensation costs, charges and other expenses paid by the 

Employer and which are payable by the contractor under this clause. 

The contractor shall upon settlement by the insurer of any claim made against the insurer 

pursuant to a policy taken under this clause, proceed with due diligence to rebuild or repair 

the works destroyed or damaged. In this event, all the money received from the insurer in 

respect of such damage shall be paid to the contractor and the contractor shall not be entitled 

to any further payment in respect of the expenditure incurred for rebuilding or repairing of the 

materials or goods destroyed or damaged. 

The contractor, in case of rebuilding or reinstatement after damage shall be entitled to such 

extension of time for completion as the employer may deem fit but shall, however, not be 

entitled to reimbursement by the Employer of any shortfall or deficiency in the amount finally 

paid by the insurer in settlement of any claim arising as set out herein. 

Without prejudice to his liability under this clause, the contractor shall also cause all 

nominated sub-contractors to affect, for their respective portions of the works a similar 

policies of insurance in accordance with the provisions of this clause and shall produce or 

cause to produce to the Employer such policies. The Contractor shall not permit a nominated 

sub-contractor to commence work at the site unless said insurance policies are submitted. In 

the event of failure of the sub-contractor to take out such policy or policies of insurance before 

commencing the works at the site, the contractor shall be responsible for any claim or damage 

attributable to the said sub-contractor. 

 
37. Date of commencement and completion 

 
The Contractor shall be allowed admittance to the site on the “Date of Commencement” 

stated in the Appendix hereto, or such later date as may be specified by the Employer and 

he shall thereupon and forthwith begin the works and shall regularly proceed with and 

complete the same (except such painting or other decorative work as the Employer may 
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desire to delay) on or before the “Date of Completion” stated in the Appendix subject 

nevertheless to the provisions for extension of time hereinafter contained. 

 
38. Damage for non-completion; 

 
If the Contractor fails to maintain the required progress of the works by the completion time 

stipulated in the Contract or within any extended time under time extension Clause and the 

Employer certifies in writing that in his opinion the same ought reasonably to have been 

completed, the Contractor shall pay the Employer the sum named as “Liquidated Damages” 

for the period during which the said works shall so remain incomplete and the Employer may 

deduct such damages from any moneys due to the Contractor. The contractor hereby 

specifically agrees and authorizes the Employer to deduct such liquidated damages, if any, 

from any installment of payment becoming due and payable to the contractor in terms of this 

contract or from the retention money. 

 
39. Delay and Extension of Time 

 
If in the opinion of the Employer, the works be delayed (a) by force majeure or (b) by reason 

of any exceptionally inclement weather or (c) by reason of proceedings taken or threatened 

by or dispute with adjoining or neighboring owners or public authorities arising otherwise, 

than through the Contractor’s own default or (d) by the works or delays of other Contractor or 

Tradesmen engaged or nominated by the Employer and not referred to in the Schedule of 

Quantities and/or Specification or (e) by reason or Employer’s instructions or (f) by reason of 

civil commotion, local combination of workmen or strike or lockout affecting any of the building 

trade or (g) in consequence of the Contractor not having received in due time necessary 

instructions from the Employer for which he shall have specifically applied in writing or (h) 

from other causes which the Employer may certify as beyond the control of Contractor or (i) 

in the event, the value of the work exceed the value of the Priced Schedule of Quantities 

owing to variation, the Employer may make a fair and reasonable extension of time for 

completion of the Contract Works. In case of such strike or lock-out, the Contractor shall 

immediately give written notice thereof to the Employer but the Contractor shall nevertheless 

constantly use his endeavors to prevent delay and shall do all that may reasonably be 

required to the satisfaction of the Bank’s Engineer to proceed with work. Stoppage of work 

due to normal monsoon cannot be considered as hindrances. 

 
If the contractor needs an extension of time for completion of the work or if the completion of 

work gets delayed for any reason beyond the due date of completion stipulated in the 

contract, the contractor shall apply to the Employer for extension of time in writing at least 7 

days before the expiry of the scheduled time and while applying for extension of time, 

contractor shall furnish the reasons in detail and his justification along with documentary 

evidence (copy of relevant pages of hindrance register), if any, for delays. Only that period of 

extension of time as granted by the employer (on receipt of the application from the contractor 

or even in absence of any such application certification as to the reasonableness of the 

grounds for delay) will qualify for exemption of imposition of liquidated damages. For the 
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balance period in excess of original stipulated period and an authorized extension of time 

 granted by the Employer, the provision of liquidated damages as stated under clause 36 will     
become applicable. 

 
Further the contract shall remain in force even for the period beyond the due date of 

completion irrespective whether the Contractor has applied or not, for the grant of extension 

of time for completion unless the Employer decides to terminate the contract. The delay for 

completion of work for any reason will not entail any right to the Contractor to claim any 

revision of rates or any extra compensation for any reason. 

 
40. Failure by Contractor to comply with Employer’s Instructions 

 
If the Contractor after receipt of written notice from the Employer requiring compliance within 

ten days fails to comply with such further Employer’s instructions, the Employer may employ 

and pay other persons to execute any such work whatsoever that may be necessary to give 

effect thereto, and all costs incurred in connection therewith shall be recoverable from the 

Contractor by the Employer on the Certificate of the Employer’s Engineer as a debt or may 

be deducted by him from any money due to the Contractor. 

 
41. Termination of Contract by the Employer 

 
If the Contractor being an individual or a firm commits any “Act of insolvency”, or shall be 

adjudged an Insolvent or being an Incorporated Company shall have an order for compulsory 

winding up made against it or pass an effective resolution for winding up voluntarily or subject 

to the supervision of the Court and the Official Assignee or the Liquidator, in such acts of 

insolvency or winding up, as the case may be, shall be unable within seven days after notice 

to him requiring him to do so to show to the reasonable satisfaction of the Employer that he 

is able to carry out and fulfill the Contract and to give security therefore, if so required by the 

Employer. 

Or 

if the Contractor (whether an individual, firm or incorporated Company) shall suffer execution 

or to other process of Court attaching property to be issued against the Contractor. 

 
Or 

shall suffer any payment under this Contract to be attached by or on behalf of any of the 

creditors of the Contractor. 

Or 

shall assign or sublet this Contract without the consent of the Employer in writing of the 

Employer firsthand and obtained. 

Or 

shall charge or encumber this Contract or any payments due or which may become due to 

the Contractor hereunder. 

Or 

if the Employer shall certify in writing that the Contractor 

(i) has abandoned the Contract, 
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or 

(ii) has failed to commence the works, or has without any lawful excuse under these 

conditions suspended the progress of the works for fourteen days after receiving from the 

Employer, notice to proceed 

or 

(iii) has failed to proceed with the works with such diligence and failed to make such progress 

as would enable the works to be completed within the time agreed upon, 

or 

(iv) has failed to remove materials from the site or to pull down and replace work for seven 

days after receiving from the Employer written notice that the said materials or work were 

condemned and rejected by the Employer under these conditions 

or 

(v) has neglected or failed persistently to observe and perform all or any of the acts, matters 

or things by this Contract to be observed and performed by the Contractor for seven days 

after written notice shall have been given to the Contractor requiring the Contractor to observe 

or perform the same. 

 
Then and in any of the said cases the Employer may, notwithstanding any previous waiver, 

after giving 07 (seven) days’ notice in writing to the Contractor, determine the Contract, but 

without thereby affecting the powers of the Employer or the obligations and liabilities of the 

Contract, the whole of which shall continue in force as fully as if the Contract has not been 

so determined, and as if the works subsequently executed had been executed by or on behalf 

of the Contractor and further, the Employer by his agents or servants may enter upon and 

take possession of the works and all plant, tools, scaffoldings, sheds, machinery, steam and 

other power utensils and materials lying upon the Building or the adjoining lands or roads, 

and use the same as his own property or may employ the same by means of his own servants 

and workmen in carrying on and completing the works or by employing any other Contractor 

or other person or persons to complete the works, and the Contractor shall not in any way 

interrupt or do any act, matter or thing to prevent or hinder such other Contractor or other 

person or persons employed for completing and finishing or using the materials and plant for 

the works. When the works shall be completed or as soon thereafter as convenient the 

Employer shall give a notice in writing to the Contractor to remove his surplus materials and 

plant, and should the Contractor fail to do so within a period of fourteen days after receipt 

thereof by him, the Employer may sell the same by public auction, and give credit to the 

Contractor for the net amount realized. The Employer shall thereafter ascertain and certify in 

writing under his hand what (if anything) shall be due or payable to or by the Employer and 

expense or loss which the Employer shall have been put to in procuring the works to be 

completed and the amount, if any, owing to the Contractor and the amount which shall be so 

certified shall thereupon be paid by the Employer to the Contractor or by the Contractor to 

the Employer, as the case may be, and the Certificate of the Employer shall be the final and 

conclusive between the parties. 
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42. Termination of Contracts by Contractor 
 

If the payment of the amount payable by the Employer under Certificate of the Employer shall 

be in arrears and unpaid for thirty days after notice in writing requiring payment of the amount 

as aforesaid shall have been given by the Contractor to the Employer, or if the Employer 

interferes with or obstructs the issues of any such Certificate, or if the Employer shall 

repudiate the Contractor, or if the works be stopped for three months under the order of the 

Employer or by any injunction or other order of any Court of Law, then and in any of the said 

cases the Contractor shall be at liberty to determine the Contract by notice in writing to the 

Employer, and he shall be entitled to recover from the Employer, payment for all works, 

executed and for any loss he may sustain upon any plant or materials supplied or purchased 

or prepared for the purpose of the Contract. 

In arriving at the amount of such payment the net rates contained in Contractor’s original 

Tender shall be followed or where the same may not apply valuation shall be made in 

accordance with the Clause hereof. 

 
43. Certificate of Payments 

 
a) The Contractor shall be paid by the Employer from time to time by installments under 

Interim Certificates to be issued by the Employer to the Contractor on account of the works 

executed when in the opinion of the Employer, works to the approximate value named in the 

Appendix as “Value of work for Interim Certificates” (or less at the reasonable discretion of 

the Employer) has been executed in accordance with this Contract, subject, however to a 

retention of the percentage of such value named in the Appendix hereto as “Retention 

percentage for Interim Certificates” until the total amount retained shall reach the sum named 

in the Appendix as “Total Retention Money” after which time the installments shall be up to 

the full value of the work subsequently so executed and fixed in the building. 

 
b) When the works have been virtually completed and the Employer shall have certified in 

writing that they have been completed, the Contractor shall be paid by the Employer in 

accordance with the Certificate to be issued by the Employer, the sum of money named in 

the Appendix as “Installment after virtual Completion” being a part of the said total retention 

money. And the Contractor shall be entitled to the payment of the final balance in accordance 

with the final certificate to be issued in writing by the Employer at the expiration of the period 

referred to as “the Defects Liability Period” in the Appendix hereto from the date of Virtual 

Completion or as soon as after the expiration of such period as the works have been finally 

completed and all defects made good according to the true intent and meaning hereof 

whichever shall last happen provided always that the issue by the Employer of any Certificate 

during the progress of the works or after their completion shall not relieve the Contractor from 

his liability under the Clause or relieve the Contractor of his liability in case of fraud, 

dishonesty, or fraudulent concealment relating to the works of materials or to any matter dealt 

with in the Certificate, and in case of all defects and insufficiencies in the works or materials 

which a reasonable examination would not have disclosed. No certificate of the Employer 

shall of itself be conclusive evidence that any works or materials to which it relates are in 
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accordance with the Contract neither will the contractor have a claim for any amounts which 

the employer might have certified in any interim bill and paid by the Employer and which might 

subsequently be discovered as not payable and in this respect the Employer’s decision shall 

be final and binding. 

 
b) Site Engineer, pending test checking of work and measurements, checking of details, 

arithmetical accuracy and certification by the competent authority. 

 
c) The Employer shall have power to withhold any Certificate if the works or any parts thereof 

are not being carried out to his satisfaction. 

 
d) The Employer may by any Certificate make any correction in any previous Certificate, 

which shall have been issued by him. 

 
e) No Certificate of payment shall be issued by the Employer if the Contractor fails to insure 

the works and keep them insured till the issue of the Virtual Completion Certificate. 

 
f) Any amounts payable by the Employer to the Contractor in pursuance of any Certificate 

given by the Employer hereunder shall, if not paid within the “Period of honoring Certificates” 

named in the Appendix, carry interest at the rate named in the Appendix as the “Rate of 

Interest for delayed payment” from the date upon which such sum ought to have been paid 

by the Employer until the payment. 

 
44. Matter to be finally determined by Employer 

 
The decision, opinion, direction, Certificate determined by Employer shall be final and 

conclusive and binding on the parties hereto and shall be without appeal. Any other decision, 

opinion, direction, Certificate or valuation of the employer or any refusal of the Employer to 

give any of the same, shall be subject to the right of Arbitration and review under clause 43 

hereof in the same way in all respects (including the provisions as to opening the reference) 

as if it were a decision of the Employer. 

 

 
45. Settlement of disputes by Arbitration 

 
All disputes and differences of any kind whatever arising out of or in connection with the 

Contract or the carrying out of the works (whether during the progress of the works or after 

their completion and whether before or after the determination, abandonment or breach of 

the contract) shall be referred to and settled by the Employer who shall state his decision in 

writing. Such decision may be in the form of a final Certificate or otherwise. The decision of 

the Employer with respect to any of the excepted matters shall be final and without appeal as 

stated under the above mentioned clauses hereof. But if either the Employer or the Contractor 

be dissatisfied, question or dispute of any kind (except any of the excepted matters) or as to 

the withholding by the Employer of any Certificate to which the Contractor 



 

 

52 

            Setting up of crèche facility at the Annex building, Main Office Premises, RBI Guwahati 

 

 

 

may claim to be entitled then and in any such case either party (the Employer or the 

Contractor) may within 28 days after receiving notice of such decision give a written notice to 

the other party through the Employer requiring the matters in dispute be arbitrated upon. Such 

written notice shall specify the matters, which are in dispute or difference, of which such written 

notice has been given. 

 
If both the parties agree, a single arbitrator would be appointed for the purpose. In case no 

agreement could be reached on the appointment of single arbitrator, both the parties will 

nominate one person each as an arbitrator on their behalf. The two arbitrators nominated by 

the parties shall nominate one more person to act as third arbitrator or umpire. 

 
The Arbitrator or Arbitrators, as the case may be, shall have power to open up, review and 

revise any Certificate, opinion, decision, requisition or notice, save in regard to the excepted 

matters referred to in the preceding Clause, and to determine all matters in dispute which 

shall be submitted to arbitration and of which notice shall have been given as aforesaid. 

 
The Arbitrator or Arbitrators, as the case may be, shall make his or their award within one 

year (or such further extended time as may be decided by him or them as the case may be 

with the consent of the parties) from the date of entering on the reference. In case, during the 

arbitration proceedings, the parties mutually settle, compromise or compound their dispute 

or difference, the reference to arbitration and the appointment of the Arbitrator or Arbitrators, 

as the case may be shall be deemed to have been revoked and arbitration proceedings shall 

stand withdrawn or terminated with effect from the date on which the parties file a joint 

memorandum of settlement thereof, with the Arbitrator or the Arbitrators as the case may be. 

 
Upon every or any such reference, the cost of and incidental to the reference and award 

respectively shall be in the discretion of the Arbitrator or Arbitrators, as the case may be, who 

may determine the amount thereof, or direct the same to be taxed as between attorney and 

client or as between party and shall direct by whom and to whom and in what matter the same 

shall be borne and paid. This submission shall be deemed to be a submission to arbitration 

within the meaning of the Indian Arbitration and Conciliation Act, 1996 or any statutory 

modification thereof. The Award of the Arbitrator or Arbitrators, as the case may be, shall be 

final and binding on the parties. It is agreed that the Contractor shall not delay the carrying 

out of the works by reason of any such matter, question or dispute being referred to arbitration, 

but shall proceed with the works with all due diligence and shall, until the decision of the 

Arbitrator or Arbitrators, as the case may be, is given abide by the decision of the Employer 

and no Award of the Arbitrator or Arbitrators, as the case may be, shall relieve the Contractor 

of his obligations to adhere strictly to the Employer’s instructions with regard to the actual 

carrying out of the works. The Employer and the Contractor hereby also agree that arbitration 

under this Clause shall be a condition precedent to any right of action under the Contract. 

The venue of arbitration shall be Guwahati, Assam, India. 
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46. Right of Technical scrutiny of final bill 
 

The Employer shall have a right to cause a technical examination of the works by any of the 

persons or organization as appointed by the Employer and the final bill of the Contractor 

including all supporting vouchers, abstracts etc. If as a result of this examination or otherwise 

any sum is found to have been overpaid or over-certified it shall be lawful for the Employer 

to recover the sum from any payment due to the Contractor for this work or any other work 

or works being carried out by Contractors elsewhere under the “RESERVE BANK OF INDIA”. 

 
47. Employer entitled to recover compensation paid to workman 

 
If, for any reason, the Employer is obliged, by virtue of the provisions of the Workmen’s 

Compensation Act, 1923, or any statutory modification or re-enactment thereof to pay 

compensation to a workman employed by the Contractor in execution of the works, the 

Employer shall be entitled to recover from the Contractor the amount of compensation so 

paid, and without prejudice to the rights of the employer under the Act. The Employer shall 

be at liberty to recover such amount or any part thereof by deducting it from the security 

deposit or from any sum due by the Employer to the Contractor under this Contract or 

otherwise. The Employer shall not be bound to contest any claim made against it under the 

said Act, except on the written request of the Contractor and upon his giving to the Employer 

full security to the satisfaction of the Employer for all costs for which the Employer might 

become liable in consequence of contesting such claim. 

 
48. Abandonment of works 

 
If at any time after the acceptance of the tender, the Employer shall for any reasons 

whatsoever not require the whole or any part of the works to be carried out, the Employer 

shall give notice in writing to the Contractor who shall have no claim to any payment of 

compensation or otherwise whatsoever on account of any profit or advantage which he might 

have derived from the execution of the whole works. 

 
49. Return of surplus materials 

 
Notwithstanding anything to the contrary contained in any or all the clauses of this Contract, 

where any material for the execution of the Contract is procured with the assistance of the 

Employer by purchases made under orders or permits or license or licenses issued by 

Government, the Contractor shall hold the said materials economically and solely for the 

purpose of the contract and not dispose of them without the prior written permission of the 

Employer and return them to the Employer, if required by the Employer, at the price to be 

determined by the Employer having due regard to the conditions of the materials, the price to 

be determined should not exceed the purchase price thereof inclusive of sales tax, octroi and 

other such levies paid by the Contractor in respect thereof. In the event of breach of the 

aforesaid condition, the Contractor shall, in addition to being liable to action for contravention 

of the terms of licenses or permit and/or criminal breach of trust, be liable to Employer for all 
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money, advantages or profits resulting or which in the usual course would have resulted to 

him by reason of such breach. 

 
50. Right of Employer to terminate Contract in the event of Death of Contractor, if 

individual 

 
Without prejudice to any of the rights or remedies under this Contract, if the Contractor being 

an individual, dies the Employer shall have the option of terminating the Contract without 

incurring any liability for such termination. 

 
51. Accident Reports 

 
In the event of accidents of any kind, the Contractor shall furnish the Client with copies of all 

accident reports. The reports shall be sent without delay and at the same time that they are 

forwarded to any other parties. 

52. Non-Disclosure Clause 

 
The contractor shall not disclose directly or indirectly any information, materials and of the 

Bank’s infrastructure/ system/ equipments etc. which may come to the profession or 

knowledge of the contractor during the course of discharging its contractual obligations in 

connection with the agreement, to any third party and shall at all times hold the same in 

strictest confidence. The contractor shall treat the details of the contract as private and 

confidential, except to the extent necessary to carry out the obligations under it or to comply 

with applicable laws. The contractor shall not publish, permit to be published, or disclose any 

particulars of the works in any trade or technical paper or elsewhere without the previous 

written consent of the Employer. The contractor shall indemnify the Employer for any loss 

suffered by the Employer as a result of disclosure of any confidential information. Failure to 

observe the above shall be treated as breach of contract on the part of the contractor and the 

Employer shall be entitled to claim damages and pursue legal remedies. 

 
The contractor shall take all appropriate actions with respect to its employees to ensure that 

the obligations of non-disclosure of confidential information under this agreement are fully 

satisfied. The contractor’s obligations with respect to non-disclosure and confidentiality will 

survive the expiry or termination of this agreement for whatever reason. 

 
53. Contractor must comply with the provisions of Payment of Wages Act 1936, Minimum 

wages Act 1948, Gratuity Act 1972, Stamp Act 1899, EPF Act 1952, ESI Act 1948, Payment 

of Bonus Act 1965 etc. & all applicable statutory rules/ guidelines. Notices /penalty, if any, 

issued /imposed by any statutory norms/requirements shall be paid by the contractor, without 

any claim to the Employer. 

 
54. Contractor must comply with the compliance of Contract Labour (Regulation and 

Abolition) Act 1970, Contract Labour (Regulation and Abolition) Central Rules, 1971 & Assam 

Labour Contract (Regulation and Abolition) Rules 1971 and should display related notice 
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board at the work place. 

 

55. Prevention of Sexual Harassment of women at work places 
 

a) The Contractor shall be solely responsible for full compliance with the provisions of "the 

Sexual Harassment of women at work place (Prevention, Prohibition and Redressal) Act, 

2013" In case of any complaint of sexual harassment against its employee within the 

Building of the Bank, the complaint will be filed before the Internal Complaints Committee 

constituted by the Contractor / Agency and the Contractor / Agency shall ensure appropriate 

action under the-said Act in respect to the complaint. 

b) Any complaint of sexual harassment from any aggrieved employee of the contractor 

against any employee of the Employer shall be taken cognizance of by the Regional 

Complaints Committee constituted by the Employer. 

c) The contractor shall be responsible for any monetary Compensation that may need to be 

paid in case the incident involves the employees /workmen of the contractor, for instance 

any monetary relief to Employer's employee, if sexual violence by the employee /workmen 

of the contractor is proved. 

d) The contractor shall be responsible for educating its employees about prevention of 

sexual harassment at work place and related issues. 

e) The contractor shall provide a complete and updated list of its employees who are 

deployed within the Employer's Building. 

Special Conditions of the Contract 

56. Project Team: 

The contractor shall provide the required project team at site for managing various aspects 

of the project. The details of the Project Team, as required under special instructions to the 

bidders, shall be provided by the contractor if required or as per Bank’s Instructions 

57. Progress of Work 
 

The contractor shall provide the project schedule, as required under Special instructions to 

the bidders. 

 
Upon award of work, the Contractor shall reconfirm, in writing, the starting and completion 

schedule including material delivery dates based upon the information submitted in his tender 

form along with detailed Project schedule/ Bar chart (including details of all the important 

activities involved), as specified in the Special instructions to the bidders 

 
The Contractor shall submit, in writing, progress reports as specifically described in the 

Special Instructions to the Bidders and shall attend the progress review meetings as and 

when convened by the Employer 
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58. Project Documentation: 

 

The contractor shall be required to maintain all the relevant documents, details, registers etc. 

as specifically mentioned in the Special instructions to the bidders at site and shall hand them 

over to the Employer after completion of the work. 

 
59. Marginal Notes 

 
The Marginal Notes in the catch lines hereto and in the annexure hereto are meant only for 

convenience of reference and shall not in any way be taken into account in the interpretation 

of these presents and the annexure hereto. The Contractors will have to carry out and 

complete the said work in every respect in accordance with this contract. 

 
 
 
 
 
 
 

Place: Name of the Contractor: 

 
Date: Address: 

 
 

 
Sign & Seal of The Contractor: 
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APPENDIX HEREINBEFORE REFERRED TO 

 

Reference to clauses in Conditions Hereinbefore Referred to: 

 

1 Defects Liability Period 12 Months from the date of virtual completion certificate 
referred to in the section Conditions Hereinafter 
Referred To” 

2 Period of Final Measurement 3 months from the date of virtual completion 

3 Date of commencement 10th day from the date of issue of work order 

4 Date of Completion Date of virtual completion 

5 Completion Period 45 days from the 10th day of issuing work order 

6 Rate of liquidated damages ₹604/- per day of delay subject to maximum of 10% of 
the contract value, in terms of clause 26 of the General 
conditions of Contract 

8 Retention percentage 5% from Each bills 

9 Security Deposit  Total Retention Money 

10 Part of Security Deposit to 
be refunded after virtual 
completion 

NA 

11 Part of Security Deposit to be 
refunded after defect liability 
period 

Subject to satisfactory services and satisfactory 
rectification of all the defects developed and pointed 
out to the contractor during the said DLP. 

12 PBG PBG The successful tenderer at the time of agreement 
must submit a Bank Guarantee (Hard Copy) 
amounting to 5% of contract value for due to fulfilment 
of the work as a whole. The same PBG will be 
returned to the vendor after due completion of the 
work. The format of PBG can be seen at annexure. 



 

 

58 

            Setting up of crèche facility at the Annex building, Main Office Premises, RBI Guwahati 

 

 

 

GENERAL CONDITIONS 
 

Scope of Work: The scope of work covers Setting up of crèche facility at the Annex 
building, MOP, RBI Guwahati for the Reserve Bank of India in accordance with drawings and 

specifications prepared by and under the direction and to the satisfaction of the Bank. 

 
1. Contract: The form of contract shall be according to the printed form “conditions of 

contract”. The following clauses shall be considered as an extension and not in the limitation 

of obligation of the contractor. 

 
All-important drawings are to be mounted on boards and placed in racks and indexed. 

 
2. Dimensions: Figured dimensions are in all cases to be accepted in preference to scaled 

sizes. Large scale details take precedence over small scale drawings. In case if discrepancy 

the contractor is to ask for clarification before proceeding with the work. 

 
3. Contractor to include in his/her rates: The Contractor shall include all the items while 

forming the rate. 

 
4. Contractor to inspect site: The Contractor shall visit and examine the site of work and 

satisfy himself as to the nature of the existing roads or other means of communications, the 

extent and magnitude of the work and facilities for obtaining materials and shall obtain 

generally his own information on all matters affecting the execution of work. No extra charge 

made in consequence of any misunderstanding or incorrect information on any of these points 

or the grounds of insufficient description will be allowed. All expenses incurred by the 

contractor in connection with obtaining information for submitting this tender including his 

visits to site or efforts in compiling the tender shall be borne by the Tenderer and no claims 

for the reimbursement thereof shall be entertained 

 
5. Access to Site: The contractor is to include in his rates for forming access to the site, 

required for the works. 

 
6. Setting out: The contractor shall set out the works in accordance with the plans. All 

grid/center line shall be marked out to the satisfaction of the Employer. The contractor shall 

be responsible for the correctness of the lining out and any inaccuracies are to be rectified at 

his own expenses. 

 
7. Treasure Trove: (If Applicable): Should any treasure, fossils, minerals, or works of art of 

a queried interest be found while carrying out the works, the contractor shall give immediate 

notice to the Employer of any such discovery and shall hand over such find to the Employer. 

 
8. Access for Inspection: The Contractor is to provide at all times during the progress of the 

works and the maintenance period proper means of access, with ladders, etc. and the 
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necessary attendance to move and adapt as directed for the inspection of measurement of 

the works by the Employer. 

 
9. Cost of Transporting: The contractor shall allow in his own cost for all transporting, 

unloading, stacking and storing of supplies and goods and materials for this work on the site 

and in the places approved from time to time by the Employer. The contractor shall allow in 

his price for transport of all materials (controlled or otherwise) to the site. 

 
10. Materials, Workmanship and Samples: Materials shall be of approved quality and the 

best of their kind available and shall generally conform to I.S. Specifications. The contractor 

shall order all the materials required for the execution of work as early as necessary and 

ensure that such materials are on site well ahead of requirements for use in the work. The 

work involved calls for high standard of workmanship combined with speed and to the entire 

satisfaction of the Employer. Rates for Non-Tender Items: 

 
11. Rates of items not included in Schedule of quantities shall be settled by the Employer as 

mentioned in the variation clause of the Contract conditions. 

 
12. Rates to include: The rates quoted shall be for all leads and lifts and finished work. 

 
13. To ascertain from Contractor for the other Trades: The Contractor shall ascertain from 

other contractor as directed by the Employer all particulars relating to their work with regard 

to the order of its execution and the position in which chases, holes and similar items will be 

required, before the work is taken in hand as no claims for extras will be allowed for cutting 

away work already executed in consequence of any neglect by the contractor to ascertain 

these particulars beforehand. Before ordering materials, the contractor shall get the sample 

approved from the Employer well in time. 

 
14. Testing of Work and Material: The contractor shall arrange to test the materials to be 

used for the work as decided and directed by the Employer, at his cost in order to prove their 

soundness and efficiency. Before sending the samples of materials for testing, the samples 

shall be sealed and signed jointly by the contractor and the representative from the Employer 

and each sample shall be given distinct identification mark. On receipt of various test reports, 

proper record shall be maintained for all the test carried out showing respective identification 
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marks of the samples and results. If after any such tests, the work or portion of works is found 

to be defective or unsound in the opinion of the Employer the contractor shall pull down and 

redo such works at their own cost. The materials found to be defective or declared unsound 

or not conforming to specifications etc., after testing, shall be immediately removed from the 

site by the contractor. 

 
In case, the contractor fails to get the work / portion of works / materials tested at appropriate 

time, the Employer will arrange for getting such testing done and all testing charges and other 

incidental expenditure incurred by the Employer in connection with such tests shall be 

recovered from the Contractor. 

 
After any such tests, the work or portion of works is found to be defective or unsound in the 

opinion of the Employer, the contractor shall pull down and redo such works at their own cost. 

The materials found to be defective or declared unsound or not conforming to specifications 

etc., after testing, shall be immediately removed from the site by the contractor. 

 
15. Clearing of Site: As work is to be carried out in office Building the contractor shall remove 

debris and clean the building at the end of every day on his expense and maintain the area 

in clean and tidy conditions.



 

 

61 

            Setting up of crèche facility at the Annex building, Main Office Premises, RBI Guwahati 

 

 

 

SPECIAL CONDITIONS AND INSTRUCTIONS FOR WORK 
 

Tenderer may specially note the following: 

 
1. The work involved in this contract is for the provision of modular workstation. Offices of the 

Bank will be functioning in this Building and hence work is required to be carried out in a 

restricted place and no extra claim on this account shall be entertained by the Employer/Bank. 

 
2. The work shall be carried out by the Contractor by taking all necessary precautions to avoid 

inconvenience to the offices and the people working therein. 

 
3. The Contractor shall obtain working passes for the laborers to be employed for the work. 

Working passes with Identity Card with Photos to be obtained. The Contractor has to obtain 

the Police Verification done to his work men employed in this work. 

 
4. No debris shall be stored or stacked in any area other than the area designated by the 

Employer/ Bank in the compound area of Building. The contractors shall keep the Building 

clear during the progress of work and ensure to remove the debris / unwanted and or 

unserviceable materials created in the process of work on a day to day basis, and debris shall 

be taken out from Building on regular basis but in no case debris will be allowed to remain 

within Bank for more than a week. Any debris etc. shall, in no case, be kept on Municipal 

footpath. In case of failure to do so, the contractors will be fully responsible for paying all the 

fines, if any, imposed by the Municipality or Court including attending to Court Summons etc. 

 
5. No movement of materials including debris into and out of the Building shall be permitted 

without the requisite formalities. Contractor will keep the Employer/ Bank advised about the 

movement of materials/debris. 

 
6. No worker of the contractor will be allowed to stay at site. 

 
7. The rates quoted shall be valid for working at all ats, heights. No extra payment shall be 

made for scaffolding, staging, ladders etc. for transportation of laborers and materials at 

higher or lower ats. 

 
8. The rates quoted should also include cost of covering all the furniture, computers and its 

peripherals, machines, cooler etc. in the work area with PVC sheet and cleaning and dusting 

the entire area and furniture before opening of office on next day. 

 
9. Please note that you are required to submit your bid in both of the above mentioned e-

tenders. Hence, the total pre-qualifications criterions/ quoted rates incorporated in both 

tenders will be considered for qualifications or awarding of work thereof. 
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Place: Contractor’s Name & Address: 

Date: 

Contractor’s Signature & Seal: 
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TECHNICAL SPECIFICATIONS 

1.PAINTING WORKS  
(a) The painting work is to be executed according to the valid standards, codes and regulations on 
their latest revision.  
(b) The contractor has to deliver all the materials and work tools which are needed for performing 
the job. For instance, painting, cleaning solvents, dilution solvents, brushes, special equipment, 
scaffolding, ladders, collective protection material etc. Painting jobs are considered as high risk 
jobs and a safety and environment prevention plan has to be set up by the contractor before start 
of the work.  
(c) Storage of the paints/ coatings and solvents: The coatings and solvents shall be stored in a 
ventilated container or storage room and in an ambient temperature  
(d) Method of appliance of the layers: On the surfaces shall the layer been applied one after each 
other and between the appliance of each layer shall a drying time been respected according to the 
technical specification of the paint/coating manufacturer. The minimum thickness as stated in the 
technical specifications of the manufacturer and in this specification shall be respected.  
(e) General precautions: Bolts, nuts, stud bolts, screws shall not be painted and temporarily 
protected for accidental paint, unless otherwise asked by the Client. Tag plates, name plates shall 
not been painted and temporarily protected for accidental paint. The contractor collects all removed 
dust, rust, spilled solvents and paints and any leftovers of paint and solvents and removes them 
from the site of the contractor. All these materials are destroyed or deposit conform the local 
regulations. The contractor shall avoid any spill of paint and / or solvent on parts or surfaces 
belonging to the site of the client. To avoid spills on these parts, the contractor shall cover during 
the execution of the painting work (when needed) the parts.  
(f) Cleaning and removal of rust or other foreign matters: Cleaning of steel and removal of rust: All 
the surfaces which shall be protected by a coating shall thoroughly been cleaned and prepared 
with as objective to remove dust, mill scale, protective coating applied during the rolling process, 
rust, greases, oil, humidity and other foreign matters to assure that the coating adhere on the 
surface and that should last as long as the normal lifetime is expected.  
(g) When painting on wood, the work shall first be cleared of all such projections as glue or whiting 
spots being carefully removed with the stopping knife and duster, after which all knots shall be 
filled with one or more layers of oil and white zinc and size of glue laid on warm and rubbed down 
when dry with sand paper or pumice stone.  
(h) The Concrete/plastered surface shall be thoroughly dried before the priming coat is applied.  
(i) The steel work shall when be primed shall be either as per manufacturer’s specifications or by 
providing with a coat of four parts by weight of white zinc mixed with one part twice boiled linseed 
oil.  
(j) In wood works all holes, cracks and nail heads shall then be stopped with putty, and irregularities 
reduced with sand paper and pumice stone.  
(k) Iron work shall be first thoroughly cleaned from rust and dirt, after which red lead alone shall 
be used as a primer.  
(l) All colour to be laid on evenly and properly with English made or best approved brushes. Each 
coat of colour to be allowed to dry thoroughly before the next is laid on and all, except the last coat 
to be slightly rubbed down with pumice stone.  
(m) No hair marks from the brush shall be left on the work or puddle in the corners of panels, 
angle of mouldings etc.  
(n) In case of doubt regarding the quality, the paints supplied by the contractor shall be tested in 
an approved laboratory as described in IS 101-1964 if considered necessary by the Engineer-in-
charge.  
(o) Paints, oils, varnishes etc. of approved brand and manufacture shall be used. Only ready mixed 
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Paint as received from the manufacturer without any admixture shall be used. If for any reason, 
thinning is necessary in case of ready mixed Paint, the brand of thinner recommended by the 
manufacturer or as instructed by the Engineer-in-Charge shall be used.  
(p) Approved Paints, oil or varnishes shall be brought to the site of work by the contractor in their 
original containers in sealed condition. The material shall be brought in at a time in adequate 
quantities to suffice for the whole work or at least a fortnight’s work. The empties shall not be 
removed from the site of work, till the relevant item of work has been completed and permission 
obtained from the Engineer-in-Charge.  
(q) Commencing Work: Painting shall not be started until the Engineer-in-Charge has inspected 
the items of work to be painted, satisfied himself about their proper quality and given his approval 
to commence the painting work. Painting, except the priming coat, shall generally be taken in hand 
after practically finishing all other building work. The rooms  
should be thoroughly swept out and the entire building cleaned up, at least one day in advance of 
the Paint work being started.  
(r) Preparation of Surface: The surface shall be thoroughly cleaned and dusted off. All rust, dirt, 
scales, smoke splashes, mortar droppings and grease shall be thoroughly removed before painting 
is started. The prepared surface shall have received the approval of the Engineer-in-Charge after 
inspection, before painting is commenced  
(s) Before pouring into smaller containers for use, the Paint shall be stirred thoroughly in its 
containers, when applying also, the Paint shall be continuously stirred in the smaller containers so 
that its consistency is kept uniform.  
(t) The painting shall be laid on evenly and smoothly by means of crossing and laying off, the latter 
in the direction of the grains of wood. The crossing and laying off consists of covering the area 
over with Paint, brushing the surface hard for the first time over and then brushing alternately in 
opposite direction, two or three times and then finally brushing lightly in a direction at right angles 
to the same. In this process, no brush marks shall be left after the laying off is finished. The full 
process of crossing and laying off will constitute one coat.  
(u) No left over Paint shall be put back into the stock tins. When not in use, the containers shall be 
kept properly closed. No hair marks from the brush or clogging of Paint puddles in the corners of 
panels, angles of mouldings etc. shall be left on the work.  
(v) In painting doors and windows, the putty round the glass panes must also be painted but care 
must be taken to see that no Paint stains etc. are left on the glass. Tops of shutters and surfaces 
in similar hidden locations shall not be left out in painting. However, bottom edge of the shutters 
where the painting is not practically possible, need not be done nor any deduction on this account 
will be done but two coats of primer of approved make shall be done on the bottom edge before 
fixing the shutters.  
(w) On painting steel work, special care shall be taken while painting over bolts, nuts, rivets 
overlaps etc. The additional specifications for primer and other coats of Paints shall be as 
according to the detailed specifications under the respective headings.  
(x) Brushes and Containers: After work, the brushes shall be completely cleaned of Paint and 
linseed oil by rinsing with turpentine. A brush in which Paint has dried up is ruined and shall on no 
account be used for painting work. The containers when not in use, shall be kept closed and free 
from air so that Paint does not thicken and also shall be kept safe from dust. When the Paint has 
been used, the containers shall be washed with turpentine and wiped dry with soft clean cloth, so 
that they are clean, and can be used again.  

(y) Measurements (as per IS 1200) The length and breadth shall be measured correct to a cm. 

The area shall be calculated in sqm (correct to two places of decimal), except otherwise stated. 
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MATERIALS:-  

 
1. Materials shall be of the best approved quality and they shall comply with the respective latest 
IS specified.  
2. In case of non-availability of materials in metrics sizes, the nearest size in FPS units shall be 
provided with the prior approval of the Bank’s Engineer-in-charge for which, neither extra will be 
paid nor any rebate, be recovered.  
3. All material shall be tested in any testing laboratory approved by the Assistant Engineer/ 
Assistant Executive Engineer / Engineer-in-charge, as per the testing guidelines issued by the 
Employer, which can be perused by the contractor from the office results of such tests in original 
issued by the laboratory shall be submitted to the Architects with copy to Assistant Engineer / 
Assistant Executive Engineer / Engineer-in-charge. The entire charges connected with such 
testing including for repeated tests if ordered by the Bank’s Engineer-in-charge shall be borne by 
the Contractor.  
4. All materials supplied by the Employer / any other specialist firm shall be properly stored and 
the Contractor shall be responsible for its safe custody until they are required on the works and till 
the completion of work.  
5. Unless otherwise shown on the drawings or mentioned in the Schedule of Quantities or Specified 
Conditions, the quality of materials, workmanship, dimensions etc. shall be as specified 
hereinunder.  
6. All equipments and facilities for carrying out field test on materials shall be provided by the 
Contractors without any extra cost.  
Cement:-  
Cement shall comply in every respect with the requirements of the latest publication of IS-269 and 
unless otherwise specified Ordinary Portland cement shall be used.  
The weight of Ordinary Portland cement shall be taken as 1440 kg per CuM (80 lbs per Cft.). 
Cement shall be measured by weight and in whole bags and each undisturbed and sealed 50kgs. 
bag being considered equivalent to 34.72 litres (1.2 Cft.) in volume. Care should be taken to see 
that each bag contains full quantity of cement. When part bag is required, cement shall be taken 
by weight or measured in measuring boxes.  
No other make of cement but that approved by the Bank’s Engineer-in-charge will be allowed on 
works and the source of supply shall not be changed without approval of the Bank’s Engineer-in-
charge in writing. Test certificates to show that cement is fully complying with the specifications 
shall be submitted to the Architect and notwithstanding this, the Architects may at their discretion, 
order that the cement brought on site and which they may consider damaged or of doubtful quality 
for any reason whatsoever, shall be retested in an approved testing laboratory and fresh 
certificates of its soundness shall be produced. Cement ordered for retesting shall not be used for 
any work pending results of retests.  
Cement shall be stored in weather proof shed with raised wooden plank, flooring to prevent 
deterioration by dampness of intrusion of foreign matter. It shall be stored in such a way as to allow 
the removal and use of cement in chronological order of receipt i.e. first received being first used. 
Cement deteriorated and / or clotted shall not be used on work but shall be removed at once from 
the site. However, allowing use of warehouse set cement shall be determined by the Bank’s 
Engineer-in-charge.  
Fine Aggregate:-  
Sand shall conform to IS-383 and relevant portion of IS-515. It shall pass through a IS sieve 4.75 
mm (3/16 BS) test sieve leaving a residue not more than 5%. It shall be from natural source 
crushed stone screenings, if allowed, chemically inert, clean, sharp, hard, durable, well graded and 
free from dust, clay, shale large pebbles, salt, organic matter, loam mica or other deleterious 
matter. The sun of percentages of all deleterious materials in sand shall not exceed 5% by weight. 
It shall be washed if directed to reduce the percentage of deleterious substance to acceptable 
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limits. Sand shall not contain any trace of salt and it shall be tested and sand containing any trace 
of salt shall be rejected.  
The fine aggregate for concrete shall be graded within limits as specified in IS-383 and the 
Fineness Modulus may range between 2.60 to 3.20.  
The fine aggregate shall be stacked carefully on a clean hard dry surface so that it will not get 
mixed up with deleterious foreign materials, if such a surface is not available a platform of planks 
of corrugated iron sheets or brick floor or a thin layer of lean concrete shall be prepared.  
Coarse Aggregate: -  
Shall consist of crushed or broken stone 85% of which shall be retained on 4.75 mm IS test sieve. 
It shall be obtained from crushing Granite, Quartzite, Trap, Basalt or similar approved stones from 
approved quarry and shall conform to IS-383 and IS-515. Coarse aggregate shall be chemically 
inert when mixed with cement and shall be cubical in shape and free from soft, friable, thin porous, 
laminated or flaky pieces. It shall be free from dust and any other foreign matter.  
Gravel / Shingle of desired grading may be permitted as a substitute in part or full in plain cement 
concrete it the Architect is otherwise satisfied about the quality of aggregate. For all RCC works 
the size of coarse aggregate shall be 20 mm and down gauge.  
Water: -  
Water for mixing cement mortar or concrete shall not be salty or brackish and shall be clean, 
reasonably clear and free from objectionable quantities of silt and traces of oil, acid and injurious 
alkali, salts, organic matter and other deleterious materials which will either weaken the mortar or 
concrete or cause efflorescence or attach the steel in reinforced cement concrete. Water shall be 
obtained from sources approved by the Architect. Potable water is generally considered 
satisfactory for mixing and curing concrete, mortar, masonry etc. Where water other than main 
source is used this shall be tested in an approved testing laboratory to establish its suitability. All 
charges connected therewith shall be borne by the Contractors.  
Mortar:- 
Cement and Sand Mortar conform to the specifications; It shall be composed of Portland cement 
and sand. The ingredients shall be accurately gauged by measure and shall be well and evenly 
mixed together in a mechanical pan mixture, care being taken not to add more water than required. 
No mortar that has begun to set shall be used. River sand shall be used unless otherwise specified.  
If hand mixing is allowed, then it shall be done on pucca water-proof platform. The gauged 
materials shall be put on the platform and mixed dry. Water sill then be added and the whole mixed 
again until it is homogeneous and of uniform colour. Not more than one bag of cement shall be 
mixed at one time and which can be consumed within half an hour of its mixing.  
Cement mortar:  
For PCC/backing coat to stone/tiles shall be prepared by mixing cement and sand in specified 
proportion. Proportioning shall be carried out as detailed in BOQ. Cement and sand shall be 
thoroughly mixed and water shall be added to it gradually. After addition of water the mix shall be 
mixed for a minimum of 3 minutes. The mortar mixed shall be consumed within 30 minutes of its 
mixing.  
 
Measurement:- 
The flooring shall be measured in square meters. No extra shall be admitted on account of 
cutting of tiles to size in shape, preparing a pattern, or a special border or band. The area of floor 
shall be measured from plaster to plaster or from skirting to skirting as the case may be. Portion 
of flooring below plaster or skirting shall not be measured.  
5. QUALITY CONTROL:- 
1. QUALITY: All materials to be used for works shall be confirm to relevant BIS & best quality of 
their respective kinds as specified herein and shall be approved make and shall comply strictly 
with the tests prescribed hereinafter or, where tests are not laid down in list Specification, with the 
requirements of the latest edition of the relevant India standards approved by the Engineer,  
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2. INSPECTION AND TESTING: - All materials before being incorporated in to the Works shall be 
subjected to inspection and testing as provided in the Conditions of Contract and elsewhere in the 
Specifications. The cost of all samples for all tests relevant Standards shall be deemed to be 
included in the Contract rates. No materials shall be used in the works unless they have first been 
approved by the Engineer or his representative. Manufacturer test certificate for the material 
concern shall accompany the lot of material supplied at site which may be sent for testing if required 
by the Bank’s engineer.  
3. SAMPLES- Samples of all materials proposed to be used or incorporated in the works and to 
be supplied by the Contractor may be called for at any time by the Engineer or his Representative.  
4. INDEPENDENT TESTS- Independent tests and analysis of any of the materials may be made 
from time to time by a Testing House or analyst appointed by the Engineer/ Bank in order to check 
the supplier’s works tests and analysis. The procedure for the testing and acceptance criteria will 
be as stated in the respective I.S codes. The contractor shall at his own expenses supply and 
deliver to a Testing House or Analyst such materials as may be directed by the Engineer. Should 
the result of any test be unsatisfactory to the Engineer or his Representative, the materials 
represented will be rejected. The costs of all the tests shall be borne by the contractor.  
5. ENGINEER-IN-CHARGE may furnish quality control formats for concrete works after award of 
work. CONTRACTOR shall note that it is required to adopt all such formats  
6. Alternatively, if CONTRACTOR has his own QC formats he may adopt them subjected to such 
modifications considered necessary and approval by ENGINEER-IN-CHARGE.  
7. In either case CONTRACTOR shall submit his detailed Quality Assurance Plan after the award 
of contract. This would be reviewed, appropriately modified and approved by ENGINEER-IN-
CHARGE.  
8. INSPECTION: - All materials, workmanship and finished construction shall be subject to 
continuous inspection and approval of ENGINEER-IN-CHARGE. Materials rejected by 
ENGINEER-IN-CHARGE shall be expressly removed from site within 3 (three) working days and 
shall be replaced by CONTRACTOR immediately at no extra cost to OWNER.  
9. CLEAN-UP- Upon the completion of concrete work, all forms, equipment, construction tools, 
protective coverings and any debris, scraps of wood, etc. resulting from the work shall be removed 
and the premises left clean 
 
 
 
 
 
Place:       Name of the Contractor:  

Date:        Address: 

                                                                                      

Sign & Seal of the Contractor: 
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LIST OF APPROVED MATERIAL AND SUPPLIERS 
 

S/N Materials Approved Manufacturer / Brand name 

1. Cement Ultratech, Ambuja, ACC or 
approved equivalent. 

2. Adhesive Fevicol HI-PER, Fevicol HEATX, Araldite of Ciba Geigy or 
approved equivalent 

3. Cement Primer Shalimar, Goodlass Nerolac, Berger, Asian Paint or 
approved equivalent 

4. Premium Acrylic 
Emulsion paints 

Asian Paint Royale or approved equivalent 

5. Enamel paints Asian Paint Apcolite Premium Gloss Enamel or approved 
equivalent 

6. Zinc chromate (yellow) 
primer 

Shalimar, Asian, Berger. or approved equivalent 

7. Mineral Fiber Tile Armstrong, or approved equivalent 

8. Framing for Mineral 
Fiber Tile 

Select Black Reveal by Armstrong or approved equivalent 

9. Gypsum Board Gyproc by Saint Gobain or Approved Equivalent. 

10. Door Fire Rated Door  Tata Pravesh, Godrej, or approved equivalent 

11. Putty  Birla White putty or approved equivalent 

12 Upvc window Fenesta or equivalent 

13 Ply Board Green, century or equivalent 

14 Laminate  Century, Greenlam, merino or equivalent 

15 PVC Flooring Armstrong or equivalent 

16 Aluminium Jindal, hindalco  

 Tiles RAK, JOHNSON, SOMANY or equivalent 

 

 

Place: Name of the Contractor: 
 

Date: Address: 
 
 

 
Sign & Seal of the Contractor: 
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CHECK LIST (wherever applicable) 

 

(To be filled –in by the bidder) 
 

S/N Documents/ Confirmation to be submitted along with Part-I 
of the Tender 

Bidder’s response 
(Yes/No) 

1 Pre- Qualification Criteria: Composition of the firm [Refer Chapter 
5 clause no- 6(a)]- Annexure-I 

 

2 Pre- Qualification Criteria: Work Experience [Refer Chapter 5 
clause no- 6(b)]- Annexure-II 

 

3 Pre- Qualification Criteria: Creditworthiness of the contractor & 
their Turn over during the specified period [Refer Chapter 5 
clause no- 6(c)] 

 

4 Client certificates period [Refer Chapter 5 clause no- 6(h)]  

5 Banker’s Certificate [Refer Chapter 5 clause no- 6(i)]- Annexure- 
III 

 

6 Whether the bidder satisfied himself with all aspects of work 
which may have bearing on project completion and/ or rates 

 

 
 
 
 

Place: Name of the Contractor: 

 
Date: Address: 

 
 

 
Sign & Seal of the Contractor: 
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Composition of the Firm/ Company 

(To be uploaded by the Tenderer along in the e-tendering portal-wherever applicable) 
 

(Setting up of crèche facility at the Annex building, MOP, RBI Guwahati) 

 
1 Name of the Applicant / Organisation and 

address of the registered office 

 

2 PAN No.  
3 GSTIN  
4 Type of Applicant /Organisation (whether 

sole proprietorship / partnership/ private 

limited/ limited or co-operative body etc.) 

 

5 Name of the Proprietor / Partners 

/Directors of the Applicant / Organisation 
/Firm. 

 

6 Details of Registration (Firm, Company, 

etc.)Registering Authority, Date, Number 

etc. 

 

7 Registered Office, Address, 

Mobile No: 

 

Email Id  

Office Address through which the work will 

be handled 

 

8 Indicate if involved in any litigation  

9 Any civil suits pending in any of the works 

executed. Give details. 

 

 
Declaration: 

 
The above information, is true to the best of my / our knowledge and if any information is 

found untrue or false, I/We may be debarred from the tender process/being given the contract. 

 
I/We agree to abide by all the terms and conditions stipulated by the Bank. 

 
I/We understand that the Bank reserves the right to accept or reject any or all the tender 

either in full or in part without assigning any reason therefor. 

 
Place: Name of the Contractor: 

 
Date: Address: 

 
Sign & Seal of the Contractor:
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Annexure-II 

Pro-forma of Bank Guarantee for Security Deposit 

(This guarantee will require stamp duty as applicable in the state, where it is executed and 
shall be signed by the official whose signature and authority shall be verified). 

 
Regional Director Date: 

Reserve Bank of India Place: 

Estate Department 

Guwahati-781001 

 
Madam, 

 

Setting  up of crèche facility at the Annex building, MOP, RBI Guwahati  

WHEREAS 

 
The Reserve Bank of India, having its Central Office at Shahid Bhagat Singh Road, Mumbai 

and an office at GUWAHATI (hereinafter called the ‘Employer’) has invited tenders for the 

work " Setting up of crèche facility at the Annex building, MOP, RBI Guwahati” (hereinafter 

referred to as ‘the Work’) on the terms and conditions mentioned in the tender documents. 

 
1. It is one of the terms of invitation of tenders that the tenderer shall furnish a Bank Guarantee 

for a sum of Rs. /-(Rupees only) towards satisfactory performance on 

Comprehensive AMC as per the tender. 

 
2. M/s  (hereinafter called as Tenderer), who are our constituents intend 

to submit their tender for the said work and have requested us to furnish guarantee to the 

Employer in respect of the said sum of Rs.  (Rupees   only). 

 
NOW THIS GUARANTEE WITNESSETH 

 
1. We (Bank) do hereby agree with and undertake to the Reserve Bank of India, their 

Successors, Assigns that in the event of the Reserve Bank of India coming to the conclusion 

that the Tenderer have not performed their obligations under the said conditions of the tender 

or have committed a breach thereof, which conclusion shall be binding on us as well as the 

said Tenderer, we shall on demand by the Reserve Bank of India, pay without demur to the 

Reserve Bank of India, a sum of Rs.   (Rupees only) or any lower amount 

that may be demanded by the Reserve Bank of India. Our guarantee shall be treated as 

Deposit for the due performance of the obligations of the Tenderer under the said Conditions, 

provided, however, that our liability against such sum shall not exceed the sum of Rs.  

 /- only). (Rupees   only). 

 
2. Bank of India in enforcing the conditions of the said agreement or in compliance with any 

of the  terms and conditions stipulated in the said tender and/or hereunder or granting of any 
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time or showing of any indulgence by the Reserve Bank of India to the Tenderer or any other 

matters in connection therewith shall not discharge us in any way and our obligation under 

this guarantee. This guarantee shall be discharged only by the performance by the Tenderers 

of their obligations and in the event of their failure to do so, by payment by us of the sum not 

exceeding Rs.  /- (Rupees   

only) We also agree to undertake to and confirm that the sum not exceeding Rs. /- 

(Rupees only) as aforesaid shall be paid by 

us without any demur or protest, merely on demand from the Reserve Bank of India on receipt 

of a notice in writing stating the amount is due to them and we shall not ask for any further 

proof or evidence and the notice from the Reserve Bank of India shall be conclusive and 

binding on us and shall not be questioned by us in any respect or manner whatsoever. We 

undertake to pay the amount claimed by the Reserve Bank of India within a period of one 

week from the date of receipt of the notice as aforesaid. 

 
3. We confirm that our obligation to the Reserve Bank of India under this guarantee shall be 

independent of the agreement or agreements or other understandings between the Reserve 

Bank of India and the Tenderer. This guarantee shall not be revoked by us without prior 

consent in writing of the Reserve Bank of India. 

We hereby further agree that - 

a) Any forbearance or commission on the part of the Reserve 

b) Our liability under these presents shall not exceed the sum of Rs. /- 

(Rupees  only) 

c) Our liability under this agreement shall not be affected by any infirmity or irregularity on the 

part of our said constituents in tendering for the said work or their obligations thereunder or 

by dissolution or change in the constitution of our said constituents. 

d) This guarantee shall remain in force up to   provided that if so 

desired by the Reserve Bank of India, this guarantee shall be renewed for a further period as 

may be indicated by them on the same terms and conditions as contained herein. 

e) Our liability under this presents will terminate unless these presents are renewed as 

provided herein above on the  or on the day when our said constituents comply 

with their obligations, as to which a certificate in writing by the Reserve Bank of India alone 

is the conclusive proof whichever date is later. Unless a claim or suit or action is filed against 

us within six months from that date or any extended period, all the rights of the Reserve Bank 

of India against us under this guarantee shall be forfeited and we shall be released and 

discharged from all our obligations and liabilities hereunder. 

 
Yours’ faithfully, 

 
 

For and on behalf of Bank. 
(Authorized official with seal) 
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Annexure-III 
SCHEDULE OF QUANTITY 

 
Name of the Work: Setting up of crèche facility at the Annex building, MOP, RBI Guwahati 

 

S. 
No. 

Description of Item Unit Qty Rate   
Amount 

  

1 Carefully   dismantling   the   existing   Marble 
Mosaic  tiles/  IPS/  Ceramic  tiles/  Kota  stone 
flooring/ skirtings / wall dado   with bed / back 
mortar  /  plaster  (extra  areas  where  new  wall 
dado tiles have to be fixed), brick bat coba from 
sunken     portions     of     WC/Bathroom/toilet, 
including  R.C.C  /  Kota  /  Kadapa  (Cuddapah) 
slabs, brick wall / Kadapa (Cuddapah) / Kota 
slab   supports,  existing  plumbing  /  sanitary  
fittings  / fixtures   from   the   bath   room   /   
WC/   toilet, including exposed or concealed CI / 
GI / P.V.C pipes & fittings / specials, C.P / brass 
fittings, mirrors/  medicine  chests  /  cabinets,  
water  / waste  water  connections, etc, including 
plugging the water / waste water inlet / outlet 
temporarily  without  affecting  water  supply  / 
waste  water  flow  to  the  other  areas, rolling 
shutter,  disposing  off  and  carting away   the   
debris   out   of   the   premises as per the local 
municipal norms.   etc complete as directed by 
the Bank's Engineer. 

                               

a Tiles,  Mosaic,Skirting etc.,(floor ,dado with bed 
mortar) 

Sqm 75   

b Brick and sunken area coba/PCC cum 6.5   

c Rolling Shutter 16x8 feet Job 1   

d Plumbing Job 1   

e Plaster upto 2400mm height/ceiling) Sqm 21   

2 Providing and treating sunken floors with sliced 
brick bat coba in required layers in cement mortar 
1:4 (1 cement: 4 coarse sand) mixed with 
approved waterproofing compound as per 
manufacture's specifications or as directed by the 
Bank's engineer 

Cum 1.5   

3 Providing and laying concrete in  1:2:4 (1 cement: 
2 coarse sand: 4 stone ballast 20mm and down)  
in proper line, level and slope including 
compacting, curing and applying broom finish to 
the top surface etc.to make a bed concrete 
surface for placing of tiles . 

Cum 5   
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4 Providing and constructing half brick masonry 
walls with locally available best quality bricks in 
superstructure in CM 1:4 (1 Cement: 4 Coarse 
sand) including providing proper key to the 
adjoining structure, racking the joints, curing, 
cleaning, carting away debris, if any, outside the 
Bank’s premises.  The rate shall also include for 
scaffolding, curing, tools & tackle and for working 
at all levels.The rate shall include for providing 
fixing in position 2 nos. 6mm dia MS bars in every 
sixth layer of brick masonry etc. as directed by 
Bank.  

sqm 20   

4A Providing and constructing full brick masonry wall 
wherever required by using locally available  best 
quality bricks in cement mortar 1:6 (1 cement: 6 
Coarse sand) at all heights of the existing building 
block. Rates are inclusive of scaffolding, curing all 
to be completed as directed by Bank’s Authority. 
The items  shall be executed as per directions of 
Bank's Engineer. 

CUM 3.5   

5 Providing and applying 15mm (average) thick 
cement plaster in mix CM 1:4 (1 Cement: 4 coarse 
sand)  on walls and columns. Rate shall include 
necessary scaffolding, curing, etc., doing the 
plaster in line and level with existing adjoining 
surface, finishing the surface etc. all complete as 
directed by Bank's Engineer. 

sqm 50   

6 Providing and fixing ceramic/ vitrified digital  / High 
definition /  Digital Ceramic polished wall dado 
tiles of approved make & shades, pattern, design 
and size ( 600mm x300 mm, or other approved 
size wall dado tile) of wall  cladding in required 
height ( approximately up to 2.40 m) with backing 
plaster of minimum 12-15 mm thick or more 
wherever required in cement mortar 1:4 ( 1 
cement : 4 Coarse sand ) &  cement slurry paste 
in backing of each tile  in proper line and level 
including curing, filling the joints with cement 
mixed with the matching coloured pigments and 
cleaning, scaffolding, curing etc.all complete as 
required at site as directed by the Bank's 
Engineer-in-Charge.  The basic rate of tile of Rs 
700/- per sqm including GST. 

sqm 70   
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7 Providing & fixing 1st quality anti skid ceramic tiles 
of size 300x300 or   required   size  of approved 
make & shades in   flooring   conforming   to 
IS:15622, of approved brand & manufacturer and 
of approved colour and shade laid on 20 mm 
(Min.) thick bed mortar 1:4 (1 cement: 4 coarse 
sand) applying cement slurry,  tamping,  filling  the  
joints  with  white cement mixed with pigments laid 
in proper line and level, disposing off the debris 
out  of  Bank's  premises  while  complying with 
the statutory norms etc. complete as directed by 
the Bank's Engineer.   (Basic  rate  of  tile  is Rs.  
650/- per Sqm. including GST). 

sqm 6   

8 Providing and fixing vitrified tiles / rectified digital 
finish tiles of  (approx. size 600mmx 600mm or 
600mmx 1200mm or  1200mmx2400mm or any 
other size) of approved  make and  shade  laid in 
floor, skirting & border with minimum 20 mm thick 
or more as per site requirement bed mortar in CM 
1:4 (1 grey cement : 4 coarse sand) and cement 
slurry paste in backing of tiles laid in proper line, 
in  desired shades of the grouts  matching with 
colour of tiles, cleaning , curing , maintaining 
proper line & level etc all complete as directed by 
Bank's Engineer.  (Measurements shall be taken 
for finished flooring from in to in of skirting  for 
payment).Basic rate of tiles shall be Rs.70/- per 
Sq.ft (including GST). 

Sqm 56   

9 Providing, laying, jointing and testing approved 
quality ISI marked CPVC pipes (SD-11) in 
following diameters including providing and fixing 
approved quality required specials / fittings for 
concealed water supply pipe lines including 
chasing the walls, clamping the lines, checking 
leakages and closing them with CM 1:4 after 
laying the pipes, making good the surfaces, 
etc.hot and cold line Rate includes jointing of 
pipes with one step cpvc solvent cement.  
a. 20 mm CPVC Nominal dia pipe 

                           

a  20 mm CPVC Nominal dia pipe RMT 40   

b  40 mm CPVC Nominal dia pipe RMT 10   

10 Providing and fixing approved quality ISI mark 
PVC pipe 6kgf/cm2 with ISI marked PVC  fittings 
( Tee, Band, Socket etc ), fixing with approved 
quality adhesive  as required including filling the 
joints with approved quality jointing materail like 
drip seal, M-seal, connecting new pipe lines with 
existing running lines including testing, wastage, 
painting of exposed pipe lines , required 
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scaffolding,  m s clamps wherever required, etc. 
complete all as directed by the Bank's engineer.  

  a. 100 mm PVC Nominal dia pipe RMT 10   

  b.50mm PVC Nominal dia pipe RMT 15   

11 Providing and fixing in position approved quality 
ISI marked  PVC Nahani/ floor trap of 100mm X 
75mm diameter having deep water seal, p/f 
approved quality stainless steel grating, 
connecting, jointing with drip seal / M-seal or any 
other equivalent jointing material, testing, etc. all 
complete or as directed by the Bank's Engineer. 

Nos 6   

11a Providing and fixing stainless steel grating with 
304 grade frame type and openable grating all 
complete as required at site by the site engineer 

Nos 5   

12  Providing and fixing E W C with flushing cistern 
(Coupled Closet) and heavy duty seat cover of 
approved make (Jaquar / Hind ware make - 
Element / Opel Model /other equivalent approved 
) including p& S trap all complete as directed . 
Basic cost of EWC complete set of Rs 14500/- 
each including GST 

Nos 1   

13  Providing and fixing baby E W C with flushing 
cistern (Coupled Closet) child comfortable and 
heavy duty seat cover of approved make (Jaquar 
/ Hind ware make - Element / Opel Model /other 
equivalent approved ) including p& S trap all 
complete as directed . Basic cost of EWC 
complete set of Rs 9000/- each including GST 

Nos 1   

14 Providing and fixing Wash Hand Basin  unit of 
approved make ( JAQUAR / HINDWARE or other 
approved Make ) - Basic cost of Wash Hand Basin 
of Rs 4000/- each including GST 

Nos 1   

15 Providing & fixing C.P. brass basin mixer with 
spout of required size with 375mm long copper 
connection and brass bush including cutting and 
making good the counter wherever required hot 
and cold. (Jaquar  or approved equivalent).Rs 
4000/- each including GST. 

Nos 1   

15a Providing and fixing CP brass wall mounted bath 
mixer of Jaquar make (2 in 1 arrangement) 
complete set(Basic price Rs 4500/- each inclusive 
of GST) 

Nos 1   

16 Providing and fixing CP 2 Way Bib cock long body 
with flange of approved make . Basic cost of 2 
way bib cock of Rs 1500/- each including GST. 

Nos 2   

17 Providing and fixing of 15 mm dia CP brass health 
faucet jet with tube ( chain type ) and hook of 
Jaquar make or approved equivalent. Note: Basic 
rate = Rs 1,500/- each including GST. 

Nos 2   



 

 
 

 Hall,1st floor & 5th floor Main Office Building, RBI 

Guwahati 
 

            Setting up of crèche facility at the Annex building, Main Office Premises, RBI Guwahati 

 

 
77  

18  Providing and fixing of 15 MM Dia angular CP 
stop cock of approved make ( Jaquar make 
approved equivalent ) . Basic cost of stop cock of 
Rs 800/- each including GST. 

Nos 7   

19  Providing and fixingToilet paper holder with flap 
of  Jaquar make or approved equivalent. Basic 
cost of toilet paper holder is Rs 1000/- each 
including GST. 

Nos 2   

20 Providing and fixing CP Towel ring of approved 
make and shade Jaquar make approved 
equivalent (Basic Price-Rs 1200/- each including 
GST. 

Nos 1   

20a Providing and fixing CP Towel rack of approved 
make and shade (Basic Price-Rs 3500/- each 
inclusive of all taxes Ex-Godown/shop in 
Guwahati) 

Nos 1   

21 Providing and fixing overhead shower with arm 
approved make and shade Jaquar make 
approved equivalent (Basic Price-Rs 2500/- each 
including GST. 

Nos 1   

22 Providing and fixing of corner tray for bathrooms 
of approved make and design(Basic price 
Rs1000/- each inclusive of GST) 

Nos 1   

23 Soap dispenser jaquar or equivalent make above 
washbasin  
(basic rate Rs. 1200/- excluding GST) 

Nos 1   

24 Providing and fixing of CP bottle trap of Jaquar 
make approved equivalent with proper connection 
complete as directed by Bank's Engineer. 

Nos 1   

25 Supplying and fixing premium quality stainless 
steel kitchen sink with drain board of approx. 
overall size 900mmx 450mmx 8.5 inch depth of 
approved make with heavy quality waste coupling 
and providing 32 mm dia PVC heavy quality waste 
pipe up to nearest nahani trap in approved 
manner, etc. all complete as directed 
(Basic rate of Sink- Rs. 8000/- including GST) 

Nos 1   

25a Providing and fixing CP Brass swing type long 
nose of Jaquar kitchen mixture all complete and 
as directed by engineer in charge(Basic price       
Rs 4000 inclusive of GST) 

Nos 2   

26 Supplying and fixing 6mm thick bevelled edge 
mirrors of superior quality above the wash basins, 
of approved size and make with heavy duty S.S. 
Studs with necessary fixing arrangements, 
grinding, polishing the edges etc. all complete 
The lipping/edges shall be of 80-100mm width ply 
along with laminate / as directed by Bank's 
Engineer. 

Sqm 3   
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27 WPC panel (Aluminium & Ply Work): 
Providing, supplying and fixing Wall panelling with 
Aluminium tube (section 50mm x 50mm and not 
less than 1.5 mm (thick) Members of approved 
brand like Jindal/ Hindalco etc. firmly affixed to the 
supporting wall at a minimum spacing centre to 
centre @ 600 x 600mm spacing (horizontally & 
vertically) or lesser as per requirement of the site 
if the room grid so dictates, extra support may be 
needed at corners, joints etc., and these shall be 
provided by the vendor without any extra 
charges/cost, the panelling frame structure 
should be sturdy with screw/fastners, clits, etcand 
to the satisfaction of the Bank's Engineer. 
Panelling shall be done with 9-12 mm thick wpc, 
premium (Green/ Century)  and affixed firmly on 
to the frame on both side of frame and upto ceiling 
of intermediate vertical channel. The panelling 
shall be constructed in such a manner so that all 
the electrical wire servicing may done easily and 
all the electric,telephone DIT distribution boards 
can be fixed easily and easily accessible for 
maintenance. All the openings / cut outs shall be 
made in consultation with Bank's Electrical 
Engineer.  Measurement shall be taken one side 
of panelling on the basis of surface area upto ply 
fixing.Basic price of 9mm wpc board is Rs. 110 /- 
(EXcluding GST). The quantity mentioned in the 
tender is tentative and may be increased or 
decreased as per site requirement and Bank’s 
decision, wastage, fittings / fixtures, overlaps, etc. 
The contractor should visit the site before quoting 
their rates. 

Sqm 35   

28 Lamination: fixing/pasting/installation on Wooden 
base  laminate (1mm Thick of Approved colour 
and design of best in class or brand (Selection will 
be done by the Bank)  
Basic price of laminate is Rs. 50 /sqft (without 
GST), 
The quantity mentioned in the tender is tentative 
and may increase or decrease as per site 
requirement and Bank’s decision.  
The rate shall include all labour, chemical fixing 
with  fevicol Hiper /pasting/installation at any 
height  T&P, scaffolding, other incidental charges 
including wastage, enabling temporary services 
all fitting fixers, fastener, anchors, etc. complete 
in all respect and as per Guidance of Banks 
Engineers.  

Sqm 40   
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29 Door frame: Providing and fixing approved quality 
2nd class teak wood door frames and fixed in 
position as per specification and as per direction 
of Bank’s Engineer. Rates are inclusive of , all 
accessories, hardware’s fittings, fasteners and 
finishes (door choukhats shall be  2nd Class 
TEAK WOOD) etc, all woodwork to be treated 
with 1st quality anti-termite paint.Teak wood 
frame of size 100mm x 75mm approx  including 
fixing complete, applying two coats of anti-termite 
paint on the surfaces etc. finish all complete as 
per direction of the Bank’s Engineer.  Extra 
support shall be given to make structure / door 
frame with partition wall. All to be done as directed 
by Bank’s Engineer.   

Cum 0.2   

30 Providing and fixing factory made single extruded 
WPC solid plain flush door shutter of required size 
comprising of virgin polymer of K value 58-
60,calcium carbonate and natural fibers and non 
toxic additives having minimum density 650 
kg/cum and screw withdrawa l strength of 1800 N 
and 900 N (edge) minimum compressive strength 
of 50N/mm2 ,modulus of elasticity 850N/mm2 and 
resistence to spread of flame class A category 
with property of being termite proof and fixing 
stainless steel butt hinges of required size  with 
necessary full body threaded star headed counter 
synk SS screws,all complete as per the directions 
of the engineer.---Thickness 30 MM  including 
providing and fixing 5'' long ss/brass butt hinges 
of 3 or 4 no. each shutters as per requirement   
with 2'' long heavy duty  necessary brass screws 
including providing and fixing of approved make / 
quality / design of heavy duty brass/antique door 
lock with fittings [ brass cylindical Godrej door lock 
of model no. Door stopper brass, GLORIA 
240mm door handle set with Lock of main door 
with necessary brass screws etc. all complete as 
directed by Bank Engineer. 

Sqm 10   

31 Providing and laying R.C.C in  1:1.5:3 (1 cement: 
1.5coarse sand: 3 stone ballast 20mm and down)  
in proper line, level and slope for kitchen platform 
including compacting, curing and applying broom 
finish to the top surface etc.cost shall include  
necessary steel bars with cuting bending placing 
and anchoring  8mm dia both side 5inch spacing 
both side for all making platform, shuttering, 
deshutreing support etc. all complete as directed 
by Bank Engineer. 

CUM 1.50   
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32 Granite stone work for kitchen slab (polished and 
machine cut) granite stone slabs in Jet Black, 
Cherry Red, Elite Brown, Cat Eye or any other 
approved colour / quality in 16-18 mm thickness  
etc. wherever required, backing filled with a grout 
of average 12 mm thickness in cement mortar 1:4 
(1 cement : 4 coarse sand), including pointing with 
white cement mortar an admixture of pigment to 
match the granite shade, moulding of edges on 
both faces, etc all complete as directed by Bank 
Engineer. 
Note: Basic rate granite: Rs 2500/- per Sqm 

Sqm 2.50   

33 (iv) Carcass of the cabinets:  Shall be made 
underneath the  kitchen platform by erecting 
vertical partitions at suitable interval including 
horizontal top & bottom as per the   site 
requirements so as  to facilitate fixing of shutters 
/ SS drawer basket  accessories units with 
telescopic channels/ fittings auto hinges using 
approved  make 19 mm thick, Marine grade 
plywood with 0.8 mm thick laminate on both sides 
white balancing laminate with suitable pvc edge, 
wherever required 19mm thick laminated mid 
shelves may be provided.6 inch brass/ss handle 
of premium quality shall be provided for the 
shutter and each basket drawer. 
binding tape . The rear side panel of  carcass shall 
be made out of 6 mm thick,marine grade plywood 
sheet with 0.8mm thick laminate on both sides 
Front face shall be of 1mm thick laminate 
matching. Approximate size 8x2.6x2 feet, only 
front area will be taken for measurement. 

Sqm 1.90   

   Shutters / drawer fascias: Shall be made of 19 
mm thick, Marine grade plywood laminated with 1 
mm thick high gloss laminate laminate for 
exposed faces and 0.8mm thick white balancing 
laminate for inner surfaces  with suitable pvc edge 
binding tape.  

        

  Horizontal Shelves: shall be made of 19 mm 
thick Marine grade plywood laminated with 0.8 
mm thick white laminate on both sides  with 
suitable pvc edge binding tape 

        

  Each Shutters shall be fixed with 2 nos of Auto 
close hinges of approved make including 
necessary S.S screws etc. 

        

  Drawers with S.S baskets shall be mounted on 
high precision auto closer telescopic channels 
of suitable load carrying capacity (approved make 
and model) for smooth    operation.  
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  Wire Baskets & accessories  of various  
required sizes as per below mentioned indicative 
list shall be made of ‘304 grade’ SS wires  of 
approved make & model: -  

        

  a. Pull out 3 Tier -300mm 1 PC (Basic rate 
Rs.4462/- per pc. excluding GST) 

        

  b. Cutlery basket W 536 1 PC (Basic rate 
Rs.2601/- per pc. excluding GST) 

        

  c. CTM Plain (536x500x200) 1 PC (Basic rate 
Rs.2185/- per pc. excluding GST) 

        

   dPlain wire basket  (4")-600mm Cabinet 1 
PC(Basic rate Rs.2745/- per pc. excluding GST)  

        

34 Granite stone work for window jambs, sill, soffit 
150mm width,using gang saw cut (polished and 
machine cut) granite stone slabs in Jet Black, 
Cherry Red, Elite Brown, Cat Eye or any other 
approved colour / quality in 16-18 mm thickness  
etc. wherever required, backing filled with a grout 
of average 12 mm thickness in cement mortar 1:3 
(1 cement : 3 coarse sand), including pointing with 
white cement mortar an admixture of pigment to 
match the granite shade, moulding of edges on 
both faces, etc. complete as all as per direction of 
Bank's engineer. 

RMT 6   

35 Lintel casting work having span of 1300-1400 mm 
at 7feet level in RCC concrete of grade 1:1.5:3, 
the lintel shall have 12mm bars and 8mm rings at 
100mmc/c with necessary binding, bending, 
shuttering support, scaffolding, curing etc 
shuttering, deshutreing support etc. all complete 
as directed by Bank Engineer. Depth of the lintel 
200mm and width 150mm in size. 

Nos 3   
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36 Modular False ceiling :Providing and fixing false 
ceiling at all heights with integral  densified  
calcium  silicate  reinforced  with fibre  and  natural  
filler  false  ceiling  tiles  of  Size 595x595mm   of   
approved   texture,   design   and patterns   to  be 
laid  in  true  horizontal  level  suspended  on  inter- 
locking metal T-Grid of hot dipped galvanised iron 
section of 0.33mmthick (galvanized @ 120 grams 
per sqm including both sides)comprising of main-
T runners of size 24x38 mm of length 3000 mm. 
Cross - T of size 24x32 mm of length 1200 mm 
and secondary intermediate  cross-T  of  size  
24x32  mm  of  length 600mm to form grid module 
of size 600 x 600 mm, suspended from ceiling 
using galvanised mild steel items (galvanizing @ 
80 grams per sqm) i.e. 12x50 mm long dash 
fasteners, suitable dia fully threaded hanger rod 
upto 1000 mm length and L-shape level adjuster 
of size 76x25x25x1.6 mm fixed with grid and  Z  
cleat  of  size  25x37x25x1.6mm  thick  with precut 
hole on both 25mm flange to pierce into 12x50mm 
or even bigger size dash fastener if require, fixed 
with Galvanised iron perimeter  wall  angle  or  
size  24x24x0.40  mm  of length  3000  mm  to  be  
fixed  on  periphery  wall  / partition  with  the  help  
of  plastic  rawl  plugs  at 450mm centre to centre 
and 40 mm long dry wall S.S screws. The work 
shall be carried out as per specifications, drawing 
and as per directions of the Engineer-in Charge. 
With  15  mm  thick  Tegular  edged  light  weight 
calcium silicate false ceiling tiles.  Rate shall 
include scaffolding etc.all complete as required at 
site as directed by the Bank's Engineer-in-Charge 

Sqm 40   

37 Providing and fixing suspended type Plain board 
false ceiling system or equivalent ceiling board for 
taking wallpaper/paint,   firmly fixed on GI frame 
work section of M/s India Gypsum Ltd as 
Perimeter channel all along the wall fixed with the 
help of nylon sleeves and screws @600mmc/c 
Intermediate channel 15mm x 45mm x 0.9 mm at 
1200mm c/c Ceiling angle 25mm x10mm x 
0.55mm thick fixed to soffit with GI cleat and steel 
expansion anchor fasteners. Ceiling channel 
80mm x 26mm x0.5 mm @450mm c/c.12mm 
thick gypsum MR board is fixed to the ceiling 
section with 25mm drywall screws @230mm 
c/c.Finally boards are to jointed and finished so as 
to have flush look and levelling the board so as to 
be in one single plane which includes filling and 
finishing the board edges with jointing compound, 

Sqm 24   
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paper tape.All to be completed as directed by 
Bank’s engineers. Rates are inclusive of 
scaffolding, making any type design & coving in 
the Gypboard false ceiling along with armstrong 
panels cut out/ openings for fixing light fittings, 
wastages, finishing, cleaning the site complete all 
as per direction of Bank's engineer. 

36 Providing and applying white cement-based putty 
of average thickness 1 mm, of approved brand 
and 
manufacturer,  over  the  plastered  wall  surface  
to prepare the surface even and smooth  
complete all as per direction of Bank's engineer. 

Sqm 66   

37 Providing & applying ,Painting the surface with 
two or more coats of first quality 100% acrylic 
emulsion paint of approved make and shade over 
a coat of cement primer after adequate surface 
preparation, putty work, etc. as per the direction 
of the Bank's Engineer. Rate shall be inclusive of 
coving, different type of design, levels, etc.  

Sqm 25   

39 Providing & applying 2 coats of zinc Chromate 
metal primer and two coats of 1st quality synthetic 
enamel paint of approved make and shade to 
steel surfaces, viz. grills, gates, weld mesh, rolling 
shutters. Etc. all as per specifications including 
scaffolding etc. complete as directed. 

Sqm 8.10   

40  PVC flooring work: Providing, fixixng, installation 
4mm thick vinyl sports Sheet flooring Armstrong 
or equivalent. The wear surface shall be 0.45mm 
and PUR Coated with UV Treatment. 
Flammability class Cfl as per EN 13501-1, 
SHOCK ABSORPTION MORE THAN 28%,  
including fixing with approved adhesive and 
authorised certified personal, wastage, 
transportation etc. all complete as directed by 
Bank's Engineer in charge.Basic Price 2100/Sqm 
Including GST 

Sqm 55   

41 Providing and fixing approved quality / 
customised wall paper with adhesive and 
preparation of surface, wastage, etc. complete. 
Note: Basic cost of wall paper = Rs 1500/- per 
Sqm INCLUDING GST 

Sqm 64   

42 Extra on above for providing stensil painting work 
on walls / ceiling  by using cartoons / kids designs 
of M/s Asian or approved equivalent over already 
painted surface as per manufacturer's 
specifications  or as directed. 

Sqm 20   
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43 Providing and fixing factory made uPVC white 
colour casement/casement cum fixed single glass 
unit glazed 6mm thick toughened windows 
comprising of uPVC multi- chambered frame, 
sash and mullion (where ever required) extruded 
profiles duly reinforced with 1.60 ± 0.2 mm thick 
galvanized mild steel section made from roll 
forming process of required length (shape & size 
according to uPVC profile of Pristine White), 
uPVC extruded glazing beads of appropriate 
dimension, EPDM gasket, stainless steel (SS 304 
grade) friction hinges, zinc alloy (white powder 
coated) casement handles,G.I fasteners 100 x 8 
mm size for fixing frame to finished wall, plastic 
packers, plastic caps and necessary stainless 
steel screws etc.Profile of frame & sash shall be 
mitred cut and fusion welded at all corners, 
mullion (if required) shall be also fusion welded 
including drilling of holes for fixing hardware's and 
drainage of water etc. After fixing frame the gap 
between frame and adjacent finished wall shall be 
filled with weather proof silicon sealant over 
backer rod of required size and of approved 
quality, all complete as per direction of Engineer-
in-Charge.  Casement window double panels with 
top fixed ventilator with S.S. friction hinges (350x 
19 x 1.9 mm) made of (small series) frame 47 x 
50 mm, sash 47 x 68 mm & mullion 47 x 68 mm 
all having wall thickness of 1.9 ± 0.2 mm and 
glazing bead of appropriate dimension. 
Bathroom/kichen window shall have provision of 
8inch cutout for exhaust fan, Wherever required 
scaffolding shall be done for executing the item no 
extra payment shall be made for this.Before 
quoting the rate the contractor may visit the site.   
Material shall be of Fenesta or approved 
equivalent. Glass Shall be of Saint Gobain, Modi 
Guard or ISI approved equivalent. 

sqm 10   
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44 Modular Wardrobe: bedrooms built-in modular 
wardrobe in each room of size 1500 mx 2100mm  
Depth of the cupboard shall be 600mm. The 
cupboard shall be made out of 12 mm thick 
marine plywood IS 710  finished 0.8mm inside 
laminate and 1mm outside laminate.  with fixing 
double leaf shutters 8inch handle shall be 
provided. The rate shall include P/F two shutters 
made up of 18 mm thick commercial board 
finished externally with 1 mm thick  basic price of 
1mm laminate and internally 0.8mm thick 
laminate of the wardrobe shall have minimum four 
drawers, shelves and partitions all made out of 12 
mm thick marine ply wood finished with lamination 
(inside portions, white colour) and having coat 
hangers / SS rod for dress hanging. Backing ply 
of 12 mm which shall be white laminate out side 
The height of partitions shall not be more than 
21inch and width of 20inch for making 12 nos of 
compartment. 

Nos 1   

45 Providing and fixing Curtain of water repelant 
polyster with ceiling mounted premium quality 
aluminium track with silent roller and ss 304 
hooks, screws, end caps, installation holders 
height of curtain shall be 7 feet with varaible 
length or as per site condition complete all as per 
direction of Bank's engineer. 

RMT 3   

46 Providing  and  fixing  of  Fixed  Glass  partition  
with 12mm  thick  toughened  glass  using  Ozone  
make Glass  wedge  system  (OZGL-UPR-SS  3  
Ft.  SSS) with  end  clips  wherever  required/  on  
exposed faces,  fixed  on  ceiling, floor  and  sides  
necessary screws, patchfitting all as per direction 
of Bank's engineer 

sqm 3   

47a Supplying chemical emulsion in sealed containers 
including delivery as specified chlorpyriphos 
emulsifiable concentrate of 20%.complete as all 
as per direction of Bank's engineer. DAR 2.34 

litre 40   

47b Diluting and injecting chemical emulsion for anti 
termite treatment (excluding the cost of chemical 
emulsion, treating the soil under exting floor using 
chemical emulsion @ one litre per hole 300mm 
apart to the full depth including drilling 12mm 
diameter hole and plugging with cement mortar 
1:4 to match the floor EC20% with 1% 
concentration omplete all as per direction of 
Bank's engineer.DAR 2.35.3 

sqm 70   
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47c Diluting and injecting chemical emulsion for anti 
termite treatment (excluding the cost of chemical 
emulsion, treating the BRICK WALL using 
chemical emulsion @ one litre per hole 300mm 
apart to the full depth including drilling 12mm 
diameter hole and plugging with cement mortar 
1:4 to match the floor EC20% with 1% 
concentration omplete as all as per direction of 
Bank's engineer.DAR 2.35.4 

Rmt 40   

48 Buyback - Taking away of old removed  One 
Rolling shutter big size (16x8 ft),wood, door 
shutters, frame, GI / CI / plastic WC,  pipes, 
Plumbing fittings and fixture , removing of door 
shutter with frame , Glass wooden/ms window 
shutter with frames etc  as directed by the Bank’s 
Engineer. 

Job 1   
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e-tender for 

e-tender no:  RBI/GUWAHATI/ESTATE/2//25-26/ET/414 

                       RBI/GUWAHATI/ESTATE/3//25-26/ET/419 

 

 
 

PART- II 

 

Name of the Tenderer:   
 

Address:   
 

 

e-mail ID & Phone No:   
 
 
 
 

 

 
Date of Publication of e-Tender 

 
August 22, 2025 at 19:00 Hours 

 
Date of Pre-Bid Meeting 

 
August 29, 2025 at 11:00 Hours onwards at 
Bank MOB 

 
Last date of Submission of Bid 

 
September 15, 2025 up-to 10:00 Hours 

 
Tender Opening Event- Date and Time 

 
September 15, 2025 from 11:00 Hours 

 
 
(Note: Do not quote the rate/amount in this document. All amounts must be quoted online 
in MSTC portal. All the items in the charts are shown as representational purpose only) 

 
 

 

 

Setting up of crèche facility at the Annex building, Main Office Premises, RBI 

Guwahati 

This document is the property of Reserve Bank of India (RBI). It may not be copied, distributed or recorded on any medium, electronic or otherwise, 

without the RBI’s written permission thereof, except for the purpose of responding to RBI for the said purpose. The use of the contents of this documents, 

even by the authorized personnel / agencies for any purpose other than the purpose specified herein, is strictly prohibited and shall amount to copyright 

violation and thus, shall be punishable under the Indian Law. 
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SCHEDULE OF QUANTITIES 

 

PREAMBLE 

 

The rates quoted shall include the following: 
 

1. The item and quantities indicated in the schedule of quantity are tentative and as per need 

of work and as decided by the Bank certain items/ quantities may not be required to be 

executed or may be executed with reduction in quantities to any extent. The contractor has 

to execute items/quantities as per direction of Bank and no claim on this account whatsoever 

will be entertained by the Bank in respect of non-operation of items/reduction in quantities. It 

is advised to visit the site, gather the information about work and understand the scope of 

work well before quoting the rates 

 
2. The contractor shall abide by and fulfill all requirements laid down under the Contract 

Labour (Regulation and Abolition) Act, 1970 and the rules framed there under and all other 

relevant statutory acts (such as Minimum Wages Act etc.). If the number of laborers employed 

by the contractor is twenty or more, the contractor shall obtain the license from the Regional 

Labour Commissioner. The contractor shall maintain all registers/ documents as required by 

the Regional Labour Commissioner at site and should furnish the same to the Bank or its 

representative as and when required. 

 
3. The Contractor must comply with the provisions of Payment of Wages Act 1936, Minimum 

wages Act 1948, Gratuity Act 1972, Stamp Act 1899, EPF Act 1952, ESI Act 1948, Payment 

of Bonus Act 1965 etc. & all applicable statutory rules/ guidelines. Notices /penalty, if any, 

issued /imposed by any statutory norms/requirements shall be paid by the contractor, without 

any claim to the Employer. 

 
4. Providing for all costs and charges incurred by the contractor complying with all safety 

health and welfare regulations, appertaining to staff and work people employed on the site. 

 
5. The arrangement of water and electricity required for the work shall be done by the 

contractor at their own cost. However, the Bank may also consider allowing to contractor to 

take the water (in case of water supply with the Bank is sufficient during the work) and 

electricity from the Bank’s Building and for these purpose water charges @ 0.25 % and 

electric charges @ 0.5 % of contract value shall be deducted from all the bills & the contractor 

has to arrange for suitable length electric wire/extension board with a cut out. The cutting 

machine etc. shall be arranged by the contractor as per load of the Bank’s meter and wires 

in case if they are will to take use the electricity from Bank’s common area. In case if any 

damage of electric line/electric meter is observed due to work the contractor has to make it 

good at his own cost, failing on which the Bank will recover the cost of damages from the 

bill/security deposit of the contractor without further referring the matter to contractor. 
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6. Necessary charges towards arranging and getting approved the all materials etc. to be 

used for work with reference to their make, quality, shade, size etc. of materials shall be borne 

by the contractor. Only approved materials are to be used in above work. 

 
7. The contractor has to arrange for collection & disposal of debris outside from the Building 

and site is to be kept clean after day-to-day work. 

 
8. The contractor shall ensure validity of the necessary insurance policies and the Bank 

Guarantees for the extended period of the work. 

 
9. Contractors will have to submit a time bound program just after the award of the work and 

get it approved from the Bank before commencement of work. 

 
10. The contractor shall make arrangements for obtaining the necessary work permission / 

gate passes for bringing and taking out of the materials from the Banks Building including the 

permission from the authorities. 

 
11. The rates should be inclusive of all relevant taxes like GST, transportation charge, etc. and 

for all the accessories required for the completion of the work. No extra amount will be paid 

for whatsoever. All fluctuations in prices of all materials & labour shall be borne by the 

contractor. 

12. The Contractor shall at his own cost arrange for and/or carry out any test of any materials 

as decided and directed by the Bank. In case, the contractor fails to get the work / portion of 

works/ materials tested at appropriate time, the Bank will arrange for getting such testing done 

and all testing charges and other incidental expenditure incurred by the Bank in connection 

with such tests shall be recovered from the Contractor. 

 
 

Place: Name of the Contractor: 
 

Date: Address: 
 
 

Sign & Seal of the Contractor: 
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UNPRICED SCHEDULE OF QUANTITY 

 
Name of the Work: Setting up of crèche facility at the Annex building, MOP, RBI Guwahati 

 
 

S. 
No. 

Description of Item Unit Qty Rate   Amount 
  

1 Carefully   dismantling   the   existing   
Marble Mosaic  tiles/  IPS/  Ceramic  
tiles/  Kota  stone flooring/ skirtings / 
wall dado   with bed / back mortar  /  
plaster  (extra  areas  where  new  wall 
dado tiles have to be fixed), brick bat 
coba from sunken     portions     of     
WC/Bathroom/toilet, including  R.C.C  /  
Kota  /  Kadapa  (Cuddapah) slabs, 
brick wall / Kadapa (Cuddapah) / Kota 
slab   supports,  existing  plumbing  /  
sanitary  fittings  / fixtures   from   the   
bath   room   /   WC/   toilet, including 
exposed or concealed CI / GI / P.V.C 
pipes & fittings / specials, C.P / brass 
fittings, mirrors/  medicine  chests  /  
cabinets,  water  / waste  water  
connections, etc, including plugging the 
water / waste water inlet / outlet 
temporarily  without  affecting  water  
supply  / waste  water  flow  to  the  
other  areas, rolling shutter,  disposing  
off  and  carting away   the   debris   out   
of   the   premises as per the local 
municipal norms.   etc complete as 
directed by the Bank's Engineer. 

                            

a Tiles,  Mosaic,Skirting etc.,(floor ,dado 
with bed mortar) 

Sqm 75   

b Brick and sunken area coba/PCC cum 6.5   

c Rolling Shutter 16x8 feet Job 1   

d Plumbing Job 1   

e Plaster upto 2400mm height/ceiling) Sqm 21   

2 Providing and treating sunken floors 
with sliced brick bat coba in required 
layers in cement mortar 1:4 (1 cement: 
4 coarse sand) mixed with approved 
waterproofing compound as per 
manufacture's specifications or as 
directed by the Bank's engineer 

Cum 1.5   
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3 Providing and laying concrete in  1:2:4 
(1 cement: 2 coarse sand: 4 stone 
ballast 20mm and down)  in proper line, 
level and slope including compacting, 
curing and applying broom finish to the 
top surface etc.to make a bed concrete 
surface for placing of tiles . 

Cum 5   

4 Providing and constructing half brick 
masonry walls with locally available best 
quality bricks in superstructure in CM 
1:4 (1 Cement: 4 Coarse sand) including 
providing proper key to the adjoining 
structure, racking the joints, curing, 
cleaning, carting away debris, if any, 
outside the Bank’s premises.  The rate 
shall also include for scaffolding, curing, 
tools & tackle and for working at all 
levels.The rate shall include for 
providing fixing in position 2 nos. 6mm 
dia MS bars in every sixth layer of brick 
masonry etc. as directed by Bank.  

sqm 20   

4A Providing and constructing full brick 
masonry wall wherever required by 
using locally available  best quality 
bricks in cement mortar 1:6 (1 cement: 
6 Coarse sand) at all heights of the 
existing building block. Rates are 
inclusive of scaffolding, curing all to be 
completed as directed by Bank’s 
Authority. The items  shall be executed 
as per directions of Bank's Engineer. 

CUM 3.5   

5 Providing and applying 15mm (average) 
thick cement plaster in mix CM 1:4 (1 
Cement: 4 coarse sand)  on walls and 
columns. Rate shall include necessary 
scaffolding, curing, etc., doing the 
plaster in line and level with existing 
adjoining surface, finishing the surface 
etc. all complete as directed by Bank's 
Engineer. 

sqm 50   
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6 Providing and fixing ceramic/ vitrified 
digital  / High definition /  Digital Ceramic 
polished wall dado tiles of approved 
make & shades, pattern, design and 
size ( 600mm x300 mm, or other 
approved size wall dado tile) of wall  
cladding in required height ( 
approximately up to 2.40 m) with 
backing plaster of minimum 12-15 mm 
thick or more wherever required in 
cement mortar 1:4 ( 1 cement : 4 Coarse 
sand ) &  cement slurry paste in backing 
of each tile  in proper line and level 
including curing, filling the joints with 
cement mixed with the matching 
coloured pigments and cleaning, 
scaffolding, curing etc.all complete as 
required at site as directed by the 
Bank's Engineer-in-Charge.  The basic 
rate of tile of Rs 700/- per sqm including 
GST. 

sqm 70   

7 Providing & fixing 1st quality anti skid 
ceramic tiles of size 300x300 or   
required   size  of approved make & 
shades in   flooring   conforming   to 
IS:15622, of approved brand & 
manufacturer and of approved colour 
and shade laid on 20 mm (Min.) thick 
bed mortar 1:4 (1 cement: 4 coarse 
sand) applying cement slurry,  tamping,  
filling  the  joints  with  white cement 
mixed with pigments laid in proper line 
and level, disposing off the debris out  of  
Bank's  premises  while  complying with 
the statutory norms etc. complete as 
directed by the Bank's Engineer.   (Basic  
rate  of  tile  is Rs.  650/- per Sqm. 
including GST). 

sqm 6   

8 Providing and fixing vitrified tiles / 
rectified digital finish tiles of  (approx. 
size 600mmx 600mm or 600mmx 
1200mm or  1200mmx2400mm or any 
other size) of approved  make and  
shade  laid in floor, skirting & border with 
minimum 20 mm thick or more as per 
site requirement bed mortar in CM 1:4 
(1 grey cement : 4 coarse sand) and 
cement slurry paste in backing of tiles 
laid in proper line, in  desired shades of 
the grouts  matching with colour of tiles, 

Sqm 56.00   
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cleaning , curing , maintaining proper 
line & level etc all complete as directed 
by Bank's Engineer.  (Measurements 
shall be taken for finished flooring from 
in to in of skirting  for payment).Basic 
rate of tiles shall be Rs.70/- per Sq.ft 
(including GST). 

9 Providing, laying, jointing and testing 
approved quality ISI marked CPVC 
pipes (SD-11) in following diameters 
including providing and fixing approved 
quality required specials / fittings for 
concealed water supply pipe lines 
including chasing the walls, clamping 
the lines, checking leakages and closing 
them with CM 1:4 after laying the pipes, 
making good the surfaces, etc.hot and 
cold line Rate includes jointing of pipes 
with one step cpvc solvent cement.  
a. 20 mm CPVC Nominal dia pipe 

  
 

  

a  20 mm CPVC Nominal dia pipe RMT 40.00   

b  40 mm CPVC Nominal dia pipe RMT 10.00   

10 Providing and fixing approved quality ISI 
mark PVC pipe 6kgf/cm2 with ISI 
marked PVC  fittings ( Tee, Band, 
Socket etc ), fixing with approved quality 
adhesive  as required including filling 
the joints with approved quality jointing 
materail like drip seal, M-seal, 
connecting new pipe lines with existing 
running lines including testing, wastage, 
painting of exposed pipe lines , required 
scaffolding,  m s clamps wherever 
required, etc. complete all as directed by 
the Bank's engineer.  

  
 

  

  a. 100 mm PVC Nominal dia pipe        RMT 10.00   

  b.50mm PVC Nominal dia pipe        RMT 15.00   

11 Providing and fixing in position 
approved quality ISI marked  PVC 
Nahani/ floor trap of 100mm X 75mm 
diameter having deep water seal, p/f 
approved quality stainless steel grating, 
connecting, jointing with drip seal / M-
seal or any other equivalent jointing 
material, testing, etc. all complete or as 
directed by the Bank's Engineer. 

Nos 6   
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11a Providing and fixing stainless steel 
grating with 304 grade frame type and 
openable grating all complete as 
required at site by the site engineer 

Nos 5   

12  Providing and fixing E W C with flushing 
cistern (Coupled Closet) and heavy duty 
seat cover of approved make (Jaquar / 
Hind ware make - Element / Opel Model 
/other equivalent approved ) including 
p& S trap all complete as directed . 
Basic cost of EWC complete set of Rs 
14500/- each including GST 

Nos 1   

13  Providing and fixing baby E W C with 
flushing cistern (Coupled Closet) child 
comfortable and heavy duty seat cover 
of approved make (Jaquar / Hind ware 
make - Element / Opel Model /other 
equivalent approved ) including p& S 
trap all complete as directed . Basic cost 
of EWC complete set of Rs 9000/- each 
including GST 

Nos 1   

14 Providing and fixing Wash Hand Basin  
unit of approved make ( JAQUAR / 
HINDWARE or other approved Make ) - 
Basic cost of Wash Hand Basin of Rs 
4000/- each including GST 

Nos 1.00   

15 Providing & fixing C.P. brass basin 
mixer with spout of required size with 
375mm long copper connection and 
brass bush including cutting and making 
good the counter wherever required hot 
and cold. (Jaquar  or approved 
equivalent).Rs 4000/- each including 
GST. 

Nos 1   

15a Providing and fixing CP brass wall 
mounted bath mixer of Jaquar make (2 
in 1 arrangement) complete set(Basic 
price Rs 4500/- each inclusive of GST) 

Nos 1   

16 Providing and fixing CP 2 Way Bib cock 
long body with flange of approved make 
. Basic cost of 2 way bib cock of Rs 
1500/- each including GST. 

Nos 2   

17 Providing and fixing of 15 mm dia CP 
brass health faucet jet with tube ( chain 
type ) and hook of Jaquar make or 
approved equivalent. Note: Basic rate = 
Rs 1,500/- each including GST. 

Nos 2   

18  Providing and fixing of 15 MM Dia 
angular CP stop cock of approved make 
( Jaquar make approved equivalent ) . 

Nos 7   
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Basic cost of stop cock of Rs 800/- each 
including GST. 

19  Providing and fixingToilet paper holder 
with flap of  Jaquar make or approved 
equivalent. Basic cost of toilet paper 
holder is Rs 1000/- each including GST. 

Nos 2   

20 Providing and fixing CP Towel ring of 
approved make and shade Jaquar 
make approved equivalent (Basic Price-
Rs 1200/- each including GST. 

Nos 1   

20a Providing and fixing CP Towel rack of 
approved make and shade (Basic Price-
Rs 3500/- each inclusive of all taxes Ex-
Godown/shop in Guwahati) 

Nos 1   

21 Providing and fixing overhead shower 
with arm approved make and shade 
Jaquar make approved equivalent 
(Basic Price-Rs 2500/- each including 
GST. 

Nos 1   

22 Providing and fixing of corner tray for 
bathrooms of approved make and 
design(Basic price Rs1000/- each 
inclusive of GST) 

Nos 1   

23 Soap dispenser jaquar or equivalent 
make above washbasin  
(basic rate Rs. 1200/- excluding GST) 

Nos 1   

24 Providing and fixing of CP bottle trap of 
Jaquar make approved equivalent with 
proper connection complete as directed 
by Bank's Engineer. 

Nos 1   

25 Supplying and fixing premium quality 
stainless steel kitchen sink with drain 
board of approx. overall size 900mmx 
450mmx 8.5 inch depth of approved 
make with heavy quality waste coupling 
and providing 32 mm dia PVC heavy 
quality waste pipe up to nearest nahani 
trap in approved manner, etc. all 
complete as directed 
(Basic rate of Sink- Rs. 8000/- including 
GST) 

        Nos 1   

25a Providing and fixing CP Brass swing 
type long nose of Jaquar kitchen mixture 
all complete and as directed by engineer 
in charge(Basic price       Rs 4000 
inclusive of GST) 

        Nos 2   
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26 Supplying and fixing 6mm thick bevelled 
edge mirrors of superior quality above 
the wash basins, of approved size and 
make with heavy duty S.S. Studs with 
necessary fixing arrangements, 
grinding, polishing the edges etc. all 
complete The lipping/edges shall be of 
80-100mm width ply along with laminate 
/ as directed by Bank's Engineer. 

Sqm 3   

27 WPC panel (Aluminium & Ply Work): 
Providing, supplying and fixing Wall 
panelling with Aluminium tube (section 
50mm x 50mm and not less than 1.5 
mm (thick) Members of approved brand 
like Jindal/ Hindalco etc. firmly affixed to 
the supporting wall at a minimum 
spacing centre to centre @ 600 x 
600mm spacing (horizontally & 
vertically) or lesser as per requirement 
of the site if the room grid so dictates, 
extra support may be needed at 
corners, joints etc., and these shall be 
provided by the vendor without any 
extra charges/cost, the panelling frame 
structure should be sturdy with 
screw/fastners, clits, etcand to the 
satisfaction of the Bank's Engineer. 
Panelling shall be done with 9-12 mm 
thick wpc, premium (Green/ Century)  
and affixed firmly on to the frame on 
both side of frame and upto ceiling of 
intermediate vertical channel. The 
panelling shall be constructed in such a 
manner so that all the electrical wire 
servicing may done easily and all the 
electric,telephone DIT distribution 
boards can be fixed easily and easily 
accessible for maintenance. All the 
openings / cut outs shall be made in 
consultation with Bank's Electrical 
Engineer.  Measurement shall be taken 
one side of panelling on the basis of 
surface area upto ply fixing.Basic price 
of 9mm wpc board is Rs. 110 /- 
(EXcluding GST). The quantity 
mentioned in the tender is tentative and 
may be increased or decreased as per 
site requirement and Bank’s decision, 
wastage, fittings / fixtures, overlaps, etc. 

Sqm 35   
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The contractor should visit the site 
before quoting their rates. 

28 Lamination: fixing/pasting/installation on 
Wooden base  laminate (1mm Thick of 
Approved colour and design of best in 
class or brand (Selection will be done by 
the Bank)  
Basic price of laminate is Rs. 50 /sqft 
(without GST), 
The quantity mentioned in the tender is 
tentative and may increase or decrease 
as per site requirement and Bank’s 
decision.  
The rate shall include all labour, 
chemical fixing with  fevicol Hiper 
/pasting/installation at any height  T&P, 
scaffolding, other incidental charges 
including wastage, enabling temporary 
services all fitting fixers, fastener, 
anchors, etc. complete in all respect and 
as per Guidance of Banks Engineers.  

Sqm 40   

29 Door frame: Providing and fixing 
approved quality 2nd class teak wood 
door frames and fixed in position as per 
specification and as per direction of 
Bank’s Engineer. Rates are inclusive of 
, all accessories, hardware’s fittings, 
fasteners and finishes (door choukhats 
shall be  2nd Class TEAK WOOD) etc, 
all woodwork to be treated with 1st 
quality anti-termite paint.Teak wood 
frame of size 100mm x 75mm approx  
including fixing complete, applying two 
coats of anti-termite paint on the 
surfaces etc. finish all complete as per 
direction of the Bank’s Engineer.  Extra 
support shall be given to make structure 
/ door frame with partition wall. All to be 
done as directed by Bank’s Engineer.   

Cum 0.2   

30 Providing and fixing factory made single 
extruded WPC solid plain flush door 
shutter of required size comprising of 
virgin polymer of K value 58-60,calcium 
carbonate and natural fibers and non 
toxic additives having minimum density 
650 kg/cum and screw withdrawa l 

Sqm 10   
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strength of 1800 N and 900 N (edge) 
minimum compressive strength of 
50N/mm2 ,modulus of elasticity 
850N/mm2 and resistence to spread of 
flame class A category with property of 
being termite proof and fixing stainless 
steel butt hinges of required size  with 
necessary full body threaded star 
headed counter synk SS screws,all 
complete as per the directions of the 
engineer.---Thickness 30 MM  including 
providing and fixing 5'' long ss/brass butt 
hinges of 3 or 4 no. each shutters as per 
requirement   with 2'' long heavy duty  
necessary brass screws including 
providing and fixing of approved make / 
quality / design of heavy duty 
brass/antique door lock with fittings [ 
brass cylindical Godrej door lock of 
model no. Door stopper brass, GLORIA 
240mm door handle set with Lock of 
main door with necessary brass screws 
etc. all complete as directed by Bank 
Engineer. 

31 Providing and laying R.C.C in  1:1.5:3 (1 
cement: 1.5coarse sand: 3 stone ballast 
20mm and down)  in proper line, level 
and slope for kitchen platform including 
compacting, curing and applying broom 
finish to the top surface etc.cost shall 
include  necessary steel bars with cuting 
bending placing and anchoring  8mm 
dia both side 5inch spacing both side for 
all making platform, shuttering, 
deshutreing support etc. all complete as 
directed by Bank Engineer. 

CUM 1.50   

32 Granite stone work for kitchen slab 
(polished and machine cut) granite 
stone slabs in Jet Black, Cherry Red, 
Elite Brown, Cat Eye or any other 
approved colour / quality in 16-18 mm 
thickness  etc. wherever required, 
backing filled with a grout of average 12 
mm thickness in cement mortar 1:4 (1 
cement : 4 coarse sand), including 
pointing with white cement mortar an 
admixture of pigment to match the 
granite shade, moulding of edges on 
both faces, etc all complete as directed 
by Bank Engineer. 

Sqm 2.50   
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Note: Basic rate granite: Rs 2500/- per 
Sqm 

33 (iv) Carcass of the cabinets:  Shall be 
made underneath the  kitchen platform 
by erecting vertical partitions at suitable 
interval including horizontal top & 
bottom as per the   site requirements so 
as  to facilitate fixing of shutters / SS 
drawer basket  accessories units with 
telescopic channels/ fittings auto hinges 
using approved  make 19 mm thick, 
Marine grade plywood with 0.8 mm thick 
laminate on both sides white balancing 
laminate with suitable pvc edge, 
wherever required 19mm thick 
laminated mid shelves may be 
provided.6 inch brass/ss handle of 
premium quality shall be provided for 
the shutter and each basket drawer. 
binding tape . The rear side panel of  
carcass shall be made out of 6 mm 
thick,marine grade plywood sheet with 
0.8mm thick laminate on both sides 
Front face shall be of 1mm thick 
laminate matching. Approximate size 
8x2.6x2 feet, only front area will be 
taken for measurement. 

Sqm 1.90   

   Shutters / drawer fascias: Shall be 
made of 19 mm thick, Marine grade 
plywood laminated with 1 mm thick high 
gloss laminate laminate for exposed 
faces and 0.8mm thick white balancing 
laminate for inner surfaces  with suitable 
pvc edge binding tape.  

  
 

  

  Horizontal Shelves: shall be made of 19 
mm thick Marine grade plywood 
laminated with 0.8 mm thick white 
laminate on both sides  with suitable pvc 
edge binding tape 

  
 

  

  Each Shutters shall be fixed with 2 nos 
of Auto close hinges of approved make 
including necessary S.S screws etc. 
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  Drawers with S.S baskets shall be 
mounted on high precision auto closer 
telescopic channels of suitable load 
carrying capacity (approved make and 
model) for smooth    operation.  

  
 

  

  Wire Baskets & accessories  of various  
required sizes as per below mentioned 
indicative list shall be made of ‘304 
grade’ SS wires  of approved make & 
model: -  

  
 

  

  a. Pull out 3 Tier -300mm 1 PC (Basic 
rate Rs.4462/- per pc. excluding GST) 

  
 

  

  b. Cutlery basket W 536 1 PC (Basic 
rate Rs.2601/- per pc. excluding GST) 

  
 

  

  c. CTM Plain (536x500x200) 1 PC 
(Basic rate Rs.2185/- per pc. excluding 
GST) 

  
 

  

   dPlain wire basket  (4")-600mm 
Cabinet 1 PC(Basic rate Rs.2745/- per 
pc. excluding GST)  

  
 

  

34 Granite stone work for window jambs, 
sill, soffit 150mm width,using gang saw 
cut (polished and machine cut) granite 
stone slabs in Jet Black, Cherry Red, 
Elite Brown, Cat Eye or any other 
approved colour / quality in 16-18 mm 
thickness  etc. wherever required, 
backing filled with a grout of average 12 
mm thickness in cement mortar 1:3 (1 
cement : 3 coarse sand), including 
pointing with white cement mortar an 
admixture of pigment to match the 
granite shade, moulding of edges on 
both faces, etc. complete as all as per 
direction of Bank's engineer. 

RMT 6.00   

35 Lintel casting work having span of 1300-
1400 mm at 7feet level in RCC concrete 
of grade 1:1.5:3, the lintel shall have 
12mm bars and 8mm rings at 100mmc/c 
with necessary binding, bending, 
shuttering support, scaffolding, curing 
etc shuttering, deshutreing support etc. 
all complete as directed by Bank 
Engineer. Depth of the lintel 200mm and 
width 150mm in size. 

Nos 3.00   
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36 Modular False ceiling :Providing and 
fixing false ceiling at all heights with 
integral  densified  calcium  silicate  
reinforced  with fibre  and  natural  filler  
false  ceiling  tiles  of  Size 595x595mm   
of   approved   texture,   design   and 
patterns   to  be laid  in  true  horizontal  
level  suspended  on  inter- locking 
metal T-Grid of hot dipped galvanised 
iron section of 0.33mmthick (galvanized 
@ 120 grams per sqm including both 
sides)comprising of main-T runners of 
size 24x38 mm of length 3000 mm. 
Cross - T of size 24x32 mm of length 
1200 mm and secondary intermediate  
cross-T  of  size  24x32  mm  of  length 
600mm to form grid module of size 600 
x 600 mm, suspended from ceiling using 
galvanised mild steel items (galvanizing 
@ 80 grams per sqm) i.e. 12x50 mm 
long dash fasteners, suitable dia fully 
threaded hanger rod upto 1000 mm 
length and L-shape level adjuster of size 
76x25x25x1.6 mm fixed with grid and  Z  
cleat  of  size  25x37x25x1.6mm  thick  
with precut hole on both 25mm flange to 
pierce into 12x50mm or even bigger 
size dash fastener if require, fixed with 
Galvanised iron perimeter  wall  angle  
or  size  24x24x0.40  mm  of length  
3000  mm  to  be  fixed  on  periphery  
wall  / partition  with  the  help  of  plastic  
rawl  plugs  at 450mm centre to centre 
and 40 mm long dry wall S.S screws. 
The work shall be carried out as per 
specifications, drawing and as per 
directions of the Engineer-in Charge. 
With  15  mm  thick  Tegular  edged  light  
weight calcium silicate false ceiling tiles.  
Rate shall include scaffolding etc.all 
complete as required at site as directed 
by the Bank's Engineer-in-Charge 

Sqm 40.00   

37 Providing and fixing suspended type 
Plain board false ceiling system or 
equivalent ceiling board for taking 
wallpaper/paint,   firmly fixed on GI 
frame work section of M/s India Gypsum 
Ltd as Perimeter channel all along the 
wall fixed with the help of nylon sleeves 
and screws @600mmc/c Intermediate 

Sqm 24.00   
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channel 15mm x 45mm x 0.9 mm at 
1200mm c/c Ceiling angle 25mm 
x10mm x 0.55mm thick fixed to soffit 
with GI cleat and steel expansion 
anchor fasteners. Ceiling channel 
80mm x 26mm x0.5 mm @450mm 
c/c.12mm thick gypsum MR board is 
fixed to the ceiling section with 25mm 
drywall screws @230mm c/c.Finally 
boards are to jointed and finished so as 
to have flush look and levelling the 
board so as to be in one single plane 
which includes filling and finishing the 
board edges with jointing compound, 
paper tape.All to be completed as 
directed by Bank’s engineers. Rates are 
inclusive of scaffolding, making any type 
design & coving in the Gypboard false 
ceiling along with armstrong panels cut 
out/ openings for fixing light fittings, 
wastages, finishing, cleaning the site 
complete all as per direction of Bank's 
engineer. 

36 Providing and applying white cement-
based putty of average thickness 1 mm, 
of approved brand and 
manufacturer,  over  the  plastered  wall  
surface  to prepare the surface even and 
smooth  complete all as per direction of 
Bank's engineer. 

Sqm 66.00   

37 Providing & applying ,Painting the 
surface with two or more coats of first 
quality 100% acrylic emulsion paint of 
approved make and shade over a coat 
of cement primer after adequate surface 
preparation, putty work, etc. as per the 
direction of the Bank's Engineer. Rate 
shall be inclusive of coving, different 
type of design, levels, etc.  

Sqm 25.00   

39 Providing & applying 2 coats of zinc 
Chromate metal primer and two coats of 
1st quality synthetic enamel paint of 
approved make and shade to steel 
surfaces, viz. grills, gates, weld mesh, 
rolling shutters. Etc. all as per 
specifications including scaffolding etc. 
complete as directed. 

Sqm 8.10   
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40  PVC flooring work: Providing, fixixng, 
installation 4mm thick vinyl sports Sheet 
flooring Armstrong or equivalent. The 
wear surface shall be 0.45mm and PUR 
Coated with UV Treatment. 
Flammability class Cfl as per EN 13501-
1, SHOCK ABSORPTION MORE THAN 
28%,  including fixing with approved 
adhesive and authorised certified 
personal, wastage, transportation etc. 
all complete as directed by Bank's 
Engineer in charge.Basic Price 
2100/Sqm Including GST 

Sqm 55.00   

41 Providing and fixing approved quality / 
customised wall paper with adhesive 
and preparation of surface, wastage, 
etc. complete. Note: Basic cost of wall 
paper = Rs 1500/- per Sqm INCLUDING 
GST 

Sqm 64.00   

42 Extra on above for providing stensil 
painting work on walls / ceiling  by using 
cartoons / kids designs of M/s Asian or 
approved equivalent over already 
painted surface as per manufacturer's 
specifications  or as directed. 

Sqm 20.00   

43 Providing and fixing factory made uPVC 
white colour casement/casement cum 
fixed single glass unit glazed 6mm thick 
toughened windows comprising of 
uPVC multi- chambered frame, sash 
and mullion (where ever required) 
extruded profiles duly reinforced with 
1.60 ± 0.2 mm thick galvanized mild 
steel section made from roll forming 
process of required length (shape & size 
according to uPVC profile of Pristine 
White), uPVC extruded glazing beads of 
appropriate dimension, EPDM gasket, 
stainless steel (SS 304 grade) friction 
hinges, zinc alloy (white powder coated) 
casement handles,G.I fasteners 100 x 8 
mm size for fixing frame to finished wall, 
plastic packers, plastic caps and 
necessary stainless steel screws 
etc.Profile of frame & sash shall be 
mitred cut and fusion welded at all 
corners, mullion (if required) shall be 
also fusion welded including drilling of 
holes for fixing hardware's and drainage 
of water etc. After fixing frame the gap 

 Sqm 10.00   
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between frame and adjacent finished 
wall shall be filled with weather proof 
silicon sealant over backer rod of 
required size and of approved quality, all 
complete as per direction of Engineer-
in-Charge.  Casement window double 
panels with top fixed ventilator with S.S. 
friction hinges (350x 19 x 1.9 mm) made 
of (small series) frame 47 x 50 mm, sash 
47 x 68 mm & mullion 47 x 68 mm all 
having wall thickness of 1.9 ± 0.2 mm 
and glazing bead of appropriate 
dimension. Bathroom/kichen window 
shall have provision of 8inch cutout for 
exhaust fan, Wherever required 
scaffolding shall be done for executing 
the item no extra payment shall be 
made for this.Before quoting the rate the 
contractor may visit the site.   Material 
shall be of Fenesta or approved 
equivalent. Glass Shall be of Saint 
Gobain, Modi Guard or ISI approved 
equivalent. 

44 Modular Wardrobe: bedrooms built-in 
modular wardrobe in each room of size 
1500 mx 2100mm  Depth of the 
cupboard shall be 600mm. The 
cupboard shall be made out of 12 mm 
thick marine plywood IS 710  finished 
0.8mm inside laminate and 1mm 
outside laminate.  with fixing double leaf 
shutters 8inch handle shall be provided. 
The rate shall include P/F two shutters 
made up of 18 mm thick commercial 
board finished externally with 1 mm 
thick  basic price of 1mm laminate and 
internally 0.8mm thick laminate of the 
wardrobe shall have minimum four 
drawers, shelves and partitions all made 
out of 12 mm thick marine ply wood 
finished with lamination (inside portions, 
white colour) and having coat hangers / 
SS rod for dress hanging. Backing ply of 
12 mm which shall be white laminate out 
side The height of partitions shall not be 
more than 21inch and width of 20inch 
for making 12 nos of compartment. 

Nos 1   
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45 Providing and fixing Curtain of water 
repelant polyster with ceiling mounted 
premium quality aluminium track with 
silent roller and ss 304 hooks, screws, 
end caps, installation holders height of 
curtain shall be 7 feet with varaible 
length or as per site condition complete 
all as per direction of Bank's engineer. 

RMT 3   

46 Providing  and  fixing  of  Fixed  Glass  
partition  with 12mm  thick  toughened  
glass  using  Ozone  make Glass  wedge  
system  (OZGL-UPR-SS  3  Ft.  SSS) 
with  end  clips  wherever  required/  on  
exposed faces,  fixed  on  ceiling, floor  
and  sides  necessary screws, 
patchfitting all as per direction of Bank's 
engineer 

sqm 3   

47a Supplying chemical emulsion in sealed 
containers including delivery as 
specified chlorpyriphos emulsifiable 
concentrate of 20%.complete as all as 
per direction of Bank's engineer. DAR 
2.34 

litre 40   

47b Diluting and injecting chemical emulsion 
for anti termite treatment (excluding the 
cost of chemical emulsion, treating the 
soil under exting floor using chemical 
emulsion @ one litre per hole 300mm 
apart to the full depth including drilling 
12mm diameter hole and plugging with 
cement mortar 1:4 to match the floor 
EC20% with 1% concentration omplete 
all as per direction of Bank's 
engineer.DAR 2.35.3 

sqm 70   

47c Diluting and injecting chemical emulsion 
for anti termite treatment (excluding the 
cost of chemical emulsion, treating the 
BRICK WALL using chemical emulsion 
@ one litre per hole 300mm apart to the 
full depth including drilling 12mm 
diameter hole and plugging with cement 
mortar 1:4 to match the floor EC20% 
with 1% concentration omplete as all as 
per direction of Bank's engineer.DAR 
2.35.4 

Rmt 40   

48 Buyback - Taking away of old removed  
One Rolling shutter big size (16x8 
ft),wood, door shutters, frame, GI / CI / 
plastic WC,  pipes, Plumbing fittings and 
fixture , removing of door shutter with 

Job 1   



 

 
 

 Hall,1st floor & 5th floor Main Office Building, RBI 

Guwahati 
 

            Setting up of crèche facility at the Annex building, Main Office Premises, RBI Guwahati 
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frame , Glass wooden/ms window 
shutter with frames etc  as directed by 
the Bank’s Engineer. 

 
Note: In MSTC Portal, you are required to submit the Total Amount for each of 
individual items (including GST and any other applicable taxes & charges). 
 
 

*********************************************************** 
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