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RVE BANK OF INDIA

ESTATE CELL, BYCULLA, MUMBAI

External & internal repairs, rep
Caretaker Office/ residence and

ainting and application of terrace coating of
internal repainting of various rooms at RBI

Officer’s Quarters, Jalada, Prabhadevi, Mumbai 400 025

Reserve Bank of India, Mumbai invites two-part tender by e-tender mode from the contractors
empaneled with Reserve Bank of India, Estate Office, Fort, Mumbai in category of Civil Works
(A) costing between %5 Lakh to %10 Lakh for the captioned work. The tendering would be done
through the e-Tendering portal of MSTC Ltd (https://www.mstcecommerce.com/eprocn/). All
interested eligible empaneled contractors must register themselves with MSTC Ltd through the

above-mentioned website to participate

in the tendering process.

SCHEDULE OF TENDER (SOT)

Name of work

External & internal repairs, repainting and
application of terrace coating of Caretaker Office/
residence and internal repainting of various rooms
at RBI Officer's Quarters, Jalada, Prabhadevi,
Mumbai 400 025

e-Tender no

RBI/Mumbai Office/Estate/146/25-

26/ET/889

Regional

Mode of Tender

e-Procurement System
(Online Part | - Techno-Commercial Bid and Part Il -
Price Bid through

(https://www.mstcecommerce.com/eprocn/)

Tender Value (Estimate Cost)

Rs. 8.83 Lakh

Pre-Bid meeting

Not Applicable

i) Earnest Money Deposit

i) Tender Fees

i) Not Applicable

i) No Tender Fees

Date of Starting of e-Tender for
submission of online  Techno-
Commercial Bid and price Bid

06:00 PM on 21.01.2026

Last date of submission of EMD

Not Applicable

Date of closing of online e-tender for
submission of Techno-Commercial
Bid & Price Bid

02:00 PM on 30.01.2026

Date & time of opening of Part-|
(Techno-Commercial Bid)

The date and time of opening of

03:00 PM on 30.01.2026 at Estate Cell, Byculla,
Mumbai 400008

The date and time of opening of Part-ll (Price Bid)

Part-1l (Price Bid) shall be intimated to the eligible vendors
subsequently)
Transaction Fee As per MSTP through MSTC payment

gateway/NEFT/RTGS in favour of MSTC LIMITED



https://www.mstcecommerce.com/eprocn/
https://www.mstcecommerce.com/eprocn/

2. The Bank is not bound to accept the lowest Tender and reserves the right to accept
either in full or in part any tender. The Bank also reserves the right to reject all the tenders
without assigning any reason therefor.

3. Any amendments / corrigendum to the tender, if any, issued in future will only be
notified on the RBI Website and MSTC Website as given above and will not be published
in the newspaper.

Regional Director
Reserve Bank of India
Mumbai



Reserve Bank of India
Estate Cell, Byculla
Mumbai - 400 008

e-TENDER FOR

External & internal repairs, repainting and application of
terrace coating of Caretaker Office/ residence and internal
repainting of various rooms at RBI Officer’'s Quarters,

Jalada, Prabhadevi, Mumbai 400 025

Part-I (Techno-Commercial Bid)

(Containing Section | to Section 1X)

Name of Bidder

Address

E-tender:- RBI/Mumbai Regional Office/Estate/146/25-26/ET/889

Last date of Submission of e-Tender - 02:00 PM on 30/01/2026

Date and time of opening of e-Tender - 03:00 PM on 30/01/2026
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RESERVE BANK OF INDIA
ESTATE CELL, BYCULLA, MUMBAI

External & internal repairs, repainting and application of terrace coating of Caretaker Office/

residence and internal repainting of various rooms at RBI Officer’s Quarters, Jalada,
Prabhadevi, Mumbai 400 025

Reserve Bank of India, Mumbai invites two-part tender by e-tender mode from the contractors
empaneled with Reserve Bank of India, Estate Office, Fort, Mumbai in category of Civil Works (A)
costing between I5 Lakh to 10 Lakh for the captioned work. The tendering would be done through
the e-Tendering portal of MSTC Ltd (https://www.mstcecommerce.com/eprocn/). All interested
eligible empaneled contractors must register themselves with MSTC Ltd through the above-
mentioned website to participate in the tendering process.

SCHEDULE OF TENDER (SOT)

Name of work External & internal repairs, repainting and application off
terrace coating of Caretaker Office/ residence and

internal repainting of various rooms at RBI Officer’s
Quarters, Jalada, Prabhadevi, Mumbai 400 025

e-Tender no RBI/Mumbai Regional Office/Estate/146/25-
26/ET/889
Mode of Tender e-Procurement System

(Online Part I - Techno-Commercial Bid and Part Il -
Price Bid through

(https://www.mstcecommerce.com/eprocn/)

Tender Value (Estimate Cost) Rs. 8.83 Lakh
Pre-Bid meeting Not Applicable

i) Earnest Money Deposit i) Not Applicable
i) Tender Fees i) No Tender Fees

Date of Starting of e-Tender forl 06:00 PM on 21.01.2026
submission of online Techno-
Commercial Bid and price Bid

Last date of submission of EMD Not Applicable

Date of closing of online e-tender forl 02:00 PM on 30.01.2026
submission of Techno-Commercial

Bid & Price Bid
Date & time of opening of Part-l | 03:00 PM on 30.01.2026 at Estate Cell, Byculla,
(Techno-Commercial Bid) Mumbai 400008

The date and time of opening of | The date and time of opening of Part-1l (Price Bid)
Part- (Price Bid) shall be intimated to the eligible vendors
subsequently)
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Transaction Fee As per MSTP through MSTC payment
gateway/NEFT/RTGS in favour of MSTC LIMITED

2. The Bank is not bound to accept the lowest Tender and reserves the right to accept either
in full or in part any tender. The Bank also reserves the right to reject all the tenders without
assigning any reason therefor.

3. Any amendments / corrigendum to the tender, if any, issued in future will only be notified on the
RBI Website and MSTC Website as given above and will not be published in the newspaper.

Regional Director
Reserve Bank of India
Mumbai
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e ¥ &1 Sui | G4 Sg U alldg dhaR| i fAfdar ufdsar d Y A o forg vawedie

fIfAcE R T & Usiipd BT G|
frfrer &t ergae

®H P mmm%mmqm Ha3°4oo
025 H HURCH d)lquGHdIH DI TR R
3T TRAAd, T: T8 3R &d W DI T
o1 TR BT Y SMidRep TS e

5 - fAfger=. RBI/Mumbai  Regional  Office/Estate/146/25-
26/ET/889

fAfaer &1 d1egH 3-TRIGGR] TUTeR- (SATAATZT U | — ST anforfedd
det Ud U I o Ear N [ |
(https://www.mstcecommerce.com/eprocn/) &
LEEE

ST drTd % 8.83 WA

dicl gd dodh NVGEL

i) ST ST i) 7 el

if) Ffdar Yoo if) I Ffaar e

3T ¢l aiuifcu® dielt Td | 21.01.2026 P1 MM 06:00 ot

P Sl TR ®RA 8 5-MHfdal
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Important instructions for e-procurement
Bidders are requested to read the terms & conditions of this tender before submitting online tender.

1 | Process of E-tender:

Registration: The process involves vendor’s registration with MSTC e-procurement portal which
is free of cost. Only after registration, the vendor(s) can submit his/their bids electronically.
Electronic Bidding for submission of Technical Bid as well as Commercial Bid will be done over
the internet. The vendor should possess Class Il signing type digital certificate. Vendors are to
make their own arrangement for bidding from a P.C. connected with Internet. MSTC is not
responsible for making such arrangement. (Bids will not be recorded without Digital Signature).
SPECIAL NOTE: THE TECHNICAL BID AND THE COMMERCIAL BID HAS TO BE
SUBMITTED ON-LINE AT www.mstcecommerce.com/eprochome/rbi 1). Vendors are
required to register themselves online with

www.mstcecommerce.com— e-Procurement —PSU/Govtdepts— Select RBI Logo-

>Register as Vendor -- Filling up details and creating own user id and password— Submit.

2) Vendors will receive a system generated mail confirming their registration in their email
which has been provided during filling the registration form.

In case of any clarification, please contact RBI/MSTC, (before the scheduled time of the e-
tender).

Contact person (RBI):

1. Rajesh Khobarkhede, Asst. Manager (Tech-Civil) — for Technical Query.

2. Arti Yadav, Asst. Manager, e-tender query.

e-tender query contact person (MSTC Ltd.)

1. Ms Tanmoy Sarkar, Deputy Manager; Email id: tsarkar@mstcindia.co.in Phone No:

8349894664

2. Ms. Rupali Pandey, Asst. Manager- rpandey@mstcindia.co.in — Mobile — 9458704037

3. Mr. Abhishek Kr. Kanaujia, Executive — Mobile — 9953089772

4. Helpdesk at MSTC Mumbai for vendors - 022-22886268/22822789

5. Helpdesk — Landline -- 022 22870471/022 22886266/033 22901004

Google hangout ID- (for text chat)- mstceproc@gmail.com

System Requirement:

i) Windows 7 or above Operating System

i) IE-7 and above Internet browser.

iii) Signing type digital signature
iv) Latest updated JRE 8 (x86 Offline) software to be downloaded and installed in the system.
To disable “Protected Mode” for DSC to appear in The signer box following settings may be
applied.

a. Tools => Internet Options =>Security => Disable protected Mode If enabled- i.e, Remove
the tick from the tick box mentioning “Enable Protected Mode”.

b. Other Settings:

Tools => Internet Options => General => Click On Settings under “browsing history/Delete
Browsing History” => Temporary Internet Files => Activate “Every time | Visit the Webpage”.

To enable ALL active X controls and disable ‘use pop up blocker’ under Tools— Internet
Options — custom level (Please run |E settings from the page www.mstcecommerce.com once)
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The Techno-commercial Bid and the Price Bid shall have to be submitted online at
www.mstcecommerce.com/eprochome/rbi. Tenders will be opened electronically on
specified date and time as given in the Tender.

All entries in the tender should be entered in online Technical & Commercial Formats
without any ambiguity.

Special Note towards Transaction fee:

The vendors shall pay the transaction fee using “Transaction Fee Payment” Link under “My
Menu” in the vendor login. The vendors have to select the particular tender from the event
dropdown box. The vendor shall have the facility of making the payment either through
NEFT or Online Payment. On selecting NEFT, the vendor shall generate a challan by filling
up a form. The vendor shall remit the transaction fee amount as per the details printed on
the challan without making change in the same. On selecting Online Payment, the vendor
shall have the provision of making payment using its Credit/ Debit Card/ Net Banking. Once
the payment gets credited to MSTC’s designated bank account, the transaction fee shall be
auto authorized and the vendor shall be receiving a system generated mail.

Transaction fee is non-refundable.

A vendor will not have the access to online e-tender without making the payment towards
transaction fee.

NOTE

Bidders are advised to remit the transaction fee well in advance before the closing time of
the event so as to give themselves sufficient time to submit the bid.

Information about tenders /corrigendum uploaded shall be sent by email only during the
process till finalization of tender. Hence the vendors are required to ensure that their
corporate email id provided is valid and updated at the time of registration of vendor with
MSTC. Vendors are also requested to ensure validity of their DSC

(Digital Signature Certificate).

E-tender cannot be accessed after the due date and time mentioned in NIT.

Bidding in e-tender:

a) The process involves Electronic Bidding for submission of Technical and Commercial
Bid.

b) The vendor(s) who have submitted transaction fee can only submit their Technical Bid
and Commercial Bid through internet in MSTC website www.mstcecommerce.com — e-
procurement —-PSU/Govt. depts.— Login under

RBI— My menu— Auction Floor Manager— live event —Selection of the live event
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d) The vendor should allow running JAVA application. This exercise has to be done
immediately after opening of Bid floor. Then they have to fil up Common
Terms/Commercial specification and save the same. After that click on the Technical bid. If
this application is not run then the vendor will not be able to Save/submit his Technical bid.
e) Atfter filling the Technical Bid, vendor should click ‘save’ for recording their Technical
bid. Once the same is done, the Commercial Bid link becomes active and the same has to
be filled up and then vendor should click on “save” to record their Commercial bid. Once
both the Technical bid & Commercial bid has been saved, the vendor can click on the “Final
submission” button to register their bid

f) Vendors are instructed to use Attach Doc button to upload documents. Multiple
documents can be uploaded.

g) In all cases, vendor should use their own ID and Password along with Digital Signature
at the time of submission of their bid.

h) During the entire e-tender process, the vendors will remain completely anonymous to
one another and also to everybody else.

i) The e-tender floor shall remain open from the pre-announced date & time and for as
much duration as mentioned above.

J) All electronic bids submitted during the e-tender process shall be legally binding on the
vendor. Any bid will be considered as the valid bid offered by that vendor and acceptance
of the same by the Buyer will form a binding contract between Buyer and the Vendor for
execution of supply.

k) It is mandatory that all the bids are submitted with digital signature certificate otherwise
the same will not be accepted by the system.

[) Buyer reserves the right to cancel or reject or accept or withdraw or extend the tender in
full or part as the case may be without assigning any reason thereof.

m) No deviation of the terms and conditions of the tender document is acceptable.
Submission of bid in the e-tender floor by any vendor confirms his acceptance of

terms & conditions for the tender.

Any order resulting from this tender shall be governed by the terms and conditions
mentioned therein.

No deviation to the technical and commercial terms & conditions are allowed.

The tender inviting authority has the right to cancel this e-tender or extend the due
date of receipt of bid(s) without assigning any reason thereof.

Vendors are requested to read the vendor guide and see the video in the page
www.mstcecommerce.com/eprochome to familiarize them with the system before bidding.

Important Note

1. THIS IS A LIMITED TENDER ENQUIRY. ONLY THOSE BIDDERS/VENDORS WHO ARE
EMPANELLED AS VENDORS WITH RBI FOR SUCH WORKS GIVEN BELOW UNDER THE CATEGORY
05-10 LAKHS ARE ELIGIBLE TO PARTICIPATE IN THIS TENDER. BIDDERS ARE ADVISED TO
CHECK WITH RBI REGARDING THEIR ELIGIBILITY FOR THIS TENDER BEFORE PARTICIPATING.
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2. In the price bid due to number of words limitation of 1000 characters, complete description
could not be accommodated, and description given thereof is brief. Before quoting rates, all the contractors

must read the complete details of each items given in the un-priced bill of quantities given in Part-1 of the

tender.
Date: - Signature and seal of the Tenderer
Place: - Name and address:

Phone/Mobile no.

e-mail
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RESERVE BANK OF INDIA
ESTATE CELL, BYCULLA, MUMBAI

External & internal repairs, repainting and application of terrace coating of Caretaker Office/
residence and internal repainting of various rooms at RBI Officer’s Quarters, Jalada, Prabhadevi,
Mumbai 400 025

INDEX
SR. PARTICULARS NOS.
No
1 Index 10
2 Form of Tender 11
3 | Articles of Agreement 13
4 | General Instructions to Contractors and special conditions 23
i) Conditions herein before referred to 26
i) Appendix herein before referred to 48
iii) Safety Code 49
5 Special Instructions 50
6 Specifications and Mode of Measurements 51
7 List of Materials of Approved Brand/ Manufactures. 51
8 Proforma for performance Bank Guarantee Annexure-I (Not 54
applicable)
9 Preamble to Schedule of Quantities 57
10 | Proforma of Bank Guarantee For waterproofing performance 59
(Applicable), Annexure-4A
10 | Proforma for Undertaking | Declaration / Certificate by the Bidder 63
regarding country Sharing land border with India
11 | Grounds for debarment of firms from bidding 65
12 | Undertaking for declaration of debarment by public institution(s) 66
13 | Schedule of Quantities 67
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FORM OF TENDER

Date:
The Regional Director
Estate Cell Place:
Reserve Bank of India
Byculla, Mumbai

Madam/Sir,

Having examined the drawings, specifications, designs and schedule of quantities relating to the works
specified in the memorandum hereinafter set out and having examined the site of the works specified in
the said memorandum and having acquired the requisite information relating thereto as affecting the
tender, I/ We hereby offer to execute the works specified in the said memorandum within the time
specified in the said memorandum at the rates mentioned in the attached schedule of quantities and in
accordance in all respects with the specifications, designs, drawings and instructions in writing referred to
in conditions of tender, the Articles of Agreement, Special Conditions, Schedule or Quantities and
Conditions of Contract and with such materials as are provided for, by and in all other respects in
accordance with such conditions so far as they may be applicable.

MEMORANDUM

(@) | Description of works . External & internal repairs, repainting and
application of terrace coating of Caretaker
Office/ residence and internal repainting of
various rooms at RBI Officer’s Quarters, Jalada,
Prabhadevi, Mumbai 400 025

(b) | Estimated cost : | ¥8.83 lakh

(c) | Time allowed for completion of the | : | 60 days
works from 10" day after
the date of written order to
commence work

(d) | Retention Money (Security : | 5 % of the actual work done to be deducted from each
Deposit) bill of the firm.

(E) | Waterproofing Performance Bank Waterproofing Performance Bank Guarantee to be
Guarantee(WPBG) submitted from any schedule Bank for an amount equal

to 5% of the quoted amount of waterproof works valid
for 03 years beyond date of Virtual Completion of
work.

2. Should this tender be accepted, 1/We hereby agree to abide by and fulfill the terms and provisions
of the said Conditions of Contract annexed hereto so far as they may be applicable or in default thereof
to forfeit and pay to the Reserve Bank of India the amount mentioned in the said conditions.
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Should 1/We fail to execute the contract when called upon to do so, I/We do hereby agree that this
sum shall be forfeited by me/us to the Reserve Bank of India.

3. Our bankers (with full address) are:
(i)
(if)

The names of partners of our firm are:
(i)
(i)

Name of person having Power of Attorney to
sign the contract (Certified true copy of the
Power Of Attorney should be attached)

Yours faithfully,

Signature of the
Bidder with seal

Address:

Contact Person:
Cell No.
Email:

Signatures and addresses of withesses

Signature Address

(i)
(ii)
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Draft Articles of Agreement

(On Non-Judicial Stamp Paper of appropriate value)

g TR P ¥d Has H
400001 B RIG § (9% uyd oY d&
®E T B R W Uy

SHER HET T 6) & s g3 g

ARTICLES OF AGREEMENT made the
day of between the Reserve Bank of
India having its Central office at Mumbai-
400 001((hereinafter called “the Bank”) of

the one partand..........c.o.coeevvvviiiiennnenn.,

“the Contractor”) of the other part.

Safes e Ratms el &
BT, STATGT, UHTd!, Ha5 400 025
PICHR PHRATAU/IATE BT T8
3R 3fiafve® wRwId, O: WIS iR Bd
ﬁﬁﬂmamﬁﬁrﬁmaﬁ
en'clﬁa? TlTIﬁ PRI P TP % 3ﬁ?
%Q \J'II"I O|I('1 Oblql DI 0|U|"| Ob‘{"i dIQ'1
T R fafRiyan veH &1 g

AETSH BT S IR 39D U&HRI gRI AT
ST 3R W FHIER BT TS|

IR Safd SHER gl ad SI Ts !,
faRy wrdf & Sfcafaa waf dur dfaer &
1|l Ud AT B S | §drs T8 rdl
IR (3 Ut D1 3 s TUd * I
I gl S, Sad ST (@) o
SR 3R / 71 I fafrwarait & afvfa ok
o wEel Bt S # i &, gt
IR T B T8 &3l & Y, YT & forg
S TR a1 Tt 3 IR S 39 Igd ¢

WHEREAS the Employer is desirous of
carrying out the work of External & internal
repairs, repainting and application of
terrace coating of Caretaker Office/
residence and internal repainting of
various rooms at RBI Officer’s Quarters,
Jalada, Prabhadevi, Mumbai 400 025 and
has caused drawings and specifications
describing the works to be done.

AND WHEREAS the said drawings, the
Specifications and the Schedule of
Quantities have been signed by or on
behalf of the parties hereto.

AND WHEREAS the Contractor has
agreed to execute upon and subject to
the Conditions set forth herein and to the
Conditions set forth in the Special
Conditions and in the Schedule of
Quantities and Conditions of Contract (all
of which are collectively hereinafter
referred to as “the said Conditions”) the
works shown upon the said Drawings
and/or described in the said Specification
and included in the Schedule of
Quantities at the Respective rate therein
set forth amounting to the sum as therein
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8 (P! 3% d1g * Iad 3d] A" &
U A YefHd foear smum) & = ol

arrived at or such other sum as shall
become payable there under (hereinafter

referred to as “the said Contract
HH & e ggud B Amount’).
39 98T I 39 UPR JgHfd -1 8 NOW IT IS HEREBY AGREED AS

FOLLOWS:

I fqaRuiig I & deu 4, S for 39
IRR T 0 WP & IR YA &l
W, 3HeR gRT Iad @i & guiiw
U Ud I fafRiyarei aur AEnst ®

In considerations of the said Contract
Amount to be paid at the times and in
the manner set forth in the said
Conditions, the Contractor shall upon
and subject to the said Conditions
execute and complete the work shown

S | gfofa &9 &) q:uf P31 TF 7@l | upon the said Drawings and described
i E in the said Specifications and the

®l & G{Qﬂq‘@Tﬂl Schedule of Quantities.

e PR &) Il ¥ Iifd dife | The Employer shall pay the Contractor

¥ AR Tfger afdr ar ﬁ?ﬁ 3 MY S the said Contract Amount or such other

3G 8 BT I R WWI sum as shall become payable, at the

times and in the manner specified in

the said Conditions.

I Al | "IRGHR” Vg BT 3 3
Tfder & d8d AdHI®R0 ®El B arg
e SR feemsfn enfe & gz 9
IRIPR TRT|

“Architect” in the said

conditions shall mean ‘Architect’ for the

The term

purpose of architectural planning &
designing etc. of the Renovation works

under this contract.

YR Rt o 7o st & wiaer,
@l & JETOieRu, YTaH SR dfder &
Rt o waf ok gafemsit &
Fafagd & e WY TaRn ek uey
H |

The Reserve Bank of India shall administer
and directly arrange for supervision of
bills,

payments and implementation of various

works, certification of making
terms, conditions and stipulations of the

contract.

S PIR B YR b =0 H UGT 3R JAe
ST 3R T8l die ufeat ot 3R &
3Iad TGl gR1 &Y 8, WA B Iad Tl D
Tt PR § 3R Iad Tl § Iearad

The said conditions and various schedules
shall be read and construed as forming
part of this agreement, and the parties
hereto shall respectively abide by, submit
themselves to the said Conditions and

perform the agreements on their part
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TR 3O 3R H PR BT TG B
|

respectively in the said Conditions

contained.

BT YR TG

The agreement and documents mentioned
herein shall form the basis of this Contract.

I8 Efder 7 dl o M3 Tehyed dfdel 8
IR T & e 7Y s Ifdar 7, sfew
RIS RPN F HIER, AT,
UHTSdl, HaE 400 025 H FUIEHR
AT/ AT DI 1 3R SRS
TRAd, TF: 33 3R 39 W e
AT 99T fafia R &1 siiafv®
TMS HIE & v arafde @t 78
HIEATST & TR =1 3R FHITId AEIST B
S # fAfed &R WR a1 Iad Tdl & UeH
B TS G R YA a1 S 8|

This Contract is neither a fixed Lump sum
contract nor a Piece Work Contract but is
a Contract to carry out the work in respect
of External & internal repairs, repainting

and application of terrace coating of

Caretaker Office/ residence and internal

repainting of various rooms at RBI

Officer’s Quarters, Jalada, Prabhadevi,

Mumbai 400 025 to be paid for according

to actual measured quantities at the rate
contained in the Schedule of rates and
Probable Quantities or as provided in the

said Conditions.

S ¥ # it 0% § omR
Shar fafaq fafon sl § d&fta e
w7, A3k P o Aol =l o
MY, fagga gyeramH, ffam R

The afford

reasonable facility for the carrying out of all

Contractor shall every
works relating to civil works, installation of

sanitary work and fittings, permanent

bR SR o deg Bl § Cdie water supply, electrical installations,
: fittings, air conditioning and other ancillary
il i Pl B S 1o &2 i ﬁfﬁtﬂ works in the manner laid down in the said
EERERU ﬁﬁW$W$WEﬁ conditions and shall make good any
& §1¢ GlaRl, BRI 3NfE gl fopadl ot damages done to walls, floors etc. after
IHAM B! I: 3 B the completion of such works.
et & U 39 dfdar & Uj:lf‘;l_@’ & o1 | The Employer reserves to itself the right of
®d & fhdl off 9 (3mgen) & Sigax | altering the Drawings and nature of the
T gereR A I F FS YN B T work by adding to or omitting any items of
S S S qul?l S work .or having .por.tlons of t[he same arrived
out without prejudice to this contract.
&1 IBR R B
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g $I 39 Ildal & dd & &4 H 71T

Time shall be considered as the essence of

Gﬂ-quT 3%; W W Hls_d aﬁ' @-a' this Contract and the Contractor hereby
S ¥ W aTE a1 I w15t 7 Sferad agrees to commence the work soon after
. . the site is handed over to him or from the
FHEARY $I ufka oy § S frse A 8,
scheduled date of commencement as
PH R P AR Uy Fw fawar provided for in the said Conditions
raYT & S FgUi B PIGRI60 &7 | whichever is later and to complete the
%ﬁﬂ?ﬂﬂﬂﬁ%ﬁﬂm%l entire  work within 60 days subject
nevertheless to the provisions for
extension of time.
9 4fdal & dgd Al gRT 9 Yird= | All payments by the Employer
Wﬂ@éﬁﬁmml under this Contract will be made
only at Mumbai
sﬂwﬁrq@:mw 1Y e Y IA 81 | All disputes arising out of or in any way

ara T faarel & gas o Idd T 6
R It FuRU Faa ges o fyq
AT & UBR &7 T g

connected with this agreement shall be
deemed to have arisen at Mumbai and only
Courts in Mumbai shall have jurisdiction to
determine the same.

Tg fob 39 Ifder & s 320 P SheR gRI
T RE J UGl 3R GHI T 31 SHER
AT o <t 718 T @ it AT B YA
& T a9 I ghaR gl i oId b b
o6 & gURY iftriar 3 fafRry fafaa srgw
& qEd TSR Ta! a1 STl g

That the several parts of this Contract
have been read by the Contractor and
fully understood by the Contractor. The
Contractor shall not be entitled for the
payment for the quantities beyond the
tendered quantities unless ordered for by
specific written instructions from the
Bank’s Engineer-in-Charge.

SPHeR §% & WG g / Fonfer /
JUHRON 3G P IR H UIe a7 3Te U
J fdt off SR, Il SR faaRur @
fopadl ot THER U&r & A1y Gl =gt b,
Gﬁ%gﬂﬂ?%ﬂaaﬁqﬁwaﬁa‘r
¥ fdgdT & IRA  SPeR T ITqP
UG & &9 | a1 I F 31 Fobal B,
3R B IHT I8 T MU= @I SHER
PR P faavur &1 S 3R Mo J=,
a1 59 1 & P S 39% dgd SIidial &
R B & [o18 AT AN BT T UTerd HA
& foTT STaRT® § | SHER §F B g4 farrad
ggHfd & fomr feddt +f SR a1 de-iet
TR IT 3 W81 IR B ot faRivareff &
UBIRI 8! B, T 8 USRI B DI
3 ST A1 ISR 6T B SbaR
fedt ot MU STFSHRT & UHIH0l &

The Contractor shall not disclose
directly or indirectly any information,
materials and details of the Bank's
infrastructure/systems/equipment etc.,
which may come to the possession or
knowledge of the Contractor during the
course of discharging its contractual
obligations in connection with this
agreement, to any third party and shall
at all times hold the same in strictest
confidence. The Contractor shall treat
the details of the contract as private and
confidential, except to the extent
necessary to carry out the obligations
under it or to comply with applicable
laws. The Contractor shall not publish,
permit to be published, or disclose any
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URUMTARGEY Haiad! & g8 [l Hf ThR
& g & fore fAaiear & efagfd s
I DT YT B H [AHaAd] Bl 3haR Dl
3R ¥ Y Bl HT HA & &Y T AF
SITE SIR e JH9H BT &IaT H 3R
DI HGH 36 BT §HGR R

SHER Y &1 B YATYT B & forw s
FHHAEl & doay § it I srdarE!
DT b 39 IR & dgd MU SHBRY
& TR UHCIHRU & Sl bl G e 9-
gy faT S e 8|

TR YPHcIdRUl 3R MUl & ey |-
3HER P g fpdt 1t HRU T 9 I
3 PRR B! AT 1 FAIA & §=1

particulars of the works in any trade or
technical paper or elsewhere without
the previous written consent of the
Employer. The Contractor shall
indemnify the Employer for any loss
suffered by the Employer as a result of
disclosure  of any  confidential
information. Failure to observe the
above shall be treated as breach of
contract on the part of the Contractor
and the Employer shall be entitled to

claim damages and pursue legal
remedies.
The Contractor shall take all

appropriate actions with respect to its

employees to ensure that the
obligations of non-disclosure  of
confidential information under this

agreement are fully satisfied.

The Contractor's obligations with respect
to non-disclosure and confidentiality will
Survive the expiry or termination of this
agreement for whatever reason.

15. B VA W Afgarsi & a9 Iaftsq
B! ABUTH BT TS

T) BH, 9% & IRIR & HidR 3 (BH )
HHIR & ¥ae aF Idisd of fet o
R & ama # ol Swier g,
R Roid d& grT g afifa o awe
RrepTad ool & STt iR S I Rerd
& dey ¥ Iad ffaw & dgd IR
ST B ST G S|

&) d F fHdt off PRt & ieg BH &
fpaft +ft HHaRt B R® J T IadeT 8
D1 Big W RIPrad o1 o gRI Ted &1

15. Clause of Prevention of Sexual
Harassment at Work place: -

a) The firm shall be solely responsible in

case of any compliant of sexual
harassment against its employee within the
premises of the Bank, the complaint will be
filed before the Regional Committee
constituted by the Reserve Bank of India
and Bank shall ensure appropriate action
under the said Act in respect of the
complaint.

b) Any complaint of sexual harassment
from any aggrieved employee of the firm
against any employee of the Bank shall be
taken cognizance of by the Regional
Complaint Committee constituted by the

Bank.

) wH B ) Aifte ¥ fau c). The firm shall be responsible for any
fSeR 8, S »H & sHaial & monetary compensation that may need to
AT HA a1l gea1 H YAH HA Dl
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TSI 8 bl 8, ISRV & folU db
F HHIR! B DIz Ul Aifge Tgd, 3R
I gRT BH & HHAR! gRT A IdteT
3T ST Irfed i 21

3 BH iAW 9 IdisT o1 Abu™
IR Gefd 7E1 & SR & o HHaRE) $
frférd &= & forw formier g

) B o uRER & faifora smom et
&1 Ui U9 S gai SUdsy HRIS|

be paid in case the incident involves the
employees of the firm, for instance any
monetary relief to Bank’s employees, if
sexual violence by the employee of the firm
is proved.

d)The firm shall be

educating its employees about prevention

responsible for

of sexual harassment at work place and
related issues.

e) The firm shall provide a complete and
updated list of its employees who are

deployed within the Bank’s premises.

S®HaR dF & Al ard / Yonfer /
IUHIN 31 & IR T Teaef 1 e =0
T frdt ot SR, Meﬁvﬁmm
fopadl ot TR U&r & F1 Gl =Tg1 b,
Gﬁ%sﬂ IR %Hquﬁﬂquwmaﬁa‘r
¥ fdgd & GRA  SPeR T ITqP
HHAIRG & A H a1 I § 37 bl g,
3R &R IHY I8 T MU IJM | SHER
PR & faaRur o1 fFef 3R Mg 7=,
a1 39 A1 & P S 39 dgd gIidial &
TRT DR o Te1T a1 ] HTAT BT UTeid B
& foTT 31a=a® § | SheR db &1 Jd farad
ggAfd & fomr fedt f UR a1 de-et
TR I 3 el R B 1 fadwarsit &
IR ol BT, 7 B YDA B Dl
A & A1 SRR Aol BN SHaR
fodt ff Mo STFaHRT & UHIHul &
IRUTARGEY fAaiadT & g8 fod! Hf ThR
&1 g & fore faiaar &) efagfd s
JFd BT UTA B | QBT Bl SPHER Bt
R ¥ Y B HT FA & &9 T AF
SITE 3R fAgiear T &1 ardT a3 3R
B HGH I3 DI §HAR I

SHER T S B AT H & forg s
Ayl & &y 7 gt Ifaa wrdaret
HAT P 3T IR & dgd MuHG STHBR
& TR UHAHRU & Sl B I Re 9-
TP fHar S w8

16. The
Contractor shall not disclose directly or

Non-Disclosure clause:

indirectly any information, materials and
the

infrastructure/systems/equipment

details of Bank's

etc.,
which may come to the possession or
knowledge of the Contractor during the
its contractual

with  this

course of discharging
obligations in  connection
agreement, to any third party and shall at all
times hold the same in strictest confidence.
The Contractor shall treat the details of the
contract as private and confidential, except
to the extent necessary to carry out the
obligations under it or to comply with
applicable laws. The Contractor shall not
publish, permit to be published, or disclose
any particulars of the works in any trade or
technical paper or elsewhere without the
previous written consent of the Employer.

The the

Employer for any loss suffered by the

Contractor shall indemnify
Employer as a result of disclosure of any

confidential information. Failure to observe
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R UHIHR 3R Mu=adl & &Y H-
SHeR & Tfa fpdt Wi PR A 9 ard
T HIR B A I7 JHOH BT Famad|

the above shall be treated as breach of
contract on the part of the Contractor and
the Employer shall be entitled to claim
damages and pursue legal remedies. The
Contractor shall take all appropriate actions
with respect to its employees to ensure that
non-disclosure  of
this
The

Contractor's obligations with respect to

the obligations of

confidential information under

agreement are fully satisfied.

non-disclosure and confidentiality  will
survive the expiry or termination of this

agreement for whatever reason.

17. gAY Hoigdl STURM: JHER AN
IAqY TeigRl AT 9 o iy &1
ST T frel o Wi From
3UEmef & SFUR IR Afew / €8, afg
BIE 8 Y, BT YA SPeR gRT 8 I
forit gra & TR fopar Smem|

17. Minimum Wages Act: - Contractor

shall comply with minimum wage act and
labour act in force. Notices /penalty, if any,
by
norms/requirements shall be paid by the

issued /imposed any statutory

contractor, without any claim to the Bank.

18. HIfAS -19 Pt AU TEWRT B
feufa & urer fbe A AT Uiy,
Rwrrt Su SR JR&m AFES :
SHERI DI HIAS -19 DI IAHH HGERT
@ U & IRAE d gR1 Feila w
IRET, RBTOT AFE ST 3R A Uil
1 UTeH BT BT O fob ARep UG,
2 AfeTSoR &1 I9anT %31, FHafid =y
T g fETUMR A g1 U1, 1Y & o™
Ug], I BT R Y Faifdrd fHep! o1
3rareiTe], Frafid gRam S ofe | sHd
I TR R §F & RTEAR T JRET
FABRT GRTUAH AR TR JAMT T

18. Protocols, safety measures and

security norms of present pandemic

situation of Covid-19 to be followed: The

contractors shall follow all security, safety
norms and the standard protocol laid down
by the Bank during the present pandemic
situation of Covid -19 like wearing mass,
using hand sanitizer, regularly washing
hands with soap dispensers, wearing hand
gloves, movement of the workers only
pertaining to the work place, regular
security checks etc. The violation of the
same may be entitled for penalty on each
occasion imposed by the Bank’s P & SO,
which may be recovered from the payment

due to the contractors.
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ST Gl §, Ol SHaR! Bl &g YA o
ERGACRIRSIRE I

19. JfdeT &1 T & SR TP &
A # 3PeR! A a9 Pt 9H arell
grfergfet -

afe ST Aifder & 9 ¥ Ugd e ot
uref gRT e oY FH FR T e B
Ig AT o1 § b, 3wer Rufa
3fafy 3R wWipd fawr o Iudad wrf &
R HA H fawd I 81 a1 g a1 ;W
H 1Y 9 GRT SHERT & Sy 3R
AT WR ol S| 9 oRE DI SiigH
3R AN AT A+ SHheRT @t Ffder g
F SMMYR TR AT 3R BT R HA & forg
dF GR1 1 T 73 WidaT BT &I P AR
e IR & & SR P TUAET U
| T8 ST IR TRTd AR §F GRI
SPhaR! ®I ¢ fodt off ARy o sifaw faa
@ god IR, e 96 RS Ay,
dfaer @t srafad ufvafda ufayfa s
(STAST 3R IRTAS) 39S SifaRed T+
Yual SIS / SRy g Sual Hrafad,
BIE, , HIIEdl He, byl B e |
dfea foeddt ot s foa / fotl Ofgd &
e < IR H § g B o, S

19. Compensation to be recovered from

the Contractors in case of default on

account of termination of contract:

If the contract is terminated from either of
the party before completion  of
work/contract. It is treated that; the
contractors are failed to complete the
captioned work in stipulated time period
and the approved extension. The left over
or balance work will be carried out directly
by the bank at the risk and cost of the
contractors. Such risk and cost amount i.e.
amount arrived by evaluating the difference
of cost between cost based on tender rates
of the contractors and as per the rates of
new contract engaged by the Bank for
completion of work. This risk and cost
amount will be recovered by the bank,
which is a direct financial loss incurred by
the bank on account of forced termination
of contract and against the time lost in
completion of the work from any amount
payable to the contractors such as gross
amount of final bill, Performance Bank
Guarantee amount, up to date converted
Security Deposit (RMD) of the contract

further including amount payable against

IfeT Y e Iy iR &1 & U;Uf any other bill/bills pending at all the Estate
A H T g qHT & BRO d gr1 | Cells/Office i.e. Estate office, Fort, Mumbai,
WWWW&IWW%I Byculla Cell, BKC Cell etc.

=P g1e &, FOedr SR dbeR 3 30 | INWITNESS WHEREOF the Employer and
fafiiad 3iftipd e RI & HIEH Y 57 | the Contractor have set their respective
faerat & forg oyt Feffa fve € wd

3l fd giRibe o fAwnfed fbd o
Tohd g, fe 3R 99 ugd ugf FWR ford

hands to these presents and two duplicates

hereof the day and year first hereinabove

Page no 20 of 78




T gl @ 3HeR TH IReR Al
FFTd @TiE 2)

% e o, e 7 s fafaa
3Hfgra Tt & Hem ¥ g faal &
ferg s umt Py frg § ok 3er
= ST 3T Yex &1 Us! T @ SR ST
I IS SR ¥ & BRI giwre @l
frufed ford o gavd €, fa ofiR adf usd
Tg1 SR ford T g

written. (If the Contractor is a partnership
or an individual)

IN WITNESS WHEREOF the Employer has
set its hands to these presents through its
duly authorized officials and the Contractor
has caused its common seal to be affixed
hereunto and the said two duplicates/has
caused these presents and the said two
duplicates hereof to be executed on its
behalf, the day and year first hereinabove

written. (If the Contractor is a Company)

YR Rod d% gr1 gwanela 3R
faafed

SIGNED AND DELIVERED by the Reserve
Bank of India by the hand of

ot & ERI Shri
(ATH Gﬁ?tl—c{:ﬂtl) (Name and Designation)
E_ﬂﬁ SURITAH - e In the presence of
el - Witnesses —
1. 1.
dr: Address:
2. 2.
dr: Address:
e UNT ATieR] BH IT AfddiTd ardt | If the part is a partnership firm or any
. individual
%' Eﬁ Hlﬁ % §'RT31T Hﬂ.ﬁ fl i|g| il ﬁ should be signed by all or on behalf of
RGP Y &R BHT 18T all the partners.
.................. %Wm&lﬁﬁ 3R faaftq| SIGNED AND DELIVERED BY
WTR:”. Qﬂ.l ..............................................
Witnesses —
areit 1 WO
1 TP KOTSRS
..................................................................... 2) et
........................... Address
) et st seaenn
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faqis gfid dPbeR 7 3TH| THE COMMON SEAL |[If the Contractor
...................... B | HoX & dgd gwer | OF signs under its
AT A %a% A3 &R Was hereunto affixed |.gmmon Seal the
ﬁm h ¥ gffan pursuant to the signature clause
HUSCT | T AT resolutions passed hould tall th
GRT TR Yebe | H HeR Iilsl & T1Y | By its Board of :ho_” a “I','
¥ 3R A | foram o3 TR Directors at the er sealing
. ¢ % meeting held on clause in the
TERURT @ | Articles of
?q EI ”é E”Eil ................................. Assoc|at|on3.
R A OO
gfG SHGR BIRWB | In the presence of
PHIIURAHE | ¥ TERAET U The Contractor is
( fea T eweR i | | 1 signing by the
; : ) hand of power of
¢, I8 I8 HUA I AT
1 ) ﬁg .................................... attorney Whether
........................... ek ( , a company or
i ........................ \ individual.
2 ) ................
BEECANEIR] a?fﬁag &t IufRUfG § | Directors who have signed these
EGl H%gd\l'tlT 6%d|&‘|?ﬁ°_a% _ presents in taken thereof in the
1 presence of
( ) ................................................................ (1) .................................................
(2) oo (2) o
2. 2.
gie JPER DI dRWP I BARATHT UK |If the Contractor is signed by the hand of
i = gXeR fHA § 918 98 HUI 81 |Power  of Attorney, whether of a
g1 Pg Afad company or an individual
g gRT gxaneia 3R faafd-- SIGNED AND DELIVERED BY -
STPHEUYY SHAR GRI The Contractor by the hand of
ot Shri
3R faf¥aq nfed awia and duly constituted attorney.
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GENERAL INSTRUCTIONS TO CONTRACTORS AND SPECIAL CONDITIONS

Online e-tenders are invited for “External & internal repairs, repainting and application
of terrace coating of Caretaker Office/ residence and internal repainting of various
rooms at RBI Officer’s Quarters, Jalada, Prabhadevi, Mumbai 400 025”. The tenders
shall be submitted in online manner at MSTCE commerce web site.

1. Tenders shall be submitted online in two parts viz. Part | containing technical and

commercial details of the offer and Part 11 containing prices only.

2. Tenders shall remain open to acceptance by the Bank for a period of three months from
the date of opening of the tender Part-1, which period may be extended by mutual
agreement and the tenderers shall not cancel or withdraw the tender during this period.

3. The Reserve Bank of India does not bind itself to accept the lowest or any tender and
reserves to itself the right to accept or reject any or all the tenders, either in whole or in part
without assigning any reasons for doing so.

4. 5% of the total value of work done will be recovered and withheld from their bills by the
Bank as Retention Money (RM). The R.M.D. amount shall be released after successful
completion of 12 months of Defect Liability Period from the date of completion of the work,
provided all the defects pointed out are rectified. The security deposit of the successful
tenderer and R.M. will be forfeited if he/she/they fails to comply with any of the conditions
of contract. No interest will be paid on Security Deposit and Retention Money withheld by
the Bank.

5. All compensation or other sums of money payable by the contractor to the Bank under
the terms of this Contract may be deducted from his earnest money and security deposit if
the amount so permits and the contractor shall unless such deposit has become otherwise
payable within ten days after such deductions make good in cash the amount so deducted.

6. The Contractor shall not assign the Contract. He shall not sublet any portion of the
contract except with the written consent of the Bank. In case of breach of these conditions,
the Bank’s Engineer shall serve a notice in writing on the Contractor rescinding the contract
whereupon the security deposit shall stand forfeited to the Bank, without prejudice to his
other remedies against the Contractor.

7. The Contractor shall carry out all the work strictly in accordance with drawing, details
and instructions of the Bank’s Engineer if in the opinion of Bank’s Engineer and the
structural Consultant change have to be made in the design and they desire the Contractor
to carry out the same, the contractor shall carry out the same without any extra charge. The
Bank’s Engineer’s/Bank’s decision in such cases shall be final and shall not be open to
arbitration.

8. A Schedule of probable Quantities in respect of each work and Specifications accompany

these Special Conditions. The Schedule of probable Quantities is liable to alterations by

omissions, deductions or additions at the discretion of the Bank’s Engineer. Each tender

should contain not only the rates but also the value of each item of work entered in a separate
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column and all the amounts quoted against various items should be totaled in order to show
the aggregate value of the entire tender.

9. Tenderer must obtain for himself on his own responsibility and at his own expense all the
information which may be necessary for the purpose of making a tender and for entering
into a contract and must examine the drawings, inspect the site of the work, acquaint himself
with all local conditions, means of access of the work, nature of the work and all matters
pertaining thereof.

10.The rates quoted in the tender shall include all charges for clearing of site before
commencement as well as during and after completion, water, electric consumption, meters,
double scaffolding, fencing, hoarding, plant and equipment, storage sheds, watching and
lighting by night as well as day including Sundays and Holidays, temporary plumbing and
electric supply, protection of the public and safety of adjacent roads, streets, cellars, vaults,
ovens, pavements, walls, houses, buildings and all other erections, matters or things and the
Contractor shall take down and remove any or all such centering, scaffolding, staging etc.,
as occasion shall require or when ordered to do so, and fully reinstate and make good all
matters and things disturbed during the execution of work and to the satisfaction of Bank’s
Engineer s. The rates quoted shall be deemed to be for the finished work to be measured at
site. The rates shall also be firm and shall not be subject to exchange variations, labour
conditions, fluctuations in railway freights or any conditions whatsoever. Tenderers must
include in their rates GST. No separate claim in respect of GST shall be entertained by the
Bank except if changed by the Central Govt., State Govt. or local authorities during the
contract period.

11. (a) The Contractor should note that unless otherwise stated the tender is strictly on item
rate basis and his attention is drawn to the fact that rates for each and every item should be
correct, workable and self-supporting. The quantities in the Schedule of Quantities
approximately indicate the total extent of work but may vary to any extent and may even be
omitted thus altering the aggregate value of the Contract. No claim shall be entertained on
this account. However, during actual execution of work if the quantities of any of the items
of work exceeds by more than 25% of the tender quantities, the quantities of such items
executed, by the authority of the Bank’s Engineer of the project in excess of 25% of the
tender quantity shall be considered as an extra item of work for which the contractor shall
submit fresh rates supported by rate analysis worked on the actual cost basis plus 15%
towards establishment charges, contractor’s overhead and profit. The rate for all such items
of work, being current ones, will not be eligible for price adjustment due to increase or
decrease in prices of materials and labour rates as per escalation formula, if any, given in
the tender.

b) In case of difference in the basic rate of the material, the difference in actual purchase
price including GST and excluding cartage, loading, unloading and the basic price including
GST (as given in tender) with 15% contractor’s profit & overheads shall be adjusted. Copy
of the invoices of materials so purchased shall be submitted to the Bank duly verified by the
Bank’s engineer with the original.
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12. Time allowed for carrying out the work is 60 days from the 10" day of issue of
work order. If the contractor fails to complete the work within the specified period they/he
shall be liable to pay LD at the rate of 0.25 % per week i.e. Rs 287/- per day of estimated
cost put to tender subject to a maximum of 10% of the contract amount for the entire work.
The tenderer shall before be commencing work prepare a detailed work programme,
which shall be approved by the Bank’s Engineer.

13.The successful tenderers should co-operate with the other contractors appointed by the
Bank so that the work shall proceed smoothly with the least possible delay and to the
satisfaction of the Bank’s Engineer.

14. The contractor shall bear in mind that all the work shall be carried out strictly in
accordance with the specifications made by Bank’s Engineer and also in compliance of the
requirements of the local public authorities and to the requirements of the Bank and no
deviation on any account will be permitted.

15. The successful tender should make his own arrangement to obtain all materials required
for the work.

16. The tenderers shall submit along with his tender a list mentioning the names of
manufactures of specialized items (from the approved materials as per Annex), like plain &
perforated board, paint, false ceiling sections, wooden slats etc. all materials including
Aluminum sections, M.S structural members, wall/floor tiles/plumbing fixtures and fittings
etc. which he proposes to use in the work if his tender is accepted. However, final approval
of the materials to be used in the work shall be given by the Bank.

17. The contractor is allowed to use the water available in the flat where the work is to be
done and no recovery shall be made from the bills towards the water consumption charges
for the work. However, contractor shall compensate this free service in the quoted rates.

18.The Contractor shall strictly comply with the provision of safety code annexed hereto.

19. The Security deposit (RMD) of the successful tenderer will be forfeited if he/they fails
to comply with any of the conditions of contract.

I/We hereby declare that | /We have read and understood the above instructions for the
guidance of tenderers.

Date: - Signature and seal of the Tenderer
Place: - Name and address:
Phone/Mobile no.

e-mail
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THE CONDITIONS HERE IN BEFORE REFERRED TO

Interpretation of
Clause

(a) “Bank”

(b) “Contractor” in
the case of a
partnership firm

In the case of
Individual

In the case of
company

1. In the contract (as hereinafter defined) constructing these
Conditions, the specifications, Schedule of Quantities and
Contract Agreement, the following words an expression shall
have the meaning therein assigned to them except where the
subject or context otherwise requires:

Shall mean The Reserve Bank of India and shall include its assigns
and successors.

“Contractor” shall mean
and ..o partners in the name and
style of
................................................ and having a place of
business at

........and shall include the partners for the time being of the said firm
the legal representatives of a deceased partner.

“Contractor” shall mean Shri
trading in the name and style of
...................... and shall include its heirs, successors and legal
representatives.

“Contractor” shall mean
a company incorporated under
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(c)” Engineer “

(d) “Site”

(e) “This
Contract”

(f) specification “

(g) “Bill/ Schedule
of Quantities

(h)” Tender”

(1) “Letter of
acceptance”
(F) “Notice in
writing”

() “Act of
Insolvency”

19........ / 20......... and having its registered office at

and shall include his successors and assigns.
Shall means the person appointed by the Bank to act as Engineer for
the purpose of the contract and named as such in the conditions.

Shall mean the site of the contract works including any building and
erection thereon and any other land (inclusively) as aforesaid allotted
by the Bank for the Contractor’s use.

Shall mean the Articles of Agreement, the Special conditions, the
Conditions (part I and Il), the Tender, the letter of acceptance, the
Appendix, the Schedule of quantities and Specification and such
further documents as may be expressly incorporated in the letter of
acceptance or article of agreement attached hereto and duly signed.

Means the specification of the works included in the Contract and
any modification thereof or addition thereto made or submitted by
the Contractor and approved by the Engineer.

Means the priced and completed bill of quantities forming the part
of Tender

Means the Contractor’s priced offer to the Bank for the execution
and completion of the works and remedying of any defects therein in
accordance with the provisions of the contract, as accepted by the
letter of acceptance.

Means the formal acceptance by the Bank of the tender

Or written notice shall mean a notice in written, typed or printed
characters sent (unless delivered personally or otherwise proved to
have been received) by registered post to the last known private or
business address or registered office of the addressee and shall be
deemed to have been received when in the ordinary course of post it
would have been delivered.

Shall mean any Act of insolvency as defined by the Presidency Town

Insolvency Act or the Provincial Insolvency Act or any Act
amending such original.
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(g) “Net Prices”

(h) “The Works”

Note:

If in arriving at the contract amount the Contractor shall have added
to or deducted from the total of the items in the Tender any sum,
either as a percentage or otherwise, then the net price of any item in
the tender shall be the sum arrived at by adding to or deducting from
the actual figure appearing in the Tender as the price of that item a
similar percentage or proportionate sum provided always that in
determining the percentage or proportion of the sum so added or
deducted by the Contractor the total amount of any Prime Cost items
and provisional sums of money shall be deducted from the total
amount of the tender. The expression “net rates” or “net prices” when
used with reference to the contract or accounts shall be held to mean
rates or prices so arrived at.

Shall «
” as provided herein.

Words imparting persons include firms and corporation. Words imparting the singular also
include the plural and vice versa where the context requires.

Scope of Contract

2. The contractor shall carry out and complete the said work in
every respect in accordance with this Contract and with the
directions of and to the satisfaction of Bank’s Engineer. The
Bank’s Engineer may in his absolute discretion and from time to
time issue further drawing and/or written instructions, details
directions and explanations which are hereafter collectively
referred to as “Bank’s Instructions” in regard to: -

(@) The variation or modification of the design, quality or
quantity of works or the addition or omission or substitution
of any work.

(b) Any discrepancy in the Drawings or between the Schedule of
Quantities and/ or Drawings and/or Specification.

(c) The removal from the site of any material brought thereon by
the Contractor and the substitution of any other material
therefore.

(d) The removal and/or re-execution of any works executed by
the Contractor.

(e) The dismissal from the works of any persons employed
thereupon.

(f) The opening up for inspection of any work covered up.

(9) The amending and making good of any defects under clause
19 thereof.

The Contractor shall forthwith comply with and duly execute
any work comprised such Bank’s Engineer’s instructions
provided always that verbal instructions directions and
explanations given to the Contractor or his representative upon
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the works by the Bank’s Engineer ’s shall, if involving a
variation, be confirmed in writing by the Contractor within
seven days, and if not dissented from in writing within a further
seven days by Bank’s Engineer ’s such shall be deemed to be
Bank’s Engineer ’s instructions within the scope of the
Contract.
The Contractor shall submit a statement to variations giving
quantity and rates duly supported by analysis of rates, vouchers, etc.
The rates on scrutiny and final acceptance by Bank shall form a
supplementary tender. The Bank shall not be liable for payment of
such variations until these statements are sanctioned by it.
3. The Contract shall be executed in duplicate and the Bank’s
Engineer, the Bank and the Contractor shall be entitled to one
executed copy of each for his use. The Contractor on the signing
hereof shall be furnished by the Bank’s Engineer free of cost one
copy of each of the said Drawings and of the specification and one
copy of all further Drawings issued during the progress of the
works. Any further copies of such Drawings required by the
Contractor shall be paid for by him. The contractor shall keep one
copy of all Drawings on the works and the Bank’s Engineer or his
representative shall at all reasonable times have access to the same.
Before the issue of the final certificate to the Contractor he shall
forthwith return to the Bank’s Engineer all Drawings and
Specifications.
4. The contractor shall provide at his cost everything necessary for
the proper execution of the work according to the intent and
meaning of the drawing. Schedule of quantities and specification
taken together with whether the same may or may not be
particularly shown or described therein provided that the same can
reasonably be inferred there from and it the contractor finds any
discrepancy in the drawings or between the drawings schedule of
quantities and specifications he shall immediately and in writing
refer same to the Bank’s Engineer who shall decide which is to be
followed.
5. The contractor shall conform to the provisions of any Act of the
legislature relating to the works and to the regulations and bye-laws
of any authority, and of any water, electric supply and other
companies and/or authorities with whose, systems the structure is
proposed to be connected, and shall, before making any variations
form the drawings or Specifications that may be necessitated by so
conforming, give to the Bank’s Engineer written notice, specifying
the variation proposed to be made and the reason for making it and
apply for instruction thereon. In case the Contractor shall not within
ten days receive such instructions, he shall proceed with the work
conforming to the provisions, regulations, or by-laws in question,
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and any variation so necessitated shall be dealt with under Clause
13 thereof.

The Contractor shall bring to the attention of the Bank’s Engineer
all notices required by the said Acts, regulations or bye-laws to be
given to any authority and pay to such authority, or to any public
office all fees that may be properly chargeable in respect of the
works, and lodge the receipts with the Bank’s Engineer.

The contractor shall indemnify the Bank against all claims in
respect of patent rights, and shall defend all action arising from such
claims, and shall himself pay all royalties, license fees, damages,
cost and charges of all and every sort that may be legally incurred
in respect thereof.

6. The Contractor shall set out the works and shall be responsible
for the true and perfect setting out of the same and for the
correctness of the positions, levels, dimensions, and alignment of
all parts thereof and got approved prior to proceeding of the work.
If the contractor fails in their role, any errors/defects it shall be
rectified at his own expense to the satisfaction of the Bank’s
Engineer.

7. All materials and workmanship shall so far as procurable be of
the respective kinds described in the Schedule of Quantities and/or
Specifications and in accordance with the Bank’s Engineer’s
instructions, and the Contractor shall upon the request of the Bank’s
Engineer furnish him with all invoices, accounts, receipts and other
vouchers to prove that the materials comply therewith. The
Contractor shall at his own cost arrange for and/or carry out test of
any materials as per relevant IS provisions through the reputed
laborites prior to use in the work.

8. The Contractor shall give all necessary personal superintendence
during the execution of the works, and as long thereafter as the
Bank’s Engineer may consider necessary until the expiry of the
“Defects Liability Period” stated in the Appendix hereto. The
Contractor shall also during the whole time the works are in
progress employ a competent, qualified and experienced Engineer
who shall be constantly in attendance at the works while the men
are at work. Any directions explanation, instructions or notices
given by the Bank’s Engineer to such representative shall be held
to be given to the Contractor.

9. The Contractor shall on the request of the Bank’s Engineer
immediately dismiss from the works any person employed thereon
by him who may, in the opinion of the Bank’s Engineer, be
incompetent or misconduct himself and such persons shall not be
again employed on the works without the permission of the
Consultant.
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10. The Bank, the Bank’s Engineer and their respective
representatives shall at all reasonable times have free access to the
work and/ or to the workshops, factories or other places where
materials are lying or from which they are being obtained and the
Contractor shall give every facility to the Bank, the Bank’s
Engineer and their representatives necessary for inspections and
examination and test of the materials and workmanship. No person
not authorized by the Bank or the Bank’s Engineer except the
representatives of public authorities shall be allowed on the works
at any time.

11. The term Assistant Manager (Tech.)/ Manger (Tech.) shall
mean the person appointed and paid by the Bank and acting under
the orders of the Bank’s Engineer to inspect the works in the
absence of the Bank’s Engineer; the contractor shall afford the
Assistant manager (Tech.) every facility and assistance for
inspecting the works and materials and for checking and measuring
time and materials. Neither the Assistant Manager (Tech) nor any
representative of the Bank’s Engineer shall have power to set out
works or to revoke, alter, enlarge or relax and requirements of the
Contract, or to sanction any day work, additions, alterations,
deviations or omissions, or any extra work whatever except in so
far as such authority may be specially conferred by a written order
of the Bank’s Engineer with the prior concurrence in writing of the
Bank.

The Assistant Manager (Tech)/ Manger (Tech.) or any
representative of the Bank’s Engineer, or the Bank shall have power
to give notice to the Contractor or to his representative of non-
approval of any work or materials and such work shall be suspended
of the use of such materials shall be discontinued until the decision
of the Bank’s Engineer is obtained. The work will from time to
time be examined by the Bank’s Engineer, the Assistant Manager
(Tech)/ Manger (Tech.) or the Bank’s Engineer ’s representative
but such examination shall not in any way exonerate the Contractor
form the obligation to remedy any defects which may be found to
exist at any stage of the works after the same is completed. Subject
to the limitation of this clause the Contractor shall take instructions
only from the Bank’s Engineer.

12. The whole of the works included in the Contract shall be
executed by the contractor and the Contractor shall not directly or
indirectly transfer, assign or under-let the Contract or any part /
share thereof or any interest therein without the prior written
consent of the Banks and no undertaking shall relieve the
Contractor from the full and entire responsibility of the Contract or
from active superintendence of the works during their progress.
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13. No alteration, omission or variation shall vitiate this Contract
but in case the Bank’s Engineer thinks proper at any time during the
progress of the works to make any alterations in, or additions to, or
omissions from, the works or any alteration in the kind or quality of
the materials to be used therein and shall give notice thereof in
writing under its hand to the Contractor. The Contractor shall alter,
add to, or omit from, as the case may be, in accordance with such
notice, but the Contractor shall not do any work extra to or make
any alterations or additions to or omissions from the works or any
deviation from any of the provisions of the Contract, Stipulation,
Specification or Contract Drawings without the previous consent in
writing of the Bank’s Engineer and the value of such extras,
alterations, additions or omissions shall in all cases be determined
by the Bank’s Engineer with the prior approval in writing of the
Bank in accordance with the provisions of Clause 17 hereof, and
the same shall be added to or deducted from the Contract Amount,
as the case may be.

14. The Schedule of Quantities, unless otherwise stated shall be
deemed to have been prepared in accordance with the Standard
Method of Measurement. Any error in description or in quantity or
in omission of items from the Schedule of Quantities shall not
vitiate this contract but shall be rectified and the value thereof, as
ascertained under Clause 17 hereof, shall be added to, or deducted,
from the Contract Amount (as the case may be) provided that no
rectification of errors, if any, shall be allowed in the Contractor’s
Schedule of Rates.

15. The Contractor shall be deemed to have satisfied himself before
tendering as to the correctness and sufficiency of his tender for the
works and of the prices stated in the Schedule of Quantities and/ or
the Schedule of Rates and Prices which rates and prices shall cover
all his matters and things necessary for the proper completion of the
works.

16.The following procedure shall be adopted for taking &
recording the Measurements of works:

I.  The measurements shall be recorded and entered in
computerized format in the first instance by the
contractor, and a hard copy shall be submitted to the
department. All entries shall be made exactly as per the
extant procedure for recording conventional MBs.

ii.  These measurements shall be then 100% checked by the
junior Engineer/ AM (Tech) If Junior Engineer/ AM(Tech
) is not available , the AM ( Tech ) / Mgr.(Tech ) shall
perform 100% check of the measurements. The contractor
shall incorporate all such changes or corrections, as may
be done during these checks, to his draft computerized
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measurements and submit to the department, the corrected
computerized measurement in the form of a book, duly
hard bound with its page machine numbered. All the
pages of this computerized MB shall have full signature
with date of the authorized official of the contractor and
the official of the bank with name and designation.

iii.  The test checking of these computerized measurements
shall be carried out by the concerned officials as per
extant instructions. This book shall be treated as
computerized Measurement Book.

iv.  The computerized MB given by the contractor, duly
bound, with its pages machine numbered, shall have no
cutting or over- writing. In case of any error, the
computerized MB shall be cancelled, and the contractor
shall re-submit a fresh computerized MB, duly
incorporating all corrections. This should be done before
the corresponding bill is submitted to the department for
payment.

v. The concerned official shall record the necessary
certificates ~ for their checks and test checks as per the
extant procedure in the computerized MB. It shall be the
responsibility of the concerned officials to ensure that all
the corrections have been incorporated in the
computerized MB before they record their certificates.

vi.  The computerized MB shall be allotted a serial number as
per the register of computerized MB to be given by the
Bank to the contractor.

vii.  All the pages of the Finalized computerizes MB shall
have full signature with date of the authorized official of
the contractor and the official of the bank with name and
designation.

All measurements shall be taken in accordance with the Mode of
Measurements detailed in the Specifications. Should the Contractor
not attend or neglect or omit to take the measurements then the
measurements taken by the Bank’s Engineer or a person approved
by him shall be taken to be correct measurements of the works.

All authorized extra works, omissions and all variations made
without the Bank’s Engineer ’s knowledge, of subsequently
sanctioned by him in writing (with the prior approval in writing of
the Bank) shall be included in such measurements.

17. The Contractor may, when authorized, and shall, when directed,

in writing by the Bank’s Engineer with the approval of the Bank

add to, omit from or vary the works shown upon the drawings, or
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described in the specifications, or included in the Schedule of
quantities, but the Contractor shall make no addition, omission or
variation without such authorization or direction. A verbal authority
or direction by the Bank’s Engineer s shall, if confirmed by them in
writing within seven days, be deemed to have been given in writing.
No claim for an extra shall be allowed unless it shall have been
executed under provisions of Clause 5 hereof or by the authority of
the Bank’s Engineer s with the concurrence of the Bank as herein
mentioned. Any such extra is herein referred to as authorized extra
and shall be made in accordance with the following provisions.

a. (i) The net rates or prices in the original tender shall
determine the valuation of the extra work where
such extra work is of similar character and executed
under similar conditions as the work priced therein.
(i) Rates for all items, wherever possible, should be
Derived out of the rates given in the Priced
Schedule of Quantities.

b. The net prices of the original tender shall determine
the value of the items omitted if omissions vary the
conditions under which any remaining items of
works are carried out, the prices for the same shall
be valued under sub-clause (c) hereof.

c. Where the extra works are not of similar character
and/or executed under similar conditions as
aforesaid or where the omissions vary the conditions
under which any remaining items of works are
carried out or if the amount of any omissions or
additions relative to the amount of the whole of the
contract woks or to any part thereof shall be such
that in the opinion of the Bank’s Engineer the net
rate of price contained in the Priced Schedule of
Quantities or tender or for any item of the works
involves loss or expense beyond that reasonably
contemplated by the Contractor or is by reason of
such omission or addition rendered unreasonable or
inapplicable, the Bank’s Engineer shall fix such
other rate or price as in the circumstances it shall
think reasonable and proper with the prior approval
in writing of the Bank.

d. Where extra work cannot be properly measured or
valued the contactor shall be allowed day work
prices as the net rates stated in the tender of the
Priced Schedule of Quantities or, if not so stated,
then in accordance with the local day work rates and
wages for the districts provided that in either case,
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vouchers specifying the daily time (and if required
by the Bank’s Engineer , the workman’s names)
and materials employed be delivered for verification
to the Bank’s Engineer or his representative at or
before the end of the week following that in which
the work has been executed.

The measurement and valuation in respect of the
contract shall be completed within the “Period of
final measurements” stated in the Appendix or if not
stated the within three months of the completion of
the Contract works as defined in clause 21 hereof.

It is further, clarified that for all such authorized
extra items where rates cannot be derived from
tender, the contractor shall submit rates, supported
by rate analysis worked on the “actual cost basis”,
plus 15% towards establishment charges,
contractor’s overhead and profit. Such items will not
be eligible for escalation.

The Contractor should note that unless otherwise
stated the tender is strictly on item rate basis and his
attention is drawn to the fact that rates for each and
every item should be correct, workable and self-
supporting. The quantities in the Schedule of
Quantities approximately indicate the total extent of
work but may vary to any extent and may even be
omitted thus altering the aggregate value of the
contract. However, during the actual execution of
the work if the quantities exceeds by more than 25%
of the tender quantities, the quantity of such items
executed, by the authority of the Engineer of the
project and with the concurrence of the Bank, in
excess of 25% of the tender quantity shall be
considered as extra item of work for which
contractor shall submit fresh rates supported by rate
analysis worked on actual cost basis +15% towards
the establishment charges ,contractors overhead &
profit .The rates for all such items of work ,being
current ones, will not be eligible for price adjustment
due to increase or decrease in prices or materials and
labour rates as per escalation formula, if any ,given
in the tender .If any of the items of work is omitted
from the accepted tender at the sole discretion of
Bank ,the contractor shall not be entitled to any
claim on this account.
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18. Where in any Certificate (of which the Contractor has received
payment), the Bank’s Engineer has included the value of any
unfixed materials intended for and /or placed on or adjacent to the
works such materials shall become the property of the Bank and
they shall not be removed except for use upon the works, without
the written authority of the Bank’s Engineer. The Contractor shall
be liable for any loss of or damage to, such materials.

19. The Bank shall, during the progress of the works, have power
to order in writing from time to time the removal of the works
within such reasonable time or times as may be specified in the
order, or any materials which in the opinion of the Bank’s Engineer
are not in accordance with the Specifications or the instructions of
the Bank’s Engineer , the substitution of proper materials, and the
removal and proper re-execution of any work executed with
materials or workmanship not in accordance with the Drawings and
Specifications or instruction and the Contractor shall forthwith
carry out such order at his own cost. In case of default on the part
of the contractor to carry out such order, the Bank shall have the
power to employ and pay other persons to carry out the same; and
all expenses consequent thereon, or incidental thereto, as certified
by the Bank’s Engineer shall be borne by the Contractor, or may be
deducted by the Bank from any money due, or that may become
due, to the Contractor.

20. Any defect, shrinkage, settlement or other faults which may
appear within the “Defects Liability Period” stated in the Appendix
hereto or, if none stated, then within twelve months after the
virtual completion of the works, arising in the opinion of the Bank’s
Engineer from materials or workmanship not in accordance with
the contract, shall upon the directions in writing of the Bank’s
Engineer and within such reasonable time as shall be specified
therein, be amended and made good by the Contractor, at his own
cost and in case of default the Bank may employ and pay other
persons to amend and make good such defects, shrinkage,
settlement or other faults, and all damages loss and expenses
consequent thereon or incidental thereon or incidental there to shall
be made good and borne by the Contractor and such damage, loss
and expenses shall be recoverable from him by the Bank or may be
deducted by the Bank, upon the Bank’s Engineer ’s Certificate in
writing from any money due or that may become due to the
Contractor, or the Bank may in lieu of such amending and making
good by the Contractor deduct from any moneys due to the
Contractor a sum, to be determined by the Bank’s Engineer
equivalent to the cost of amending such work and in the event of
the amount retained under Clause 31 hereof being insufficient,
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recover the balance from the Contractor, together with any expenses
the Bank may have incurred in connection therewith.

Should any defective work have been done or material supplied by
any sub-contractor employed on the works who has been nominated
or approved by the Bank’s Engineer as provided in Clauses 12 and
22 hereof, the Contractor shall be liable to make good in the same
manner as if such work or material had been done or supplied by
the Contractor and been subject to the provisions of this Clause and
Clause 2 hereof. The Contractor shall remain liable under the
provisions of this Clause notwithstanding the signing of any
Certificate or the passing of any accounts, by the Bank’s Engineer.
21. The works shall not be considered as completed until the Bank’s
Engineer has certified in writing that they have been virtually
completed. The Defects Liability Period shall commence from the
date of such Certificate.

22. All Specialists, Merchants, Tradesmen and other executing any
work of supplying and fixing any goods for which prime cost prices
or provisional sums are included in the Schedule of Quantities
and/or specification who may be nominated or selected by the
Bank’s Engineer are hereby declared to be Sub-Contractors
employed by the Contractor and are herein referred to as nominated
Sub-Contractors.

No nominated Sub-Contractor shall be employed on or in
connection with the works against the Contractor shall make
reasonable objections or (Save where the “Bank’s Engineer and
Contractor shall otherwise agree) who will not enter into a Contract
providing.

a) That the nominated Sub-Contractor shall indemnify the
Contractor against the same obligations in respect of the
Sub-Contract as the Contractor is under in the respect of this
Contract.

b) That the nominated Sub-Contractor shall indemnify the
Contractor against claims in respect of any negligence by the
Sub-Contractor, his servants or agents or any misuse by him
or them of any scaffolding or other plants, the property of
the contractor or under any Workman’s Compensation Act
in force.

c) Payment shall be made to the nominated Sub-Contractor
within fourteen days of his receipt of the Bank’s Engineer ’s
Certificate provided that before any Certificate provided that
before any Certificate is issued, the Contractor shall upon
request furnish, to the Bank’s Engineer proof that all
nominated Sub-Contractor’s accounts, included in previous
Certificates have been duly discharged, in default whereof
the Bank may pay the same upon a certificate of the Bank’s
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Engineer and deduct the amount thereof from any sums due

to the Contractor. The exercise of this power shall not create

privacy of contract as between Bank and Sub-Contractor.
23. The Bank reserves the right with the concurrence of the Bank’s
Engineer to use premises and any portions of the site for the
execution of any work not included in this Contract which it may
desire to have carried out by other persons and the Contractor shall
allow all reasonable facilities for the execution of such work but
shall not be required to provide any plant or material for the
execution of such work except by special arrangement with the
Bank. Such work shall be carried out in such manner as not to
impede the progress of the works included in the Contract and the
Contractor shall not be responsible for any damage or delay which
may happen to or occasioned by such work.
24. The Contractor shall be responsible for all injury or damage to
persons, animals or things and for all damage to property which
may arise from any factor omission on the part of the Contractor or
any Sub-Contractor or any nominated Sub-Contractor or any of
their employees. The liability under this clause shall cover also any
damages to structures, whether immediately adjacent to the works
or otherwise; any damage to roads, streets, footpaths, bridges as
well as damage caused to the buildings and other structures and
works forming the subject matter of this contract. The contractor
shall also be responsible for any damage caused to the building and
other structures and works forming the subject, matter of this
contract due to rain, wind, frost or other inclemency of weather. The
contractor shall, indemnify and keep indemnified the Bank and hold
him harmless in respect of all and any loss and expenses arising
from any such injury or damage to persons or property as aforesaid
and also against any claim made in respect of injury or damage,
whether under any statute or otherwise and also in respect of any
award or compensation or damage consequent upon such claims.
The Contractor shall, at his own expense, effect and maintain till
issue of the virtual completion certificate under this contract, with
an insurance company approved by the Bank, an All Risk Policy
for Insurance for the full amount of the contract including
earthquake risk in the joint names of the Bank and the contractor
(the name of the former being placed first in the policy) against all
risk policy for contractors and deposit such policy or policies with
the Bank before commencing the works.
The contractor shall reinstate all damage of every sort mentioned in
this Clause so as to do delivery of the whole of the works complete
and perfect in every respect and so as to make good or otherwise
satisfy all claims for damage to property or third parties.
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The Contractor shall also indemnify and keep indemnified the Bank
against all claims which may be made against the Bank by any
person in respect of anything which any arise in respect of the works
or in consequence thereof and shall at his own expense, effect and
maintain until the virtual completion of the contract, with an
Insurance Company approved by the Bank a policy of Insurance in
the joint names of the Bank and the Contractor (name of the former
being placed first in the policy) against such risk and deposit such
policy or policies before commencement of the works. The
minimum limit of the coverage under the policy shall be Rs.2 lakh
per person for any one accident or occurrence and Rs.5 lakh in
respect of damage to property for any one accident or occurrence
subject to an overall ceiling of Rs.10 lakh. The contractor shall also
indemnify the Bank against all claim which may be made upon the
Bank, whether under the Workmen’s Compensation Act or any
other statute in force, during the currency of this contract or at
Common Law in respect of any employee of the contractor or of
Sub-Contractor and shall at his own expense effect and maintain
until the virtual completion of the contract or with an Insurance
Company, approved by the Bank, a policy of insurance against such
risks and deposit such policy or policies with the Bank from time to
time during the currency of this contract.
In default of the contractor insuring as providing above, the Bank
may so insure and may deduct the premiums paid from any moneys
due or which may become due to the contractor.
The contractor shall be responsible for any liability which may not
be covered by the Insurance Policies referred to above and also for
all other damages to any person, animal or defective carrying out
of this contract, whatever, may be the reasons due to which the
damage shall have been caused.
The contractor shall also indemnify and keep Indemnified the Bank
against all and any costs, charges or expenses arising out of any
claim or proceedings relating to the works and also in respect of any
of damage or compensation arising there from.
Without prejudice to the other rights of the Bank against contractor
in respect of such default, the Bank shall be entitled to deduct from
any sums payable to the contractor the amount of any damages,
compensation costs, charges and other expenses paid by the Bank
and which are payable the contractor under this clause.
The Contractor shall upon settlement by the insurer pursuant to a
policy taken under this clause, proceed with due diligence to rebuild
or repair the works destroyed of damaged. In this event all the
monies received from the Insurer in respect of such damage shall
be paid to the Contractor and the contractor shall not be entitled to
any further payment in respect of the expenditure incurred for
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rebuilding or repairing of the materials or goods destroyed or
damaged.
The contractor, in case of re-building or reinstatement after damage
shall be entitled to such extension of time for completion as the
Bank’s Engineer may deem fit, but shall, however, not be entitled
to reimbursement by the Bank of any shortfall or deficiency in the
amount finally paid by the insurer in settlement of any claim arising
as set out herein.
Without prejudice to his liability under this clause, the contractor
shall also cause all nominated sub-contractors to effect, for their
respective portions of the works, similar policies of insurance in
accordance with the provisions of this clause and shall produce or
cause to produce to the Bank such policies. The contractor shall not
permit a nominated sub-contractor to commence work at the
site unless the said insurance policies are submitted. In the event
of failure of the sub-contractor to take out such a policy of insurance
before commencing the works at the site, the contractor shall be
responsible for any claim or damage attributable to the said sub-
contractor. If the contractor fails to extend the insurance policies
at any point of time, Bank will take the insurance & triple of
the insurance premium will be recovered from the contractor.
25. The Contractor shall be allowed admittance to the site on the
“Date of Commencement” stated in the Appendix hereto, or such
later date as may be specified by the Bank’s Engineer and he shall
thereupon and forthwith begin the works and shall regularly
proceed with and complete the same (except such painting or other
decorative work as the Bank’s Engineer may desire to delay on or
before the “Date of Completion” stated in the Appendix subject
nevertheless to the provisions for extension of time hereinafter
contained.
26. If the Contractor fails to complete the works within the
stipulated time as in the Appendix or within any extended time
under Clause 27 hereof and the Bank’s Engineer certifies in writing
that in his opinion the same ought reasonably to have been
completed the Contractor shall pay the Bank the sum named in the
Appendix as “Liquidated Damages” for the period during which the
said work shall so remain incomplete and the Bank may deduct such
damages from any moneys due to Contractor.
27. If in the opinion of the Bank’s Engineer the works be delayed
(a) by force Majuro or (b) by reason of any exceptionally inclement
weather or (c) by reason of proceeding taken or threatened by or
dispute with adjoining or neighboring owners or public authorities
arising otherwise than through the Contractor’s own default or (d)
by the works of delays of other Contractors or Tradesmen engaged
or nominated by the Bank or the Bank’s Engineer and not referred
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to in the Schedule of Quantities and/or Specification or (e) by
reason of Bank’s Engineer ’s instructions as per Clause 2 of hereof
or (f) by reason of civil commotion, local combination of workmen
or strike or lockout affecting any of the building trades or (g) in
consequences of the Contractor not having received in due time
necessary instructions from the Bank’s Engineer for which he
specifically applied in writing or (h) from other causes which the
Bank’s Engineer may certify as beyond the control of contractor
or (i) in the even the value of work exceed the value of the priced
scheduled of quantities owing to variation, the Bank’s Engineer
may with previous approval in writing of the Bank make a fair and
reasonable extension of time for completion of the Contractor
Works; in case of such strike or lockout the Contractor shall
nevertheless constantly use his endeavors to prevent delay and shall
do all that may reasonably be required to the satisfaction of the
Bank’s Engineer to proceed with work.

28. If the Contractor after receipt of written notice from the Bank’s
Engineer requiring compliance within ten days fails to comply
with such further drawings and/or Bank’s Engineer instructions the
Bank may employ and pay other persons to execute any such work
whatsoever that may be necessary to give effect thereto, and all
costs incurred in connection therewith shall be recoverable from the
Contractor by the Bank on the Certificate of the Bank’s Engineer
as a debt or may be deducted by him from any money due to the
Contractor.

29. If the contractor being an individual or a firm commits any “act
of insolvency”, or shall be adjudged an insolvent or being an
incorporated Company shall have an order for compulsory winding
up made against it or pass an effective resolution for winding up
voluntarily or subject to the supervision of the Court and the
Official Assignee or the Liquidator in such acts of insolvency or
winding up, as the case may be, shall be unable within seven days
after notice to him requiring him to do so, to show to the reasonable
satisfaction of the Bank’s Engineer that he is able to carry out and
fulfill the Contract and to give security therefore, if so required by
the Bank’s Engineer .

Or if the Contractor (whether an individual, firm or incorporated
Company) shall suffer execution or other process of Court attaching
property to be issued against the Contractor.

Or shall suffer any payment under this Contract to be attached by
or on behalf of any of the creditors of the Contractor.

Or shall assign or sublet this Contract without the consent in writing
of the Bank first had and obtained.
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Or shall charge or encumber this Contract or any payments due of
which may become due to the Contractor hereunder.
Or if the Bank’s Engineer shall certify in writing to the Bank that
the Contractor,
I.  Has abandoned the Contract, or
ii. Has failed to commence the works, or has without any
lawful excuse under these Conditions suspended the
progress of the works for fourteen days after receiving from
the Bank’s Engineer notice to proceed or
iii. Has failed to proceed with the works with such due
diligence and failed to make such due progress as would
enable the works to be completed within the time agreed
upon or
iv.  Has failed to remove materials from the site or to pull down
and replace work for seven days after receiving the Bank’s
Engineer written notice that the said materials or work were
condemned and rejected by the Bank’s Engineer under these
conditions, or
v.  Has neglected or failed persistently to observe and perform
all or any of the acts, matters of things by this Contract to be
observed and performed by the Contractor for seven days
after written notice shall have been given to the Contractor
requiring the Contractor to observe or perform the same.
Then and in any of the said cases the Bank may, notwithstanding
any previous waiver, after giving seven days’ notice in writing to
the Contractor, determine the Contract, but without thereby
affecting the powers of the Bank’s Engineer or the obligations and
liabilities of the contractor, the whole of which shall continue in
force as fully as if the Contract had not been so determined, and as
if the works subsequently executed had been executed by or on
behalf of the Contractor. And further, the Bank by his agents or
servants may enter upon and take possession of the works and all
plant, tools, scaffolding, sheds, machinery steam and other power
utensils and materials lying upon the premises or the adjoining
lands or roads, and use the same as its own property or may employ
the same by means of his own servants and workmen in carrying on
and completing the works or by employing any other Contractor or
other person or persons to complete the works, and the Contractor
shall not in any way interrupt or do any act, matter or thing to
prevent or hinder such other Contractor or other person or persons
employed for completing and finishing of using the materials and
plant for the works. When the works shall be completed or as soon
thereafter as convenient the Bank’s Engineer shall give a notice in
writing to the Contractor to remove his surplus materials and plant,
and should the Contractor fail to do so within a period of fourteen
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days after receipt thereof by him, the Bank may sell the same by
public auction, and give credit to the Contractor for the net amount
realized. The Bank’s Engineer shall thereafter ascertain and certify
in writing under his hand what (if anything) shall be due or payable
to or by the Bank, for the value of the said plant and materials so
taken possession of by the Bank and the expense or loss which the
Bank shall have been put to in procuring the works to be completed
and the amount, if any, owning to the Contractor and the amount
which shall be so certified shall thereupon be paid by the Bank to
the Contractor or by the Contractor to the Bank, as the case may be,
and the Certificate of the Bank’s Engineer shall be final and
conclusive between the parties.
30. If the payment of the amount payable by the Bank under
Certificate of the Bank’s Engineer shall be in arrears and unpaid
for thirty days after notice in writing requiring payment of the
amount as a foresaid shall have been given by the Contractor to the
Bank, or if the Bank interferes with or obstructs the issue of any
such Certificate, or if the Bank shall repudiate the Contractor, of if
the works be stopped for three months under the order of the Bank’s
Engineer or the Bank or by any injunction or other order of any
Court of Law, then and in any of the said cases the Contractor shall
be at Liberty to determine the Contract by notice in writing to the
Bank through the Bank’s Engineer , and he shall be entitled to
recover from the Bank, payment for all works executed and for any
loss he may sustain upon any plant or materials supplied or
purchased or prepared for the purpose of the Contract.
In arriving at the amount of such payment the net rates contained in
the Contractor’s original Tender shall be followed or where the
same may not apply valuation shall be made in accordance with
Clause 17 hereof.
31.(a) The Contractor shall be paid by the Bank from time to time
by installments under Interim Certificates to be issued by the
Bank’s Engineer to the Contractor on account of the works
executed when in the opinion of the Bank’s Engineer , work to the
approximate value named in the Appendix as ‘Value of work for
Interim Certificates” (or less at the reasonable discretion of the
Bank’s Engineer ) has been executed in accordance with this
Contract, subject, however, to a retention of the percentage of such
value named in the Appendix hereto as “Retention Percentage for
Interim Certificates” until the total amount retained shall reach the
sum named in Appendix as “Total “Retention Money” after
which time installments shall be up to the full value of the work
subsequently so executed and fixed in the building. The Bank’s
Engineer may in his discretion include the Interim Certificate such
amount as he may consider proper on account of materials delivered
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upon the site by the Contractor for use in the works. And when the
works have been virtually completed and the Bank’s Engineer
shall have certified in writing that they have been completed, the
Contractor shall be paid by the Bank in accordance with the
Certificate to be issued by the Bank’s Engineer the sum of money
named in the Appendix as “Installment after Virtual Completion”
being a part of the said Total Retention money. And the Contractor
shall be entitled to the payment of the Final Balance in accordance
with the Final Certificate to be issued in writing by the Bank’s
Engineer at the expiration of the period referred to as “ the Defect
Liability Period” in the Appendix hereto from the date of Virtual
Completion or as soon as after the expiration of such period as the
works shall have been finally completed and all defect made good
according to the true intent and meaning hereof whichever shall last
happen, provided always that the issue by the Bank’s Engineer of
any Certificate during the progress of the works or at or after their
completion shall not relive the contractor from his liability under
Clause 2 and 20 not relieve the contractor of his inability in cases
of fraud, dishonesty, or fraudulent concealment relating of the
works or material or to any matter dealt with in the Certificate, and
in case of all defects and insufficiencies in the works or materials
which a reasonable examination would not have disclosed. No
certificate of the Bank’s Engineer shall of itself be conclusive
evidence that any works or materials to which it relates are in
accordance with the Contract neither will the Contractor have a
claim for any amounts which the Bank’s Engineer might have
certified in any interim bill and paid by the Bank and which might
subsequently be discovered as not payable and in this respect the
Bank’s decision shall be final and binding.
(b) The Contractor has to submit along with his all running account
bills and final bill, a statement showing the details as well as the
quantities of cement, steel and other building materials procured by
him up to the date of the bill for verification of the same before
settlement of such bills by the Bank.
(c) The Bank’s Engineer shall have power to withhold any
Certificate if the works or any parts thereof are not being carried
out to his satisfaction.
(d) The Bank’s Engineer may make any correction in any previous
Certificate which shall have been issued by him.
(f) No certificate of payment shall be issued by the Bank’s
Engineer if the Contractor fails to insure the works and keep them
insured till the issue of the Virtual Completion Certificate.
(g) Payment upon the Bank’s Engineer’s Certificate shall be made
within the periods named in the Appendix as “Period for
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honour of Certificates” after such Certificates have been

delivered to the Bank.
32. Any amounts payable by the Bank to the Contractor in
pursuance of any certificate given by the Bank’s Engineer
hereunder shall, if not paid within the “Period of honouring
certificates” named in the Appendix, carry interest at the rate named
in the Appendix as the “Rate of Interest for delayed payment” from
the date upon which such sum ought to have been paid by the Bank
until the payment.

33. The decision, opinion, direction, Certificate (except for
payment) with respect to all or any of the mattes under Clause 2 (a),
2(b), 4,7,12,19,27 (a,c,d,e,f) hereof (which matters are herein
referred to as excepted matters) shall be final and conclusive and
binding on the parties hereto and shall be without appeal. Any other
decision, opinion, direction, certificate or valuation of the Bank’s
Engineer or any refusal of the Bank’s Engineer to give any of the
same, shall be subject to the right of Arbitration and review under
Clause 35 hereof in the same way in all respects (including the
provisions as to opening the reference) as if it were a decision of the
Bank’s Engineer.

34. All disputes and difference of any kind whatever arising out of
or in connection with the contract or the carrying out of the works
(whether during the progress of the works or within 12 months from
the date of virtual completion of work and whether before or within
12 months of determination abandonment or breach of contract)
shall be referred to giving inter-alia full details of the matter under
dispute like quantities, rates, amount claimed and the reason
thereto, and settled by the Bank who shall state its decision in
writing. Such decision may be in the form of a final Certificate or
otherwise. The decision of the Bank with respect to any of the
expected matter shall be final and without appeal as stated in clause
33 hereof. But if the contractor be dissatisfied on any matter the
contractor may within 28 days after receiving notice of such
decision upon. Such written notice shall specify the matters, which
are in dispute of difference of which such written notice has been
given. If both the parties agree a single arbitrator would be
appointed for the purpose. In case no agreement could be reached
on the appointment of single arbitrator, both the parties will
nominate one person each as an arbitrator on their behalf. The two
arbitrators nominated by the parties shall nominate one more person
to act as third arbitrator or umpire.

The Arbitrator or Arbitrators, as the case may be, shall have power
to open up, review and revise any certificate, opinion, decision,
requisition or notice, save in regard to the excepted matters, referred
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to in the preceding Clause, and to determine all matters in dispute
which shall be submitted to arbitration and of which notice shall
have been given as aforesaid.

The arbitrator or Arbitrators, as the case may be, shall make his or
their award within one year (or such further extended time as may
be decided by him or them as the case may be with the consent of
the parties) from the date of entering on the reference. In case during
the arbitration proceedings the parties mutually settle, compromise
their dispute of difference, on the parties filling their joint
memorandum of the settlement of compromise, the arbitrator or the
arbitrators as the case may be, shall make an award in terms of such
settlement of compromise.

Upon any such reference, the decision on the cost incidental to the
reference and award respectively shall be in the discretion of the
Avrbitrator or Arbitrators as the case may be, who may determine
the amount thereof or direct the same to be taxed as between party
and party, and shall direct by whom and whom and in what matter
the same shall be borne and paid.

This submission shall be deemed to be a submission to arbitration
within the meaning of the Indian Arbitration and Conciliation Act,
1996 or any statutory modification thereof. The award of the
Avrbitrator or Arbitrators, as the case may be, shall be final and
binding on the parties. It is agreed that the Contractor shall not delay
the carrying out of the works by reason of any such matter, question
or dispute being referred to arbitration, but shall proceed with the
works with all due diligence and shall until the decision of the
Acrbitrator or Arbitrators is given, abide by the decision of the Bank.
No award of the Arbitrator or Arbitrators, as the case may be, shall
be relieve the Contractor of his obligations to adhere strictly to the
Bank’s instructions with regard to the actual carrying out of the
works. The Bank and the Contractor hereby also agree that
arbitration under this clause shall be a condition precedent to any
right of action under the contract.

35. The Bank shall have a right to cause a technical examination of
the works by any of the persons or organization as appointed by the
Bank and the final bill of the Contractor including all supporting
vouchers, abstracts, etc. If as a result of this examinations or
otherwise any sum is found to have been overpaid or over certified
it shall be lawful for the Bank to recovery the sum from any
payment due to the Contractor for this works or any other works
being carried out by the contractors elsewhere under the RESERVE
BANK OF INDIA.
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36. If, for any reason, the Bank is obliged, by virtue of the
provisions of the Workmen’s Compensation Act, 1923, or any
statutory modification or re-enactment thereof to pay compensation
to a workman employed by the Contractor in execution of the
works, the Bank shall be entitled to recover from the Contractor the
amount of compensation so paid, and without prejudice to the rights
of the Bank under the said Act. The Bank shall be at liberty to
recover such amount or any part thereof by deducting it form the
security deposit or from any sum due by the Bank to the Contractor
under this contract or otherwise. The Bank shall not be bound to
contest any claim made against it under the said Act, except on the
written request of the contractor and upon his giving to the Bank for
all cost for which the Bank might become liable in consequence of
contesting such claim.

37. If at any time after the acceptance of the tender, the Bank shall
for any reasons whatsoever not require the whole or any part of the
works to be carried out, the Bank’s Engineer shall give notice in
writing to the Contractor who shall have to claim to any payment of
compensation or otherwise whatsoever on account of any profit or
advantage which he might have derived from the execution of the
whole works.

38. Without prejudice to any of the right or remedies under this
Contract, if the Contractor being an individual die, the Bank shall
have the option of terminating the Contract without incurring any
liability for such termination.
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APPENDIX HEREINBEFORE REFERRED TO

Reference to Clauses in Conditions Herein before Referred to and reference to
General Instruction to Contractor and Special conditions

1 | Defects Liability Period Twelve months

2 | Validity of quoted rates 4 months from the date of opening of Part |
of tenders

3 | Period of Final Measurement One month from the date of Virtual
Completion.

4 | Date of Commencement Within 10 days from the date of issue of
work order’

5 | Date of Completion Time allowed for carrying out the work is
60 days from the 10" day of issue of work
order.

6 | Rate of Liquidated damages LD at the rate on Rs 287/- per day the work

At the rate of subject to a maximum of 10% of the
contract amount for the entire work. The
tenderer shall before commence the work
shall prepare and submit a detailed work
programme, which shall be approved by the
Bank’s Engineer.

7 | Value of works for interim Rs. 5.00 lakh.

Certificates

8 | Retention percentage 5% from each bill

9 | Period of honoring Certificate One month for running A/c. bills and three

for payment months for the final bill.

Date: - Signature and seal of the Tenderer
Place: - Name and address:

Phone/Mobile no.

e-mail
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10.

11.

12.

13.

14.

15.

Place:
Date:

SAFETY CODE

There shall be maintained in a readily place First aid appliances including adequate
supply of sterilized dressings and cotton wool.
An injured person shall be taken to a nearby public hospital without loss of time, in
cases where the injury necessitates hospitalization.
Suitable and strong scaffolds should be provided for workmen for all works that
cannot safely be done from ground.
No portable single ladder shall be over 8 meters in length. The width between the
side rails shall not be less than 30 cm. (clear) and the distance between two adjacent
rungs shall not be more than 30 cm. When a ladder is used an extra labour shall be
engaged for holding the ladder.
The excavated material shall not be placed within 1.5 meters of the edge of the edge
of the trench or half of the depth of trench whichever is more. All trenches and
excavations shall be provided with necessary fencing and lighting.
Every opening in the floor of a building or in a working platform is provided with
suitable means to prevent the fall of persons or materials by providing suitable
fencing or railing whose minimum height shall be one meter.
No floor, roof or other part of the structure shall be so overloaded with debris or
materials as to render it unsafe.
Workers employed on mixing and handling material such as asphalt, cement mortar
or concrete and lime mortar shall be provided with protective footwear and rubber
hand gloves.
Those engaged in welding works shall be provided with welder’s protective eye-
shields and gloves.
(i) No paint containing lead products shall be used except in the form of paste or
readymade paint.
(i) Suitable facemasks should be supplied for use by the workers when the paint is
applied in the form of spray or surface having lead paint dry rubbed and scrapped.
Overalls shall be supplied by the Contractor to the painters and adequate facilities
shall be provided to enable the working painters to wash during the periods of
cessation of work.
Hoisting machines and tackles used in the works, including their attachments,
anchorage and supports shall be in perfect working condition.
The ropes used in hosting or lowering material or as means of supervision shall be
of durable quality and adequate strength and free from defects.
Additional safety net is to be providing to cover the external work and to avoid any
injury to the occupants of the colony.
All safety measures shall be taken at site during heavy M.S structure work to avoid
any injury of any workers and damage of nearby buildings etc.

Signature of Tenderer with seal

Name & Address:

Phone no./Mobile no.

E-mail id
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Date: -
Place: -

SPECIAL INSTRUCTIONS

Time Allowed for carrying out the work: 60 days from the 10" day of issue of work
order. If the contractor fails to complete the work within the specified period they/he
shall be liable to pay LD at the rate of Rs 287/- per day subject to a maximum of
10% of the contract amount for the entire work. The tenderer shall before commence
work prepare a detailed work program, which shall be approved by the Bank’s
Engineer Laborers will not be allowed to stay at site.

Contractor will have to make his own arrangement to hoist all the material, tools
and plants etc. at the place of work as well as lowering down the same along with
debris and salvaged material without causing any dust, nuisance, spillage and safety
hazards. For this purpose, the contractor will have to get his scheme approved well
in advance from the Bank and shall have to incorporate any changes suggested. No
debris more than a truckload shall be allowed to be accumulated at site.

The Contractor at his own cost will have to put up proper and sufficient hoarding
screen and fence during the time as may be necessary for safety and convenience of
the staff, occupants and visiting public and maintain the same in good condition
during work and where necessary cause such hoarding of fence to be well lighted
during the night to prevent accidents. Contractor will have to make good without
any extra payment, any damage done during the work. The tenderers are requested
in their own interest to inspect the site to assess the nature and quantum of work.
Contractor shall not be allowed to store any of the debris material inside the
building. Necessary arrangements shall be made in advance with the prior approval
of Engineer-in-charge to transport all debris to ground by means of suitable chutes
and stack the same wherever directed prior to carting away from the Banks premises.
Work platforms erected shall be such as to facilitate safe working of workers and
supervisors as also to support man, materials and debris on at least three to four
levels simultaneously.

Contractor shall, before start of the work shall submit his/their time schedule for
various activities carried under the contract

The contractor shall endeavor to keep dust and dirt noise/nuisance inside the
building to minimum. Contractor shall also provide at his cost to clean area on day
to day basis to keep dust free environment.

The work of repairs is required to be carried out with ongoing occupancy. Contractor
shall be required to give his best possible co-operation to offer minimum of
inconvenience to the occupants to the extent possible.

The contractor shall make his own arrangement for taping the available
water/electricity and the usage of the same shall be optimum usage.

Signature of the contractor with name & seal
Address:

Phone/Mobile no.

E-mail id
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MATERIALS, SPECIFICATIONS AND MODE OF MEASUREMENTS
MATERIALS

01. QUALITY

All materials to be used for works shall be confirm to relevant BIS & best quality of their
respective kinds as specified herein and shall be approved make and shall comply strictly
with the tests prescribed hereinafter or, where tests are not laid down in list Specification,
with the requirements of the latest edition of the relevant India standards approved by the
Engineer,

02. INSPECTION AND TESTING

All materials before being incorporated in to the Works shall be subjected to inspection and
testing as provided in the Conditions of Contract and elsewhere in the Specifications. The
cost of all samples for all tests relevant Standards shall be deemed to be included in the
Contract rates. No materials shall be used in the works unless they have first been approved
by the Engineer or his representative. Manufacturer test certificate for the material concern
shall accompany the lot of material supplied at site which may be sent for testing if required
by the Bank’s engineer.

03. SAMPLES
Samples of all materials proposed to be used or incorporated in the works and to be supplied
by the Contractor may be called for at any time by the Engineer or his Representative.

04. INDEPENDENT TESTS.

Independent tests and analysis of any of the materials may be made from time to time by a
Testing House or analyst appointed by the Engineer/ Bank in order to check the supplier’s
works tests and analysis. The procedure for the testing and acceptance criteria will be as
stated in the respective 1.S codes. The contractor shall at his own expenses supply and
deliver to a Testing House or Analyst such materials as may be directed by the Engineer.
Should the result of any test be unsatisfactory to the Engineer or his Representative, the
materials represented will be rejected. The costs of all the tests shall be borne by the
contractor.

05. MODE OF MEASUREMENT
Unless otherwise specified, mode of measurement shall be as per latest version of 1S: 1200
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LIST OF APPROVED MATERIALS

1. All materials shall be of the 1% quality materials conforming to tender conditions.

2.

4

If the approved brands mentioned are not available, equivalent make as may be approved

by the Bank / Bank’s Engineer only to be used on the work.

Wherever contractor proposes to use equivalent makes (i.e. other than specified), the same

shall be done after prior approval of the Bank / Bank’s Engineer. Any additional expenditure
and time due to this shall be solely on contractor’s account and no claims whatsoever shall

be entertained in this regard.

Cement

A.C.C, Ultra Tech, Ambuja, Birla, Dalmiya, Ramco or
approved equivalent make.

Ready mix plaster

Walplast, Chemex, BASF, Pidilite, Fosroc, Roffe, Bal
Endura, Ultratech, ACC or any other approved equivalent.

White Cement / White Cement based
Putty

Birla White, JK white or approved equivalent make.

Paints / Primers / French spirit /
Melamine Polish / PU
coating/Enamel paint

Asian Paints (Apex Ultima weather proof premium
emulsion), ICI Dulux(WeatherSheild), Nerolac, Berger or
any other approved equivalent make

Structural repairs chemical (Polymer
Modified Mortar)

M/s. Fosroc India Limited, M/s. Pidilite, M/s. MC
Baushumie, M/s. STP, M/s. BASF, M/s. SIKA, M/s. Bal
Endura or approved equivalent make.

Primer and Paints

Asian Paints , AkzoNobel Dulux, Nerolac, Berger
or any other approved make

For WALLS:

Asian Paints (Royal Luxury Emulsion), AkzoNobel-
Dulux (3 in 1 Super clean), Nerolac (Impression Kashmir),
Berger (Easy clean) or any other approved make

Vitrified Tiles, Glazed Tiles &
Ceramic Tiles

HR Johnson, Kajaria, RAK, Nitco or Equivalent as
approved by Banks Engineer.

Water proofing compound

Dr.FIXIT, BASF / PIDILITE / FOSROC / SIKA or any

other approved equivalent make

NOTE: All the materials should get approved from the “Bank’s Engineer” before

using in the work.

Place:
Date:
Phone/Mobile No.:

Signature and seal of the Tenderer
Name & address
E-mail id:
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List of items with BASIC PRICES / RATES

Basic rate of items as mentioned in respective items in un-prices schedule of

quantities/ Part-11 of tender or as per approved list of items

Basic Rate (Excluding
SI'No o Applicable GST) per Unit _
Description in? Unit
13 Vitrified tiles flooring R 750/- Sgm
14 Ceramic tiles flooring R 450/- Sgm
16 Ceramic tiles dado R 450/- Sgm
15 Vitrified Tile Skirting R 750/- Sgm

NOTE: All the materials should get approved from the “Bank’s Engineer”
before using in the work.

Place:
Tenderer
Date:

Signature and seal of the

Name & address
Phone/Mobile No.:

E-mail id:
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Annexure -I|

PROFORMA OF BANK GUARANTEE FOR PERFORMANCE SECURITY
DEPOSIT (NOT APPLICABLE)

The Regional Director

Reserve Bank of India,

Madam/Sir,

External & internal repairs, repainting and application of terrace coating of
Caretaker Office/ residence and internal repainting of various rooms at RBI
Officer’s Quarters, Jalada, Prabhadevi, Mumbai 400 025 Reserve Bank of India,
having its Central Office at Shahid Bhagat Singh Road, Mumbai, (hereinafter called “the
RBI”) has awarded the Contract for the captioned project (hereinafter called the “Contract™)
to M/S (Name of the Contractor) (hereinafter called “the said
contractor” which expression shall include its successors and assigns).

AND whereas the contractor is bound by the said Contract to submit to RBI a Performance
Security for a total amount of Rs
(Rupees only) (Amount in figures and
words) for the due fulfilment by the said contractor of the terms and conditions contained
in the contract.

We, (Name of the Bank), (hereinafter called “the Bank”), at
the request of M/s , the contractor, do hereby undertake to pay to
the RBI an amount not exceeding Rs as Performance Guarantee for

due fulfilment of the terms and conditions of the contract.
NOW THIS GUARANTEE WITNESSETH

1. We (Name of the Bank) do hereby agree with and undertake
to RBI, their Successors, Assigns that in the event of the RBI coming to the conclusion
that the Contractor has not performed his obligation under the said condition of the
contract or have committed a breach thereof, which conclusion shall be binding on us
all as well as the said contractor; we shall on demand by the RBI, pay without demur
to the RBI, a sum of Rs. (Rupees only) or any
lower amount that may be demanded by the RBI. Our guarantee shall be treated as
equivalent to the Performance Guarantee Amount for the due performance of the
obligations of the Contractor under the said Contract, provided, however, that our

liability against such sum shall not exceed the sum of Rs. (Rupees
only).
2. We also agree to undertake to and confirm that the sum not exceeding Rs.
(Rupees only) as aforesaid shall be paid by us without

any  demur or protest, merely on the demand from the RBI on receipt of a notice in
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writing stating that the amount is due to them and we shall not ask for any further proof
or evidence and the notice from the RBI shall be conclusive and binding on us and
shall not be questioned by us in any respect or manner whatsoever. The Bank shall pay
to RBI any money so demanded not withstanding any dispute/disputes raised by the
Contractor in any suit or proceedings pending before any court, Tribunal or
Arbitrator/s relating thereto and the liability to pay the amount claimed by the RBI
within a period of one week from the date of receipt of the notice as aforesaid.

. We confirm that our obligation to the RBI under this guarantee shall be independent
of the agreement or agreements or other understanding between the RBI and the
Contractor.

. This guarantee shall not be revoked by us without prior consent in writing of the RBI.

We hereby further agree that-

a) Any forbearance or commission on the part of the RBI in enforcing the conditions
of the said agreement or in compliance with any of the terms and conditions
stipulated in the said Contract and/or hereunder or granting of any time or showing
of any indulgence by the RBI to the Contractor or any other matters in connection
therewith shall not discharge us in any way and our obligation under this guarantee.
This guarantee shall be discharged only by the performance by the Contractor of
their obligations and in the event of their failure to do so, by payment by us of the

sum  not exceeding Rs. (Rupees
only)
b) Our liability under these presents shall not exceed the sum of Rs.
(Rupees. only)

c) Our liability under this agreement shall not be affected by any infirmity or
irregularity on the part of our said constituents/clients or their obligations
thereunder or by dissolution or change in the constitution of our said constituents.

d) This guarantee shall remain in force upto (60 days beyond the
Defect liability period) provided that if so desired by the RBI, this guarantee shall
be renewed for a further period as may be indicated by them on the same terms and
conditions as contained herein.

e) Our liability under these presents will terminate unless these presents are renewed
as provided hereinabove on the or on the day when our said
constituents comply with their obligations, as to which a certificate in writing by
the RBI alone is the conclusive proof whichever date is later. Unless a claim or suit
or action is filed against us within or any extended period, all
the rights of the RBI against us under this guarantee shall be forfeited and we shall
be released and discharged from all our obligations and liabilities hereunder.

In witness whereof 1/We of the Bank have signed and sealed this guarantee on the

day of (Month)(Year) being herewith duly
authorised.
For and on behalf of (Name of the

Bank)
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Signature of authorised Bank official

Name:

Designation:

Stamp/Seal of the Bank

Signed, sealed and delivered for and on behalf of the Bank by above named in the
presence of:

Witness 1

(NB: This guarantee will require stamp duty as applicable in the state, where it is executed
and shall be signed by the official whose signature and authority shall be verified).
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RESERVE BANK OF INDIA
ESTATE CELL, BYCULLA, MUMBAI

External & internal repairs, repainting and application of terrace coating of

Caretaker Office/ residence and internal repainting of various rooms at RBI

Officer’s Quarters, Jalada, Prabhadevi, Mumbai 400 025.
PREAMBLE TO SCHEDULE OF QUANTITY

. The work is to be carried out in occupied premises and hence shall be executed with

least disturbance to the occupants. All necessary measures shall be taken for keeping
the surrounding area in hygienic condition.

. Contractors, before filling the tender, shall inspect the site to understand the nature,
scope of the work and working space available with any constraints to have the
acquaintance of the site.

. All safety measures while working at site shall be followed and all workmen shall be
provided like safety belts, hand glows, helmets, etc.

Materials should be properly and carefully stacked and secured to avoid any
accident/incident at site.

No debris shall be kept on the adjoining municipal foot path or within the premises
of the colony and same shall be removed periodically to avoid stacking. Debris
formed in the work shall be brought down, stacked in suitably only at location
specified by Bank’s Engineer.

. All the materials to be used in the work shall be got approved in advance from
Bank’s engineer. The copies of delivery challans of the materials delivered on site
shall be regularly submitted to the Bank’s Engineer.

Final selection of the brand of materials will be done exclusively by the Bank. The
contractors need to quote their rates considering the above approved.

Full time experienced site supervisor shall be deputed at site for supervising the
work. He will be responsible for maintaining daily progress report, consumption of
material register, labour report, safety etc. as directed by the Bank’s Engineer.

. During execution of the work, if any damages, so occurred to the Bank’s property
same shall be got done good without any extra charges to the Bank. Failing to
comply with this condition, same will be got done by Bank at the risk and cost of

the contractors.
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10.

11.

12.

13.

14.

15.

After completion of the work, the entire area shall be cleaned/ cleared properly to
the satisfaction of Bank’s engineer and no debris, etc. shall be left behind. If, not
done so, then Bank will get it done at the firm’s risk and cost.

The quoted rates shall be exclusive of GST. The applicable GST percentage, as per
the Govt. of India (GOI) extant rules/regulations, shall be added at the end of the
tender amount.

All materials for the work shall be fire rated as per CFO / PWD / government / local
bodies / salutatory authorities, or of any other authority’s norms as applicable.

All wooden members, Veneer, plywood, E- board, gypsum board etc should be fire,
termite and borer proof.

All M. S. Frame works, brackets etc for the works shall be rust free, and treated with
anti-corrosive treatment.

The work is to be carried out at approx. 9.0m height. The quoted rates shall be

inclusive of strong scaffolding as per site conditions.

Place: Signature and seal of the Tenderer
Date: Name & address
Phone/Mobile No.: E-mail id:
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Annexure - 4A

PROFORMA OF BANK GUARANTEE FOR WATERPROOFING PERFORMANCE
(Applicable)

Place:

Date:

Regional Director
Reserve Bank of India
Estate Cell Byculla
Mumbai

Dear Sir,

External & internal repairs, repainting and application of terrace coating of

Caretaker Office/ residence and internal repainting of various rooms at RBI
Officer’s Quarters, Jalada, Prabhadevi, Mumbai 400 025.

Performa Bank Guarantee for WATERPROOFING PERFORMANCE
WHEREAS

Reserve Bank of India, having its Central Office at Shahid Bhagat
Singh Road, Mumbai, (hereinafter called “the RBI”) has awarded the
Contract for the captioned project (hereinafter called the
“Contract”) to M/S (Name of the Contractor)
(hereinafter called "the said contractor” which expression shall
include its successors and assigns).

AND whereas the contractor is bound by the said Contract to submit
to RBI a Performance waterproofing guarantee for a total amount
of Rs (Rupees
only) (Amount in figures and words) for the due
fulflment by the said contractor of the terms and conditions
contained in the contract.

We, (Name of the Bank), (hereinafter called
“the Bank”), at the request of M/s . the
confractor, do hereby undertake to pay to the RBI an amount not
exceeding Rs as Performance Waterproofing
Guarantee for due fulfiment of the terms and conditions of the
confract.

NOW THIS GUARANTEE WITNESSETH

We (Name of the Bank) do hereby agree with
and undertake to RBI, their Successors, Assigns that in the event of
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the RBI coming to the conclusion that the Contractor has not
performed his obligation under the said condition of the contract or
have committed a breach thereof, which conclusion shall be
binding on us all as well as the said contractor; we shall on demand
by the RBI, pay without demur to the RBI, a sum of Rs.
(Rupees only) or any lower amount that may be
demanded by the RBI. Our guarantee shall be treated as make to
the Performance Waterproofing Guarantee Amount for the due
performance of the obligations of the Contractor under the said
Contract, provided, however, that our liability against such sum shall
not exceed the sum of Rs. (Rupees
only).

1. We also agree to undertake to and confirm that the sum not
exceeding Rs. (Rupees only)
as aforesaid shall be paid by us without any  demur or protest,
merely on the demand from the RBI on receipt of a notice in
writing stating that the amount is due to them and we shall not
ask for any further proof or evidence and the notice from the RBI
shall be conclusive and binding on us and shall not be
questioned by us in any respect or manner whatsoever. The
Bank shall pay to RBI any money so demanded not withstanding
any dispute/disputes raised by the Confractor in any suit or
proceedings pending before any court, Tribunal or Arbitrator/s
relating thereto and the liability to pay the amount claimed by
the RBI within a period of one week from the date of receipt of
the notice as aforesaid.

2. We confirm that our obligation to the RBI under this guarantee
shall be independent of the agreement or agreements or other
understanding between the RBI and the Contractor.

3. This guarantee shall not be revoked by us without prior consent
in writing of the RBI.

We hereby further agree that-

a) Any forbearance or commission on the part of the RBI in
enforcing the conditions of the said agreement or in
compliance with any of the terms and conditions stipulated
in the said Contract and/or hereunder or granting of any
time or showing of any indulgence by the RBI to the
Contractor or any other matters in connection therewith shall
not discharge us in any way and our obligation under this
guarantee. This guarantee shall be discharged only by the
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d)

performance by the Contractor of their obligations and in
the event of their failure to do so, by payment by us of the

sum not exceeding Rs. (Rupees
only)
Our liability under these presents shall not exceed the sum of
Rs. (Rupees.
only)

Our liability under this agreement shall not be affected by
any infirmity or irregularity on the part of our said
constituents/clients or their obligations thereunder or by
dissolution or change in the constitution of our said
constituents.

This guarantee shall remain in force up to (60
days beyond 5 years from virtual completion of the work)
provided that if so desired by the RBI, this guarantee shall be
renewed for a further period as may be indicated by them
on the same terms and conditions as contained herein.

Our liability under these presents will terminate unless these
presents are renewed as provided hereinabove on the
or on the day when our said constituents
comply with their obligations, as to which a certificate in
writing by the RBI alone is the conclusive proof whichever
date is later. Unless a claim or suit or action is filed against us
within or any extended period, all the rights
of the RBI against us under this guarantee shall be forfeited
and we shall be released and discharged from all our
obligations and liabilities hereunder.

In withess whereof |/We of the Bank have signed and sealed
this guarantee on the day of
(Month)(Year) being herewith duly authorised.

For and on behalf of
(Name of the Bank)

Signature of authorised Bank official

Name:

Designation:

Stamp/Seal of the Bank

Signed, sealed and delivered for and on behalf of the Bank
by above named in the presence of:
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Withess 1

(NB: This guarantee will require stamp duty as applicable in the state,
where it is executed and shall be signed by the official whose
signature and authority shall be verified).
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Proforma for Undertaking | Declaration / Certificate by the Bidder regarding
country Sharing land border with India

(To be submitted by bidders on their letter head duly sealed and signed by the
authorized signatory)

I/ Wei e (Name and address, including
Country of location of bidder) have read and understood the contents
of the Office Memorandum (OM)F. No.6/18/2019-PPD dated July
23, 2020 and its subsequent orders / revision issued by Public
Procurement Division, Department of Expenditure, Ministry of
Finance, Government of India regarding the restrictions on
procurement from a bidder of a country which shares a land border
with India.

2. I/We certify that..............cceennen. (Name of the bidder)

i. Is not from a country sharing land border with India, or
ii. s from a country sharing land border with India and has been registered with
the Competent Authority, the certificate of which is enclosed, or
ii. Is from a country sharing land border with India where Government of India
has extended lines of credit, or
iv. Is from a country sharing land border with India where Government of India

is engaged in development projects.

(Strike out whichever of the above is not applicable).

3. I/We further certify that ..o (Name of bidder) fulfils all
requirements in this regard and is eligible to be considered under the provision
of the above referred Office Memorandum and its subsequent orders /
revision. 1/We also undertake that even in case of contracts where we are

permitted by the Bank /RBI to sub-contract

me of bidder) will not sub-contract any work to a contractor from
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country(ies) sharing land border with India, unless such contractor
fulfils all the requirements contained in the above referred office

memorandum/ order.

4. 1/ We know and understand that, if this Undertaking / Declaration /
Certificate submitted by us is found to be false, the Bank shall be free to reject
/ terminate our tender / Work Order and that the Bank shall also be free to
initiate any legal action in accordance with law including forfeiting of
Earnest Money Deposit / Performance Bank Guarantee / Security Deposit
and / or debarring us from participating in tenders invited by the Bank in

future.

Signature and name of the authorized signatory of the Bidder

With rubber stamp

Place:

Date:
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Grounds for debarment of firms from bidding:

A bidder is liable for debarment/ disqualification from bidding on the following grounds:

1. If it is determined that the bidder has committed the following acts or omissions in
contravention
of the code of integrity:

(i)

a. making offer, solicitation or acceptance of bribe, reward or gift or any material
benefit, either directly or indirectly, in exchange for an unfair advantage in the
procurement process or to otherwise influence the procurement process.

b. any omission or misrepresentation that may mislead or attempt to mislead so that
financial or other benefit may be obtained or an obligation avoided.

c. any collusion, bid rigging or anticompetitive behavior that may impair the
transparency, fairness and the progress of the procurement process.

d. improper use of information provided by the procuring entity to the bidder with
an intent to gain unfair advantage in the procurement process or for personal gain.
e. any financial or business transactions between the bidder and any official of the
procuring entity related to tender or execution process of contract: which can affect
the decision of the procuring entity directly or indirectly.

f. any coercion or any threat to impair or harm, directly or indirectly, any party or
its property to influence the procurement process.

g. obstruction of any investigation or auditing of a procurement process.

h. making false declaration or providing false information for participation in a
tender process or to secure a contract;

i. failed to disclose conflict of interest.

j. failed to disclose any previous transgressions made in respect of the provisions of
subclause (i) with any public institution/ entity in India or any other country during

the last three years or of being debarred by any public procuring institution/ entity.

2. For any actions or omissions by the bidder other than violation of code of integrity,

which in the opinion of the Bank warrants debarment, for the reasons like supply of sub-

standard material, non-supply of material, abandonment of works, sub-standard quality of
works, failure to abide terms of the tender etc.

3. If the bidder has been convicted of an offence- (a) under the Prevention of Corruption

Act, 1988; or (b) the Indian Penal Code or any other law for the time being in force, for

causing any loss of life or property or causing a threat to public health as part of execution
of a public procurement contract.
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Undertaking for declaration of debarment by public institution(s): .
{To be submitted by the tenderer on their letterhead)

Name of Work: ... .. cooeeee e e e

LIWe oo v s v e (Name of the bidder) declares that:

a) I/we or any of our allied firm* is/ are not debarred/ suspended/ blacklisted by any
public institution / entity in India or any other country ason ... ....... .... (last date of
submission of bid) .

b) 1/ We or any of our allied firm* have not made any transgression in respect of the code
of integrity (as mentioned in the tender) with any public institution / entity in India or any
other country in last three yearsas on .. ..... ......... . (last date of submission of bid).

c) we will inform the Bank in writing, in case, I/we or any of our allied firme is/are
debarred/ suspended/ blacklisted by any public institution/ entity in India or any other
country on or before award of work for the captioned work.

2. 1/We ... oo et . (Name of the bidder) declare that I/we or our allied
firm* ..o (Name of the allied firm(s)) is/ are debarred / suspended /
blacklisted by .. .. .. oot v (Name and address of public institution in India or
any other country) and the same effective upto ............. (date). A copy of such letter is

attached for your information and record.

(seal and signature of the bidder)
Date

Place

(Note: strike out one of the above two declarations which is not applicable)

*Allied firm: A firm would be termed as "allied firm" if the management is common, or
substantial or

majority shares are owned by the banned/ suspended firm and by virtue of this it has a

controlling
voice. Further all successor firms will also be considered as allied firms
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Reserve Bank of India

Estate Cell, Byculla, Mumbai

External & internal repairs, repainting and application of terrace coating of
Caretaker Office/ residence and internal repainting of various rooms at RBI
Officer’s Quarters, Jalada, Prabhadevi, Mumbai 400 025

SCHEDULE OF QUANTITIES- UNPRICED BID

Sr.
No.

Description

Quantity

Unit

External Work

Standard Scaffolding &  Supporting System:
Providing, fixing and erecting bamboo scaffolding in “Double
face structure”, as required along with desired approach
system for the external repairs and repainting of the Bank’s
residential building & respective O.H. tanks of the colony to
enable for the execution of all items of works, all complete
with necessary support, propping system etc. suitably
designed for the safe working conditions, also tarpaulin /
waterproof sheets to protect work areas from rain,
dismantling and carting away the entire scaffolding system,
collecting the entire debris at the directed locations and
disposing the same time to time outside the colony premises,
all complete as directed by the Bank's Engineer.
Note: Safe and sturdy scaffolding structure shall be erected
at various locations of one building at a half portion at a time.
The same scaffolding shall be removed, carted to other half
portion of the building and re-erected. The cost of such
structure is to be assessed suitably as a whole for each
building which is included in the following various items under
Sr.No. 2 to 5 of work wherever indicated till completion of all
the works.
Providing, erecting, maintaining and removing temporary
protective net/screens with all necessary fixing arrangement
to ensure that it remains in position during dismantling and
repair work etc. all complete as per the direction of Bank's
Engineer.

Note:- If required the green net shall be repaired/replaced if
found damaged during the work as per the instructions of
Bank's engineer hence the rate shall be quoted accordingly
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Providing and covering with minimum 6 mm thick Plywood for
windows, Ventilators, doors or other openings at all levels
including securing it properly to avoid damage to the glass
panels and to prevent dust entering into flats/units etc.
including removing the same after completion of the work etc.
all complete as per the direction of Bank's Engineer.
Note:- One ply shall be re-used six times and it shall include
the cost of removing and refixing at new location hence the
rate shall be guoted accordingly.
Note:

a) The surface area of each building in the elevation covering
the scaffolding erected shall be considered from ground level
to top of the terrace peripheral wall plus Mumpty/ Staircase
cum Lift Head Rooms portion for lump sum payment, which
will be made only once irrespective of duration of scaffolding
erected on site till the completion of all items of works /entire
scope of work.

Structural Repairs to R.C.C Members:-
Carefully chipping of unsound/weak concrete material
including cement mortar plastering from RCC members such
as slabs, beams, columns, lintels, etc. with manual Chisel
and/ or by standard power driven percussion type or of
approved make including tapering of all edges, making
square shoulders of cavities, cleaning the exposed concrete
surface and reinforcement with wire brushes etc. and
disposing of debris from the colony premises including all
lead and lifts, etc complete and as.directed.
a) Removal of rust on steel reinforcement: Providing &
applying rust remover of approved make to clean
reinforcement bars & allowing it to react for specified time and
cleaning the reinforcement of total rust by tapping or using
mechanical wire brush around the reinforcement bars to give
it a totally rust-free finished steel surface using suitable tools
and equipment, etc. all complete and as directed by the
Bank's Engineer.
b) Passivator coat on steel reinforcement: Providing and
applying one component, Polymer modified, cementitious
anti-corrosive primer of approved make (having the technical
parameters mentioned in material specifications) formulated
to provide dual protection of a polymeric barrier and an
integral corrosion-inhibiting system, to the existing steel and
additional steel reinforcement provided before patching of
damaged areas, using suitable tools and equipment inclusive
of material, manpower and equipment, etc. all complete as
directed. (Mode of measurement: concrete surface area with
exposed reinforcement).
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c) Bond coat on old concrete surfaces: Providing and
applying bond coat of approved make on exposed concrete
surface by mixing high dispersion SBR latex like Master
Emaco SBR2 of BASF or Nitobond SBR (Latex) of Fosroc
with white cement in the ratio of 2:3, all complete as per the
manufacturer's specification. The mixing should be done to a
lump free consistency for bond coat and screed mortar to be
applied once the bond coat is tacky.
d) Polymer Modified Mortar (PMM) 20mm thick:-
Providing and repairing the damaged concrete portion with
single component, fibre reinforced, duel shrinkage-
compensated, thixotropic, cementitious patch repair mortar of
approved make (having the technical parameters mentioned
in material specifications) capable of applying 20 mm thick
in single layer initially by hand and finishing with trowel
carefully compacting the same around the rebars and
finishing to bring it in line with existing concrete surface with
an average thickness of 20 mm inclusive of manpower,
material, etc. all complete.

Note: The Contractor should ensure that all stages (a to d) of
structural repair works are executed as per the direction of
the Bank's Engineer.
The quoted rate should include for the cost all materials,
labour, tools & plants, scaffolding, disposing off the debris
from the colony premises including proper
covering/protecting of all plumbing, carpentry & electrical
fittings/fixtures, furniture, etc and cleaning of the area/floor,
glass panes, etc. all complete as directed.
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Providing & Applying External/Internal Plaster using
Factory made ready mixed polymer-based cement
mortar plaster to Walls/Concrete/RCC surfaces: -
i) Carefully dismantling and removing the existing loose /
damaged plaster of any thickness on the external/internal
common area surfaces of walls at all levels / floors, mumpty
rooms etc. complete.
i) Applying cement slurry admixed with the water proofing
compound of approved make over the exposed brick walls
/concrete/ RCC surfaces.
iif) Providing and rendering the prepared surfaces with new
double coat “Sand faced cement plaster” of required
thickness (minimum 20mm thick) i.e. matching with the
adjoining surfaces in two layers by using factory-made ready-
mix polymer based cement water proof plaster of approved
make or approved equivalent.
a) The base coat of minimum 12 mm thickness using
approved ready mixed polymer modified mortar plaster at
proper plumb, level & line including making the plaster
surface rough to receive the top finish coat, allowing the
surface for curing for minimum 7 days.
b) Applying top/ finish coat plaster of minimum 8 mm
thickness/required thickness to match with adjoining surface
with similar ready mix polymer cement mortar plaster
finishing in perfect plumb, line & level so as to obtain fine
sand grain finish by using branded approved variety sponge
or using mechanical devise including polypropylene nets on
the frame/ masonry junctions of above 200 mm wide to entire
length with proper anchoring/ applying cement slurry etc.
which shall be measured separately, doing regular curing for
minimum 7 days.

iv) Collecting the debris in gunny bags and stacking the same
at identified locations/places and disposing out of the Bank’s

premises, etc. complete.
v) All complete done in workmanlike manner and as directed
by the Bank’s Engineer.
Note:

(a)The mode of measurement shall be followed as stipulated
in 1S: 1200. No extra/ additional payment will be made for
extra thickness i.e. above 20 mm of plaster.
(b) The rate shall be EXCLUDING of scaffolding which is
already considered to be measured and paid under item No.1

75

SQM
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Providing & Applying 100 % Acrylic emulsion
elastomeric (stretchable) external variety decorative
paint over a coat of Waterproofing priming/ base coat: In
combination of 1 (+) 2 or more coats.
Providing and applying 2 or more coats of 100 % Acrylic
emulsion elastomeric  (stretchable) external variety
decorative paint over a coat of a suitable waterproofing
priming/base coat of approved make of paint in combination
of 1 (+) 2 or more coats paints of approved make, all as per
the technical specifications of manufacturer and following
general specifications:
a) Surface Preparation:
i)Thoroughly cleaning the exposed surface with water.
i) Treating all the surface cracks by opening the same in "V"
groove shape by mechanical means. Providing and filling the
cracks up to 5 mm width with approved make acrylic base
crack filler.
iif) Sealing the cracks which are more than 5 mm and also all
the separation gaps of window jambs lining of granite &
plastered surface with approved make URP modified mortar.
b) Priming / base waterproofing coat:
i) Providing and applying a priming or base coat of specific
waterproof variety of approved brand over the prepared
surface all as per the manufacturer's specifications.
c) Two or more coats of decorative external 100%
elastomeric variety paint in top coat:

700

SQM
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Providing and applying two or more coats of decorative
exterior variety 100% elastomeric paint in combination of
two or more shades in light and dark pattern/shades over
the base coat all as per the manufacturer’s specifications,
etc. complete and as directed. All completely work done in
workmanlike manner and as per manufacturer’s
specifications and as per the instructions of Bank's
engineer.

d) The rate shall suitably include for the following: -
i) All tools & tackles/plants and to work at all leads & heights.
i) Thoroughly cleaning the ground surface and ensure
complete stain free.
iii) The coverage of entire paint components shall be strictly
maintained as specified by the paint manufacturer or more
than that specified depending upon the surface condition,
maintaining shade uniformity, etc)

iv) Accordingly, the paint/primer(basecoat) consumption
register shall be maintained on day-to-day basis and the
same shall be counter signed from the department regularly.
Also, the overall consumption statement of painting material
shall be certified by the representative of paint
manufacturer.

Note:

(@) The respective varieties of paints of reputed
manufacturers are specified in tender in the list of approved
materials. The Bank may approve one of them and the same
shall only be allowed for application. The contractors shall
access their rate accordingly before quoting the rate.
(b) The rate shall be EXCLUDING of scaffolding which is
already considered to be measured and paid under item
No.1

Synthetic enamel painting on metal or wooden surface:
Providing and applying two or more coats of 1st quality
approved make and shade synthetic enamel paint to all
wooden & MS windows of glossy finish on M.S Angle storm
water drain covers, meter box, balcony railing including
surface preparation, scrapping, filling putty, application of
approved primer, cleaning, carting away the debris, etc.
complete as directed.
Note: The rate shall be EXCLUDING of scaffolding which is
already considered to be measured and paid under item No.1

100

SQM

Waterproofing Plaster repair on terrace floor
surface:-

Checking by tapping the entire terrace horizontal top surface
with light hammer and if found sounding hollow same surface
shall be identified and carefully removed up to top of brick
bat coba using light hammer chiselling manually, making
good the dismantled portion by providing and laying ready
mixed water-proofing cement plaster as per approved
manufacturer specification ) of required thickness matching
to the surrounding surface, mortar shall be laid over the
approved bond coat on exposed brick bat coba and finishing
the top with smooth cement float finish. Rate shall be
including cost of surface preparation, curing, carting away the

80

SQM
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debris out of the premises, etc. complete as directed by
Bank’s Engineer.

Waterproofing Paint Application on surfaces :-
Providing and carrying out water proofing works for terrace
horizontal surfaces and inside vertical parapet wall with
Elastomeric waterproof coating of approved make comprising
the following specifications.
i) Carefully preparation of the existing surface of terrace
including watta by grinding or mechanical means to make the
surface fungal free, rough to form grip for coating, free of dirt
particles, etc. up to the satisfaction of Bank's engineer and as
per manufacturer's requirement, uprooting plants/ shrubs
grown on the surfaces, filling the hole if formed any with ready
mixed plaster, cleaning the surface from dust or any other
loose particles, treating the surface cracks by making a
groove of required depth and width, cleaning the same and
filling it with waterproof sealant grout of approved make after
application of waterproof primer coat of approved make.
i)Providing and applying three or more coats of elastomeric
waterproof coating of approved make as per manufacturer's
specification with primer to be applied in uniform layer
mechanically or manually applied over terrace surface and
watta. WP coating shall overlap minimum 150mm above
watta to existing plaster surface of parapet walls. WP coating
shall be mixed, prepared and applied strictly as per
manufacturer's specification. The mixing methodology,
mixing proportions of the material, surface preparation and
application of the coating shall be done, strictly, as per
manufacturer's specification and as directed by Bank's
engineer. After completion of coating the treated surface shall
be tested with water ponding for 72 Hrs.
The coating shall be provided with waterproofing guarantee
for minimum period of 03 years from date of issue of virtual
completion. (Plan area of terrace including watta will be
measured and paid) The treated surface shall be got certified
from the manufacturer for the satisfactory work done.

NOTE: The entire work shall be done in close and strict
supervision and direction of the manufacturer's
representative including taking activity wise clearance from
the representative for proceeding with the related works.
Entire coating work shall be done by deploying experienced
workers.

The elastomeric water proofing coating coverage shall be
strictly maintained in each coat as specified by
the manufacturer and shall be applied in consultation with
manufacturer's representative. The waterproof treatment
shall be provided with waterproof performance guarantee for
minimum period of 03 years from date of virtual completion
of work in the form of Bank guarantee from Scheduled Bank
to be submitted as per Bank’s standard proforma at Annexure
4A & quoted rate shall be included for the same.

280

SQM
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Chemical Waterproofing coat to interior wall surfaces at
dampness affected areas.
Providing and applying two or more coats of approved
chemical treatment on the wall plaster surface wherever
directed to prevent capillary seepage/ dampness including
surface preparation by scrapping the thoroughly the top
layers of paint/ putty to expose the plaster surface to the
satisfaction of Bank's Engineer/ manufacturer, etc. all
complete. The rate quoted should include for the cost all
materials, labour, tools & plants, scaffolding, disposing off the
debris _from the colony premises including proper
covering/protecting of all plumbing, carpentry & electrical
fittings/fixtures, furniture if any and cleaning of the area/floor,
glass pane, etc. complete as directed.

75

SQM

Internal Surface

Providing & applying Putty over the entire wall surface: -
Preparing the surface of ceiling/walls by thorough scrapping
to remove the damaged paint, cleaning with wire
brushes/sand paper/ brooms, water jet, etc. to get a surface
free of dust/ loose/ foreign matter to receive the primer/ putty/
paint finish. The unevenness on the surface may be removed
by gently levelling the surface with very fine water proof
emery paper (not less than 500 grit). The surface should be
brought to proper line and level to such an extent that no
undulations are visible and all the edges and corners should
be finished in sharp lines. The work includes filling all the
undulations/unevenness on the wall surface by PoP
wherever required or as directed by the Bank's Engineer.
Sand papering the PoP surface with Emery paper. Providing
and applying average 1mm thickness two coats of putty
over the entire internal wall surface (excluding ceiling
surface) up to required/ desired thickness. Each coat of putty
must be thoroughly scrapped to get smooth & uniform finish
for receiving primer/ paint over the final coat of putty, etc. all
complete as directed. The rate quoted should include for the
cost all materials, labour, tools & plants, scaffolding,
disposing off the debris from the colony premises including
proper covering/protecting of all _plumbing, carpentry &
electrical fittings/fixtures, furniture, etc and cleaning of the
areal/floor, glass panes, etc. complete as directed.
Note: Each coat of putty shall be of 1mm average
thickness.

490

SQM
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CEILING: First Quality Acrylic Distemper (ready mixed)
having low VOF:-
Providing and applying two or more coats of first quality
acrylic distemper of approved make and shade having low
VOC (Volatile Organic Compound) content less than 50
gram/litre as per manufacturer specifications over the
internal surfaces of ceiling and finishing smoothly
including surface preparation by thoroughly scrapping the old
paint to the satisfaction of Bank's Engineer or as directed by
the manufacturer etc. all complete as directed. The rate shall
include for application of water thinnable cement interior
primer of approved make over the ceiling surface as directed
and as per manufacturer's specification before the application
of paint. The rate quoted should include for the cost of all
materials, labour, tools & plants, scaffolding, disposing off the
debris from the colony premises including proper
covering/protecting of all plumbing, carpentry & electrical
fittings/fixtures, furniture, etc and cleaning of the area/floor,
glass panes, etc. all complete as directed.

115

SQM

11

WALLS: LOW_ VOC Acrylic Emulsion Paint (FIRST
QUALITY):-

Providing and applying two or more coats of LOW VOC
ACRYLIC EMULSION PAINT (FIRST QUALITY) durable
smooth paint developed using the unique tough stain
repellent, anti-bacterial, fungus guard technology having
superior wash ability and having VOC content less than 50
gm per litre of approved make and shade on internal wall
surface up to the satisfaction of Bank's Engineer or as
directed by the manufacturer. Providing and applying one
coat of approved water thinnable cement interior primer
over the internal wall surface all complete as per the
manufacturer's specification. The rate quoted shall include for
the cost of all materials, labour, tools & plants, scaffolding,
disposing off the debris from the colony premises including
proper covering/protecting of all _plumbing, carpentry &
electrical fittings/fixtures, furniture, etc and cleaning of the
areal/floor, glass panes, etc. complete as directed.

300

SQM

12

Synthetic enamel paint (Internal Area): -
Providing and applying two or more coats of synthetic enamel
paint (glossy finish) of approved make and shade on walls,
door, window and all Plumbing & sanitary lines, wooden
brackets of cloth drying area, etc., with proper surface
preparation by scrapping or any other method, scaffolding,
proper covering of glass panes, cleaning of the stains, carting
away the debris out of the premises, etc. all complete.

200

SQM
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Vitrified tiles flooring:
Carefully dismantling, and removing the existing Marble
Mosaic /IPS / ceramic or vitrified tile / Kota stone slab flooring
in the living room, bedroom, kitchen, passages and balcony
including bed mortar, by approved methods, so as to expose
the RCC floor slab without damaging the slab, thoroughly
cleaning the surface using water, wire brush or any other
approved methods, disposing off and carting away the debris
out of the colony premises, preparing the surface to receive
the new flooring by priming with cement slurry, providing and
laying flooring/ border/ inlays in the approved pattern using
600 mm x 600 mm or approved size vitrified tiles of approved
make laid over a bedding of CM 1:4 for the required thickness
to maintain the existing/adjacent floor tiles colour, shade &
floor finishing level (FFL) and a floating coat of grey cement
slurry and joints pointed with water proof tile grouts of
approved make and quality (or white cement admixed with
pigments and water proof admixture) to match with the shade
of the tile. The rate shall include making border/inlays of
desired width/dimensions using different shades of tiles as
directed, all wastages, transport, machine cutting, labour, all
leads & lifts etc required for the finished work complete as
directed by the Bank’s Engineer.  The Basic Price of
Vitrified tile to be considered Rs. 750/- Per Sq. Mtr,
without GST [Taxes
Rate to be quoted including covering the floor/electrical
switch board/ plumbing/carpentry fitting or other items
using polypropylene protective sheet or with plastic
sheet while executing all the above works

15

SQM

14

Ceramic tiles flooring: -
Carefully dismantling, and removing the existing Marble
Mosaic /IPS / ceramic or vitrified tile / Kota stone slab flooring
in the Bath & Toilet including bed mortar, by approved
methods, so as to expose the RCC floor slab  without
damaging the slab, thoroughly cleaning the surface using
water, wire brush or any other approved methods, disposing
off and carting away the debris out of the colony premises,
preparing the surface to receive the new flooring by priming
with cement slurry, Providing and laying anti-skid ceramic
tiles flooring using 300 mm x 300 mm or any other size
ceramic tiles of approved make and shade laid over bed
mortar in CM 1:4 and of required thickness admixed with
water proof chemicals (approved make to be used as per the
manufacturers specifications) set with a floating coat of neat
cement slurry and joints pointed with water proof tile grouts
of approved make and quality (or white cement admixed with
pigments and water proof admixture) to match with the shade
of the tile, including wastages, machine cutting required
numbers of holes etc complete and directed by the Engineers
of the Bank.
(Basic price of tiles shall be Rs.450 /- Sgm. without GST.)

15

SQM
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Vitrified tile Skirting :-
Providing and fixing 100 mm height vitrified tiles skirting cut
out of 600 mm x 600 mm size with water absorption less than
0.08% and conforming to 1S:15622, of approved brand &
manufacturer, in all colours and shade, laid over a backing
plaster using ready-mix plaster for the required thickness,
true to plumb and line, set with grey cement paste and joints
pointed with water proof tile grouts of approved make and
guality (or white cement admixed with pigments and water
proof admixture) to match with the shade of the tile. The rate
shall include machine grinding and buffing of the exposed
edges, all wastages, transport, tools, labour, curing, all leads
& lifts etc required for the finished work complete as directed
by the Bank’s Engineer. The rate shall also include providing
and rendering cement plaster using ready mixed mortar of
approved make to make up the difference in height between
the old skirting and new skirting to match with the adjacent
surfaces. Basic Price of tile to be considered Rs.750/- Per
Sqg. Mtr, without GST /Taxes.

10

RMT

16

Ceramic dado tiles: -
Carefully dismantling and removing the existing Marble
Mosaic/IPS/ ceramic, glazed tile wall dado tiles in Kitchen,
Bath & Toilet including backing mortar so as to expose the
brick/ concrete wall surface without damaging plumbing &
sanitary lines, fittings/fixtures, disposing off and carting away
the debris out of the colony premises. Providing and fixing
ceramic dado tiles in proper line & plumb 200 x 300 mm or
any other size ceramic tiles of approved make and shade
over back mortar using ready cement mortar 1:4 ( 1 cement
& 4 sand) of required thickness for wall dado in height a
directed by Bank's engineer, in required pattern using two or
more colour tiles, set with neat cement paste and joints
pointed with water proof tile grouts of approved make and
guality (or white cement admixed with pigments and water
proof admixture) to match with the shade of the tile, including
wastages, machine cutting etc complete and directed by the
Engineers of the Bank. A base coat of cement slurry admixed
with approved quality and make water proofing chemicals
shall be rendered over the exposed brick wall before
rendering the backing plaster. Basic price of tiles
Rs.450.00/ Sam. without Taxes.

25

SQM
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Repairs/Servicing, Cleaning & Joint Filling:
i)Repairs/servicing and cleaning of all type of Doors,
Windows/glass panes, Ventilators, Aluminium sliding grill of
balcony, Kitchen counters/shutters, shelves, loft shutters, all
Carpentry, Plumbing & Sanitary fittings/fixtures, Bath & Toilet
fittings including providing minor spare parts such as
screws/bolts, bottom wheels of sliding shutters, fevicol,
solution, oil, white cement, etc. cleaning of entire flat and
carting away the debris from the colony premises. All
existing/old painting dots, stains, black marks, oil, grease,
dust/dirt, etc. if any shall be removed/cleaned with suitable
cleaning agents/paint remover, cotton, etc., in the aforesaid
items/areas and shall be ensured that all are in properly
working/serviceable condition & cleanness of the same, etc
complete and as directed.
i) Carefully cleaning the existing vitrified/ceramic
dadof/flooring laid in flat (main flooring, washrooms, toilets,
kitchen etc) using suitable means, opening and cleaning the
tile/dado joints, carrying acid wash using suitable acid with
proper dilution without damaging the existing tiles/fittings,
using proper gloves, mask as per requirement. The joints
shall be filled and finished neat with white cement grout with
matching colour pigments as per specifications etc complete
as directed by Bank's Engineer. The rate shall include proper
covering/protecting the existing granite/CP  sanitary
fittings/lights/switches etc. and disposing waste out of Bank's
premises

CGST@ 9% in %

SGST@9%in %

Total Amount in ¥

Say ¥

Important Note:
i)The Contractor should inform the Bank's Engineer about commencement and completion of
each and every items/stage of work; so that work done measurements including hidden
measurements/ material consumption shall be recorded during the execution of work at site.
The contractor shall obtain the signature of Bank's Engineer after the completion of each
activity/ stages of work such as application of putty, application of primer, application of paint
etc.

ii)Any debris/ junks generated from the work shall be collected in proper on daily basis,
removed from site and stored at the designated place in proper manner. If the contractor fails
to remove debris from the site despite reminders, the Bank will be constrained to remove the
debris from site through an external agency and deduct the amount form the contractor's bill.

iii) Site Supervisor shall be posted to site during the execution of work and attendance shall
be maintained duly authorized by Bank's Engineer. The Contractor shall submit relevant
technical qualification/experience certificate of the site supervisor to the Bank before
commencement of Work.

Place:

Date:

Signature of contractor with seal.
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