
 

 

 

 

 

RESERVE BANK OF INDIA 

ESTATE CELL, BYCULLA, MUMBAI 

Miscellaneous civil and M.S fabrication repair of the compound at RBI Officers’ 

Quarters, Tardeo, Mumbai  

Reserve Bank of India, Mumbai invites two-part tender by e-tender mode from the contractors 

empaneled with Reserve Bank of India, Estate Office, Fort, Mumbai in category of Civil Works 

(A) and and Steel fabrication work including MS and SS costing between ₹5 Lakh to ₹10 Lakh for 

the captioned work. The tendering would be done through the e-Tendering portal of MSTC Ltd 

(https://www.mstcecommerce.com/eprocn/). All interested eligible empaneled contractors must 

register themselves with MSTC Ltd through the above-mentioned website to participate in the 

tendering process. 

 

SCHEDULE OF TENDER (SOT) 
 

Name of work Miscellaneous civil and M.S fabrication repair of the 
compound at RBI Officers’ Quarters, Tardeo, 
Mumbai 

e-Tender no RBI/Mumbai Regional Office/Estate/120/25-26/ET/689 

Mode of Tender e-Procurement System 

(Online Part I - Techno-Commercial Bid and Part II -

Price Bid through 

(https://www.mstcecommerce.com/eprocn/) 

Tender Value (Estimate Cost)  Rs. 9.90 Lakh 

Pre-Bid meeting Not Applicable 

i) Earnest Money Deposit 

 

ii) Tender Fees 

i)   Not Applicable 
 
ii) No Tender Fees 

Date of Starting of e-Tender for 

submission of online Techno-

Commercial Bid and price Bid  

06:00 PM on 09.12.2025  

Last date of submission of EMD Not Applicable 

Date of closing of online e-tender for 

submission of Techno-Commercial 

Bid & Price Bid 

02:00 PM on 23.12.2025 

Date & time of opening of Part-I 

(Techno-Commercial Bid) 

 

The date and time of opening of 

Part-II (Price Bid)  

03:00 PM on 23.12.2025 at Estate Cell, Byculla, 
Mumbai 400008  
 

 
The date and time of opening of Part-II (Price Bid) 
shall be intimated to the eligible vendors 
subsequently) 

https://www.mstcecommerce.com/eprocn/
https://www.mstcecommerce.com/eprocn/


 

 

2. The Bank is not bound to accept the lowest Tender and reserves the right to accept 
either in full or in part any tender. The Bank also reserves the right to reject all the tenders 
without assigning any reason therefor. 
  

3. Any amendments / corrigendum to the tender, if any, issued in future will only be 

notified on the RBI Website and MSTC Website as given above and will not be published 

in the newspaper. 

 

 

Regional Director 

Reserve Bank of India 

Mumbai 

Transaction Fee As per MSTP through MSTC payment 

gateway/NEFT/RTGS in favour of MSTC LIMITED 



 

 

Reserve Bank of India 
Estate Cell, Byculla 
Mumbai - 400 008 

  
Quotation For 

 
Miscellaneous civil and M.S fabrication repair of the compound at 
RBI Officers’ Quarters, Tardeo, Mumbai 

 

RBI/Mumbai Regional Office/Estate/ 

Part-I (Techno-Commercial Bid) 

 

(Containing Section I to Section IX) 
 

 

Name of Bidder    
 

 

Address   
 

 

        E-tender:- RBI/Mumbai Regional Office/Estate/120/25-26/ET/689 

 

Last date of Submission of e-Tender -   02:00 PM on   23/12/2025 

 

Date and time of opening of e-Tender -   03:00 PM on 23/12/2025 

 

 

 

 



 
 

RESERVE BANK OF INDIA 
ESTATE CELL, BYCULLA, MUMBAI 

 

Miscellaneous civil and M.S fabrication repair of the compound at RBI Officers’ Quarters, 

Tardeo, Mumbai  

Reserve Bank of India, Mumbai invites two-part tender by e-tender mode from the contractors 

empaneled with Reserve Bank of India, Estate Office, Fort, Mumbai in category of Civil Works (A) 

and and Steel fabrication work including MS and SS costing between ₹5 Lakh to ₹10 Lakh for the 

captioned work. The tendering would be done through the e-Tendering portal of MSTC Ltd 

(https://www.mstcecommerce.com/eprocn/). All interested eligible empaneled contractors must 

register themselves with MSTC Ltd through the above-mentioned website to participate in the 

tendering process. 

 

SCHEDULE OF TENDER (SOT) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Name of work Miscellaneous civil and M.S fabrication repair of the 

compound at RBI Officers’ Quarters, Tardeo, Mumbai 
e-Tender no RBI/Mumbai Regional Office/Estate/120/25-26/ET/689 

Mode of Tender e-Procurement System 

(Online Part I - Techno-Commercial Bid and Part II -

Price Bid through 

(https://www.mstcecommerce.com/eprocn/) 

Tender Value (Estimate Cost)  Rs. 9.90 Lakh 

Pre-Bid meeting Not Applicable 

i) Earnest Money Deposit 

 

ii) Tender Fees 

i)   Not Applicable 
 
ii) No Tender Fees 

Date of Starting of e-Tender for 

submission of online Techno-

Commercial Bid and price Bid  

06:00 PM on 09.12.2025  

Last date of submission of EMD Not Applicable 

Date of closing of online e-tender for 

submission of Techno-Commercial 

Bid & Price Bid 

02:00 PM on 23.12.2025 

Date & time of opening of Part-I 

(Techno-Commercial Bid) 

 

The date and time of opening of 

Part-II (Price Bid)  

03:00 PM on 23.12.2025 at Estate Cell, Byculla, 
Mumbai 400008  
 

 
The date and time of opening of Part-II (Price Bid) 
shall be intimated to the eligible vendors 
subsequently) 

Transaction Fee As per MSTP through MSTC payment 

gateway/NEFT/RTGS in favour of MSTC LIMITED 



2. The Bank is not bound to accept the lowest Tender and reserves the right to accept either in full or in part 
any tender. The Bank also reserves the right to reject all the tenders without assigning any reason therefor. 
  
3. Any amendments / corrigendum to the tender, if any, issued in future will only be notified on the RBI 

Website and MSTC Website as given above and will not be published in the newspaper. 

 

 

Regional Director 

Reserve Bank of India 

Mumbai 

  



Important instructions for e-procurement 

 
Bidders are requested to read the terms & conditions of this tender before submitting online tender. 

 

 

 

 

 

 

 

 

 

1 Process of E-tender: 

Registration: The process involves vendor’s registration with MSTC e-procurement 

portal which is free of cost. Only after registration, the vendor(s) can submit his/their 

bids electronically. Electronic Bidding for submission of Technical Bid as well as 

Commercial Bid will be done over the internet. The vendor should possess Class III 

signing type digital certificate. Vendors are to make their own arrangement for bidding 

from a P.C. connected with Internet. MSTC is not responsible for making such 

arrangement. (Bids will not be recorded without Digital Signature). 

SPECIAL NOTE: THE TECHNICAL BID AND THE COMMERCIAL BID HAS TO BE 

SUBMITTED ON-LINE AT  https://www.mstcecommerce.com/eprocn . Vendors are 

required to register themselves online with 

www.mstcecommerce.com→ e-Procurement →PSU/Govtdepts→ Select RBI Logo- 

>Register as Vendor -- Filling up details and creating own user id and password→ 

Submit. 

2) Vendors will receive a system generated mail confirming their registration in their 

email which has been provided during filling the registration form. 

In case of any clarification, please contact RBI/MSTC, (before the scheduled time of 

the e- tender). 

Contact person (RBI): 
1. Shri Sunil Datt Singh Asst.Manager (Tech-Civil) – Mobile, Email id:   

sunilsingh@rbi.org.in for Technical Query Contact No. 9951542964.  

2.  Arti Yadav , Asst Manager –  (022) 2302 8190, Email id: artiyadav@rbi.org.in- 
tender query. 
 Contact person (MSTC Ltd): 

1. Mr Tanmoy Sarkar, Deputy Manager; Email id: tsarkar@mstcindia.co.in Phone No: 

8349894664 

2. Ms. Rupali Pandey, Asst. Manager- rpandey@mstcindia.co.in – Mobile – 

9458704037 

3. Mr. Abhishek Kr. Kanaujia, Executive – Mobile – 9953089772 

4. Helpdesk at MSTC Mumbai for vendors - 022-22886268/22822789 

5. Helpdesk – Landline -- 022 22870471/022 22886266/033 22901004 

Google hangout ID- (for text chat)- mstceproc@gmail.com 

System Requirement: 

i) Windows 7 or above Operating System 

ii) IE-7 and above Internet browser. 

iii) Signing type digital signature 

iv) Latest updated JRE 8 (x86 Offline) software to be downloaded and installed in 

the system. 

To disable “Protected Mode” for DSC to appear in The signer box following settings 

may be applied. 

a. Tools => Internet Options =>Security => Disable protected Mode If enabled- i.e, 

Remove the tick from the tick box mentioning “Enable Protected Mode”. 

b. Other Settings:  

http://www.mstcecommerce.com/
mailto:artiyadav@rbi.org.in-
mailto:mstceproc@gmail.com


 Tools => Internet Options => General => Click On Settings under “browsing 

history/Delete Browsing History” => Temporary Internet Files => Activate “Every time I 

Visit the Webpage”. 

To enable ALL active X controls and disable ‘use pop up blocker’ under 

Tools→ Internet Options → custom level (Please run IE settings from the page 

www.mstcecommerce.com once) 
2 The Techno-commercial Bid and the Price Bid shall have to be submitted online at 

www.mstcecommerce.com/eprochome/rbi. Tenders will be opened electronically on 

specified date and time as given in the Tender. 

3 All entries in the tender should be entered in online Technical & Commercial Formats 

without any ambiguity. 

4 Special Note towards Transaction fee: 

The vendors shall pay the transaction fee using “Transaction Fee Payment” Link under 

“My Menu” in the vendor login. The vendors have to select the particular tender from 

the event dropdown box. The vendor shall have the facility of making the payment 

either through NEFT or Online Payment. On selecting NEFT, the vendor shall 

generate a challan by filling up a form. The vendor shall remit the transaction fee 

amount as per the details printed on the challan without making change in the same. 

On selecting Online Payment, the vendor shall have the provision of making payment 

using its Credit/ Debit Card/ Net Banking. Once the payment gets credited to MSTC’s 

designated bank account, the transaction fee shall be auto authorized, and the vendor 

shall be receiving a system generated mail. 

Transaction fee is non-refundable. 

A vendor will not have the access to online e-tender without making the payment 

towards transaction fee. 

NOTE 

Bidders are advised to remit the transaction fee well in advance before the closing 

time of the event so as to give themselves sufficient time to submit the bid. 
5 Information about tenders /corrigendum uploaded shall be sent by email only during 

the process till finalization of tender. Hence the vendors are required to ensure that 

their corporate email id provided is valid and updated at the time of registration of 

vendor with MSTC. Vendors are also requested to ensure validity of their DSC 

(Digital Signature Certificate). 

6 E-tender cannot be accessed after the due date and time mentioned in NIT. 

7 Bidding in e-tender : 

a) Vendor(s) need to submit necessary Tender fees and Transaction fees (If ANY) to 

be eligible to bid online in the e-tender. Tender fees and Transaction fees are non-

refundable.  

b) The process involves Electronic Bidding for submission of Technical and 

Commercial Bid. 

c) The vendor(s) who have submitted transaction fee can only submit their 

Technical Bid and Commercial Bid through internet in MSTC website 

www.mstcecommerce.com → e-procurement →PSU/Govt. depts.→ Login under 

RBI→ My menu→ Auction Floor Manager→ live event →Selection of the live event 

 

 

http://www.mstcecommerce.com/
http://www.mstcecommerce.com/eprochome/rbi
http://www.mstcecommerce.com/
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 d) The vendor should allow running JAVA application. This exercise has to be done 

immediately after opening of Bid floor. Then they have to fill up Common 

Terms/Commercial specification and save the same. After that click on the Technical 

bid. If this application is not run then the vendor will not be able to Save/submit his 

Technical bid. 

e) After filling the Technical Bid, vendor should click ‘save’ for recording their 

Technical bid. Once the same is done, the Commercial Bid link becomes active and 

the same has to be filled up and then vendor should click on “save” to record their 

Commercial bid. Once both the Technical bid & Commercial bid has been saved, 

the vendor can click on the “Final submission” button to register their bid 

f) Vendors are instructed to use Attach Doc button to upload documents. Multiple 

documents can be uploaded. 

g) In all cases, vendor should use their own ID and Password along with Digital 

Signature at the time of submission of their bid. 

h) During the entire e-tender process, the vendors will remain completely 

anonymous to one another and also to everybody else. 

i) The e-tender floor shall remain open from the pre-announced date & time and for 

as much duration as mentioned above. 

j) All electronic bids submitted during the e-tender process shall be legally binding 

on the vendor. Any bid will be considered as the valid bid offered by that vendor and 

acceptance of the same by the Buyer will form a binding contract between Buyer 

and the Vendor for execution of supply. 

k) It is mandatory that all the bids are submitted with digital signature certificate 

otherwise the same will not be accepted by the system. 

l) Buyer reserves the right to cancel or reject or accept or withdraw or extend the 

tender in full or part as the case may be without assigning any reason thereof. 

m) No deviation of the terms and conditions of the tender document is acceptable. 

Submission of bid in the e-tender floor by any vendor confirms his acceptance of 

terms & conditions for the tender. 

 Any order resulting from this tender shall be governed by the terms and conditions 

mentioned therein. 

 No deviation to the technical and commercial terms & conditions are allowed. 

 The tender inviting authority has the right to cancel this e-tender or extend the due 

date of receipt of bid(s) without assigning any reason thereof. 

 Vendors are requested to read the vendor guide and see the video in the page 

www.mstcecommerce.com/eprochome to familiarize them with the system before 

bidding. 

 
Important Note  

1. THIS IS A LIMITED TENDER ENQUIRY. ONLY THOSE BIDDERS/VENDORS WHO 

ARE EMPANELLED AS VENDORS WITH RBI FOR SUCH WORKS GIVEN BELOW 

UNDER THE CATEGORY 10 to 25 LAKHS ARE ELIGIBLE TO PARTICIPATE IN THIS 

TENDER. BIDDERS ARE ADVISED TO CHECK WITH RBI REGARDING THEIR 

ELIGIBILITY FOR THIS TENDER BEFORE PARTICIPATING. 

http://www.mstcecommerce.com/eprochome
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2. In the price bid due to number of words limitation of 1000 characters, complete 

description could not be accommodated, and description given thereof is brief. Before 

quoting rates, all the contractors must read the complete details of each items given in 

the un-priced bill of quantities given in Part-I of the tender. 

 

 

  Date: -                                                         Signature and seal of the Tenderer   

 

  Place: -                                                                            Name and address: 

 

                                                                                                            Phone/Mobile no. 

 

                                                                                                             e-mail 
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RESERVE BANK OF INDIA 
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FORM OF TENDER 

      

                                                                             Date: 

The Regional Director  

Estate Cell                                                                                          Place: 

Reserve Bank of India  

Byculla, Mumbai  

 

Madam/Sir,  

 

Having examined the drawings, specifications, designs and schedule of quantities relating to the works 

specified in the memorandum hereinafter set out and having examined the site of the works specified 

in the said memorandum and having acquired the requisite information relating thereto as affecting 

the tender, I/ We hereby offer to execute the works specified in the said memorandum within the time 

specified in the said memorandum at the rates mentioned in the attached schedule of quantities and 

in accordance in all respects with the specifications, designs, drawings and instructions in writing 

referred to in conditions of tender, the Articles of Agreement, Special Conditions, Schedule or 

Quantities and Conditions of Contract and with such materials as are provided                                                                                                                                                                                                                                                                                                                                                                                                                              

for, by and in all other respects in accordance with such conditions so far as they may be applicable. 

 

MEMORANDUM 

 

a Description of works Miscellaneous civil and M.S fabrication repair 
of the compound at RBI Officers’ Quarters, 
Tardeo, Mumbai 
 
 

b Estimated cost ₹ 9.90 lakhs/- 

c Time allowed for completion of the works 
from 10th   day after 
the date of written order to commence 
work 

75 days from the 10th day of the Work 
order. 

d Retention Money (Security Deposit) 5 % of the actual work done to be deducted 
from each bill of the firm.  

 
 

2.  Should this tender be accepted, I/We hereby agree to abide by and fulfill the terms and provisions 
of the said Conditions of Contract annexed hereto so far as they may be applicable or in default 
thereof to forfeit and pay to the Reserve Bank of India the amount mentioned in the said conditions. 
 
Should I/We fail to execute the contract when called upon to do so, I/We do hereby agree that this 

sum shall be forfeited by me/us to the Reserve Bank of India. 
 
3.  Our bankers (with full address) are:  
(i) 
(ii) 
 
The names of partners of our firm are:  
(i) 
(ii) 
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Name of person having Power of Attorney to sign the contract (Certified true copy of the Power Of 
Attorney should be attached) 
 
 

 Yours faithfully, 

 

Signature of the Bidder with seal 

 

Address: 

 

 

Contact Person :                       Cell No. 

Email: 

 

Signatures and addresses of witnesses 

 

Ser. Signature Address 

i.   

ii.   
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Draft Articles of Agreement 
 

      (On Non-Judicial Stamp Paper of appropriate value) 

 

यह करार की शर्तें म ुंबई में ................................ को 
एक पक्ष भारर्तीय ररजर्व बैंक  जजसका कें द्रीय कायावलय 

म ुंबई-400001 मे जथिर्त हे  (इसके पश्चार्त जजस ेबैंक 

कहा गया है) और दसूरा पक्ष 

.............................................. है (जजस े इसके बाद 

ठेकेदार कहा गया है) के बीच ह आ है। 

ARTICLES OF AGREEMENT made the 

 .............................................................. day of 

between the Reserve Bank of India having its 

Central office at Mumbai- 400 001((hereinafter 

called “the Bank”) of the one part and ....  

 .............................................................. (herein

after ....................................................... called

 .............................................................. “the 

Contractor”) of the other part. 

जबकक नियोक्र्ता आरबीआई ऑफिससस क्वार्ससस, 

ताड़देव, म ुंबई के कुं पाउुंड की फवफवध फसफवल और 

एम.एस. िैफिकेशन मरम्मत कायव को करर्ािे का 
इच्छ क है और  ककए जािे र्ाले कायों का र्र्वि करिे र्ाले 

रेखाचचत्र और वर्शशष्टर्ताएुं प्रदाि की है।और जबकक उक्र्त 

रेखाचचत्रों, वर्शशष्टर्ताओुं और मात्राओुं की अि सचूी पर 

इसके पक्षकारों द्र्ारा या उिकी ओर से हथर्ताक्षर ककए गए 

हैं।और जबकक ठेकेदार यहााँ र्तय की गई शर्तों, वर्शषे शर्तों में 
उजललखखर्त शर्तों र्तिा सुंवर्दा की शर्तों एर्ुं मात्राओुं की 
अि सचूी में बर्ताई गई शर्तों पर (उक्र्त सभी को आग े

सामहूहक रूप से “ उक्र्त शर्तें” कहा जाएगा), उक्र्त ड्रोवर् ुंग 

(रेखाचचत्र) में दशावए और / या उक्र्त वर्शशष्टर्ताओुं में र्खर्वर्त 

और उक्र्त मात्राओुं की अि सचूी में दशावए कायव, र्हााँ पर र्तय 

की गई दरों के अि रूप, भ गर्ताि के शलए देय राशश या ऐसी 
अन्य राशश जो उसके र्तहर्त देय हो (जजसको इसके बाद “ 

उक्र्त ठेका राशश” के रूप मे सुंदशभवर्त ककया जाएगा”) के 

अधीि कायव करिे के शलए सहमर्त है। 

WHEREAS the Employer is desirous of carrying 
out the work of Miscellaneous civil and M.S 
fabrication repair of the compound at RBI 
Officers’ Quarters, Tardeo, Mumbai and has 
caused drawings and specifications describing the 
works to be done. 

 
AND WHEREAS the said drawings, the 

Specifications and the Schedule of Quantities 

have been signed by or on behalf of the parties 

hereto. 

 
AND WHEREAS the Contractor has agreed to 

execute upon and subject to the Conditions set 

forth herein and to the Conditions set forth in the 

Special Conditions and in the Schedule of 

Quantities and Conditions of Contract (all of 

which are collectively hereinafter referred to as 

“the said Conditions”) the works shown upon the 

said Drawings and/or described in the said 

Specification and included in the Schedule of 

Quantities at the Respective rate therein set forth 

amounting to the sum as therein arrived at or 

such other sum as shall become payable there 

under (hereinafter referred to as “the said 

Contract Amount”). 

अब यह ाँ से इस प्रक र सहमति बनी है NOW IT IS HEREBY AGREED AS FOLLOWS: 

उक्र्त वर्चारर्ीय राशश के सुंदभव में, जो कक इस करार में 
र्तय र्तरीके के अि सार भ गर्ताि की जाएगी, ठेकेदार द्र्ारा 
उक्र्त रेखाचचत्रों में दशावए गए एर्ुं उक्र्त वर्शशष्टर्ताओुं र्तिा 

In considerations of the said Contract Amount 

to be paid at the times and in the manner set 

forth in the said Conditions, the Contractor shall 

upon and subject to the said Conditions 

execute and complete the work shown upon 
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मात्राओुं की अि सचूी में र्खर्वर्त काम को परू्व करिे एर्ुं 
शर्तों को कायावजन्र्र्त करिे के अधीि होगी। 

the said Drawings and described in the said 

Specifications and the Schedule of Quantities. 

नियोक्र्ता ठेकेदार को शर्तों मे उललखेखर्त र्तरीके के 

अि सार सुंवर्दा राशश या ऐसी अन्य राशश जो देय हो का 
समय पर भ गर्ताि करेगा। 

The Employer shall pay the Contractor the said 

Contract Amount or such other sum as shall 

become payable, at the times and in the 

manner specified in the said Conditions. 

उक्र्त शर्तों में "र्ाथर्त कार" शब्द का अिव इस सुंवर्दा के 

र्तहर्त िर्ीिीकरर् कायों की र्ाथर्त  योजिा और 
डिजाइनि ुंग आहद के उद्देश्य से 'र्ाथर्त कार' होगा। 

The term “Architect” in the said conditions shall 

mean ‘Architect ’ for the purpose of 

architectural planning & designing etc. of the 

Renovation works under this contract. 

भारर्तीय ररज़र्व बैंक निमावर् कायों के पयवर्के्षर्, बबलों के 

प्रमार्ीकरर्, भ गर्ताि और सुंवर्दा के वर्शभन्ि नियमों, 
शर्तों और परू्ावपेक्षाओुं के कायावन्र्यि के शलए सीधे 

व्यर्थिा और प्रबुंध करेगा। 

The Reserve Bank of India shall administer and 

directly arrange for supervision of works, 

certification of bills, making payments and 

implementation of various terms, conditions and 

stipulations of the contract. 

यहााँ उललखेखर्त शर्तें और वर्शभन्ि अि सचूचयों को इस 

करार के  आधार के रूप में पढ़ा और समझा जाएगा और 
यहााँ मौजूद पाहटवयाुं अपिी ओर से उक्र्त शर्तों द्र्ारा बुंधे 

हैं, थर्युं को उक्र्त शर्तों को समवपवर्त करर्त ेहैं और उक्र्त 

शर्तों में उललेखखर्त अि सार अपिी ओर से करार का 
निष्पादि करेंग े। 

The said conditions and various schedules shall 

be read and construed as forming part of this 

agreement, and the parties hereto shall 

respectively abide by, submit themselves to the 

said Conditions and perform the agreements on 

their part respectively in the said Conditions 

contained. 

करार और यहााँ उजललखखर्त दथर्तारे्ज़ इस सुंवर्दा का 
आधार बिाएाँगे 

The agreement and documents mentioned herein 
shall form the basis of this Contract. 
 

यह सुंवर्दा ि र्तो एक निजश्चर्त एकम श्र्त सुंवर्दा है और ि ही 
एक लघ  कायव सुंवर्दा है, बजलक आरबीआई ऑफिससस 

क्वार्ससस, ताड़देव, म ुंबई के कुं पाउुंड की फवफवध 

फसफवल और एम.एस. िैफिकेशन मरम्मत  के शलए 

एक सुंवर्दा है। जजसके शलए र्ाथर्तवर्क मापी गई मात्राओुं के 

अि सार दरों और सुंभावर्र्त मात्राओुं की अि सचूी में निहहर्त 

दर पर या उक्र्त शर्तों में प्रदाि की गई दर पर भ गर्ताि ककया 
जािा है। 

This Contract is neither a fixed Lump sum contract 

nor a Piece Work Contract but is a Contract to 

carry out the work in respect of Miscellaneous 

civil and M.S fabrication repair of the 

compound at RBI Officers’ Quarters, Tardeo, 

Mumbai to be paid for according to actual 

measured quantities at the rate contained in the 

Schedule of rates and Probable Quantities or as 

provided in the said Conditions. 

उक्र्त शर्तों में निधावररर्त र्तरीके के अि सार  ठेकेदार 
शसवर्ल निमावर् कायों से सुंबुंचधर्त सभी कायों, सेिेटरी 
कायव और किहटुंग, थिायी जल आपनूर्तव, वर्द्य र्त 

इन्सटालेशि, किहटुंग, एयर कुं िीशनिुंग और अन्य 

The Contractor shall afford every reasonable 

facility for the carrying out of all works relating to 

civil works, installation of sanitary work and 

fittings, permanent water supply, electrical 

installations, fittings, air conditioning and other 
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सुंबुंद्ध कायों से सुंबुंचधर्त सभी कायों को करिे के शलए हर 
उचचर्त स वर्धा प्रदाि करेगा और इस र्तरह के कायों के परूा 
होिे के बाद दीर्ारों, िशव आहद को ह ए ककसी भी ि कसाि 

को प ि: ठीक करेगा। 

ancillary works in the manner laid down in the 

said conditions and shall make good any 

damages done to walls, floors etc. after the 

completion of such works. 

नियोक्र्ता के पास इस सुंवर्दा के परू्ावग्रह के बबिा कायव के 

ककसी भी र्थर्त  (आइटम) को जोड़कर या हटाकर या उसी 
के क छ भाग को बिाए  खकर रेखाचचत्र और कायव की 
प्रकृनर्त को बदलिे का अचधकार स रक्षक्षर्त है। 

The Employer reserves to itself the right of 
altering the Drawings and nature of the work by 
adding to or omitting any items of work or having 
portions of the same arrived out without prejudice 
to this contract. 

 

इस कॉन्रैक्ट में समय को सबसे ज़रूरी मािा जाएगा 
और कॉन्रैक्टर इस बार्त से सहमर्त है कक र्ह साइट 
शमलिे के र्त रुंर्त बाद या शर्तों में बर्ताई गई काम श रू 
करिे की र्तय र्तारीख से, जो भी बाद में हो, काम 
श रू कर देगा और र्कव  ऑिवर के 10र्ें हदि से 75 
हदिों के अुंदर परूा काम परूा कर देगा, लेककि समय 
बढ़ािे के नियम लाग ूरहेंगे। 

Time shall be considered as the essence of this 

Contract and the Contractor hereby agrees to 

commence the work soon after the site is handed 

over to him or from the scheduled date of 

commencement as provided for in the said 

Conditions whichever is later and to complete the 

entire work within 75 days from the 10th day of the 

Work order subject nevertheless to the provisions 

for extension of time. 

इस सुंवर्दा के र्तहर्त नियोक्र्ता द्र्ारा सभी भ गर्ताि केर्ल 

म ुंबई में ही ककए जाएुंगे। 
All payments by the Employer under this 

Contract will be made only at Mumbai 

इस करार से ज ड़ ेया ककसी भी र्तरह से उत्पन्ि होिे र्ाले 

सभी वर्र्ादों को म ुंबई में उत्पन्ि मािा जाएगा और उसका 
निधावरर् केर्ल म ुंबई में जथिर्त न्यायालय के अचधकार क्षेत्र 

में होगा। 
 

All disputes arising out of or in any way connected 

with this agreement shall be deemed to have 

arisen at Mumbai and only Courts in Mumbai shall 

have jurisdiction to determine the same. 

यह कक इस सुंवर्दा के कई अुंशों को ठेकेदार द्र्ारा परूी र्तरह 

से पढ़ा और समझा गया है। ठेकेदार निवर्दा में दी गई मात्रा 
से अचधक मात्रा के भ गर्ताि के शलए र्तब र्तक हकदार िहीुं 
होगा जब र्तक कक बैंक के प्रभारी अशभयुंर्ता से वर्शशष्ट 

शलखखर्त अि देशों के र्तहर्त आदेश िहीुं हदया जार्ता है। 
 
 

That the several parts of this Contract have 

been read by the Contractor and fully 

understood by the Contractor. The Contractor 

shall not be entitled for the payment for the 

quantities beyond the tendered quantities 

unless ordered for by specific written 

instructions from the Bank’s Engineer-in-

Charge. 

ठेकेदार बैंक के ब नियादी ढाुंच े / प्रर्ाशलयों / आहद उपकरर्ों 

जािकारी भी ककसी से रूप अप्रत्यक्ष या प्रत्यक्ष में बारे के , 

सामग्री और वर्र्रर् का ककसी भी र्तीसरे पक्ष के साि 

ख लासा िहीुं करेगा, जो कक इस  क़रार  के सुंबुंध में 
सुंवर्दात्मक दानयत्र्ों के निर्वहि के दौराि  ठेकेदार  या 
उसके कमवचाररयों के ध्याि में या ज्ञाि में आ सकर्ता है, 

और हर समय उन्हें सख्र्त गोपिीय रखेगा। ठेकेदार   क़रार  

The Contractor shall not disclose directly or 

indirectly any information, materials and details 

of the Bank's infrastructure/systems/equipment 

etc., which may come to the possession or 

knowledge of the Contractor during the course 

of discharging its contractual obligations in 

connection with this agreement, to any third 

party and shall at all times hold the same in 

strictest confidence. The Contractor shall treat 

the details of the contract as private and 
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के वर्र्रर् को निजी और गोपिीय मािेंग,े शसर्ा इस सीमा 
के कक जो इसके र्तहर्त दानयत्र्ों को परूा करिे के शलए या 
लाग ूकाििूों का पालि करिे के शलए आर्श्यक है। ठेकेदार  
बैंक की परू्व शलखखर्त सहमनर्त के बबिा ककसी भी व्यापार या 
र्तकिीकी पेपर या अन्य जगहों पर कायव की वर्शषेर्ताओुं को 
प्रकाशशर्त िही करेगा, ि ही प्रकाशशर्त करिे की अि मनर्त 

देगा या उजागर िहीुं करेगा। ठेकेदार ककसी भी गोपिीय 

जािकारी के प्रकटीकरर् के पररर्ामथर्रूप नियोक्र्ता को 
ह ई ककसी भी प्रकार की हानि के शलए नियोक्र्ता को क्षनर्तपनूर्त व 
करेगा। उक्र्त का पालि करिे में वर्िलर्ता को ठेकेदार की 
ओर से अि बुंध को भुंग करिे के रूप में मािा जाएगा और 
नियोक्र्ता ि कसाि का दार्ा करिे और काििूी कदम उठािे 

का हकदार होगा। 
 

ठेकेदार  इस बार्त को स निजश्चर्त करिे के शलए अपिे 

कमवचाररयों के सुंबुंध में सभी उचचर्त कायवर्ाही करेगा कक 

इस  क़रार  के र्तहर्त गोपिीय जािकारी के गरै -प्रकटीकरर् 

है। रहा जा ककया सुंर्त ष्ट से र्तरह परूी को दानयत्र्ों के  

 

गरै -के  ठेकेदार   में सुंबुंध के गोपिीयर्ता और प्रकटीकरर् 

की  रारक़  इस र्ाले होिे से कारर् भी ककसी दानयत्र् 

बचा को समापि या समाजतर्त । 

confidential, except to the extent necessary to 

carry out the obligations under it or to comply 

with applicable laws. The Contractor shall not 

publish, permit to be published, or disclose any 

particulars of the works in any trade or 

technical paper or elsewhere without the 

previous written consent of the Employer. The 

Contractor shall indemnify the Employer for any 

loss suffered by the Employer as a result of 

disclosure of any confidential information. 

Failure to observe the above shall be treated 

as breach of contract on the part of the 

Contractor and the Employer shall be entitled 

to claim damages and pursue legal remedies. 

The Contractor shall take all appropriate 

actions with respect to its employees to ensure 

that the obligations of non-disclosure of 

confidential information under this agreement 

are fully satisfied. 

 

The Contractor's obligations with respect to non-
disclosure and confidentiality will Survive the 
expiry or termination of this agreement for 
whatever reason. 

15. क यय स्थल पर महहल ओ ंके यौन उत्पीड़न की रोकथ म 

क  खंड 

ए) िमव, बैंक के पररसर के भीर्तर अपिे (िमव के) कमवचारी 
के खखलाि यौि उत्पीड़ि की ककसी भी शशकायर्त के मामल े

में परू्वर्त: जजम्मेदार होंगी, भारर्तीय ररज़र्व बैंक द्र्ारा क्षते्रीय 

सशमनर्त के समक्ष शशकायर्त दजव की जाएगी और बैंक  उस 

शशकायर्त के सुंबुंध में उक्र्त अचधनियम के र्तहर्त  उचचर्त 

कायवर्ाही की जािा स निजश्चर्त करेगा। 
 

बी.) बैंक के ककसी भी कमवचारी के वर्रुद्ध िमव के ककसी भी 
कमवचारी की र्तरि से यौि उत्पीड़ि होिे की कोई भी 
शशकायर्त का बैंक द्र्ारा गहठर्त क्षेत्रीय शशकायर्त सशमनर्त 

द्र्ारा सुंज्ञाि शलया जाएगा। 
सी.) िमव ककसी भी मौहद्रक क्षनर्तपनूर्त व के शलए जजम्मदेार 
होगा, जजस ेिमव के कमवचाररयों को शाशमल करिे र्ाली 
घटिा में भ गर्ताि करिे की आर्श्यकर्ता हो सकर्ती है, 

उदाहरर् के शलए बैंक के कमवचारी को कोई भी मौहद्रक 

15. Clause of Prevention of Sexual 
Harassment at Work place:- 

 
a) The firm shall be solely responsible in case of 

any compliant of sexual harassment against its 

employee within the premises of the Bank, the 

complaint will be filed before the Regional 

Committee constituted by the Reserve Bank of 

India and Bank shall ensure appropriate action 

under the said Act in respect of the complaint. 

b) Any complaint of sexual harassment from any 

aggrieved employee of the firm against any 

employee of the Bank shall be taken cognizance of 

by the Regional Complaint Committee constituted 

by the Bank. 

c). The firm shall be responsible for any monetary 

compensation that may need to be paid in case the 
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राहर्त, अगर सशमनर्त द्र्ारा  िमव के कमवचारी द्र्ारा यौि 

उत्पीड़ि ककया जािा साबबर्त होर्ता है। 
 

िी) िमव  कायवथिल पर यौि उत्पीड़ि की रोकिाम और 
सुंबुंचधर्त म द्दों के बारे में अपिे कमवचाररयों को शशक्षक्षर्त 

करिे के शलए जजम्मेदार होगा। 
ई) िमव बैंक पररसर में नियोजजर्त अपिे कमवचाररयों की परू्व 
एर्ुं अध्यर्ति सचूी उपलब्ध कराएगा। 
 

incident involves the employees of the firm, for 

instance any monetary relief to Bank’s employees, 

if sexual violence by the employee of the firm is 

proved. 

d)The firm shall be responsible for educating its 

employees about prevention of sexual harassment 

at work place and related issues. 

e) The firm shall provide a complete and updated 

list of its employees who are deployed within the 

Bank’s premises. 

ठेकेदार बैंक के ब नियादी ढाुंच े / प्रर्ाशलयों / आहद उपकरर्ों 

जािकारी भी ककसी से रूप अप्रत्यक्ष या प्रत्यक्ष में बारे के , 

सामग्री और वर्र्रर् का ककसी भी र्तीसरे पक्ष के साि 

ख लासा िहीुं करेगा, जो कक इस  क़रार  के सुंबुंध में 
सुंवर्दात्मक दानयत्र्ों के निर्वहि के दौराि  ठेकेदार  या 
उसके कमवचाररयों के ध्याि में या ज्ञाि में आ सकर्ता है, 

और हर समय उन्हें सख्र्त गोपिीय रखेगा। ठेकेदार   क़रार  
के वर्र्रर् को निजी और गोपिीय मािेंग,े शसर्ा इस सीमा 
के कक जो इसके र्तहर्त दानयत्र्ों को परूा करिे के शलए या 
लाग ूकाििूों का पालि करिे के शलए आर्श्यक है। ठेकेदार  
बैंक की परू्व शलखखर्त सहमनर्त के बबिा ककसी भी व्यापार या 
र्तकिीकी पेपर या अन्य जगहों पर कायव की वर्शषेर्ताओुं को 
प्रकाशशर्त िही करेगा, ि ही प्रकाशशर्त करिे की अि मनर्त 

देगा या उजागर िहीुं करेगा। ठेकेदार ककसी भी गोपिीय 

जािकारी के प्रकटीकरर् के पररर्ामथर्रूप नियोक्र्ता को 
ह ई ककसी भी प्रकार की हानि के शलए नियोक्र्ता को क्षनर्तपनूर्त व 
करेगा। उक्र्त का पालि करिे में वर्िलर्ता को ठेकेदार की 
ओर से अि बुंध को भुंग करिे के रूप में मािा जाएगा और 
नियोक्र्ता ि कसाि का दार्ा करिे और काििूी कदम उठािे 

का हकदार होगा। 
 

ठेकेदार  इस बार्त को स निजश्चर्त करिे के शलए अपिे 

कमवचाररयों के सुंबुंध में सभी उचचर्त कायवर्ाही करेगा कक 

इस  क़रार  के र्तहर्त गोपिीय जािकारी के गरै -प्रकटीकरर् 

है। रहा जा ककया सुंर्त ष्ट से र्तरह परूी को दानयत्र्ों के  

 
 
 
 
 

16. Non-Disclosure clause: The Contractor shall 

not disclose directly or indirectly any information, 

materials and details of the Bank's 

infrastructure/systems/equipment etc., which may 

come to the possession or knowledge of the 

Contractor during the course of discharging its 

contractual obligations in connection with this 

agreement, to any third party and shall at all times 

hold the same in strictest confidence. The 

Contractor shall treat the details of the contract as 

private and confidential, except to the extent 

necessary to carry out the obligations under it or to 

comply with applicable laws. The Contractor shall 

not publish, permit to be published, or disclose any 

particulars of the works in any trade or technical 

paper or elsewhere without the previous written 

consent of the Employer.  

The Contractor shall indemnify the Employer for 

any loss suffered by the Employer as a result of 

disclosure of any confidential information. Failure 

to observe the above shall be treated as breach of 

contract on the part of the Contractor and the 

Employer shall be entitled to claim damages and 

pursue legal remedies. The Contractor shall take 

all appropriate actions with respect to its 

employees to ensure that the obligations of non-

disclosure of confidential information under this 
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गरै -के  ठेकेदार   में सुंबुंध के गोपिीयर्ता और प्रकटीकरर् 

की  क़रार  इस र्ाले होिे से कारर् भी ककसी दानयत्र् 

को समापि या समाजतर्त   बचायेंगे। 

agreement are fully satisfied. The Contractor's 

obligations with respect to non-disclosure and 

confidentiality will survive the expiry or termination 

of this agreement for whatever reason. 

17. न्यनूिम मजदरूी अधितनयम : ठेकेदार लाग ू

न्यिूर्तम मजदरूी अचधनियम र् श्रम अचधनियम का 
अि पालि करेंगे। ककसी भी साुंवर्चधक नियम / अपेक्षाओुं 
के अि सार जारी िोहटस / दुंि, यहद कोई हो र्तो, का 
भ गर्ताि ठेकेदार द्र्ारा बैंक से ककसी दार् ेके बगरै ककया 
जाएगा। 

17. Minimum Wages Act : - Contractor shall 

comply with minimum wage act and labour act in 

force. Notices /penalty, if any, issued /imposed by 

any statutory norms/requirements shall be paid by 

the contractor, without any claim to the Bank. 

 

18. कोविड -19 की िियम न मह म री की स्स्थति में 
प लन ककए ज ने ि ले प्रोटोकॉल, हहफ़ जिी उप य और 

सरुक्ष  म नदंड : ठेकेदारों को कोवर्ि -19 की र्र्तवमाि 

महामारी की जथिनर्त के दौराि बैंक द्र्ारा निधावररर्त सभी 
स रक्षा, हहफ़ाज़र्ती मािदुंिों और मािक प्रोटोकॉल का 
पालि करिा होगा जैस े कक माथक पहििा, हैंि 

सनैिटाइज़र का उपयोग करिा, नियशमर्त रूप से साब ि 

डिथपेंसर से हाि धोिा, हाि के दथर्तािे पहििा, केर्ल 

कायव थिल से सुंबुंचधर्त श्रशमकों की आर्ाजाही, नियशमर्त 

स रक्षा जााँच आहद। इसका उललुंघि करिे पर बैंक के 

शशष्टाचार र् स रक्षा अचधकारी द्र्ारा प्रत्येक अर्सर पर 
ज माविा लगाया जा सकर्ता है, जो ठेकेदारों को देय भ गर्ताि 

से र्सलू ककया जा सकर्ता है। 

18. Protocols, safety measures and security 

norms of present pandemic situation of Covid-

19 to be followed: The contractors shall follow all 

security, safety norms and the standard protocol 

laid down by the Bank during the present pandemic 

situation of Covid -19 like wearing mass, using 

hand sanitizer, regularly washing hands with soap 

dispensers, wearing hand glauses, movement of 

the workers only pertaining to the work place, 

regular security checks etc. The violation of the 

same may be entitled for penalty on each occasion 

imposed by the Bank’s P & SO, which may be 

recovered from the payment due to the 

contractors.  

 

19. सवंिद  की सम स्ति के क रण चूक के म मल े में 
ठेकेद रों से िसलू की ज ने ि ली क्षतिपतूि य : 
यहद कायव/सुंवर्दा के परूा होिे से पहल े ककसी भी पाटी 
द्र्ारा सुंवर्दा को समातर्त कर हदया जार्ता है। यह मािा 
जार्ता है कक, ठेकेदार निधावररर्त समय अर्चध और थर्ीकृर्त 

वर्थर्तार में उपय वक्र्त कायव को परूा करिे में वर्िल रहे हैं। 
बचा ह आ या शषे कायव सीधे बैंक द्र्ारा ठेकेदारों के 

जोखखम और लागर्त पर ककया जाएगा। इस र्तरह की 
जोखखम और लागर्त राशश यािी ठेकेदारों की निवर्दा दरों 
के आधार पर लागर्त और कायव परूा करिे के शलए बैंक 

द्र्ारा की गई िई सुंवर्दा की दरों के अि सार प्रातर्त राशश 

के बीच अुंर्तर की गर्िा से प्रातर्त राशश। यह जोखखम और 

19. Compensation to be recovered from the 

Contractors in case of default on account of 

termination of contract: 

 If the contract is terminated from either of the party 

before completion of work/contract. It is treated 

that, the contractors are failed to complete the 

captioned work in stipulated time period and the 

approved extension. The left over or balance work 

will be carried out directly by the bank at the risk 

and cost of the contractors. Such risk and cost 

amount i.e. amount arrived by evaluating the 

difference of cost between cost based on tender 
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लागर्त राशश बैंक द्र्ारा ठेकेदारों को देय ककसी भी राशश 

जैस ेअुंनर्तम बबल की सकल राशश, निष्पादि बैंक गारुंटी 
राशश, सुंवर्दा की अद्यनर्तर्त पररर्नर्त वर्त प्रनर्तभनूर्त जमा 
(ईएमिी और आरएमिी) इसके अनर्तररक्र्त सभी सुंपदा 
प्रकोष्ठों / कायावलय यािी सुंपदा कायावलय, िोटव, , 

भायखला कक्ष, बीकेसी कक्ष इत्याहद में लुंबबर्त ककसी भी 
अन्य बबल / बबलों सहहर्त के समक्ष देय राशश में से र्सलू 

की जाएगी, जो कक सुंवर्दा की जबरि समाजतर्त और कायव 
को परू्व करिे में व्यिव ह ए समय के कारर् बैंक द्र्ारा 
उठाया गया एक प्रत्यक्ष वर्त्तीय ि कसाि है। 

rates of the contractors and as per the rates of new 

contract engaged by the Bank for completion of 

work. This risk and cost amount will be recovered 

by the bank, which is a direct financial loss incurred 

by the bank on account of forced termination of 

contract and against the time lost in completion of 

the work from any amount payable to the 

contractors such as gross amount of final bill, 

Performance Bank Guarantee amount, up to date 

converted Security Deposit (RMD) of the contract 

further including amount payable against any other 

bill/bills pending at all the Estate Cells/Office i.e. 

Estate office, Fort, Mumbai, Byculla Cell, BKC Cell 

etc. 

इसके साक्ष में, नियोक्र्ता और ठेकेदार िे अपिे वर्चधर्र्त 

अचधकृर्त अचधकारी के माध्यम से इि वर्लखेों के शलए 

अपिे भाग निधावररर्त ककए हैं एर्ुं दो कचिर्त ि जतलकेट को 
निष्पाहदर्त ककय ेजा सकर्त ेहैं, हदि और र्षव पहल ेयहााँ 
ऊपर शलखें गये हैं। (यहद ठेकेदार एक साझदेारी या 
व्यजक्र्तगर्त थर्ाशमत्र् है) 

 

इसके साक्ष में, नियोक्र्ता िे अपिे वर्चधर्र्त अचधकृर्त 

अचधकारी के माध्यम से इि वर्लेखों  के शलए अपिे भाग 

निधावररर्त ककए  हैं और   ठेकेदार   िे अपिी आम म हर 
को यहाुं लगाया है और इसके बाद उसकी ओर से दो 
कचिर्त ि जतलकेट को निष्पाहदर्त ककये जा सकर्त ेहैं, हदि 

और र्षव पहल ेयहााँ ऊपर शलखें गये हैं। 

IN WITNESS WHEREOF the Employer and the 

Contractor have set their respective hands to these 

presents and two duplicates hereof the day and 

year first hereinabove written.  (If the Contractor is 

a partnership or an individual) 

IN WITNESS WHEREOF the Employer has set its 

hands to these presents through its duly authorized 

officials and the Contractor has caused its common 

seal to be affixed hereunto and the said two 

duplicates/has caused these presents and the said 

two duplicates hereof to be executed on its behalf, 

the day and year first hereinabove written.  (If the 

Contractor is a Company) 

भारर्तीय ररजर्व बैंक द्र्ारा हथर्ताक्षररर्त और वर्र्तररर्त SIGNED AND DELIVERED by the Reserve 

Bank of India by the hand of 

श्री ________ के द्र्ारा  Shri ________ 

(िाम और पदिाम) (Name and Designation) 

इिकी उपजथिनर्त में - .................................... In the presence of  

साक्षी - Witnesses – 

1. _______ 1. ________ 

पर्ता: Address: 

 

__________ __________ 

2. _________ 2. _________ 
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पर्ता: 
 

 

 

 Address: 

यहद भाग साझेदारी िमव या व्यजक्र्तगर्त थर्ामी है, र्तो सभी के 

द्र्ारा या सभी भागीदारों की र्तरि से हथर्ताक्षररर्त होिा चाहहए  

If the part is a partnership firm or any 
individual 
should be signed by all or on behalf of 
all the partners. 

 

……………… के द्र्ारा हथर्ताक्षररर्त और वर्र्तररर्त ककया 
गया िा। 
साक्षी  

1)………………………………………… 

………………………………………………………

…… 

……………………… 
2) ………………………………………….. 

पर्ता  
………………………………………………………

…… 

……………………….. 
 

SIGNED AND DELIVERED BY 
…………………………………
…………  
Witnesses – 
1)………………………………
………… 

………………………………………………

…………… 

……………………… 
2) 
…………………………………
……….. Address 

………………………………………………

…………… 

……………………….. 
 

हदिाुंक ...................... को 
आयोजजर्त बठैक में निदेशक 

मण्िल द्र्ारा पाररर्त सुंकलप के 

अि सरर् में आम म हर यहााँ के 

शलए लगाई जार्ती है।   
 

 

 

की उपजथिर्ती में  
( 1
 ) 
……………………………
………………. 
( 2
 ) 
……………………………
………………. 

यहद   ठेकेदार  िे आम 

म हर के र्तहर्त हथर्ताक्षर 
ककय ेहैं, र्तो उस हथर्ताक्षर 
का सुंथिा के अुंर्तनिवयम में 
म हर क्लॉज के साि 

शमलाि करिा चाहहए। 
 

 

 

 

 

यहद   ठेकेदार  की र्तरि से 

म ख्र्तारिामा प्रातर्त 

व्यजक्र्त िे हथर्ताक्षर ककये 

हैं, चाहे र्ह कुं पिी हो या 
कोई व्यजक्र्त 

THE COMMON 
SEAL OF 
Was hereunto affixed 
pursuant to the 
resolutions passed 
By its Board of 
Directors at the 
meeting held on 
………………………
………………………
…………… 
………………………
………………………
…………… 
……………. 
 
In the presence of 

 
( 1
 ) 
………………………
……………………. 
( 2
 ) 
………………………
……………………. 

 

If the Contractor 

signs under its 

common Seal the 

signature clause 

should tally with 

their sealing 

clause in the 

Articles of 

Associations. 

 

 

 

 

The Contractor is 

signing by the 

hand of power of 

attorney whether 

a company or 

individual. 
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निदेशक जजन्होंिे र्हााँ मौजूद की उपजथिनर्त में इि प्रथर्त र्तों पर  
हथर्ताक्षर ककय ेहैं - 
(1) ................................................................ 

 

(2) .................................................................... 

Directors who have signed these 
presents in taken thereof in the 
presence of 
(1) …………………………………………. 

 
(2) ………………………………………… 

 

2. __________ 2. __________ 

यहद   ठेकेदार  की र्तरि से म ख्र्तारिामा प्रातर्त व्यजक्र्त िे 

हथर्ताक्षर ककय ेहैं, चाहे र्ह कुं पिी हो या कोई व्यजक्र्त 

If the Contractor is signed by the hand of 

Power of Attorney, whether of a company or 

an individual 

इिके द्र्ारा हथर्ताक्षररर्त और वर्र्तररर्त-- 

इि के हाि से   ठेकेदार  द्र्ारा 
श्री________ 

और वर्चधर्र्त गहठर्त र्कील 

SIGNED AND DELIVERED BY - 

The Contractor by the hand of 

Shri ______ 

and duly constituted attorney. 

 

 

  



Page no 20 of 63 

 

GENERAL INSTRUCTIONS TO CONTRACTORS AND SPECIAL CONDITIONS 

 

Online e-tenders are invited for “Miscellaneous civil and M.S fabrication repair of the 
compound at RBI Officers’ Quarters, Tardeo, Mumbai”. The tenders shall be submitted 
in online manner at MSTCE commerce web site. 
 
1. Tenders shall be submitted online in two parts viz. Part I containing technical and 

commercial details of the offer and Part II containing prices only.  

 

2. Tenders shall remain open to acceptance by the Bank for a period of three months from 

the date of opening of the tender Part-I, which period may be extended by mutual 

agreement and the tenderers shall not cancel or withdraw the tender during this period.  

 

3. The Reserve Bank of India does not bind itself to accept the lowest or any tender and    

reserves to itself the right to accept or reject any or all the tenders, either in whole or in part 

without assigning any reasons for doing so.  

4. 5% of the total value of work done will be recovered and withheld from their bills by the 

Bank as Retention Money (RM).  The R.M.D. amount shall be released after successful 

completion of 12 months of Defect Liability Period from the date of completion of the work, 

provided all the defects pointed out are rectified. The security deposit of the successful 

tenderer and R.M. will be forfeited if he/she/they fails to comply with any of the conditions 

of contract. No interest will be paid on Security Deposit and Retention Money withheld by 

the Bank.  

5. All compensation or other sums of money payable by the contractor to the Bank under 

the terms of this Contract may be deducted from his security deposit if the amount so 

permits and the contractor shall unless such deposit has become otherwise payable within 

ten days after such deductions make good in cash the amount so deducted. 

6. The Contractor shall not assign the Contract. He shall not sublet any portion of the 

contract except with the written consent of the Bank. In case of breach of these conditions, 

the Bank’s Engineer shall serve a notice in writing on the Contractor rescinding the contract 

whereupon the security deposit shall stand forfeited to the Bank, without prejudice to his 

other remedies against the Contractor. 

 

7. The Contractor shall carry out all the work strictly in accordance with drawing, details 

and instructions of the Bank’s Engineer if in the opinion of Bank’s Engineer and the 

structural Consultant change have to be made in the design and they desire the Contractor 

to carry out the same, the contractor shall carry out the same without any extra charge. 

The Bank’s Engineer’s/Bank’s decision in such cases shall be final and shall not be open 

to arbitration.  

 

8. A Schedule of probable Quantities in respect of each work and Specifications 

accompany these Special Conditions. The Schedule of probable Quantities is liable to 

alterations by omissions, deductions or additions at the discretion of the Bank’s Engineer. 

Each tender should contain not only the rates but also the value of each item of work 

entered in a separate column and all the amounts quoted against various items should be 

totaled in order to show the aggregate value of the entire tender.  
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9. Tenderer must obtain for himself on his own responsibility and at his own expense all 

the information which may be necessary for the purpose of making a tender and for entering 

into a contract and must examine the drawings, inspect the site of the work, acquaint 

himself with all local conditions, means of access of the work, nature of the work and all 

matters pertaining thereof.  

 

10.The rates quoted in the tender shall include all charges for clearing of site before 

commencement as well as during and after completion, water, electric consumption, 

meters, double scaffolding, fencing, hoarding, plant and equipment, storage sheds, 

watching and lighting by night as well as day including Sundays and Holidays, temporary 

plumbing and electric supply, protection of the public and safety of adjacent roads, streets, 

cellars, vaults, ovens, pavements, walls, houses, buildings and all other erections, matters 

or things and the Contractor shall take down and remove any or all such centering, 

scaffolding, staging etc., as occasion shall require or when ordered  to do so, and fully 

reinstate and make good all matters and things disturbed during the execution of work and 

to the satisfaction of Bank’s Engineer s. The rates quoted shall be deemed to be for the 

finished work to be measured at site. The rates shall also be firm and shall not be subject 

to exchange variations, labour conditions, fluctuations in railway freights or any conditions 

whatsoever. Tenderers must include in their rates GST. No separate claim in respect of 

GST shall be entertained by the Bank except if changed by the Central Govt., State Govt. 

or local authorities during the contract period.  

 

11. (a) The Contractor should note that unless otherwise stated the tender is strictly on item 

rate basis and his attention is drawn to the fact that rates for each and every item should 

be correct, workable and self-supporting. The quantities in the Schedule of Quantities 

approximately indicate the total extent of work but may vary to any extent and may even 

be omitted thus altering the aggregate value of the Contract. No claim shall be entertained 

on this account.  However, during actual execution of work if the quantities of any of the 

items of work exceeds by more than 25% of the tender quantities, the quantities of such 

items executed, by the authority of the Bank’s Engineer of the project in excess of 25% of 

the tender quantity shall be considered as an extra item of work for which the contractor 

shall submit fresh rates supported by rate analysis worked on the actual cost basis plus 

15% towards establishment charges, contractor’s overhead and profit. The rate for all such 

items of work, being current ones, will not be eligible for price adjustment due to increase 

or decrease in prices of materials and labour rates as per escalation formula, if any, given 

in the tender.    

b)  In case of difference in the basic rate of the material, the difference in actual purchase 

price including GST and excluding cartage, loading, unloading and the basic price including 

GST (as given in tender) with 15% contractor’s profit & overheads shall be adjusted. Copy 

of the invoices of materials so purchased shall be submitted to the Bank duly verified by 

the Bank’s engineer with the original. 

12. Time allowed for carrying out the work is 75 days from the 10th day of issue of 

work order. If the contractor fails to complete the work within the specified period they/he 

shall be liable to pay LD at the rate of 0.25 % per week i.e Rs 354/- per day of estimated 

cost put to tender subject to a maximum of 10% of the contract amount for the entire work. 

The tenderer shall before be commencing work prepare a detailed work programme, 

which shall be approved by the Bank’s Engineer. 
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13.The successful tenderers should co-operate with the other contractors appointed by the 

Bank so that the work shall proceed smoothly with the least possible delay and to the 

satisfaction of the Bank’s Engineer. 

 

14. The contractor shall bear in mind that all the work shall be carried out strictly in 

accordance with the specifications made by Bank’s Engineer  and also in compliance of 

the requirements of the local public authorities and to the requirements of the Bank and no 

deviation on any account will be permitted. 

 

15. The successful tender should make his own arrangement to obtain all materials 

required for the work.  

 

16. The tenderers shall submit along with his tender a list mentioning the names of 

manufactures of specialized items (from the approved materials as per Annex), like plain 

& perforated board, paint, false ceiling sections, wooden slats etc. all materials including 

Aluminum sections, M.S structural members, wall/floor tiles/plumbing fixtures and fittings 

etc. which he proposes to use in the work if his tender is accepted. However, final approval 

of the materials to be used in the work shall be given by the Bank.  

 

17. The contractor is allowed to use the water available in the flat where the work is to be 

done and no recovery shall be made from the bills towards the water consumption charges 

for the work. However, contractor shall compensate this free service in the quoted rates.  

 

18.The Contractor shall strictly comply with the provision of safety code annexed hereto. 

 

19. The Security deposit (RMD) of the successful tenderer will be forfeited if he/they fails 

to comply with any of the conditions of contract.  

 

I/We hereby declare that I /We have read and understood the above instructions for the 

guidance of tenderers.  

 

Date: -                                                                           Signature and seal of the Tenderer   
 
Place: -                                                                          Name and address: 
                                                                                                                           
                                                                                       Phone/Mobile no. 
                                                                                        

                                                                                        e-mail 
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THE CONDITIONS HERE IN BEFORE REFERRED TO  

 

Interpretation of 

Clause 

1. In the contract (as hereinafter defined ) constructing these 

Conditions, the specifications, Schedule of Quantities and Contract 

Agreement, the following words an expressions  shall have the 

meaning therein assigned to them except where the subject or 

context otherwise requires:  

(a) “Bank”   Shall mean The Reserve Bank of India and shall include its 

assigns and successors.  

(b) “Contractor”  in 

the case of a 

partnership firm 

“Contractor” shall mean …………………….………………………… 

and …………………………………… partners in the name and style 

of 

……………………...…………………………………………………...... 

……………………………………………………………………………

……………………………………and having a place of business at 

………………………………………………………………………….....

and shall include the partners for the time being of the said firm the 

legal representatives of a deceased partner.  

In the case of 

Individual 

“Contractor” shall mean Shri …………………………………………... 

…………………………………………………………………………….. 

trading in the name and style of ………………………………………. 

…………………………………………………………………………….. 

…………………………………………………………………………….. 

…………………………………………………………………………….. 

………………….and shall include its heirs, successors and legal 

representatives. 

In the case of 

company 

“Contractor” shall mean ………………………………………………... 

…………………………………………………………………………….. 

a company incorporated under ………………………………………... 

19…….. / 20……… and having its registered office at 

…………………………………………………………………………….. 

…………………………………………………………………………….. 

and shall include his successors and assigns. 

(c)”Engineer “ 

 

 

(d ) “Site” 

Shall means the person appointed by the Bank to act as Engineer 

for the purpose of the contract and named as such in the conditions. 

 

Shall mean the site of the contract works including any building and 

erection thereon and any other land (inclusively) as aforesaid 

allotted by the Bank for the Contractor’s use. 

(e) “This  Contract” 

 

 

 

 

(f) specification “ 

 

 

 

Shall mean the Articles of Agreement, the Special conditions, the 

Conditions(part I and II) ,the Tender, the letter of acceptance, the  

Appendix, the Schedule of quantities and Specification  and such 

further documents as may be expressly incorporated in the letter of 

acceptance  or article of agreement attached hereto and duly 

signed. 
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Note: 

Words imparting persons include firms and corporation. Words imparting the singular also 

include the plural and vice versa where the context requires.  

 

Scope of Contract 2. The contractor shall carry out and complete the said work in   

every respect in accordance with this Contract and with the 

directions of and to the satisfaction of Bank’s Engineer. The 

Bank’s Engineer  may in his absolute discretion and from time 

to time issue further drawing and/or written instructions, details 

directions and explanations which are hereafter collectively 

referred to as “Bank’s Instructions” in regard to:- 

(g) “Bill/ Schedule 

of Quantities “ 

 

(h)”Tender” 

 

 

 

 

(i) “Letter of 

acceptance” 

Means the specification of the works included in the Contract and 

any modification thereof or addition thereto made or submitted by 

the Contractor and approved by the Engineer. 

 

Means the priced and completed bill of quantities forming the part of 

Tender 

 

Means The Contractor’s priced offer to the Bank for the execution 

and completion of the works and remedying of any defects therein 

in accordance with the provisions of the contract, as accepted by 

the letter of acceptance. 

 

Means the formal acceptance by the Bank of the tender 

(f) “ Notice in 

writing” 

Or written notice shall mean a notice in written, typed or printed 

characters sent (unless delivered personally or otherwise proved to 

have been received) by registered post to the last known private or 

business address or registered office of the addressee and shall be 

deemed to have been received when in the ordinary course of post 

it would have been delivered. 

 

(f) “Act of 

Insolvency” 

Shall mean any Act of insolvency as defined by the Presidency 

Town Insolvency Act or the Provincial Insolvency Act or any Act 

amending such original. 

(g) “Net Prices”  If in arriving at the contract amount the Contractor shall have added 

to or deducted from the total of the items in the Tender any sum, 

either as a percentage or otherwise, then the net price of any item 

in the tender shall be the sum arrived at by adding to or deducting 

from the actual figure appearing in the Tender as the price of that 

item a similar percentage or proportionate sum provided always that 

in determining the percentage or proportion of the sum so added or 

deducted by the Contractor the total amount of any Prime Cost items 

and provisional sums of money shall be deducted from the total 

amount of the tender. The expression “net rates” or “net prices” 

when used with reference to the contract or accounts shall be held 

to mean rates or prices so arrived at. 

(h) “The Works” Shall “Miscellaneous civil and M.S fabrication repair of the 
compound at RBI Officers’ Quarters, Tardeo, Mumbai ” as 
provided herein. 
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 (a) The variation or modification of the design, quality or quantity 

of works or the addition or omission or substitution of any 

work. 

(b) Any discrepancy in the Drawings or between the Schedule of 

Quantities and/ or Drawings and/or Specification. 

(c) The removal from the site of any material brought thereon by 

the Contractor and the substitution of any other material 

therefore.  

(d) The removal and/or re-execution of any works executed by 

the Contractor.  

(e) The dismissal from the works of any persons employed 

thereupon.  

(f) The opening up for inspection of any work covered up.  

(g) The amending and making good of any defects under clause 

19 thereof. 

 The Contractor shall forthwith comply with and duly execute 

any work comprised such Bank’s Engineer’s  instructions 

provided always that verbal instructions directions and 

explanations given to the Contractor or his representative 

upon the works by the Bank’s Engineer ’s shall, if involving a 

variation, be confirmed in writing by the Contractor within 

seven days, and if not dissented from in writing within a further 

seven days by Bank’s Engineer ’s  such shall be deemed to 

be Bank’s Engineer ’s instructions within the scope of the 

Contract. 

Variations to be 

approved by the 

Bank  

The Contractor shall submit a statement to variations giving 

quantity and rates duly supported by analysis of rates, vouchers, 

etc. The rates on scrutiny and final acceptance by Bank shall form 

a supplementary tender. The Bank shall not be liable for payment 

of such variations until these statements are sanctioned by it.  

Drawings, 

Schedule of 

Quantities and 

Agreement  

3. The Contract shall be executed in duplicate and the Bank’s 

Engineer, the Bank and the Contractor shall be entitled to one 

executed copy of each for his use. The Contractor on the signing 

hereof shall be furnished by the Bank’s Engineer   free of cost one 

copy of each of the said Drawings and of the specification and one 

copy of all further Drawings issued during the progress of the 

works. Any further copies of such Drawings required by the 

Contractor shall be paid for by him. The contractor shall keep one 

copy of all Drawings on the works and the Bank’s Engineer or his 

representative shall at all reasonable times have access to the 

same. Before the issue of the final certificate to the Contractor he 

shall forthwith return to the Bank’s Engineer all Drawings and 

Specifications. 

Contractor to 

provide everything 

necessary at his 

cost 

4. The contractor shall provide at his cost everything necessary for 

the proper execution of the work according to the intent and 

meaning of the drawing. Schedule of quantities and specification 

taken together with whether the same may or may not be 

particularly shown or described therein provided that the same can 

reasonably be inferred there from and it the contractor finds any 
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discrepancy in the drawings or between the drawings schedule of 

quantities and specifications he shall immediately and in writing 

refer same to the Bank’s Engineer who shall decide which is to be 

followed.  

Authorities, notices 

and patents 

5. The contractor shall conform to the provisions of any Act of the 

legislature relating to the works and to the regulations and bye-laws 

of any authority, and of any water, electric supply and other 

companies and/or authorities with whose, systems the structure is 

proposed to be connected, and shall, before making any variations 

form the drawings or Specifications that may be necessitated by so 

conforming, give to the Bank’s Engineer  written notice, specifying 

the variation proposed to be made and the reason for making it and 

apply for instruction thereon. In case the Contractor shall not within 

ten days receive such instructions he shall proceed with the work 

conforming to the provisions, regulations, or by-laws in question, 

and any variation so necessitated shall be dealt with under Clause 

13 thereof. 

 The Contractor shall bring to the attention of the Bank’s Engineer  

all notices required by the said Acts, regulations or bye-laws to be 

given to any authority and pay to such authority, or to any public 

office all fees that may be properly chargeable in respect of the 

works, and lodge the receipts with the Bank’s Engineer . 

 The contractor shall indemnify the Bank against all claims in 

respect of patent rights, and shall defend all action arising from 

such claims, and shall himself pay all royalties, license fees, 

damages, cost and charges of all and every sort that may be legally 

incurred in respect thereof. 

Setting out of 

works. 

6. The Contractor shall set out the works and shall be responsible 

for the true and perfect setting out of the same and for the 

correctness of the positions, levels, dimensions, and alignment of 

all parts thereof and got approved prior to proceeding of the work. 

If the contractor fails in their role, any errors/defects it shall be 

rectified at his own expense to the satisfaction of the Bank’s 

Engineer. 

Materials & 

workmanship to 

conform to 

description  

7. All materials and workmanship shall so far as procurable be of 

the respective kinds described in the Schedule of Quantities and/or 

Specifications and in accordance with the Bank’s Engineer’s 

instructions, and the Contractor shall upon the request of the 

Bank’s Engineer  furnish him with all invoices, accounts, receipts 

and other vouchers to prove that the materials comply therewith. 

The Contractor shall at his own cost arrange for and/or carry out 

test of any materials as per relevant IS provisions through the 

reputed laborites prior to use in the work. 

Contractor’s 

superintendence 

and representative 

on the works.  

8. The Contractor shall give all necessary personal 

superintendence during the execution of the works, and as long 

thereafter as the Bank’s Engineer may consider necessary until the 

expiry of the “Defects Liability Period” stated in the Appendix 

hereto. The Contractor shall also during the whole time the works 

are in progress employ a competent, qualified and experienced 
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Engineer who shall be constantly in attendance at the works while 

the men are at work. Any directions explanation, instructions or 

notices given by the Bank’s Engineer to such representative shall 

be held to be given to the Contractor. 

Dismissal of 

workmen. 

9. The Contractor shall on the request of the Bank’s Engineer  

immediately dismiss from the works any person employed 

thereon by him who may, in the opinion of the Bank’s Engineer , 

be incompetent or misconduct himself and such persons shall not 

be again employed on the works without the permission of the 

Consultant. 

Access to works 10. The Bank, the Bank’s Engineer and their respective 

representatives shall at all reasonable times have free access to 

the work and/ or to the workshops, factories or other places where 

materials are lying or from which they are being obtained and the 

Contractor shall give every facility to the Bank, the Bank’s Engineer 

and their representatives necessary for inspections and 

examination and test of the materials and workmanship. No person 

not authorized by the Bank or the Bank’s Engineer except the 

representatives of public authorities shall be allowed on the works 

at any time.  

Assistant 

Manager/ Manager  

11. The term Assistant Manager (Tech.)/ Manger (Tech.) shall 

mean the person appointed and paid by the Bank and acting under 

the orders of the Bank’s Engineer to inspect the works in the 

absence of the Bank’s Engineer; the contractor shall afford the 

Assistant manager (Tech.) every facility and assistance for 

inspecting the works and materials and for checking and measuring 

time and materials. Neither the Assistant Manager (Tech) nor any 

representative of the Bank’s Engineer shall have power to set out 

works or to revoke, alter, enlarge or relax and requirements of the 

Contract, or to sanction any day work, additions, alterations, 

deviations or omissions, or any extra work whatever except in so 

far as such authority may be specially conferred by a written order 

of the Bank’s Engineer with the prior concurrence in writing of the 

Bank.  

 The Assistant Manager (Tech)/ Manger (Tech.)  or any 

representative of the Bank’s Engineer , or the Bank shall have 

power to give notice to the Contractor or to his representative of 

non-approval of any work or materials and such work shall be 

suspended of the use of such materials shall be discontinued until 

the decision of the Bank’s Engineer   is obtained. The work will from 

time to time be examined by the Bank’s Engineer , the Assistant 

Manager (Tech)/ Manger (Tech.)  or the Bank’s Engineer ’s 

representative  but such examination shall not in any way 

exonerate the Contractor form the obligation to remedy any defects 

which may be found to exist at any stage of the works  after the 

same is completed. Subject to the limitation of this clause the 

Contractor shall take instructions only from the Bank’s Engineer.  
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Assignment and 

Subletting 

12. The whole of the works included in the Contract shall be 

executed by the contractor and the Contractor shall not directly or 

indirectly transfer, assign or under-let the Contract or any part / 

share thereof or any interest therein without the prior written 

consent of the Banks and no undertaking shall relieve the 

Contractor from the full and entire responsibility of the Contract or 

from active superintendence of the works during their progress. 

Alterations, 

additions, 

omission etc. 

13. No alteration, omission or variation shall vitiate this Contract 

but in case the Bank’s Engineer thinks proper at any time during 

the progress of the works to make any alterations in, or additions 

to, or omissions from, the works or any alteration in the kind or 

quality of the materials to be used therein and shall give notice 

thereof in writing under its hand to the Contractor. The Contractor 

shall alter, add to, or omit from, as the case may be, in accordance 

with such notice, but the Contractor shall not do any work extra to 

or make any alterations or additions to or omissions from the works 

or any deviation from any of the provisions of the Contract, 

Stipulation, Specification or Contract Drawings without the 

previous consent in writing of the Bank’s Engineer  and the value 

of such extras, alterations, additions or omissions shall in all cases 

be determined by the Bank’s Engineer   with the prior approval in 

writing of the Bank in accordance with the provisions of Clause 17 

hereof, and the same shall be added to or deducted from the 

Contract Amount, as the case may be.  

Schedule of 

Quantities. 

14. The Schedule of Quantities, unless otherwise stated shall be 

deemed to have been prepared in accordance with the Standard 

Method of Measurement. Any error in description or in quantity or 

in omission of items from the Schedule of Quantities shall not vitiate 

this contract but shall be rectified and the value thereof, as 

ascertained under Clause 17 hereof, shall be added to, or 

deducted, from the Contract Amount (as the case may be) provided 

that no rectification of errors, if any, shall be allowed in the 

Contractor’s Schedule of Rates. 

Sufficiency of 

Schedule of 

quantities 

15. The Contractor shall be deemed to have satisfied himself 

before tendering as to the correctness and sufficiency of his tender 

for the works and of the prices stated in the Schedule of Quantities 

and/ or the Schedule of Rates and Prices which rates and prices 

shall cover all his matters and things necessary for the proper 

completion of the works.  

Measurement of 

works 

16.The following procedure shall be adopted for taking & 

recording   the Measurements of works: 

i. The measurements shall be recorded and entered in 

computerized format in the first instance by the 

contractor, and a hard copy shall be submitted to the 

department. All entries shall be made exactly as per the 

extant procedure for recording conventional MBs. 

ii. These measurements shall be then 100% checked by the 

junior Engineer/ AM (Tech) If Junior Engineer/ AM(Tech 

) is not available , the AM ( Tech ) / Mgr.(Tech )   shall 
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perform 100% check of the measurements. The 

contractor shall incorporate all such changes or 

corrections, as may be done during these checks, to his 

draft computerized measurements and submit to the 

department, the corrected computerized measurement in 

the form of a book, duly hard bound with its page machine 

numbered. All the pages of this computerized MB shall 

have full signature with date of the authorized official of 

the contractor and the official of the bank with name and 

designation. 

iii. The test checking of these computerized measurements 

shall be carried out by the concerned officials as per 

extant instructions. This book shall be treated as 

computerized Measurement Book. 

iv. The computerized MB given by the contractor, duly 

bound, with its pages machine numbered, shall have no 

cutting or over- writing. In case of any error, the 

computerized MB shall be cancelled, and the contractor 

shall re-submit a fresh computerized MB, duly 

incorporating all corrections. This should be done before 

the corresponding bill is submitted to the department for 

payment. 

v. The concerned official shall record the necessary 

certificates    for their checks and test checks as per the 

extant procedure in the computerized MB. It shall be the 

responsibility of the concerned officials to ensure that all 

the corrections have been incorporated in the 

computerized MB before they record their certificates. 

vi. The computerized MB shall be allotted a serial number 

as per the register of computerized MB to be given by the 

Bank to the contractor. 

vii.  All the pages of the Finalized computerizes MB shall 

have full signature with date of the authorized official of 

the contractor and the official of the bank with name and 

designation.  

 

All measurements shall be taken in accordance with the Mode of 

Measurements detailed in the Specifications. Should the 

Contractor not attend or neglect or omit to take the measurements 

then the measurements taken by the Bank’s Engineer or a person 

approved by him shall be taken to be correct measurements of the 

works.  

 All authorized extra works, omissions and all variations made 

without the Bank’s Engineer ’s knowledge, of subsequently 

sanctioned by him  in writing (with the prior approval in writing of 

the Bank) shall be included in such measurements. 
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Prices for extras 

etc. ascertainment 

of 

17. The Contractor may, when authorized, and shall, when 

directed, in writing by the Bank’s Engineer   with the approval of the 

Bank add to, omit from or vary the works shown upon the drawings, 

or described in the specifications, or included in the Schedule of 

quantities, but the Contractor shall make no addition, omission or 

variation without such authorization or direction. A verbal authority 

or direction by the Bank’s Engineer s shall, if confirmed by them in 

writing within seven days, be deemed to have been given in writing.  

 No claim for an extra shall be allowed unless it shall have been 

executed under provisions of Clause 5 hereof or by the authority of 

the Bank’s Engineer s with the concurrence of the Bank as herein 

mentioned. Any such extra is herein referred to as authorized extra 

and shall be made in accordance with the following provisions.  

 a. (i) The net rates or prices in the original tender shall 

determine the valuation of the extra work where 

such extra work is of similar character and executed 

under similar conditions as the work priced therein. 

                        (ii) Rates for all items, wherever possible, should be         

                        Derived out of the rates given in the Priced             

                        Schedule of Quantities.  

 b. The net prices of the original tender shall determine 

the value of the items omitted if omissions vary the 

conditions under which any remaining items of 

works are carried out, the prices for the same shall 

be valued under sub-clause (c) hereof. 

 c. Where the extra works are not of similar character 

and/or executed under similar conditions as 

aforesaid or where the omissions vary the 

conditions under which any remaining items of 

works are carried out or if the amount of any 

omissions or additions relative to  the amount of the 

whole of the contract woks or to any part thereof 

shall be such that in the opinion of the Bank’s 

Engineer  the net rate of price contained in the 

Priced Schedule of Quantities or tender or for any 

item of the works involves loss or expense beyond 

that reasonably contemplated by the Contractor or 

is by reason of such omission or addition rendered 

unreasonable or inapplicable, the Bank’s Engineer  

shall fix such other rate or price as in the 

circumstances it shall think reasonable and proper 

with the prior approval in writing of the Bank.  

 d. Where extra work cannot be properly measured or 

valued the contactor shall be allowed day work 

prices as the net rates stated in the tender of the 

Priced Schedule of Quantities or, if not so stated, 

then in accordance with the local day work rates and 

wages for the districts provided that in either case, 

vouchers specifying the daily time (and if required 
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by the Bank’s Engineer , the workman’s names)                      

and materials employed be delivered for verification 

to the Bank’s Engineer  or his representative at or 

before the end of the week following that in which 

the work has been executed. 

e. The measurement and valuation in respect of the 

contract shall be completed within the “Period of 

final measurements” stated in the Appendix or if not 

stated the within three months of the completion of 

the Contract works as defined in clause 21 hereof.  

 f. It is further, clarified that for all such authorized extra 

items where rates cannot be derived from tender, 

the contractor shall submit rates, supported by rate 

analysis worked on the “actual cost basis”, plus 15% 

towards establishment charges, contractor’s 

overhead and profit. Such items will not be eligible 

for escalation. 

 g. The Contractor should note that unless otherwise 

stated the tender is strictly on item rate basis and 

his attention is drawn to the fact that rates for each 

and every item should be correct, workable and self-

supporting. The quantities in the Schedule of 

Quantities approximately indicate the total extent of 

work but may vary to any extent and may even be 

omitted thus altering the aggregate value of the 

contract. However, during the actual execution of 

the work if the quantities exceeds by more than 25% 

of the tender quantities, the quantity of such items 

executed, by the authority of the Engineer of the 

project and with the concurrence of the Bank, in 

excess of 25% of the tender quantity shall be 

considered as extra item of work for which 

contractor shall submit fresh rates supported by rate 

analysis worked on actual cost basis +15% towards 

the establishment charges ,contractors overhead & 

profit .The rates for all such items of work ,being 

current ones, will not be eligible for price adjustment 

due to increase or decrease in prices or materials 

and labour rates as per escalation formula, if any 

,given in the tender .If any of the items of work is 

omitted from the accepted tender at the sole 

discretion of Bank ,the contractor shall not be 

entitled to any claim on this account. 

Unfixed materials 

when taken into 

account to be the 

property of the 

Bank. 

18. Where in any Certificate (of which the Contractor has received  

payment), the Bank’s Engineer has included the value of any 

unfixed materials intended for and /or placed on or adjacent to the 

works such materials shall become the property of the Bank and 

they shall not be removed except for use upon the works, without 
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the written authority of the Bank’s Engineer. The Contractor shall 

be liable for any loss of or damage to, such materials. 

Removal of 

improper works 

19. The Bank  shall, during the progress of the works, have power 

to order in writing from time to time the removal of the works within 

such reasonable time or times as may be specified in the order, or 

any materials which in the opinion of the Bank’s Engineer  are not 

in accordance with the Specifications or the instructions of the 

Bank’s Engineer , the substitution of proper materials, and the 

removal and proper re-execution of any work executed with 

materials or workmanship not in accordance with the Drawings and 

Specifications or instruction and the Contractor shall forthwith carry 

out such order at his own cost. In case of default on the part of the 

contractor to carry out such order, the Bank shall have the power 

to employ and pay other persons to carry out the same; and all 

expenses consequent thereon, or incidental thereto, as certified by 

the Bank’s Engineer  shall be borne by the Contractor, or may be 

deducted by the Bank from any money due, or that may become 

due, to the Contractor.  

Defects after 

virtual completion. 

20. Any defect, shrinkage, settlement or other faults which may 

appear within the “Defects Liability Period” stated in the Appendix 

hereto or, if none stated, then within twelve months after the 

virtual completion of the works, arising in the opinion of the Bank’s 

Engineer  from materials or workmanship not in accordance with 

the contract, shall upon the directions in writing of the Bank’s 

Engineer  and within such reasonable time as shall be specified 

therein, be amended and made good by the Contractor, at his own 

cost and in case of default the Bank may employ and pay other 

persons to amend and make good such defects, shrinkage, 

settlement or other faults, and all damages loss and expenses 

consequent thereon or incidental thereon or incidental there to shall 

be made good and borne by the Contractor and such damage, loss 

and expenses shall be recoverable from him by the Bank or may 

be deducted by the Bank, upon the Bank’s Engineer ’s Certificate 

in writing from any money due or that may become due to the 

Contractor, or the Bank may in lieu of such amending and making 

good by the Contractor deduct from any moneys due to the 

Contractor a sum, to be determined by the Bank’s Engineer  

equivalent to the cost of amending such work and in the event of 

the amount retained under Clause 31 hereof being insufficient, 

recover the balance from the Contractor, together with any 

expenses the Bank may have incurred in connection therewith. 

Should any defective work have been done or material supplied by 

any sub-contractor employed on the works who has been 

nominated or approved by the Bank’s Engineer as provided in 

Clauses 12 and 22 hereof, the Contractor shall be liable to make 

good in the same manner as if such work or material had been 

done or supplied by the Contractor and been subject to the 

provisions of this Clause and Clause 2 hereof. The Contractor shall 

remain liable under the provisions of this Clause notwithstanding 
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the signing of any Certificate or the passing of any accounts, by the 

Bank’s Engineer. 

Certificate of 

virtual completion 

& defects liability 

period. 

21. The works shall not be considered as completed until the 

Bank’s Engineer has certified in writing that they have been virtually 

completed. The Defects Liability Period shall commence from the 

date of such Certificate. 

Nominated Sub-

Contractor. 

22. All Specialists, Merchants, Tradesmen and other executing any 

work of supplying and fixing any goods for which prime cost prices 

or provisional sums are included in the Schedule of Quantities 

and/or specification who may be nominated or selected by the 

Bank’s Engineer are hereby declared to be Sub-Contractors 

employed by the Contractor and are herein referred to as 

nominated Sub-Contractors.  

 No nominated Sub-Contractor shall be employed on or in 

connection with the works against the Contractor shall make 

reasonable objections or (Save where the “Bank’s Engineer and 

Contractor shall otherwise agree) who will not enter into a Contract 

providing. 

a) That the nominated Sub-Contractor shall indemnify the 

Contractor against the same obligations in respect of the 

Sub-Contract as the Contractor is under in the respect of 

this Contract. 

b) That the nominated Sub-Contractor shall indemnify the 

Contractor against claims in respect of any negligence by 

the Sub-Contractor, his servants or agents or any misuse by 

him or them of any scaffolding or other plants, the property 

of the contractor or under any Workman’s Compensation 

Act in force.  

c) Payment shall be made to the nominated Sub-Contractor 

within fourteen days of his receipt of the Bank’s Engineer ’s 

Certificate provided that before any Certificate provided that 

before any Certificate is issued, the Contractor shall upon 

request furnish, to the Bank’s Engineer  proof that all 

nominated Sub-Contractor’s accounts, included in previous 

Certificates have been duly discharged, in default whereof 

the Bank may pay the same upon a certificate of the Bank’s 

Engineer  and deduct the amount thereof from any sums 

due to the Contractor. The exercise of this power shall not 

create privacy of contract as between Bank and Sub-

Contractor.  

Other persons 

employed by Bank 

23. The Bank reserves the right with the concurrence of the Bank’s 

Engineer to use premises and any portions of the site for the 

execution of any work not included in this Contract which it may 

desire to have carried out by other persons and the Contractor shall 

allow all reasonable facilities for the execution of such work but 

shall not be required to provide any plant or material for the 

execution of such work except by special arrangement with the 

Bank. Such work shall be carried out in such manner as not to 

impede the progress of the works included in the Contract and the 
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Contractor shall not be responsible for any damage or delay which 

may happen to or occasioned by such work. 

Insurance in 

respect to 

damages to 

persons and 

property 

24. The Contractor shall be responsible for all injury or damage to 

persons, animals or things and for all damage to property which 

may arise from any factor omission on the part of the Contractor or 

any Sub-Contractor or any nominated Sub-Contractor or any of 

their employees. The liability under this clause shall cover also any 

damages to structures, whether immediately adjacent to the works 

or otherwise; any damage to roads, streets, footpaths, bridges as 

well as damage caused to the buildings and other structures and 

works forming the subject matter of this contract. The contractor 

shall also be responsible for any damage caused to the building 

and other structures and works forming the subject, matter of this 

contract due to rain, wind, frost or other inclemency of weather. The 

contractor shall, indemnify and keep indemnified the Bank and hold 

him harmless in respect of all and any loss and expenses arising 

from any such injury or damage to persons or property as aforesaid 

and also against any claim made in respect of injury or damage, 

whether under any statute or otherwise and also in respect of any 

award or compensation or damage consequent upon such claims.  

The Contractor shall, at his own expense, effect and maintain till 

issue of the virtual completion certificate under this contract, with 

an insurance company approved by the Bank, an All Risk Policy 

for Insurance for the full amount of the contract including 

earthquake risk in the joint names of the Bank and the contractor 

(the name of the former being placed first in the policy) against all 

risk policy for contractors and deposit such policy or policies with 

the Bank before commencing the works. 

 The contractor shall reinstate all damage of every sort mentioned 

in this Clause so as to do delivery of the whole of the works 

complete and perfect in every respect and so as to make good or 

otherwise satisfy all claims for damage to property or third parties. 

 The Contractor shall also indemnify and keep indemnified the Bank 

against all claims which may be made against the Bank by any 

person in respect of anything which any arise in respect of the 

works or in consequence thereof and shall at his own expense, 

effect and maintain until the virtual completion of the contract, with 

an Insurance Company approved by the Bank a policy of Insurance 

in the joint names of the Bank and the Contractor (name of the 

former being placed first in the policy) against such risk and deposit 

such policy or policies before commencement of the works. The 

minimum limit of the coverage under the policy shall be Rs.2 lakh 

per person for any one accident or occurrence and Rs.5 lakh in 

respect of damage to property for any one accident or occurrence 

subject to an overall ceiling of Rs.10 lakh. The contractor shall also 

indemnify the Bank against all claim which may be made upon the 

Bank, whether under the Workmen’s Compensation Act or any 

other statute in force, during the currency of this contract or at 

Common Law in respect of any employee of the contractor or of 
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Sub-Contractor and shall  at his own expense effect and maintain 

until the virtual completion of the contract or with an Insurance 

Company, approved by the Bank, a policy of insurance against 

such risks and deposit such policy or policies with the Bank from 

time to time during the currency of this contract.  

 In default of the contractor insuring as providing above, the Bank 

may so insure and may deduct the premiums paid from any 

moneys due or which may become due to the contractor. 

 The contractor shall be responsible for any liability which may not 

be covered by the Insurance Policies referred to above and also 

for all other damages to any person, animal or defective carrying 

out of this contract, whatever, may be the reasons due to which 

the damage shall have been caused. 

 The contractor shall also indemnify and keep Indemnified the Bank 

against all and any costs, charges or expenses arising out of any 

claim or proceedings relating to the works and also in respect of 

any of damage or compensation arising there from. 

 Without prejudice to the other rights of the Bank against contractor 

in respect of such default, the Bank shall be entitled to deduct from 

any sums payable to the contractor the amount of any damages, 

compensation costs, charges and other expenses paid by the Bank 

and which are payable the contractor under this clause. 

 The Contractor shall upon settlement by the insurer pursuant to a 

policy taken under this clause, proceed with due diligence to rebuild 

or repair the works destroyed of damaged. In this event all the 

monies received from the Insurer in respect of such damage shall 

be paid to the Contractor and the contractor shall not be entitled to 

any further payment in respect of the expenditure incurred for 

rebuilding or repairing of the materials or goods destroyed or 

damaged. 

 The contractor, in case of re-building or reinstatement after 

damage shall be entitled to such extension of time for completion 

as the Bank’s Engineer may deem fit, but shall, however, not be 

entitled to reimbursement by the Bank of any shortfall or deficiency 

in the amount finally paid by the insurer in settlement of any claim 

arising as set out herein.  

Without prejudice to his liability under this clause, the contractor 

shall also cause all nominated sub-contractors to effect, for their 

respective portions of the works, similar policies of insurance in 

accordance with the provisions of this clause and shall produce or 

cause to produce to the Bank such policies. The contractor shall 

not permit a nominated sub-contractor to commence work at 

the site unless the said insurance policies are submitted. In 

the event of failure of the sub-contractor to take out such a policy 

of insurance before commencing the works at the site, the 

contractor shall be responsible for any claim or damage 

attributable to the said sub-contractor. If the contractor fails to 

extend the insurance policies at any point of time, Bank will 
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take the insurance & triple of the insurance premium will be 

recovered from the contractor. 

 
 

Date of 

commencement 

and completion. 

25. The Contractor shall be allowed admittance to the site on the 

“Date of Commencement” stated in the Appendix hereto, or such 

later date as may be specified by the Bank’s Engineer  and he shall 

thereupon and forthwith begin the works and shall regularly 

proceed with and complete the same (except such painting or other 

decorative work as the Bank’s Engineer  may desire to delay on or 

before the “Date of Completion” stated in the Appendix subject 

nevertheless to the provisions for extension of time hereinafter 

contained. 

Liquidated 

Damage for non-

completion  

26. If the Contractor fails to complete the works within the stipulated 

time as in the Appendix or within any extended time under Clause 

27 hereof and the Bank’s Engineer  certifies in writing that in his 

opinion the same ought reasonably to have been completed the 

Contractor shall pay the Bank the sum named in the Appendix as 

“Liquidated Damages” for the period during which the said work 

shall so remain incomplete and the Bank may deduct such 

damages from any moneys due to Contractor.  

Delay and 

extension of time 

27. If in the opinion of the Bank’s Engineer   the works be delayed 

(a) by force Majuro or (b) by reason of any exceptionally inclement 

weather or (c) by reason of proceeding taken or threatened by or 

dispute with adjoining or neighboring owners or public authorities 

arising otherwise than through the Contractor’s own default or (d) 

by the works of delays of other Contractors or Tradesmen engaged 

or nominated by the Bank or the Bank’s Engineer  and not referred 

to in the Schedule of Quantities and/or Specification or (e) by 

reason of Bank’s Engineer ’s instructions as per Clause 2 of hereof 

or (f) by reason of civil commotion, local combination of workmen 

or strike or lockout affecting any of the building trades or (g) in 

consequences of the Contractor not having received in due time 

necessary instructions from the Bank’s Engineer  for which he  

specifically applied  in writing or (h) from other causes which the 

Bank’s Engineer   may certify as beyond the control of contractor 

or (i) in the even the value of work exceed the value of the priced 

scheduled of quantities owing to variation, the Bank’s Engineer  

may with previous approval in writing of the Bank make a fair and 

reasonable extension of time for completion of the Contractor 

Works; in case of such strike or lockout the Contractor shall 

nevertheless constantly use his endeavors to prevent delay and 
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shall do all that may reasonably be required to the satisfaction of 

the Bank’s Engineer  to proceed with work. 

 

Failure by 

contractor to 

comply with 

Bank’s Engineer ’s 

instructions 

28. If the Contractor after receipt of written notice from the Bank’s 

Engineer   requiring compliance within ten days fails to comply with 

such further drawings and/or Bank’s Engineer  instructions the 

Bank may employ and pay other persons to execute any such work 

whatsoever that may be necessary to give effect thereto, and all 

costs incurred in connection therewith shall be recoverable from 

the Contractor by the Bank on the Certificate of the Bank’s 

Engineer  as a debt or may be deducted by him from any money 

due to the Contractor.  

Termination of 

contract by the 

Bank  

29. If the contractor being an individual or a firm commits any “act 

of insolvency”, or shall be adjudged an insolvent or being an 

incorporated Company shall have an order for compulsory winding 

up made against it or pass an effective resolution for winding up 

voluntarily or subject to the supervision of the Court and the Official 

Assignee or the Liquidator in  such acts of insolvency or winding 

up, as the case may be, shall be unable within seven days after 

notice to him requiring him to do so, to show to the reasonable 

satisfaction of the Bank’s Engineer  that he is able to carry out and 

fulfill the Contract and to give security therefore, if so required by 

the Bank’s Engineer .  

 Or if the Contractor (whether an individual, firm or incorporated 

Company) shall suffer execution or other process of Court 

attaching property to be issued against the Contractor. 

Or shall suffer any payment under this Contract to be attached by 

or on behalf of any of the creditors of the Contractor. 

 Or shall assign or sublet this Contract without the consent in writing 

of the Bank first had and obtained.  

 Or shall charge or encumber this Contract or any payments due of 

which may become due to the Contractor hereunder.  

 Or if the Bank’s Engineer  shall certify in writing to the Bank that 

the Contractor, 

i. Has abandoned the Contract, or  

ii. Has failed to commence the works, or has without any 

lawful excuse under these Conditions suspended the 

progress of the works for fourteen days after receiving from 

the Bank’s Engineer  notice to proceed or 

iii. Has failed to proceed with the works with such due 

diligence and failed to make such due progress as would 

enable the works to be completed within the time agreed 

upon or 

iv. Has failed to remove materials from the site or to pull down 

and replace work for seven days after receiving the Bank’s 

Engineer  written notice that the said materials or work were 

condemned and rejected by the Bank’s Engineer  under 

these conditions, or 



Page no 38 of 63 

 

v. Has neglected or failed persistently to observe and perform 

all or any of the acts, matters of things by this Contract to 

be observed and performed by the Contractor for seven 

days after written notice shall have been given to the 

Contractor requiring the Contractor to observe or perform 

the same. 

 Then and in any of the said cases the Bank may, notwithstanding 

any previous waiver, after giving seven days’ notice in writing to the 

Contractor, determine the Contract, but without thereby affecting 

the powers of the Bank’s Engineer  or the obligations and liabilities 

of the contractor, the whole of which shall continue in force as fully 

as if the Contract had not been so determined, and as if the works 

subsequently executed had been executed by or on behalf of the 

Contractor. And further, the Bank by his agents or servants may 

enter upon and take possession of the works and all plant, tools, 

scaffolding, sheds, machinery steam and other power utensils and 

materials lying upon the premises or the adjoining lands or roads, 

and use the same as its own property or may employ the same by 

means of his own servants and workmen in carrying on and 

completing the works or by employing any other Contractor or other 

person or persons to complete the works, and the Contractor shall 

not in any way interrupt or do any act, matter or thing to prevent or 

hinder such other Contractor or other person or persons employed 

for completing and finishing of using the materials and plant for the 

works. When the works shall be completed or as soon thereafter 

as convenient the Bank’s Engineer shall give a notice in writing to 

the Contractor to remove his surplus materials and plant, and 

should the Contractor fail to do so within a period of fourteen days 

after receipt thereof by him, the Bank may sell the same by public 

auction, and give credit to the Contractor for the net amount 

realized. The Bank’s Engineer  shall thereafter ascertain and certify 

in writing under his hand what (if anything) shall be due or payable 

to or by the Bank, for the value of the said plant and materials so 

taken possession of by the Bank and the expense or loss which the 

Bank shall have been put to in procuring the works to be completed 

and the amount, if any, owning to the Contractor and the amount 

which shall be so certified shall thereupon be paid by the Bank to 

the Contractor or by the Contractor to the Bank, as the case may 

be, and the Certificate of the Bank’s Engineer  shall be final and 

conclusive between the parties. 

Termination of 

Contracts by 

Contractor 

30. If the payment of the amount payable by the Bank under 

Certificate of the Bank’s Engineer  shall be in arrears and unpaid 

for thirty days after notice in writing requiring payment of the 

amount as a foresaid shall have been given by the Contractor to 

the Bank, or if the Bank interferes with or obstructs the issue of any 

such Certificate, or if the Bank shall repudiate the Contractor, of if 

the works be stopped for three months under the order of the 

Bank’s Engineer  or the Bank or by any injunction or other order of 

any Court of Law, then and in any of the said cases the Contractor 
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shall be at Liberty to determine the Contract by notice in writing to 

the Bank through the Bank’s Engineer , and he shall be entitled to 

recover from the Bank, payment for all works executed and for any 

loss he may sustain upon any plant or materials supplied or 

purchased or prepared for the purpose of the Contract. 

 In arriving at the amount of such payment the net rates contained 

in the Contractor’s original Tender shall be followed or where the 

same may not apply valuation shall be made in accordance with 

Clause 17 hereof. 

Certificates and 

payments 

 

31.(a) The Contractor shall be paid by the Bank from time to time 

by installments under Interim Certificates to be issued by the 

Bank’s Engineer  to the Contractor on account of the works 

executed when in the opinion of the Bank’s Engineer , work to the 

approximate value named in the Appendix as ‘Value of work for 

Interim Certificates” (or less at the reasonable discretion of the 

Bank’s Engineer ) has been executed in accordance with this 

Contract, subject, however, to a retention of the percentage of such 

value named in the Appendix hereto as “Retention Percentage for 

Interim Certificates” until the total amount retained shall reach the 

sum named in Appendix as     “Total “Retention Money”  after which 

time installments shall be up to the full value of the work 

subsequently so executed and fixed in the building. The Bank’s 

Engineer may in his discretion include the Interim Certificate such 

amount as he may consider proper on account of materials 

delivered upon the site by the Contractor for use in the works. And 

when the works have been virtually completed and the Bank’s 

Engineer   shall have certified in writing that they have been 

completed, the Contractor shall be paid by the Bank in accordance 

with the Certificate to be issued by the Bank’s Engineer the sum of 

money named in the Appendix as “Installment after Virtual 

Completion” being a part of the said Total Retention money. And 

the Contractor shall be entitled to the payment of the Final Balance 

in accordance with the Final Certificate to be issued in writing by 

the Bank’s Engineer   at the expiration  of the period referred to as 

“ the Defect Liability Period” in the Appendix hereto from the date 

of Virtual Completion or as soon as after the expiration of such 

period as the works shall have been finally completed and all defect 

made good according to the true intent and meaning hereof 

whichever shall last happen, provided always that the issue by the 

Bank’s Engineer  of any Certificate during the progress of the works 

or at or after their completion shall not relive the contractor from his 

liability under Clause 2 and 20 not relieve the contractor of his 

inability in cases of fraud, dishonesty, or fraudulent concealment 

relating of the works or material or to any matter dealt with in the 

Certificate, and in case of all defects and insufficiencies in the 

works or materials which a reasonable examination would not have 

disclosed. No certificate of the Bank’s Engineer shall of itself be 

conclusive evidence that any works or materials to which it relates 

are in accordance with the Contract neither will the Contractor have 
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a claim for any amounts which the Bank’s Engineer might have 

certified in any interim bill and paid by the Bank and which might 

subsequently be discovered as not payable and in this respect the 

Bank’s decision shall be final and binding. 

 (b) The Contractor has to submit along with his all running account 

bills and final bill, a statement showing the details as well as the 

quantities of cement, steel and other building materials procured 

by him up to the date of the bill for verification of the same before 

settlement of such bills by the Bank. 

 (c) The Bank’s Engineer shall have power to withhold any 

Certificate if the works or any parts thereof are not being carried 

out to his satisfaction. 

 (d) The Bank’s Engineer may make any correction in any previous 

Certificate which shall have been issued by him.  

 (f) No certificate of payment shall be issued by the Bank’s 

Engineer  if the Contractor fails to insure the works and keep 

them insured till the issue of the Virtual Completion Certificate. 

 (g) Payment upon the Bank’s Engineer’s Certificate shall be made 

within the periods named in the Appendix as “Period for  

honour of Certificates” after such Certificates have been 

delivered to the Bank. 

Delayed Payment  

 

 

 

 

 

 

Matters to be 

finally determined 

by Bank 

32. Any amounts payable by the Bank to the Contractor in 

pursuance of any certificate given by the Bank’s Engineer 

hereunder shall, if not paid within the “Period of honouring 

certificates” named in the Appendix, carry interest at the rate 

named in the Appendix as the “Rate of Interest for delayed 

payment” from the date upon which such sum ought to have been 

paid by the Bank until the payment. 

  

33. The decision, opinion, direction, Certificate (except for 

payment) with respect to all or any of the mattes under Clause 2 

(a), 2(b), 4,7,12,19,27 (a,c,d,e,f) hereof (which matters are herein 

referred to as excepted matters) shall be final and conclusive and 

binding on the parties hereto and shall be without appeal. Any other 

decision, opinion, direction, certificate or valuation of the Bank’s 

Engineer or any refusal of the Bank’s Engineer to give any of the 

same, shall be subject to the right of Arbitration and review under 

Clause 35 hereof in the same way in all respects (including the 

provisions as to opening the reference) as if it were a decision of 

the Bank’s Engineer. 

Settlement of 

disputes through 

arbitration 

34. All disputes and difference of any kind whatever arising out of 

or in connection with the contract or the carrying out of the works 

(whether during the progress of the works or within 12 months from 

the date of virtual completion of work and whether before or within 

12 months of determination abandonment or breach of contract) 

shall be referred to  giving inter-alia full details of the matter under 

dispute like quantities, rates, amount claimed and the reason 

thereto, and settled by the Bank who shall state its decision in 

writing. Such decision may be in the form of a final Certificate or 
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otherwise. The decision of the Bank with respect to any of the 

expected matter shall be final and without appeal as stated in 

clause 33 hereof. But if the contractor be dissatisfied on any matter 

the contractor may within 28 days after receiving notice of such 

decision upon. Such written notice shall specify the matters, which 

are in dispute of difference of which such written notice has been 

given. If both the parties agree a single arbitrator would be 

appointed for the purpose. In case no agreement could be reached 

on the appointment of single arbitrator, both the parties will 

nominate one person each as an arbitrator on their behalf. The two 

arbitrators nominated by the parties shall nominate one more 

person to act as third arbitrator or umpire. 

 The Arbitrator or Arbitrators, as the case may be, shall have power 

to open up, review and revise any certificate, opinion, decision, 

requisition or notice, save in regard to the excepted matters, 

referred to in the preceding Clause, and to determine all matters in 

dispute which shall be submitted to arbitration and of which notice 

shall have been given as aforesaid.  

 The arbitrator or Arbitrators, as the case may be, shall make his or 

their award within one year (or such further extended time as may 

be decided by him or them as the case may be with the consent of 

the parties) from the date of entering on the reference. In case 

during the arbitration proceedings the parties mutually settle, 

compromise their dispute of difference, on the parties filling their 

joint memorandum of the settlement of compromise, the arbitrator 

or the arbitrators as the case may be, shall make an award in terms 

of such settlement of compromise. 

 Upon any such reference, the decision on the cost incidental to the 

reference and award respectively shall be in the discretion of the 

Arbitrator or Arbitrators as the case may be, who may determine 

the amount thereof or direct the same to be taxed as between party 

and party, and shall direct by whom and whom and in what matter 

the same shall be borne and paid.  

This submission shall be deemed to be a submission to arbitration 

within the meaning of the Indian Arbitration and Conciliation Act, 

1996 or any statutory modification thereof. The award of the 

Arbitrator or Arbitrators, as the case may be, shall be final and 

binding on the parties. It is agreed that the Contractor shall not 

delay the carrying out of the works by reason of  any such matter, 

question or dispute being referred to arbitration, but shall proceed 

with the works with all due diligence and shall until the decision of 

the Arbitrator or Arbitrators is given, abide by the decision of the 

Bank. No award of the Arbitrator or Arbitrators, as the case may 

be, shall be relieve the Contractor of his obligations to adhere 

strictly to the Bank’s instructions with regard to the actual carrying 

out of the works. The Bank and the Contractor hereby also agree 

that arbitration under this clause shall be a condition precedent to 

any right of action under the contract. 
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Right of Technical 

Scrutiny of Final 

Bill. 

35. The Bank shall have a right to cause a technical examination 

of the works by any of the persons or organization as appointed by 

the Bank and the final bill of the Contractor including all supporting 

vouchers, abstracts, etc. If as a result of this examinations or 

otherwise any sum is found to have been overpaid or over certified 

it shall be lawful for the Bank to recovery the sum from any payment 

due to the Contractor for this works or any other works being 

carried out by the contractors elsewhere under the RESERVE 

BANK OF INDIA. 

 

Bank entitled to 

recover 

compensation paid 

to workmen. 

36. If, for any reason, the Bank is obliged, by virtue of the provisions 

of the Workmen’s Compensation Act, 1923, or any statutory 

modification or re-enactment thereof to pay compensation to a 

workman employed by the Contractor in execution of the works, 

the Bank shall be entitled to recover from the Contractor the 

amount of compensation so paid, and without prejudice to the 

rights of the Bank under the said Act. The Bank shall be at liberty 

to recover such amount or any part thereof by deducting it form the 

security deposit or from any sum due by the Bank to the Contractor 

under this contract or otherwise. The Bank shall not be bound to 

contest any claim made against it under the said Act, except on the 

written request of the contractor and upon his giving to the Bank for 

all cost for which the Bank might become liable in consequence of 

contesting such claim. 

 

Abandonment of  

works 

 

37. If at any time after the acceptance of the tender, the Bank shall 

for any reasons whatsoever not require the whole or any part of the 

works to be carried out, the Bank’s Engineer shall give notice in 

writing to the Contractor who shall have to claim to any payment of 

compensation or otherwise whatsoever on account of any profit or 

advantage which he might have derived from the execution of the 

whole works.  

 

Right of Bank 

To terminate the 

contract in the 

event of death of 

contractor if 

individual  

38.  Without prejudice to any of the right or remedies under this 

Contract, if the Contractor being an individual dies, the Bank shall 

have the option of terminating the Contract without incurring any 

liability for such termination. 
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APPENDIX HEREINBEFORE REFERRED TO 

 

Reference to Clauses in Conditions Herein before Referred to and reference to 

General Instruction to Contractor and Special conditions  

1 Defects Liability Period Twelve months 

2 

 

Validity of quoted rates 6 months from the date of opening of Part I 

of tenders  

 

3 Period of Final Measurement One month from the date of Virtual 

Completion.  

 

4 Date of Commencement Within 10 days from the date of issue of 

work order’ 

 

5 Date of Completion Time allowed for carrying out the work is 75 

days from the 10th day of issue of work 

order. 

6 Rate of Liquidated damages  

At the rate of   

  

LD at the rate on Rs 354/- per day the work 

subject to a maximum of 10% of the 

contract amount for the entire work. The 

tenderer shall before commencing the work 

shall prepare and submit a detailed work 

programme, which shall be approved by the 

Bank’s Engineer. 

7 

 

Value of works for interim  

Certificates  

Rs. 5.00 lakh. 

8 Retention percentage 5% from each bill 

 

9 Period of honoring Certificate  

for payment     

One month for running A/c. bills and three 

months for the final bill.  

 

 
 
Date: -                                                                           Signature and seal of the Tenderer   
 
Place: -                                                                          Name and address: 
                                                                                                                       
                                                                                       Phone/Mobile no. 
                                                                                        

                                                                                        e-mail 
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SAFETY CODE 

 

1. There shall be maintained in a readily place First aid appliances including adequate 

supply of sterilized dressings and cotton wool.  

2. An injured person shall be taken to a nearby public hospital without loss of time, in 

cases where the injury necessitates hospitalization. 

3. Suitable and strong scaffolds should be provided for workmen for all works that 

cannot safely be done from ground. 

4. No portable single ladder shall be over 8 meters in length. The width between the 

side rails shall not be less than 30 cm. (clear) and the distance between two 

adjacent rungs shall not be more than 30 cm. When a ladder is used an extra labour 

shall be engaged for holding the ladder.  

5. The excavated material shall not be placed within 1.5 meters of the edge of the 

edge of the trench or half of the depth of trench whichever is more. All trenches and 

excavations shall be provided with necessary fencing and lighting.  

6. Every opening in the floor of a building or in a working platform is provided with 

suitable means to prevent the fall of persons or materials by providing suitable 

fencing or railing whose minimum height shall be one meter.  

7. No floor, roof or other part of the structure shall be so overloaded with debris or 

materials as to render it unsafe. 

8. Workers employed on mixing and handling material such as asphalt, cement mortar 

or concrete and lime mortar shall be provided with protective footwear and rubber 

hand gloves. 

9. Those engaged in welding works shall be provided with welder’s protective eye-

shields and gloves.  

10. (i) No paint containing lead products shall be used except in the form of paste or 

readymade paint.  

(ii) Suitable facemasks should be supplied for use by the workers when the paint is 

applied in the form of spray or surface having lead paint dry rubbed and scrapped.  

11. Overalls shall be supplied by the Contractor to the painters and adequate facilities 

shall be provided to enable the working painters to wash during the periods of 

cessation of work.  

12. Hoisting machines and tackles used in the works, including their attachments, 

anchorage and supports shall be in perfect working condition. 

13. The ropes used in hosting or lowering material or as means of supervision shall be 

of durable quality and adequate strength and free from defects.  

14. Additional safety net is to be providing to cover the external work and to avoid any 

injury to the occupants of the colony.  

15. All safety measures shall be taken at site during heavy M.S structure work to avoid 

any injury of any workers and damage of nearby buildings etc.   

Place:                            Signature of Tenderer with seal 

Date:                  Name & Address: 

                                                                        Phone no./Mobile no.                    

               E-mail id                                                          
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SPECIAL INSTRUCTIONS 

 

1. Time Allowed for carrying out the work: 75 days from the 10th day of issue of work 

order. If the contractor fails to complete the work within the specified period they/he 

shall be liable to pay LD at the rate of Rs 354/- per day subject to a maximum of 

10% of the contract amount for the entire work. The tenderer shall before 

commencing work prepare a detailed work program, which shall be approved by 

the Bank’s Engineer Laborers will not be allowed to stay at site. 

2. Contractor will have to make his own arrangement to hoist all the material, tools 

and plants etc. at the place of work as well as lowering down the same along with 

debris and salvaged material without causing any dust, nuisance, spillage and 

safety hazards. For this purpose, the contractor will have to get his scheme 

approved well in advance from the Bank and shall have to incorporate any changes 

suggested. No debris more than a truckload shall be allowed to be accumulated at 

site. 

3. The Contractor at his own cost will have to put up proper and sufficient hoarding 

screen and fence during the time as may be necessary for safety and convenience 

of the staff, occupants and visiting public and maintain the same in good condition 

during work and where necessary cause such hoarding of fence to be well lighted 

during the night to prevent accidents. Contractor will have to make good without 

any extra payment, any damage done during the work. The tenderers are 

requested in their own interest to inspect the site to assess the nature and quantum 

of work.  

4. Contractor shall not be allowed to store any of the debris material inside the 

building. Necessary arrangements shall be made in advance with the prior approval 

of Engineer-in-charge to transport all debris to ground by means of suitable chutes 

and stack the same wherever directed prior to carting away from the Banks 

premises.  

5. Work platforms erected shall be such as to facilitate safe working of workers and 

supervisors as also to support man, materials and debris on at least three to four 

levels simultaneously.  

6. Contractor shall, before start of the work shall submit his/their time schedule for 

various activities carried under the contract 

7. The contractor shall endeavor to keep dust and dirt noise/nuisance inside the 

building to minimum. Contractor shall also provide at his cost to clean area on day 

to day basis to keep dust free environment. 

8. The work of repairs is required to be carried out with ongoing occupancy. 

Contractor shall be required to give his best possible co-operation to offer minimum 

of inconvenience to the occupants to the extent possible.  

9. The contractor shall make his own arrangement for taping the available 

water/electricity and the usage of the same shall be optimum usage. 

 

Date: -                                                   Signature of the contractor with name & seal   

Place: -                                                  Address: 

                                                             Phone/Mobile no. 

                                                             E-mail id 
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MATERIALS, SPECIFICATIONS AND MODE OF MEASUREMENTS MATERIALS 

 

01. QUALITY 

All materials to be used for works shall be confirm to relevant BIS & best quality of their 

respective kinds as specified herein and shall be approved make and shall comply strictly 

with the tests prescribed hereinafter or, where tests are not laid down in list Specification, 

with the requirements of the latest edition of the relevant India standards approved by the 

Engineer, 

 

02. INSPECTION AND TESTING  

All materials before being incorporated in to the Works shall be subjected to inspection and 

testing as provided in the Conditions of Contract and elsewhere in the Specifications. The 

cost of all samples for all tests relevant Standards shall be deemed to be included in the 

Contract rates. No materials shall be used in the works unless they have first been 

approved by the Engineer or his representative. Manufacturer test certificate for the 

material concern shall accompany the lot of material supplied at site which may be sent for 

testing if required by the Bank’s engineer. 

 

03. SAMPLES 

Samples of all materials proposed to be used or incorporated in the works and to be 

supplied by the Contractor may be called for at any time by the Engineer or his 

Representative.  

 

04. INDEPENDENT TESTS. 

Independent tests and analysis of any of the materials may be made from time to time by 

a Testing House or analyst appointed by the Engineer/ Bank in order to check the supplier’s 

works tests and analysis. The procedure for the testing and acceptance criteria will be as 

stated in the respective I.S codes. The contractor shall at his own expenses supply and 

deliver to a Testing House or Analyst such materials as may be directed by the Engineer. 

Should the result of any test be unsatisfactory to the Engineer or his Representative, the 

materials represented will be rejected. The costs of all the tests shall be borne by the 

contractor.   

 

05. MODE OF MEASUREMENT  

Unless otherwise specified, mode of measurement shall be as per latest version of IS: 1200 
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LIST OF APPROVED MATERIALS 

 

1. All materials shall be of the 1st quality materials conforming to tender conditions. 

2. If the approved brands mentioned are not available, equivalent make as may be approved 

by the Bank / Bank’s Engineer only to be used on the work.  

3. Wherever contractor proposes to use equivalent makes (i.e. other than specified), the same 

shall be done after prior approval of the Bank / Bank’s Engineer. Any additional expenditure 

and time due to this shall be solely on contractor’s account and no claims whatsoever shall 

be entertained in this regard. 

4.  

Cement A.C.C, Ultra Tech, Ambuja, Birla, Dalmiya, Ramco 
or approved equivalent make. 

Ready mix plaster Walplast, Chemex, BASF, Pidilite, Fosroc, Roffe, 
Bal Endura, Ultratech, ACC  or any other approved 
equivalent. 

White Cement / White Cement 
based Putty  

Birla White, JK white or approved equivalent 
make.  

Primer and Paints Asian Paints, ICI Dulux, Nerolac, Berger or any 
other approved equivalent make 

Structural repairs chemical 
(Polymer Modified Mortar) 

M/s. Fosroc India Limited, M/s. Pidilite, M/s. MC 
Baushumie, M/s. STP, M/s. BASF, M/s. SIKA, 
M/s. Bal Endura or approved equivalent make. 

Water proofing compound Dr.FIXIT, BASF / PIDILITE / FOSROC / SIKA or 
any other approved equivalent make 

Barbed wire, Concertina coil 
/wire, MS Steel etc. 

Tata, Jindal, sail or any approved equivalent 

Crinkle FRP Sheet Everest, Aeron,Jairaj or any approved equivalent 
 

 
 
NOTE: All the materials should get approved from the “Bank’s Engineer” before 
using in the work. 
 
 
 
 
Place:                                                     Signature and seal of the Tenderer 
Date:           Name & address 
Phone/Mobile No. :                                    E-mail id: 
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Annexure -I 

PROFORMA OF BANK GUARANTEE FOR PERFORMANCE SECURITY DEPOSIT 

(NOT APPLICABLE) 

The Regional Director 

Reserve Bank of India, 

____________________ 

Madam/Sir, 

Miscellaneous civil and M.S fabrication repair of the compound at RBI Officers’ 
Quarters, Tardeo, Mumbai 
 
WHEREAS Reserve Bank of India, having its Central Office at Shahid Bhagat Singh Road, 

Mumbai, (hereinafter called “the RBI”) has awarded the Contract for the captioned project 

(hereinafter called the “Contract”) to M/S ____________________(Name of the 

Contractor) (hereinafter called “the said contractor” which expression shall include its 

successors and assigns). 

AND whereas the contractor is bound by the said Contract to submit to RBI a Performance 

Security for a total amount of Rs____________________ 

(Rupees______________________ __________________only) (Amount in figures and 

words) for the due fulfilment by the said contractor of the terms and conditions contained 

in the contract.  

We, _______________________(Name of the Bank),  (hereinafter called “the Bank”), at 

the request of M/s____________________, the contractor, do hereby undertake to pay to 

the RBI an amount not exceeding Rs __________________ as Performance Guarantee 

for due fulfilment of the terms and conditions of the contract. 

NOW THIS GUARANTEE WITNESSETH 

1. We ___________________(Name of the Bank) do hereby agree with and undertake 

to RBI, their Successors, Assigns that in the event of the RBI coming to the conclusion 

that the Contractor has not performed his obligation under the said condition of the 

contract or have committed a breach thereof, which conclusion shall be binding on us 

all as well as the said contractor; we shall on demand by the RBI, pay without demur 

to the RBI, a sum of Rs._____________ (Rupees ___________________only) or any 

lower amount that may be demanded by the RBI. Our guarantee shall be treated as 

equivalent to the Performance Guarantee Amount for the due performance of the 

obligations of the Contractor under the said Contract, provided, however, that our 

liability against such sum shall not exceed the sum of Rs.________________(Rupees 

_____________________________only). 

2. We also agree to undertake to and confirm that the sum not exceeding 

Rs.__________ (Rupees________________________ only) as aforesaid shall be 
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paid by us without any      demur or protest, merely on the demand from the RBI on 

receipt of a notice in writing stating that the amount is due to them and we shall not 

ask for any further proof or evidence and the notice from the RBI shall be conclusive 

and binding on us and shall not be questioned by us in any respect or manner 

whatsoever. The Bank shall pay to RBI any money so demanded not withstanding 

any dispute/disputes raised by the Contractor in any suit or proceedings pending 

before any court, Tribunal or Arbitrator/s relating thereto and the liability to pay the 

amount claimed by the RBI within a period of one week from the date of receipt of the 

notice as aforesaid.   

3. We confirm that our obligation to the RBI under this guarantee shall be independent 

of the agreement or agreements or other understanding between the RBI and the 

Contractor. 

4. This guarantee shall not be revoked by us without prior consent in writing of the RBI. 

 

We hereby further agree that- 

a) Any forbearance or commission on the part of the RBI in enforcing the conditions 

of the said agreement or in compliance with any of the terms and conditions 

stipulated in the said Contract and/or hereunder or granting of any time or showing 

of any indulgence by the RBI to the Contractor or any other matters in connection 

therewith shall not discharge us in any way and our obligation under this 

guarantee. This guarantee shall be discharged only by the performance by the 

Contractor of their obligations and in the event of their failure to do so, by payment 

by us of the sum not exceeding Rs._________________________  (Rupees 

_____________________________only)  

b) Our liability under these presents shall not exceed the sum of Rs. 

______________ (Rupees. 

_______________________________________only) 

c) Our liability under this agreement shall not be affected by any infirmity or 

irregularity on the part of our said constituents/clients or their obligations 

thereunder or by dissolution or change in the constitution of our said constituents. 

d) This guarantee shall remain in force upto ______________(60 days beyond the 

Defect liability period) provided that if so desired by the RBI, this guarantee shall 

be renewed for a further period as may be indicated by them on the same terms 

and conditions as contained herein. 

e) Our liability under these presents will terminate unless these presents are 

renewed as provided hereinabove on the _______________ or on the day when 

our said constituents comply with their obligations, as to which a certificate in 

writing by the RBI alone is the conclusive proof whichever date is later. Unless a 

claim or suit or action is filed against us within _______________ or any extended 

period, all the rights of the RBI against us under this guarantee shall be forfeited 

and we shall be released and discharged from all our obligations and liabilities 

hereunder. 

 

In witness whereof I/We of the Bank have signed and sealed this guarantee on 

the _____ day of __________________ (Month)(Year) being herewith duly 

authorised.    

 

For and on behalf of __________________________________ (Name of the 

Bank) 
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Signature of authorised Bank official 

Name: 

Designation: 

Stamp/Seal of the Bank 

Signed, sealed and delivered for and on behalf of the Bank by above named in 

the presence of: 

 

 

Witness 1 

 

Signature................................. 

 

Name...................................... 

 

Address.................................... 

 

 

(NB: This guarantee will require stamp duty as applicable in the state, where it is executed 

and shall be signed by the official whose signature and authority shall be verified). 
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RESERVE BANK OF INDIA 
ESTATE CELL, BYCULLA, MUMBAI 

 
Miscellaneous civil and M.S fabrication repair of the compound at RBI Officers’ 
Quarters, Tardeo, Mumbai 

 

PREAMBLE TO SCHEDULE OF QUANTITY 

 

1. The work is to be carried out in occupied premises and hence shall be executed 

with least disturbance to the occupants. All necessary measures shall be taken for 

keeping the surrounding area in hygienic condition.  

2. Contractors, before filling the tender, shall inspect the site to understand the nature, 

scope of the work and working space available with any constraints to have the 

acquaintance of the site. 

3. All safety measures while working at site shall be followed and all workmen shall be 

provided like safety belts, hand glows, helmets, etc.  

4. Materials should be properly and carefully stacked and secured to avoid any 

accident/incident at site. 

5. No debris shall be kept on the adjoining municipal foot path or within the premises 

of the colony and same shall be removed periodically to avoid stacking. Debris 

formed in the work shall be brought down, stacked in suitably only at location 

specified by Bank’s Engineer.  

6. All the materials to be used in the work shall be got approved in advance from 

Bank’s engineer. The copies of delivery chalans of the materials delivered on site 

shall be regularly submitted to the Bank’s Engineer.  

7. Final selection of the brand of materials will be done exclusively by the Bank. The 

contractors need to quote their rates considering the above approved. 

8. Full time experienced site supervisor shall be deputed at site for supervising the 

work. He will be responsible for maintaining daily progress report, consumption of 

material register, labour report, safety etc. as directed by the Bank’s Engineer.  

9. During execution of the work, if any damages, so occurred to the Bank’s property 

same shall be got done good without any extra charges to the Bank. Failing to 

comply with this condition, same will be got done by Bank at the risk and cost of the 

contractors.  
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10.  After completion of the work, the entire area shall be cleaned/ cleared properly to 

the satisfaction of Bank’s engineer and no debris, etc. shall be left behind. If, not 

done so, then Bank will get it done at the firm’s risk and cost. 

11. The quoted rates shall be exclusive of GST. The applicable GST percentage, as 

per the Govt. of India (GOI) extant rules/regulations, shall be added at the end of 

the tender amount. 

12. All materials for the work shall be fire rated as per CFO / PWD / government / local 

bodies / salutatory authorities, or of any other authority’s norms as applicable. 

13. All wooden members, Veneer, plywood, E- board, gypsum board etc should be fire, 

termite and borer proof. 

14. All M. S. Frame works, brackets etc for the works shall be rust free, and treated with 

anti-corrosive treatment. 

15. The work is to be carried out at approx. 7.0m height. The quoted rates shall be 

inclusive of strong scaffolding as per site conditions. 

 

 

Place:                                                     Signature and seal of the Tenderer 

Date:           Name & address 

Phone/Mobile No. :                                    E-mail id: 
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Proforma for Undertaking I Declaration / Certificate by the Bidder regarding 
country Sharing land border with India 

(To be submitted by bidders on their letter head duly sealed and signed by the 
authorized signatory) 
 
To,  
……………. 
 
Reserve Bank of India 
 
…………….. 
 
Name of Work:  
 
 

I/ We...........................................(Name and address, including Country of 

location of bidder) have read and understood the contents of the Office 

Memorandum (OM)F. No.6/18/2019-PPD dated July 23, 2020 and its 

subsequent orders / revision issued by Public Procurement Division, 

Department of Expenditure, Ministry of Finance, Government of India 

regarding the restrictions on procurement from a bidder of a country 

which shares a land border with India. 

 

2. I/We certify that .................. (Name of the bidder) 
 

i. Is not from a country sharing landborder with India,or 

ii. Is from a country sharing landborder with India and has been 

registered with the Competent Authority, the certificate of which 

is enclosed,or 

iii. Is from a country sharing land border with India where 

Government of India has extended lines of credit,or 

iv. Is from a country sharing landborder with India where 

Government of India is engaged in development projects. 

(Strike out whichever of the above is not applicable). 
 
 

3. I/We further certify that  ............................... (Name of bidder) 

fulfils  all requirements in this regard and is eligible to be 

considered under the provision of the above referred 

OfficeMemorandum and its subsequent orders / revision. I/We 

also undertake that even in case of contracts where we are 

permitted by the Bank /RBI to sub-contract 
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I/we ......................................................................................................... (Na

me of bidder)  will not sub-contract any work to a contractor from 

country(ies) sharing land border with India, unless such contractor 

fulfils all the requirements contained in the above referred office 

memorandum/ order. 

4. l/ We know and understand that, if this Undertaking / Declaration / 

Certificate submitted by us is found to be false, the Bank shall be free to 

reject / terminate our tender / Work Order andthat the Bank shall also be 

free to initiate any legal action in accordance with law including forfeiting 

of Performance Bank Guarantee / Security Deposit and / or debarring us 

from participating in tenders invited by the Bank in future. 

 

 

   Signature and name of the authorized signatory of the Bidder 

 

With rubber stamp 

 

Place: 

 

Date: 
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Grounds for debarment of firms from bidding: 
 
A bidder is liable for debarment/ disqualification from bidding on the following grounds: 
 
1. If it is determined that the bidder has committed the following acts or omissions in 
contravention 
of the code of integrity: 
 
(i)  
 

a. making offer, solicitation or acceptance of bribe, reward or gift or any material 

benefit, either directly or indirectly, in exchange for an unfair advantage in the 

procurement process or to otherwise influence the procurement process. 

b. any omission or misrepresentation that may mislead or attempt to mislead so that 

financial or other benefit may be obtained or an obligation avoided. 

c. any collusion, bid rigging or anticompetitive behavior that may impair the 

transparency, fairness and the progress of the procurement process. 

d. improper use of information provided by the procuring entity to the bidder with an 

intent to gain unfair advantage in the procurement process or for personal gain. 

e. any financial or business transactions between the bidder and any official of the 

procuring entity related to tender or execution process of contract: which can affect 

the decision of the procuring entity directly or indirectly. 

f. any coercion or any threat to impair or harm, directly or indirectly, any party or its 

property to influence the procurement process. 

g. obstruction of any investigation or auditing of a procurement process. 

h. m_aking false declaration or providing false information for participation in a 

tender process or to secure a contract; 

i. failed to disclose conflict of interest. 

j. failed to disclose any previous transgressions made in respect of the provisions 

of subclause (i) with any public institution/ entity in India or any other country during 

the last three years or of being debarred by any public procuring institution/ entity. 

2. For any actions or omissions by the bidder other than violation of code of integrity, 
which in the opinion of the Bank warrants debarment, for the reasons like supply of sub-
standard material, non-supply of material, abandonment of works, sub-standard quality of 
works, failure to abide terms of the tender etc. 
 
3. If the bidder has been convicted of an offence- (a) under the Prevention of Corruption 
Act, 1988; or (b) the Indian Penal Code or any other law for the time being in force, for 
causing any loss of life or property or causing a threat to public health as part of 
execution of a public procurement contract. 
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Undertaking for declaration of debarment by public institution(s): . 
{To be submitted by the tenderer on their letterhead) 

 
 
Name of Work: ... .. ........ .. .... .... .... . 

 

 

1. I/We .... .. ....... .. .................... (Name of the bidder) declares that: 

 

a) I/we or any of our allied firm* is/ are not debarred/ suspended/ blacklisted by any public 

institution / entity in India or any other country as on ... ....... .... (last date of submission of 

bid) . 

 

b) I/ We or any of our allied firm* have not made any transgression in respect of the code 

of integrity (as mentioned in the tender) with any public institution / entity in India or any 

other country in last three years as on .. ..... .......... . (last date of submission of bid). 

 

c) we will inform the Bank in writing, in case, I/we or any of our allied firm• is/are 

debarred/ suspended/ blacklisted by any public institution/ entity in India or any other 

country on or before award of work for the captioned work. 

 

 

2. I/We ...... ...... ... ........... ........ . (Name of the bidder) declare that I/we or our allied firm* 

... .... .......... .. ........ (Name of the allied firm(s)) is/ are debarred / suspended / blacklisted 

by .. .. .. ...... .......... ........ (Name and address of public institution in India or any other 

country) and the same effective upto ............. (date). A copy of such letter is attached for 

your information and record. 

 
 
(seal and signature of the bidder) 
 
Date 
 
Place 
 
 
(Note: strike out one of the above two declarations which is not applicable) 
*Allied firm: A firm would be termed as "allied firm" if the management is common, or 
substantial or 
majority shares are owned by the banned/ suspended firm and by virtue of this it has a 
controlling 

voice. Further all successor firms will also be considered as allied firms 

  



Page no 57 of 63 

 

 
 
 
 

 
RESERVE BANK OF INDIA 

ESTATE CELL, MUMBAI 
 
 

Name of Work: Miscellaneous civil and M.S fabrication repair of the compound at 
RBI Officers’ Quarters, Tardeo, Mumbai 
 

SCHEDULE OF QUANTITY 
 
 

Estate Cell, Byculla, Mumbai 

Miscellaneous civil and M.S fabrication repair of the compound at RBI officers’ 

Quarters, Tardeo , Mumbai. 

SCHEDULE OF QUANTITY 

Sr 

No 

Description of Item Quantity Unit 

1 Ready Mix Plaster: 25 Sqm 

Providing and applying average 12 mm to 20 mm thick 

ready mix cement plaster of approved make on damaged  

walls/beam/column  by carefully chipping & removal of 

damaged plaster from column, beams and walls & 

redoing it (Removing & redoing plaster) Identifying loose 

plaster by tapping and carefully, breaking and removing 

damaged plaster by chiselling including any other 

finishing layer including removing loose material etc. at 

any / all level with help of small chisel and hammer 

weighing not more than 5 pounds and as directed etc. all 

complete. The quoted rate shall include for surface 

preparation, cost all materials, labour, tools & plants, 

scaffolding, curing, disposing off the debris from the 

colony premises including proper covering/protecting of 

all plumbing, carpentry & electrical fittings/fixtures, 

furniture, etc and cleaning of the area/floor, glass panes, 

etc. all complete as directed by Bank’s Engineer. 

2 Brick Work (1:6 CM) 3 Cum 
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Brick work with common burnt clay F.P.S. (non modular) 

bricks of class designation 7.5 in superstructure above 

plinth level up to same level of existing  height in all 

shapes and sizes in C:M 1: 6 .The quoted rate shall 

include for dismantling of existing damaged /tilting wall, 

surface preparation, cost all materials, labour, tools & 

plants, scaffolding, curing, disposing off the debris from 

the colony premises including proper covering/protecting 

of all plumbing, carpentry & electrical fittings/fixtures, etc 

and cleaning of the area/floor, etc. all complete as 

directed. The rate shall include necessary scaffolding, 

etc as dircted by Bank's Engineer. (wherever required) 

3 Structural repairs to RCC members: 10 Sqm 

Carefully chipping of unsound/weak concrete material 

including cement mortar plastering from RCC members 

such as slabs, beams, columns, lintels, etc. with manual 

Chisel and/ or by standard power driven percussion type 

or of approved make including tapering of all edges, 

making square shoulders of cavities, cleaning the 

exposed concrete surface and reinforcement with wire 

brushes etc. and disposing of debris from the colony 

premises including all lead and lifts, etc complete and as 

directed.  

a) Removal of rust on steel reinforcement: Providing & 

applying rust remover of approved make to clean 

reinforcement bars & allowing it to react for specified time 

and cleaning the reinforcement of total rust by tapping or 

using mechanical wire brush around the reinforcement 

bars to give it a totally rust free finished steel surface 

using suitable tools and equipment, etc. all complete and 

as directed by the Bank's Engineer.   

  b) Passivator coat on steel reinforcement: Providing and 

applying one component, Polymer modified, 

cementitious anti-corrosive primer of approved make 

(having the technical parameters mentioned in material 

specifications) formulated to provide dual protection of a 

polymeric barrier and an integral corrosion-inhibiting 

system, to the existing steel and additional steel 

reinforcement provided before patching of damaged 

areas, using suitable tools and equipment inclusive of 

material, manpower and equipment, etc. all complete as 

directed. (Mode of measurement: concrete surface area 

with exposed reinforcement).  
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  c) Bond coat on old concrete surfaces: Providing and 

applying bond coat of approved make on exposed 

concrete surface by mixing high dispersion SBR latex like 

Master Emaco SBR2 of BASF or Nitobond SBR (Latex) 

of Fosroc with white cement in the ratio of 2:3, all 

complete as per the manufacturer's specification. The 

mixing should be done to a lump free consistency for 

bond coat and screed mortar to be applied once the bond 

coat is tacky. 

    

  (d) Polymer Modified Mortar (PMM) 20-25 mm thick:-

Providing and repairing the damaged concrete portion 

with single component, fibre reinforced, duel shrinkage-

compensated, thixotropic, cementitious patch repair 

mortar of approved make (having the technical 

parameters mentioned in material specifications) 

capable of applying 20-25  mm thick in single layer 

initially by hand and finishing with trowel carefully 

compacting the same around the rebars and finishing to 

bring it in line with existing concrete surface with an 

average thickness of 20-25 mm inclusive of manpower, 

material, etc. all complete.  

    

  Note: The Contractor should ensure that all stages (a to 

d) of structural repair works are executed as per the 

direction of the Bank's Engineer.  The quoted rate should 

include for the cost all materials, labour, tools & plants, 

scaffolding, disposing off the debris from the colony 

premises including proper covering/protecting of all 

plumbing, carpentry & electrical fittings/fixtures, furniture, 

etc and cleaning of the area/floor, glass panes, etc. all 

complete as directed.  

    

4 Mild steel fabrication work for Raising compound 

wall Height up to 3.6 meter and other miscellaneous 

repair work. 

2500 kg 

Providing, cutting, welding and fixing in position new MS. 

angles (50x50x6mm)/posts of U- shape to support the 

concertina coil and barbed wires with base plate of 

required size to strengthen the fencing placed at required 

distance apart as per existing structure. MS. angle base 

plate shall be properly fixed on existing compound wall 

by grouting 450 mm in c.c. 1:1.5:3 at compound wall top 

including shuttering etc. or by using anchor fasters as per 

site requirement and instruction of Bank’s engineer.  

Additional support, of 50x50x6mm MS. angle to required 

panels by grouting at ground level with all the necessary 

civil work such as make pocket (0.5x0.5x0.5 approx. at 

ground, c.c. 1:1.5:3 with hold fast at bottom and 
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additional horizontal support from wall/ MS frame. The 

steel shall be of ISI marked approved make Tata, Jindal 

or equivalent/approved by Bank’s engineer etc. Providing 

and applying two or more coats of 1st quality synthetic 

enamel paint over a coat of zinc chromate primer. The 

rate shall also incl. labours, tools, plants, lead, lift, 

scaffolding, transport, safety devices etc. as required, 

electrodes to the extent required for welding etc. 

complete. 

Note: Plain cement concrete (PCC) and Brickwork 

will be measured separately in items 5 & 2, 

respectively. 

5 Plain Cement Concrete (PCC 1:1.5:3) 2.00 Cum 

   Providing and laying in position required thickness plain 

cement concrete (PCC), excluding the reinforcement in 

the proportion 1:1.5:3 (1 cement: 1.5 coarse sand : 3 

graded stone aggregate 20 mm nominal size) over the 

compacted surface in required   manner. The rate shall 

include dismantling & disposing of old damaged 

concrete, pumping concrete to the laying, curing, and 

carriage site for all leads; lift height centring, shuttering, 

and finishing are necessary, such as scaffolding, etc. at 

the base of compound wall & wherever required as 

directed by Bank's Engineer. 

6 Removing old, damaged barbed wire and providing 

and fixing new G.I barbed wire. 

150 Rmt 

Removing old, damaged barbed wire and providing and 

fixing new twisted G.I barbed wire Fencing with angle iron 

posts placed at the required distance (0.2 m spacing 

should be maintained between two adjacent wires) 

embedded in cement concrete blocks, every of barbed 

wire weighing 12.3 kg per 100 m (minimum), between the 

two posts fitted and fixed with G.I. staples, turn buckles 

etc. complete. Payment is to be made per metre for the 

total length of barbed wire used. The rate shall include 

the necessary scaffolding, as well as the removal and 

reinstallation of the existing view cutter using new bolts, 

screws, clamps, etc., as directed by Bank's Engineer 

7 EXTERNAL PAINTING 800  Sqm  
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Providing and applying 2 or more coats of 100 % Acrylic 

emulsion elastomeric (stretchable) external  variety 

decorative paint over a coat of a waterproofing 

priming/base coat of approved make out of the given 

brands and varieties of paint in combination of 1 primer 

coat and 2 or more coats waterproof decorative paint all 

as per the technical specifications of manufacturer and 

following general activities all as per the directions and 

instructions of Bank's Engineer:(on both inside/outside of 

compound wall). 

  a) Surface Preparation     

  i)Thoroughly cleaning the exposed surface with water. 

ii) Treating all the surface cracks by opening the same in 

"V" groove shape by mechanical means. Providing and 

filling the cracks up to 5 mm width with approved make 

acrylic base crack filler.  

iii) Sealing the cracks which are more than 5 mm and also 

all the separation gaps of window jambs lining of granite 

& plastered surface with approved make mortar. 

    

  b) Priming / base waterproofing coat     

  Providing and applying a priming or base coat of specific 

waterproof variety of approved  brand over the prepared 

surface all as per the manufacturer’s specifications. 

    

  c) Two or more coats of decorative external 100% 

elastomeric variety paint in top coat 

    

  Providing and applying two or more coats of decorative 

exterior variety 100% elastomeric paint in combination of 

two or more shades in lighter and darker shades as 

approved over the base coat all as per the 

manufacturer’s specifications etc. Completely done in 

workmanlike manner and as per manufacturer’s 

specifications and as per the instructions of Bank's 

engineer 

    

  Note: The rate shall include the necessary scaffolding, as 

well as the removal and reinstallation of the existing view 

cutter using new bolts, screws, clamps, etc. as required. 

    

8 Synthetic Enamel Paint on Metal Fencing Grills 

/wood surfaces  

250  Sqm  
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Providing and applying two or more coats of 1st quality 

synthetic enamel paint of glossy finish and approved 

manufacture and shade over a coat of, metal primer 

,wood primer, including scrapping the existing surface, 

applying putty all over sand papering the surface to make 

it smooth etc to metal grills, angles, fencing etc. all 

complete as directed by Bank's Engineer. The rate shall 

include the necessary scaffolding, as well as the removal 

and reinstallation of the existing view cutter using new 

bolts, screws, clamps, etc. as required as directed by 

Bank's Engineer. 

9 Concertina coil 200 Rmt 

  Providing and fixing concertina coil fencing with punched 

tape concertina coil 450mm dia., 8 meter openable 

length with make of TATA, JINDAL, etc. having 50 nos. 

rounds per 8 meter length, spring core wire fixing the 

same with U-shaped m.s. angle   including painting and 

primer placed  apart with four horizontal concertina wire 

with sharp blades of wire (to be fixed on m.s. U-shape 

bracket on fencing) stud tied with G.I. staples and G.I. 

clips etc. hardware to retain horizontal all complete as 

directed by Bank's Engineer  

    

10 Rebate for Taking out scrap material for item no 4 & 

6   

1 -

Job/LS 

  Rebate for taking away entire dismantled old chain link 

fencing panels with M. S. angle, concertina coil, barbed 

wires etc. The scope of the item inclusive of carefully 

dismantling and removing the existing fencing along with 

vertical support of M.S. angle (keeping lap length for 

taking support to new fencing, if required) over the 

compound wall, shifting and stacking the same as 

directed including rebate for taking away old material, 

making good damages done to compound wall while 

removing etc. complete as directed by the Bank's 

Engineer. 

    

11 Crinkle FRP sheet for vision barrier 200 Sqm 

Providing and installing   2.5-3.0 mm thick crinkled FRP 

sheet view barrier above the compound wall. This will 

include all necessary supports, fittings, and fixtures such 

as clamps, washers, MS bolts, and nuts, along with 

required scaffolding and labor, tailored to meet the needs 

of the site as directed by the Bank’s Engineer.  
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  Note -Rate shall be inclusive of the scaffolding up to 

6-meter height for all work, no extra claims will be 

entrained for that. 

    

  Add SGST (9%) 

  Add CGST (9%) 

 
 

 

Place:  
                                                                                            Signature of contractor with 
seal. 
Date: 

 


	nit-689-eng
	TenderDoc

