
भारतीय �रज़वर् बैंक
RESERVE BANK OF INDIA   

www.rbi.org.in 

NOTICE INVITING TENDER 

Electrical Works in Relation to Renovation of 
Backside Passage Corridors at Office Building, RBI, Kochi 

The Reserve Bank of India, Kochi, invites a two-part tender by e-tender mode for the ‘Electrical 
Works in Relation to Renovation of Backside Passage Corridors at Office Building, RBI, Kochi’. 
The tendering would be done through the e-tendering portal of MSTC Ltd. 
(http://mstcecommerce.com/eprochome/rbi). All interested firms (empaneled under the relevant 
category of works at RBI, Kochi), must register themselves with MSTC Ltd. through the above-
mentioned website to participate in the tendering process. The schedule of the e-Tender is as follows. 

a. E-Tender no. RBI/Kochi Regional Office/estate/17/25-26/ET/879 
b. Name of Work Electrical Works in Relation to Renovation of 

Backside Passage Corridors at Office Building, RBI, 
Kochi. 

c. Estimated cost ₹8,13,000/- (incl. of GST) 
d. Mode of Tender e-Procurement System (Technical and Commercial

Bid (part-I) and Price Bid (part-II)) through MSTC
portal;
(https://www.mstcecommerce.com/eprochome/rbi)

e. Date & time from which NIT and tender can 
be viewed/downloaded. 

January 20, 2026, after 15:00 hrs. 

f. Earnest Money Deposit (EMD) Not required. 
g. Date, time, and venue of pre-bid meeting 

(offline) 
January 22, 2026, at 15:00 hrs at Office Building, 
Reserve Bank of India, Kochi. 

h. Bidding start date for Price Bid at website; 
http://mstcecommerce.com/eprochome/rbi 

January 23, 2026, at 15:00 hrs. 

i. Date of closing of online e-Tender for 
submission of Price Bid  

January 28, 2026 at 14:00 hrs. 

k. Date & time for opening of Price Bid January 28, 2026 at 15:00 hrs. 
l. Transaction Fee Amount as advised by M/s MSTC Ltd. 

m. Time allowed for completion of work 30 days from the date of work order / intimation 
from the Bank 

Amendments / Corrigendum to the tender, if any, issued in future will only be notified on the RBI Website 
and MSTC Website as given above and will not be informed separately through emails. 
Note: This notice is being published for information only and is not an open invitation to quote in this 
limited tender. Participation in this tender is by invitation only and is limited to the empaneled contractors. 
Unsolicited offers are liable to be ignored. However, contractors who desire to participate in such tenders 
in future may apply for enlistment with RBI as per procedure. 

(Pramod Kumar) 
General Manager (O-i-C) 

Reserve Bank of India, Kochi 
January 20, 2026 

https://www.mstcecommerce.com/eprochome/rbi
https://www.mstcecommerce.com/eprochome/rbi
https://www.mstcecommerce.com/eprochome/rbi
https://rbi.org.in/en/web/rbi/


 
भारतीय  �रज़वर् बैंक 

RESERVE BANK OF INDIA 
KOCHI 

(केवल ई-िनिवदा e-Tendering only) 

िनिवदा द�ावेज Tender Document 

(To be submitted via MSTC portal only) 

 
Electrical Works in Relation to Renovation of 

Backside Passage Corridors at Office Building, RBI, Kochi 

E-Tender no. RBI/Kochi Regional Office/estate/17/25-26/ET/879 

Part-I 
(Technical and Commercial Bid) 

 
Name of the tenderer: _________________________________________________________ 
Address: _________________________________________________________

_________________________________________________________
_________________________________________________________ 

E-mail ID: _________________________________________________________ 
Contact no.: _________________________________________________________ 

 
Due date and time for submission of e-Tender: January 28, 2026, at 14:00 hrs. 

Date of opening of price bid of e-Tender: January 28, 2026, at 15:00 hrs. 

 
This document is the property of the Reserve Bank of India (RBI). It may not be copied, distributed, 
or recorded on any medium, electronic, or otherwise, without the RBI’s written permission thereof, 
except for the purpose of responding to RBI for the said purpose. The use of the contents of this 
document, even by the authorized personnel / agencies for any purpose other than the purpose 
specified herein, is prohibited, and shall amount to copyright violation and thus, shall be punishable 
under the Indian Law. 
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भारतीय �रज़वर् बैंक 
RESERVE BANK OF INDIA 

_________________________________               _________________________________ 
www.rbi.org.in 

Electrical Works in Relation to Renovation of 
Backside Passage Corridors at Office Building, RBI, Kochi 

The Reserve Bank of India, Kochi, invites a two-part tender by e-tender mode for the ‘Electrical 
Works in Relation to Renovation of Backside Passage Corridors at Office Building, RBI, Kochi’. 
The tendering would be done through the e-tendering portal of MSTC Ltd. 
(http://mstcecommerce.com/eprochome/rbi). All interested firms (empaneled under the relevant 
category of works at RBI, Kochi), must register themselves with MSTC Ltd. through the above-
mentioned website to participate in the tendering process. The schedule of the e-Tender is as follows. 

a. E-Tender no. RBI/Kochi Regional Office/estate/17/25-
26/ET/879 

b. Name of Work Electrical Works in Relation to Renovation of 
Backside Passage Corridors at Office Building, 
RBI, Kochi. 

c. Estimated cost ₹8,13,000/- (incl. of GST) 
d. Mode of Tender e-Procurement System (Technical and 

Commercial Bid (part-I) and Price Bid (part-II)) 
through MSTC portal; 
(https://www.mstcecommerce.com/eprochome/rbi) 

e. Date & time from which NIT and tender can 
be viewed/downloaded. 

January 20, 2026, after 15:00 hrs. 

f. Earnest Money Deposit (EMD) Not required. 
g. Date, time, and venue of pre-bid meeting 

(offline) 
January 22, 2026, at 15:00 hrs., at Office 
Building, Reserve Bank of India, Kochi. 

h. Bidding start date for Price Bid at website; 
http://mstcecommerce.com/eprochome/rbi 

January 23, 2026, at 15.00 hrs 

i. Date of closing of online e-Tender for 
submission of Price Bid  

January 28, 2026, at 14:00 hrs. 

k. Date & time for opening of Price Bid January 28, 2026, at 15:00 hrs 
l. Transaction Fee Amount as advised by M/s MSTC Ltd. 

m. Time allowed for completion of work 30 days from the date of work order / intimation 
from the Bank 

Amendments / Corrigendum to the tender, if any, issued in future will only be notified on the RBI 

Website and MSTC Website as given above and will not be informed separately through emails. 

Note: This notice is being published for information only and is not an open invitation to quote in this 

http://www.rbi.org.in/
https://www.mstcecommerce.com/eprochome/rbi
https://www.mstcecommerce.com/eprochome/rbi
https://rbi.org.in/en/web/rbi/
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limited tender. Participation in this tender is by invitation only and is limited to the empaneled 

contractors. Unsolicited offers are liable to be ignored. However, contractors who desire to participate 

in such tenders in future may apply for enlistment with RBI as per procedure. 

                                                                                                                     (Pramod Kumar)  
                                                                                             General Manager (O-i-C) 
                                                                                      Reserve Bank of India, Kochi 
                                                                                                         January 20, 2026 
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DISCLAIMER 

The Reserve Bank of India (RBI), Estate Section, Kochi, has prepared this document to give 
background information on the work to the interested parties. While the RBI has taken due care in the 
preparation of the information contained herein and believe it to be in order, neither the RBI, nor any 
of its authorities or any of their respective officers, employees, give any warranty or make any 
representations, express or implied as to the completeness or accuracy of the information contained 
in this document or any information which may be provided in association with it. 

The information is not intended to be exhaustive. Interested parties are required to make their own 
inquiries and respondents will be required to confirm in writing that they have done so, and they do 
not rely only on the information provided by the RBI in submitting the Tender. The information is 
provided on the basis that it is non-binding on the RBI or any of its authorities or agencies or any of 
their respective officers, employees, agents, or advisors. 

The RBI reserves the right not to proceed with the work or to change the configuration of the work, to 
alter the timetable reflected in this document or to change the process or procedure to be applied. It 
also reserves the right to decline to discuss the matter further with any party expressing interest. 

No reimbursement of cost of any type will be paid to persons or entities expressing interest. Any 
amendments / corrigendum to the tender, if any, issued in future will only be notified on the RBI 
Website and MSTC Website and will not be published in the newspaper. 
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Important instructions for E-procurement 

Bidders are requested to read the terms & conditions of this application before submitting your online 
application. 

1 

Process of e-tender: 
A) Registration:

The process involves vendor’s registration with MSTC E-procurement portal which is free of 
cost. Only after registration, the vendor(s) can submit his/their bids electronically. Electronic 
Bidding for submission of Technical Bid as well as Commercial Bid will be done over the 
internet. The Vendor should possess Class III signing type digital certificate. Vendors are to 
make their own arrangement for bidding from a P.C. connected with Internet. MSTC is not 
responsible for making such arrangement. (Bids will not be recorded without Digital 
Signature). 
SPECIAL NOTE: THE TECHNICAL BID AND THE COMMERCIAL BID HAS TO BE 
SUBMITTED ON-LINE AT www.mstcecommerce.com/eprocn/ (version 3) 
1. Vendors are required to register themselves online with www.mstcecommerce.com/eprocn

Register as Vendor -- Filling up details and creating own user id and password Submit.
For further details, go to Download Guide / Video / Registration

2. Vendors will receive a system generated mail confirming their registration in their e-mail
which has been provided during filling the registration form. In case of any clarification,
vendors may contact RBI / MSTC before the scheduled time of the e- tender.

Contact person (MSTC Ltd.): 
1. HO Central Help Desk: (For vendors), helpdeskho@mstcindia.in, Ph: 07969066600

Please mention "HO Helpdesk" as subject while sending emails) Availability-9:30 AM
to 5:00 PM on all working days for all technical issues e-tenders, System settings etc.

2. Contact person (MSTC)
Please visit www.mstcindia.co.in/content/Contact.aspx and update your Regional
Office accordingly.

Contact person (RBI, Kochi): 
1. Shri. Rishu V. Singh (AM-Tech.) 9867720817 (rishuvsingh@rbi.org.in)
2. Smt. Nithin Nag (Mgr.- Prem.) 9597364319 (nithinnag@rbi.org.in)
3. Smt Vineetha V. (AM- Prem.) 9747207776 (vvineetha@rbi.org.in)
4. Shri. Akhileshkanth S. S. (JE (Elec.)) –8281258592 (akhileshkanthss@rbi.org.in)

B) System Requirement:
For details, vendor may refer to the DOWNLOAD SYSTEM SETTING GUIDE available 
https://www.mstcecommerce.com/eprocn/ 

2 

Special Note towards Transaction fee: 
The vendors shall pay the transaction fee using “Transaction Fee Payment” Link against the 
specific tender in the “Bid Floor”/through the “Pay Transaction fee” in “Event catalogue” through 
their login. Service Provider / Contractor / Vendor shall have the facility of making the payment 
either through NEFT or Online Payment. On selecting NEFT, Service Provider / Contractor / 
Vendor shall generate a challan by filling up a form. Service Provider / Contractor / Vendor 
shall remit the transaction fee amount as per the details printed on the challan without making 
change in the same. On selecting Online Payment, Service Provider / Contractor / Vendor shall 
have the provision of making payment using its Credit / Debit Card / Net Banking. Once the 
payment gets credited to MSTC’s designated bank account, the transaction fee shall be auto 

http://www.mstcecommerce.com/eprocn/
http://www.mstcecommerce.com/eprocn
mailto:helpdeskho@mstcindia.in
http://www.mstcindia.co.in/content/Contact.aspx
mailto:rishuvsingh@rbi.org.in
mailto:nithinnag@rbi.org.in
mailto:vvineetha@rbi.org.in
mailto:akhileshkanthss@rbi.org.in
https://www.mstcecommerce.com/eprocn/
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authorized. 
Transaction fee is non-refundable. A vendor will not have the access to online e-tender 
without making the payment towards transaction fee. 
Note: 
• Bidders are advised to remit the transaction fee well in advance before the closing time 

of the event to give themselves sufficient time to submit the bid. 
• Information about tenders / corrigendum uploaded shall be sent by email only during the 

process till finalization of tender. Hence the vendors are required to ensure that their e-
mail ID provided is valid and updated at the time of registration of vendor with MSTC. 
Vendors are also requested to ensure validity of their class III signing and encryption type 
of DSC (Digital Signature Certificate). 

• E-tender cannot be accessed after the due date and time mentioned in NIT. 

3 

Bidding in e-tender: 
Vendors are instructed to use Upload Documents link in My menu to upload documents in 
document library. Multiple documents can be uploaded. Maximum size of single document 
for upload is 5 MB. 
Once documents are uploaded in the library, vendors can attach documents through Attach 
Document link against the particular e-tender. Please note that if the documents are not 
attached to any e-tender, the same cannot be downloaded by RBI and it will be deemed that 
the vendor has not submitted the documents. For further assistance please follow instructions 
of vendor guide. 
a) Bidder(s) need to submit necessary EMD, E-tender fees (If ANY) and Transaction fee 

separately for the e-tender. Transaction fees if any are non-refundable. No interest will 
be paid on EMD. EMD of the unsuccessful bidder(s) will be refunded by RBI.  

b) The process involves Electronic Bidding for submission of Techno Commercial Bid as 
well as Price Bid. 

The bidder(s) who have submitted the above fees can only submit their Techno Commercial 
Bids and Price Bid through internet in MSTC website www.mstcecommerce.com → e-
procurement → New Common Portal → Bid Floor Manager→ live event →Selection of 
the live event→ Transaction fee→ Common terms→ Attach Documents→ Price Bid.  

Please Note: The vendor after successful remittance of the transaction fees and EMD 
details, will get the attach documents and common terms tab enabled in their login. Post 
successful completion of this step, the vendors will be allowed to save the lot specific 
terms and submit their price bid against the lot through the portal or download and 
upload the excel file for submitting price bids. In case the attach documents and/or 
saving common terms, step is unsuccessful, the tabs for saving lot specific terms and 
submitting price bid would be disabled. The status of whether the same is 
successful/pending would be displayed in the bid status button. 

c) First the vendor needs to fill up the Commercial specification if any and save it. Then the 
vendor should fill up the Techno-commercial bid. After filling the Techno-Commercial 
Bid, bidder should click ‘save’ for recording their Techno-Commercial bid. Once the 
same is done, the Price Bid link becomes active and the same has to be filled up and 
then bidder should click on “save” to record their price bid. Then once both the Techno-
Commercial bid & price bid has been saved, the bidder can click on the “Final 
Submission” button to register their bid 

NOTE: - After clicking the final submission “Delete bid” option would be shown. If the vendor 
wants to delete the bid after final submission and re submit the bid, then he/she should 

http://www.mstcecommerce.com/
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click delete bid and resubmit the same and again click final submission. 
d) In all cases, bidder should use their own ID and Password along with Digital Signature 

at the time of submission of their bid. 
e) During the entire e-tender process, the bidders will remain completely anonymous to 

one another and to everybody else. 
f) The e-tender floor shall remain open from the pre-announced date & time and for as 

much duration as mentioned above. 
g) All electronic bids submitted during the e-tender process shall be legally binding on the 

bidder. Any bid will be considered as the valid bid offered by that bidder and acceptance 
of the same by the Buyer will form a binding contract between Buyer and the Bidder for 
execution of supply/work. Such successful tenderer shall be called hereafter 
SUPPLIER/CONTRACTOR. 

h) It is mandatory that all the bids are submitted with class III signing and encryption type 
of digital signature certificate otherwise the same will not be accepted by the system.  

i) Buyer reserves the right to cancel or reject or accept or withdraw or extend the tender 
in full or part without assigning any reason thereof.  

j) No deviation of the terms and conditions of the e-tender document is acceptable. 
Submission of bid in the e-tender floor by any bidder confirms his acceptance of terms 
& conditions for the e-tender. 

k) Unit of Measure (UOM) is indicated in the e-tender Floor. Rate to be quoted should be 
in Indian Rupee as per UOM indicated in the e-tender floor/tender document. 
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Section-I- Form of Tender 

Place:    
Date:    

Shri. Pramod Kumar 
General Manager (Officer in Charge) 
Reserve Bank of India, Kochi 

Dear Sir, 

We have carefully examined the specifications, designs and schedule of quantities relating to the 
works specified in the memorandum hereinafter set out and have visited and examined the installation 
site of the works specified in the said memorandum and have acquired the requisite information 
relating thereto as affecting the tender. We hereby offer to execute the works specified in the said 
memorandum within the time specified in the said memorandum at the rates mentioned in the 
attached schedule of quantities and in accordance in all respects with specifications, designs and 
instructions in writing referred to in articles of agreement, general instructions to the tenderers and 
special conditions, conditions hereinbefore referred to, specifications, schedule of works, data sheet 
and schedule of quantities and with such materials as are provided for, by and in all other respects, 
in accordance with such conditions so far as they may be applicable. 

Memorandum 

(a) Name of Work 
Electrical Works in Relation to Renovation of 
Backside Passage Corridors at Office Building, RBI, 
Kochi. 

(b) Estimated Cost ₹ 8,13,000/- (incl. of GST) 
(c) Mode of Payment As per section-II-para-21.0 of part-I of the tender. 
(d) Earnest Money Deposit Not required. 

(e) Time allowed for completion of work 30 days from the date of work order / intimation 
from the Bank 

 
2. We also agree that our tender will remain valid for acceptance by the Bank for 90 days from the 
date of opening of part-I of the tender and this period of validity can be extended for such period as 
may be mutually agreed between the Bank and us in writing. 
 
3. Should this Tender be accepted, we hereby agree to abide by and fulfil all the Terms and Conditions 
of the Tender and in default thereof, to forfeit and pay to you or your successors, or assignees or 
nominees such sums of money as are stipulated in the conditions contained in the tender together 
with the written acceptance of the Contract. 
 
4. I / We understand that you reserve the right to accept or reject any or all the tender either in full or 
in part without assigning any reason therefor. If we fail to execute the Contract when called upon to 
do so, we do hereby agree that EMD deposited shall be forfeited by us to the Reserve Bank of India. 
 
5. The Tender is submitted in two parts. part-I contains all commercial terms and conditions and 
technical particulars, and part-II contains only the price bid in the Bank's proforma. 
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Dated this ____ day of ______, 2026.  

For and on behalf of  
M/s ___________________________ (Signature with Seal) 

Name:  

Designation:  

Place:  

Date:  

(Certified true copy of the Power of Attorney of the above signatory should be enclosed). 

Witness  

(1) Signature with  
Name, Address and Date 

 
 
 
 

(2) Signature with  
Name, Address and Date 
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Section-II- General Instructions to Tenderers and Special Conditions 

The Reserve Bank of India invites competitive e-tenders for providing Electrical Works in Relation 
to Renovation of Backside Passage Corridors at Office Building, RBI, Kochi, from eligible 
bidders as per specified pre-qualification criteria. The estimated cost of the work is ₹ 8,13,000/- (incl. 
of GST). The works shall be completed within a period of 30 days from the date of work order / 
intimation from the Bank.. 

1.0 Instructions to Tenderers  

1.1 The tenderers are advised to submit the tender based strictly on the General Conditions of the 
Contract and Technical Specifications contained in the tender documents, and not to stipulate any 
deviations. If acceptance of the terms and conditions given in the tender documents has any price 
implications, the same should be considered and included in the quoted price. Tender containing 
deviations from the terms and conditions may be rejected at the Bank's discretion. The Tenderers are 
advised to visit the site of installation and acquaint themselves of the site conditions before tendering. 
After examination, if any of the bidder is found not to possess the required eligibility, their tenders will 
not be accepted by the Bank for further processing. 

1.2 The tenderers shall submit full details of the patent, trademark, registered design, intellectual 
property rights, copyrights, industrial property rights held by them or used by them of any third party 
about design or any part of the system.  

1.3 Clarifications will be uploaded as corrigendum to the tender. Bidders are advised to see the 
corrigendum if any before submitting their bids. 

1.4 Any amendments / corrigendum to the tender, if any, issued in future will only be notified on the 
RBI website and MSTC website as given above. 

2.0 Submission of Tender 

2.1 The Tender shall be submitted online on MSTC site in two parts, viz, part-I and part-II, "part-I – 
Technical and Commercial" and "part-II – Price Bid", respectively. The tenderers shall sign with seal 
and date in all pages of the part-I of the tender document, fill details in the required pages, and then 
scan and upload in the e-tendering portal. 

2.2 No tender will be accepted after the mentioned date of closing of online e-tender for submission 
of price bid (January 28, 2026 before 14:00 hrs.) under any circumstances whatsoever. 

2.3. On receipt of intimation from the Bank of the acceptance of submitted tender, the 
successful tenderer shall be bound to implement the contract and within fourteen days 
thereof. The successful tenderer shall sign an agreement in accordance with the draft articles 
of agreement (Annexure-4) and the schedule of conditions, but the written acceptance by the 
Bank of a tender will constitute a binding contract between the Reserve Bank of India and the 
person so tendering, whether such formal agreement is or is not subsequently executed. 

3.0 Part-I – Technical & Commercial Bid 

3.1 The part-I of the tender as submitted shall contain the following: 
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(i) Power of Attorney / Authorization with the seal of the company / firm in the name of the person 
signing the tender documents. 

(ii) List of deviation, if any, in commercial / technical specification. 

(iii) The tenderers shall submit full details of the patent, trademark, registered design, intellectual 
property rights, copyrights, industrial property rights held by them or used by them of any third party 
about design or any part of the system. 

(iv) Any other technical information the tenderer wishes to furnish. 

(v) Any other information relevant to the proposed work. 

(vi) List of works / facilities etc. to be provided by the Reserve Bank of India for installation, 
commissioning, and testing of the system. 

4.0 Part-II – Price Bid 

4.1 The part-II of the tender shall contain prices in Indian Rupees only with breakup of the price as 
per format mentioned in ’Unpriced Bill of Quantities’. Tender in which prices are quoted in any other 
currency will not be considered. 

4.2 The bill of quantities shall be duly filled in MSTC website only. 

4.3 This contract is neither a fixed lump sum contract nor a piece work contract but is a contract to 
carry out the work to be paid for according to actual measured quantities at the rates / quantities 
provided in the schedule of rates (part-II). In case of difference in the rate / amount mentioned in 
words and figures, the rate / amount whichever is lower shall be considered. The rates quoted shall 
be deemed to be for the finished work and shall be firm and binding without any escalation whatsoever 
till the system is handed over to the Bank. 

4.4 No request for any change in rate or conditions after the opening of the part-II of the tender will 
be entertained. 

5.0 Opening of Tender 

5.1 The price bid of the tenders will be opened on January 28, 2026 at 15:00 hrs. through on-line 
mode. 

5.2 The Bank shall evaluate the uploaded documents before processing the tenders and opening of 
price bid of the tenders. If any bidder is not found to possess the required eligibility for participating in 
the tendering process at any point of time and / or his performance reports received from his clients 
and / or his bankers are found unsatisfactory, the Bank reserves the right to reject his offer even after 
opening of part-I of the tender. The Bank is not bound to assign any reason for doing so. Those who 
meet the eligibility criteria and technical parameters will only be qualified for opening of part-II (Price 
Bid). 

5.3 The Price Bid (part-II) of those tenderers who are found eligible after scrutiny of their part-I of the 
tenders, will be opened on a subsequent working day, which will be intimated to all the eligible 
tenderers in advance. 
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5.4 The Bank is not bound to accept the lowest tender and reserves the right to accept either in full 
or in part any tender. The Bank also reserves the right to reject all the tenders without assigning any 
reason there for. 

6.0 Scope of Work 

6.1 The works mentioned are in relation to the ‘Electrical Works in Relation to Renovation of 
Backside Passage Corridors at Office Building, RBI, Kochi’, to be carried out at the back-side 
passage corridor areas at ground, 1st, 2nd, and 3rd floor levels at the Bank’s Office Building, Kochi. The 
same shall be undertaken considering all the relevant technical specifications, standards prevalent, 
layout drawings for the mentioned location, etc. whose details may be found in the later sections of 
this tender documents. 

6.2 The Tenderer shall carefully check the specifications and shall satisfy himself that the equipment 
offered is suitable as per the enclosed Technical Specifications and shall take full responsibility for 
the efficient operation of the equipment offered. Tenderer shall supply all tools, plants, labour, and 
consumables etc., as required for the work. 

6.3 Responsibility for obtaining all statutory approvals, if any, and liaising with competent authority 
related to the work lies with the CONTRACTOR. The contractor shall obtain and pay for necessary 
inspection fee, if any, levied by the Government and / or any other authorities and obtain necessary 
permit as required and also conduct such tests as are called for by the regulation of the authorities 
without any extra cost to the Employer. The inspection fee will be reimbursed by the Bank on 
submission of the original receipt issued by the competent authority. 

6.4 All equipment shall be complete with approved safety devices wherever a potential hazard to 
personnel exists and with provision for safe access of personnel to and around equipment for 
operation and maintenance functions. Special care shall be taken to ensure against entry of rats, 
lizards and other creeping reptiles which may create electrical short circuit inside live equipment. 

6.5 Each item of the electrical work shall be considered as complete in all respects only after obtaining 
permanent service connection from local power supply authority, energizing, testing and final 
commissioning of the complete installation as directed by the Bank’s Engineer. The payment on each 
item of electrical work shall be made as per measurement and proportionate to the quantum of work 
completed. In the event of any dispute regarding the proportion of work complete, the decision of the 
Bank’s Engineer shall be final and binding to the contractor. 

6.6 The successful tenderer shall carefully go through the Clauses of Invitation to Tender, 
Specification, Schedule of Work, and drawings and shall include in his rates any sum he may consider 
necessary to cover the fulfillment of the various clauses contained therein. Unit prices stated in the 
schedule of work against the item of work shall be inclusive of all installation, accessories, and 
consumables necessary to complete the said work within the contemplation of the contract. Beyond 
the unit prices no extra amount will be paid for incidental contingent work and materials. 

6.7 The quantities mentioned in the schedule of work are probable quantities and it must be clearly 
understood that the contract is not a lump sum contract, that the probable quantities, the value of the 
entire tender are only indicative, and Employer does not in any way assure the tenderer or guarantee 
that the actual quantity of work would correspond to the probable quantities in the tender. 
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6.8 No change in unit rate will be admissible on any variation of quantity. 

6.9 The Contractor shall provide at his cost everything necessary for the proper execution of the works 
according to the intent and meaning of the Schedule of Quantities and specifications taken together, 
whether the same may or may not be particularly shown or described therein provided that the same 
can reasonably be inferred therefrom, and if the Contractor finds any discrepancy in the Schedule of 
quantities and Specifications, he shall immediately and in writing refer the same to the Bank's 
Engineer, who shall decide which is to be followed. 

7.0 Drawings and Documents  

7.1 The successful tenderer shall submit, in duplicate, on acceptance of the tender by the Bank, 
detailed working drawings and specifications showing the complete details of all work required. He 
will be held responsible for any discrepancies, errors and omissions in the drawing or particulars 
submitted by him even if the Bank has approved these. The Bank will scrutinize the drawings. 

8.0 Packing and Dispatch  

8.1 The equipment shall be properly and securely packed in boxes suitable for export (wherever 
applicable) and multiple handling and transportation by sea / air / rail / road under Indian conditions. 
All equipment / components shall be delivered on Duty Delivery Paid (DDP) basis at the Bank's Staff 
Quarters, Kochi. 

9.0 Taxes and duties 

9.1 The prices quoted for supply of equipment shall be deemed to have included all taxes, custom 
duty, excise duty, octroi, local levies, any other taxes / duties imposed by Central / State Government 
/ Local Bodies, charges for labour, transport, insurance charges for transit, shipment, packing, freight 
from the factory to the destination site, handling, clearing, installation, and commissioning charges, 
insurance charges for storage, erection, testing and commissioning policy, workmen compensation 
and third party liability etc. till the system is finally handed over to the Bank. If the Tenderer fails to 
include such taxes and duties in the tender, no claim thereof will be entertained by the Bank 
afterwards. As per Indian laws, income tax and other statutory charges will be deducted at source 
and a certificate for the same will be issued to the contractor. 

10.0 Validity of Tender  

10.1 The Tender along with the prices shall remain valid initially for a period of 90 days from the date 
of opening of Part I of tender, which period may be further extended by mutual agreement in writing 
by the Tenderer and the Tenderer shall not cancel or withdraw the tender during this period. 

11.0 Language  

11.1 The Tender including all labels in drawings, documents, catalogues, etc., shall be in English. 

12.0 Earnest Money Deposit & Retention Money  

12.1 No earnest money deposit (EMD) has to be remitted by the tenderers 
. 
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12.2 After completion of works, a retention money of an amount equal to 5% of the cost of work 
shall be withheld as a security deposit and the same may be released after DLP period of 1-
year. The Bank reserves the right to deduct all compensation or other sums of money payable by the 
contractor to the Bank in case of unsatisfactory performance of the terms, conditions of the DLP set 
out in the tender at any time during the currency of committed period (one-year DLP). 

12.3 All compensation or other sums of money payable by the contractor to the Bank under the terms 
of this contract may be deducted from the retention money if the amount so permits, and the 
Contractor shall, unless such deposit as become otherwise payable, within ten days after such 
deduction made good in cash the amount so deducted. 

13.0 Lowest Tender Not Necessarily to Be Accepted 

13.1 The Bank is not bound to accept the lowest / any tender or to assign any reason for non-
acceptance. 

13.2 The tenderer whose tender is not accepted shall not be entitled to claim any costs, charges, 
damages, and expenses of and incidental to or incurred by him through or in connection with his 
submission of tenders, even though the Bank may elect to modify / withdraw the tender. 

14.0 Right to Accept Part Tender 

14.1 The Bank reserves the right to accept the tender either in whole or in part at the same prices 
quoted by the Tenderer. 

15.0 Signing of Contract Agreement 

15.1 The General instructions to the tenderers and special conditions, conditions hereinbefore 
referred to, conditions of contract and technical specifications, schedule of works enclosed with the 
tender documents and the subsequent correspondence exchanged between the Bank and the 
tenderer shall be the basis of the purchase order / final contract to be entered into with the successful 
tenderer. 

15.2 The Tenderer shall go through the terms and conditions given in the general conditions of 
contract herewith and his offer shall be strictly in line with the terms specified therein. No deviation 
from the terms and conditions specified shall be acceptable. Each page of the tender documents 
should be signed for his / their having acquainted himself / themselves in the general conditions of 
contract, technical specifications, etc. 

15.3 The tender submitted on behalf of a firm shall be signed by all the partners of the firm or a partner 
who has the necessary authority on behalf of the firm to enter into the proposed contract. Otherwise, 
the tender may be rejected. 

15.4 On receipt of intimation from the Bank of the acceptance of submitted tender, the successful 
tenderer shall be bound to implement the Contract and within fourteen days thereof, the successful 
tenderer shall sign an agreement in accordance with the draft articles of agreement (Annexure-4). 
The agreement should be on a non-judicial stamp paper of required value as per applicable 
stamp act and the cost for the same shall be completely borne by the tenderer. Notwithstanding 
the signing of the agreement, the written acceptance by the Reserve Bank of India of a tender will 
constitute a binding contract between the Reserve Bank of India and the person so tendering, whether 
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such agreement is or is not subsequently executed. 

15.5 The contractor shall not assign the contract. He shall not sublet any portion of the contract except 
with the written consent of the Employer. In case of breach of these conditions, the Employer may 
serve a notice in writing on the Contractor rescinding the contract whereupon the security deposit 
shall stand forfeited to the Employer, without prejudice to his other remedies against the Contractor. 

16.0 Import and Export License 

16.1 Import License, if required, will be obtained by the Tenderer. All necessary documents / fees 
required to be submitted / paid to the relevant authorities, for obtaining the import license shall be the 
sole responsibility of the tenderer. 

16.2 The Tenderer shall obtain and maintain the necessary export license for importing machines into 
India from the competent authorities and shall pay all costs and fees connected therewith. Failure to 
obtain and maintain export license shall not be considered as Force Majeure. In case the Tenderer 
fails to obtain or maintain the licenses, or if the licenses are withdrawn, the tenderer shall restore them 
within two months from the date of such cancellation / withdrawal. If the tenderer fails to restore the 
export license, the Bank shall have the right to cancel the contract in whole or in part and the Tenderer 
shall forthwith return to the Bank all the amounts paid by the Bank to the Tenderer in respect of the 
supplies and services cancelled, together with all damages suffered by the Bank. In this regard the 
decision of the Bank shall be final and binding. 

17.0 Inspection of materials / work at manufacturer's works / site 

17.1 The Bank's engineer shall have free and full access at any time during execution of the contract 
to the contractor's works or site in case of the execution of work for the aforesaid purpose, and he 
may require the contractor to make arrangements for inspection of work or any part thereof or any 
material at his premises or at any other place specified by the Bank's Engineer and if the contractor 
has been permitted to employ the service of a sub-contractor, reserve to the Bank's Engineer a similar 
right. 

17.2 The above will, however, not in any way absolve the contractor of his responsibility about proper 
performance of the system / components after erection and commissioning at the designated place. 

17.3 Cost of Inspection: The contractor shall provide, without any extra charge, all materials, tools, 
labour, and assistance of every kind which the Bank's Engineer may demand of him for any test / 
inspection and examination which he shall require to be so made and shall bear and pay all costs 
attendant thereon. 

17.4 Method of Testing: The Bank's Engineer shall have the right to put all the equipment and 
materials forming part of the same or any part thereof to such tests as he may think fit and proper. 
The contractor shall not be entitled to object on any ground whatsoever to the method of testing 
adopted by the Inspector. 

17.5 Inspector Authority to certify performance: The Bank's Engineer shall have the power- 

a) Before any equipment or part thereof are submitted for inspection to certify that they or any portion 
thereof are not in accordance with the contract owing to adoption of any unsatisfactory method of 
manufacture. 
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b) To reject any equipment or parts submitted as not being in accordance with the specification. 

c) To reject the whole of the equipment tendered for inspection, if after inspection of such portion 
thereof as he may in his discretion think fit, he is satisfied that the same is unsatisfactory; and 

d) To mark the rejected equipment or parts with a rejection mark so that it may easily be identified if 
re-submitted. 

17.6 Consequence of rejection: If on the equipment or the equipment or its part thereof, being rejected 
by the Bank's Engineer, the contractor fails to make satisfactory supplies or rectify the faulty work 
thus executed within the stipulated period of delivery / completion period, the Bank shall be at liberty 
to: 

i) Allow the contractor to re-submit the equipment or parts in replacement of those rejected, within a 
time to be specified, the contractor bearing the cost of freight if any, on such replacement without 
being entitled to any extra payments on that account; or 

ii) Purchase / execute or authorize the purchase / execution of quantity / work of the equipment or 
parts rejected or others of a similar description (when equipment or parts exactly complying with 
specifications are not, in the opinion of the Bank which shall be final, readily available) to the contractor 
at his risk and cost and without affecting the contractor's liability regarding supply under the contract; 
or 

iii) Cancel the contract and purchase / execute or authorize the purchase / execution of the quantity / 
work of the equipment or others of a similar description (when equipment or parts exactly complying 
with specifications are not in the opinion of the Bank, which shall be final, readily available) at the risk 
and cost of the contractor. In the event of action being taken under such clause (ii) above or this 
clause, the provision of delivery clause applies as far as applicable. 

17.7 The Bank's Engineer's decision as to rejection is final: The Bank's Engineer 's decision regarding 
the rejection shall be final and binding on the contractor subject to contractor's appeal. 

18.0 Completion Period 

18.1 Time allowed for carrying out the work is 30 days from the date of work order / intimation 
from the Bank, as mentioned in the Memorandum, shall be strictly observed by the Contractor. The 
work shall throughout the stipulated period of the contract be proceeded with all the due diligence and 
if the contractor fails to complete the work within the specified period, he shall be liable to pay 
liquidated damages as defined in “Liquidity Damages” stated in section-V- “Appendix herein before 
referred to” of the contract. The tenderer shall, before commencing the work, prepare a detailed work 
program which shall be approved by the Employer. 

18.2 The Bank will provide lockable storage space within the compound of the building. However, the 
responsibility and safety of the materials stored will be with the contractor. No accommodation will be 
provided for any worker by the Bank. 

19.0 Insurance 

19.1 The contractor shall take insurance policies in the joint names of the Bank and the contractor 
(Bank's name being first) from date of commencement of the work, till the completion of work. The 
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rates quoted shall include the cost of these insurance policies. The policies shall cover the following 
risks: 

• Contractors all risk insurance inclusive of fire, earthquake, storage, erection, testing and 
commissioning policy for full contract value. 

• Workmen compensation policy for the employees of the contractor at site. 
• Third party liability policy with limits as under: 

 ₹ 10,00,000/- per annum. 
 ₹ 2,00,000/- per occurrence. 

Note: These policies shall be valid till the completion of work. If these policies are not provided by the 
contractor, the Bank reserves the right to take the above insurance policies themselves and recover 
the cost thereof from the bill of the contractor. 

20.0 Warranty / Defect Liability Period (DLP) 

20.1 The equipment / system supplied shall be guaranteed against all types of defects for a defect 
liability period (DLP) of 12 months from the date of virtual completion for entire system. Any defects 
in the system / sub-assemblies, found within the guarantee period, shall be rectified / replaced by the 
tenderer without any additional cost to the Bank. 

21.0 Terms of Payment 

21.1 The payment for the works to be executed under this contract shall be made as follows and no 
variation in the mode of payment will be acceptable to the Reserve Bank of India. 

a. 60% value of the value of work shall be released on completion of all works at site, with 
measurement, testing, and certification of the works by the Bank’s on-site technical team, along 
with submission of all policies of insurance, any other document, etc., as per tender conditions. 

b. 35% value of the value of work shall be released on completion of test check of measurements 
for the works by the Bank’s competent technical officer.  

c. Balance 5% of the value of work shall be released after DLP period of 1 year, against due fulfilment 
of the terms and obligations of the Contract during 1-year DLP. 

Other Issues 

22.0 The Contractor shall carry out all the work strictly in accordance with drawing, details, and 
instructions of the Bank’s engineer. If in the opinion of the Bank’s engineer, nominal changes have to 
be made to suit the site condition and with the prior approval in writing of the Employer, they desire 
the Contractor to carry out the same, the Contractor shall carry out the same without any extra charge. 

23.0 The tenderer must obtain for himself on his own responsibility and at his own expense, all the 
information which may be necessary for the purpose of making a tender and for entering into a 
contract and must examine the drawings, inspect the site of the work, and acquaint himself with all 
local conditions, means of access to the work, nature of the work and all matters pertaining thereto. 
The Employer’s decision in such cases shall be final and shall not be open to arbitration. 
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24.0 A Schedule of Probable Quantities in respect of each work and Specifications accompany these 
Special Conditions. The Schedule of Probable Quantities is liable to alteration by omissions, 
deductions, or additions at the discretion of the Employer. Each tender should contain not only the 
rates but also the value of each item of work entered in a separate column and all the items should 
be totalled in order to show the aggregate value of the entire tender. 

25.0 The rates quoted in the tender shall include all charges for scaffoldings, watching and lighting by 
night as well as day including Saturdays/Sundays and holidays, protection of all other erections, 
matters or things and the Contractor shall take down and remove any or all such centering, scaffolding 
etc. as occasion shall require or when ordered so to do, and fully reinstate and make good all matters 
and things disturbed during the execution of work and to the satisfaction of the Bank. 

26.0 The Bank shall identify a suitable electrical point near to the work site for connecting electrical 
tools. The firm shall consider the work from the above-mentioned electrical point to the complete 
installation and commissioning of the system. The suitable AC cable / wire or AC power shall be under 
the scope of work of the contractor as per standard and as directed by Bank’s Engineer. The 
contractor may also consider the cost of the above-mentioned AC supply work while quoting for the 
tender. 

27.0 The contractor shall not be entitled to any compensation for any loss suffered by him on account 
of delays in commencing or executing the work, whatever the cause of delays may be, including 
delays arising out of modifications to the work entrusted to him or in any sub-contract connected 
therewith or delays in awarding contracts for other trades of the project or in commencement or 
completion of such works. The Employer does not accept liability for any sum besides the tender 
amount, subject to such variations as are provided for herein. 

28.0 The successful tenderer is bound to carry out all items of work necessary for completion of the 
job even though such items are not included in the quantities and rates. Schedule of instruction in 
respect of such additional items and their quantities will be issued in writing by the Bank. 

29.0 The successful tenderer must co-operate with the other contractors appointed by the Bank so 
that the work shall proceed smoothly with the least possible delay. He should make his own 
arrangement for storage and protection of all materials supplied by him. 

30.0 The work has to be carried out in an occupied office and, therefore, may have to be carried out 
during restricted hrs. / beyond office hrs. / Saturdays / Sundays / Bank’s holidays. 

31.0 The contractor must bear in mind that all the work shall be carried out strictly in accordance with 
the specifications made by the Employer and also in compliance of the requirement of the local public 
authorities and to the requirements of the State / Central Electrical Inspectorate and any other Acts / 
Rules / Regulations and no deviation on any account will be permitted. 

32.0 The successful tenderer shall obtain and pay for necessary inspection fee levied by the 
Government and / or any other authorities and obtain necessary permit as required and also conduct 
such tests as are called for by the regulation of the authorities. The payment made to the authorized 
institutions will be reimbursed on submission of original receipt. 

33.0 The following documents are required to be submitted along with part-I of the tender. 
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a. Electrical Contractor license issued by Kerala State Electricity Licensing Board for carrying out 
Electrical works of relevant category (LT) within the Kerala State. 

b. Form of tender duly signed by the authorized signatory of the bidding firm. 
c. Checklist (section-IX of the tender document), duly filled-in and signed by the authorized 

signatory of the bidding firm. 
d. Signed declaration regarding site visit- Annexure A. 
e. Valid proof for MSE / UDYAM registration, if applicable. 

I / We hereby declare that I / we have read and understood the above instructions for the guidance 
of the tenderers. 

  
Witness Signature of tenderer 

  
Address Address 

  
  
Date Date 

 

  



Electrical Works in Relation to Renovation of 
Backside Passage Corridors at Office Building, RBI, Kochi 

21 

 

Section-III- Safety Code 

General Safety 

1. First-aid appliances, including adequate supply of sterilized dressings and cotton wool, shall be 
maintained in a readily accessible place. 

2. The injured person shall be taken to a public hospital without loss of time, in cases where the injury 
necessitates hospitalization. 

3. Suitable and strong scaffolds should be provided for workers for all works that cannot safely be 
done from ground. 

4. No portable single ladder shall be over 8m in length, the width between the side rails not less than 
30cm (clear) and the distance between two adjacent rungs shall not be more than 30cm. When a 
ladder is used, an extra labour shall be engaged for holding the ladder. 

5. The excavated material shall not be placed within 1.5m of the edge of the trench or half of the depth 
of the trench, whichever is more. All trenches and excavations shall be provided with necessary 
protection of minimum height of one meter. 

6. Every opening in the floor of a building or a working platform shall be provided with suitable 
means to prevent the fall of persons or materials by providing suitable fencing or railing whose 
minimum height shall be one meter. 

7. No floor, roof or other part of the structure shall be as over-loaded with debris or materials as to 
render it unsafe. 

8. Workers employed on mixing and handling material such as asphalt, cement, mortar, or concrete 
and lime mortar shall be provided with protective footwear and rubber hand-gloves. 

9. Those engaged in welding works shall be provided with welder’s protective eye-shields and gloves. 

10. No paint containing lead or lead products shall be used except in the form of paste or readymade 
paint. 

11. Suitable face masks should be supplied for use by the workers when the paint is applied in the 
form of spray or surface having lead paint dry rubbed and scrapped. 

12. Hoisting machines and tackles used in the work, including their attachments, anchorage and 
supports shall be in perfect condition. 

13. The ropes used in hoisting or lowering material or as a means of suspension shall be of durable 
quality and adequate strength and free from defects. 

14. The contractor shall provide all the safety gadgets to the workers for carrying out the work 
as per statutory norms.  

  



Electrical Works in Relation to Renovation of 
Backside Passage Corridors at Office Building, RBI, Kochi 

22 

 

Fire Safety 

1. Cutting / drilling machine and other electrically operated equipment used at site shall be plugged 
into correctly rated electrical outlets. 

2. Only ISI marked 3 pin plug and other appliances and equipment shall be used. 

3. Electrical power cables / wires used shall not have any joints and shall be properly rated. 

4. All electrical appliances i.e., welding, drilling, cutting machine etc., shall be safely and securely 
earthed to prevent leakage current while in operation. 

5. Before commencing the welding work for the first time on any day, fire section shall be informed 
and only after the site inspection by the Fire Officers / Personnel, work shall be started. 

6. Two buckets of water and sand shall be kept in an easily accessible area on the site. 

7. Fire extinguishers recommended and issued by fire officers shall be kept on the site. 

8. Used paint drums shall be stored in specified store only after closing them properly. 

9. Personal protective equipment such as safety shoes, hand gloves, welder’s mask, ear plug etc. 
depending upon the requirement of the work shall be provided by the contractor to the workers to 
prevent occupational health hazards. 

10. The safety belt shall be provided by the contractor and used by the workers while working from 
height for more than 10 feet from Ground level. 

11. None of the passageways / roads / staircases at the Bank’s premises shall be used for stacking / 
dumping any kind of materials / waste. 

12. Both the staircase doors shall be normally kept closed. 

13. None of the fire extinguishers shall be removed / shifted from its designated location. 

14. Power supply shall be switched off from the mains when equipment is not in use. 

15. Wood-shavings and saw-dust generated from the work shall be collected on daily basis, removed 
from site, and stored at the designated place in proper manner. 

16. Any debris generated from the work shall be collected on daily basis, removed from site, and 
stored at the designated place in proper manner. 

17. Battery operated emergency light / torches shall be provided by the contractor to the workers while 
working beyond office hours. 

 

       

Place: Signature and Seal of The Contractor 

Date:  
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Section-IV- The Conditions Hereinafter Referred To 

Interpretation Clause 

1.0 In construing these Conditions, the Specifications, Schedule of Quantities and Contract 
Agreement, the following words shall have the meanings herein assigned to them except where the 
subject or context otherwise required. 

(a) “Employer” Shall mean The Reserve Bank of India and shall include its assigns 
and successors. 

(b) 
“Contractor” 
(in the case of a 
partnership) 

“Contractor” shall mean  
 __ and   
trading in the name and style of   and having a place of business at 
  and shall include the partners for 
the time being of the said firm and the legal representatives of a 
deceased partner. 

 (in the case of 
individual) 

“Contractor” shall mean Shri.  trading in 
the name and style of  and shall 
include his heirs, successors, and legal representatives. 

 (in the case of 
Company) 

“Contractor” sha l l  mean     a company 
incorporated under   and having its registered 
office at   and shall include its 
successors and assigns. 

(c) “Site” 
Shall mean the site of the contract works including any building and 
erections thereon and any other land (inclusively) as aforesaid allotted 
by the Employer for the Contractor’s use. 

(d) “This Contract” 
Shall mean the Articles of Agreement, the Special Conditions, the 
Conditions, the Appendix Hereinbefore Referred To, the Schedule of 
Quantities and Specifications etc. attached hereto and duly signed. 

(e) “Notice in writing” 

Or written notice shall mean a notice in written, typed, or printed 
characters sent (unless delivered personally or otherwise proved to 
have been received) by registered post to the last known private or 
business address to have been received when in the ordinary 
course of post it would have been delivered. 

(f) “Act of Insolvency” 
Shall mean any Act of Insolvency ad defined by the Presidency Towns 
Insolvency Act or the Provincial Insolvency Act or any Act amending 
such original. 

(g) “Net Prices” 

If in arriving at the contract amount, the Contractor shall have added 
to or deducted from the total of the items in the Tender any sum, either 
as a percentage or otherwise, then the net price of any item in the 
tender shall be the sum arrived at by adding to or deducting from the 
actual figure appearing in the Tender as the price of that item a similar 
percentage or proportion of the sum so added or deducted by the 
Contractor the total amount of any Prime Cost items and provisional 
sums of money shall be deducted from the total amount of the tender. 
The expression “net rates” or “net prices” 
when used with reference to the contract or accounts shall be held to 
mean rates or prices so arrived at. 
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(h) “The works” 
Shall mean the “Electrical Works in Relation to Renovation of 
Backside Passage Corridors at Office Building, RBI, Kochi” as 
provided herein. 

 

Word importing persons include firms and corporations. Word importing the singular only also include 
the plural and vice-versa where the context requires. 

Scope of Contract 

2.0 The Contractor shall carry out and complete the said work in every respect in accordance with 
this Contract and with the directions of and to the satisfaction of the Employer. The Employer may in 
his absolute discretion and from time-to-time issue further drawings and / or written instructions, 
details, directions, and explanations, which are hereafter collectively referred to as” Employer’s 
Instructions” regarding: 

(a) The variation or modification of the design, quality or quantity of works or the addition or omission 
or substitution of any work. 

(b) Any discrepancy in the Drawings or between the Schedule of Quantities and / or Drawings and / 
or Specifications. 

(c) The removal from the site of any materials brought thereon by the Contractor and the substitution 
of any other material therefor. 

(d) The removal and / or re-execution of any works executed by the Contractor. 

(e) The dismissal from the works of any persons employed thereupon. 

(f) The opening up for inspection of any work covered up. 

(g) The amending and making good of any defects under section-IV-para-29.0 hereof. 

The Contractor shall forthwith comply with and duly execute any work comprised in such Employer’s 
instructions, provided, always that verbal instructions, directions and explanations given to the 
Contractor or his representatives upon the works by the Employer shall, if involving a variation, be 
confirmed in writing by the Contractor within seven days, and if not dissented from in writing within a 
further seven days by the Employer, such shall be deemed to be Employer’s instructions within the 
scope of the Contract. 

Contractor ’s Duties 

3.0 Contractor’s duties include the following: 

a) Provide and pay for labour, materials and equipment, tools, construction equipment and machinery 
and other facilities and services necessary for the proper execution and completion of the specified 
works. 

b) Secure and pay for required permits, statutory workman’s compensation insurance, fees, and 
licenses necessary for proper execution and completion of required work. 
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c) Give required notices. 

d) Promptly submit written notice to the Consultant of observed variance of this Specification from 
legal requirements. 

e) Enforce strict discipline and good order among employees. Do not employ persons unskilled in 
assigned task. 

Variations to be approved by Employer 

4.0 The Contractor shall submit a statement of variations giving a quantity and rates duly supported 
by analysis of rates, vouchers etc. The rates on scrutiny and final acceptance by the Employer shall 
form a supplementary tender. The Employer shall not be liable for payment of such variations until 
these statements are sanctioned by him. 

Drawings, Schedule of Quantities & Agreement 

5.0 The Contract shall be executed in triplicate and the Contractor shall be entitled to one executed 
copy for his use. The contractor shall prepare the line diagram, system configuration drawing and 
other necessary drawings and documents, if any, for carrying out the work. Before the issue of the 
final certificate to the Contractor, he shall forthwith return to the Employer, all Drawings and 
Specifications to the Bank. 

Work sequence 

6.0 The successful Contractor shall include all costs in the tender to complete the works in the time 
schedule as given by him in the work schedule table. By submitting a tender, the Contractor agrees 
that they have reviewed the project specifications and drawings, toured the jobsite, and will complete 
all work in accordance with the overall time frame as per the approved schedule. The schedule time 
frame starts after a notice to proceed, or contract is received from the Employer. The Contractor shall 
provide a detailed schedule, in accordance with the time frame approved as per the work task 
schedule, prior to award of the project. 

Contractor's use of premises  

7.0 The site of the work is an occupied building. Contractor's use of premises shall be subject to 
following: 

a) Do not unreasonably encumber the site with materials or equipment. Staging area shall be located 
as directed by the Client. 

b) Assume full responsibility for protection and safekeeping of tools and products stored on or off 
premises. 

Contractor to provide everything necessary at his cost 

8.0 The Contractor shall provide at his cost, everything necessary for the proper execution of the 
works according to the intent and meaning of the Drawings, Schedule of Quantities and Specifications 
taken together whether the same may or may not be particularly shown or described therein provided 
that the same can reasonably be inferred therefrom, and if the Contractor finds any discrepancy in 
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the Drawings or between the Drawings, Schedule of Quantities and Specifications, he shall 
immediately and in writing refer same to the Employer who shall decide which is to be followed. The 
Contractor shall provide all works under this specification in full accordance with Health and Safety 
Regulations. 

No disruption to normal office functions 

9.0 This project is a work in an existing building. It is essential that the Contractor gives special 
attention and priority to all matters concerning safety, protection from dust and loose materials, 
reduction of noise levels, protection from water and air infiltration into building, and maintenance of 
neat and orderly conditions in and around work areas inside and outside of building. Packaging, scrap 
materials and demolition debris shall be promptly removed from the building and site on a daily basis. 

10.0 If the contract includes works, which will be disruptive during normal business operations, or 
would be dangerous to building occupants, said works shall be performed during hours as the Client 
dictates. Examples of such work include, without limitation, saw cutting of concrete, jack hammering, 
welding, metal cutting, pouring concrete, erecting steel, or hoisting equipment over occupied portions 
of the building or performing tests. The Contractor shall perform such work during Client dictated 
hours and shall include all costs in its tender. 

11.0 The Contractor shall keep noise levels below 75dB during normal building hours. When it is 
necessary to produce noise above this level, the Contractor shall advise the Client of such needs and 
times will be scheduled as directed. The Contractor shall anticipate any excessive noise generating 
procedures and include an allowance for it in the tender. 

Protection of Work and Property 

12.0 The Contractor shall install a suitable protective covering on all finished floors in areas where 
the works are being performed. No material handling equipment shall be permitted on or over finished 
floors unless said floors have been protected in a manner approved by the Client. Any damage to 
building finishes caused by the Contractor shall be refinished at no additional cost to the Client. The 
Contractor shall take photographs of any adjacent finishes that may be damaged during the works for 
a photographic record. 

Authorities, Notices and Patents 

13.0 The Contractor shall conform to the provisions of any Act of the Legislature relating to the works, 
and to the regulations and bye-laws of any authority, and of electric supply and other companies and 
/ or authorities with whose systems, the installation is proposed to be connected and shall, before 
making any variations from the Drawings or Specifications that may be necessitated by so conforming, 
give to the Employer, written notice, specifying the variation proposed to be made and the reason for 
making it and apply for instructions thereon. In case the Contractor shall not receive such instructions 
within ten days, he shall proceed with the work conforming to the provisions, regulations, or byelaws, 
in question, and any variation so necessitated shall be dealt with under section-IV-para-22.0 thereof. 

13.1 The Contractor shall bring to the attention of the Employer, all notices required by the said Acts, 
regulations, or byelaws to be given to any authority and pay to such authority, or to any public office, 
all fees that may be properly chargeable in respect of the works and lodge the receipts with the 
Employer. 
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13.2 The Contractor shall indemnify the Employer against all claims in respect of rights, and shall 
defend all actions arising from claims, and shall himself pay all royalties, license fees, damages, cost 
and charges of all and every sort that may be legally incurred in respect thereof. 

Setting out of works 

14.0 The Contractor shall set out the works and shall be reasonable for the true and perfect setting 
out of the same and for the correctness of the positions, levels, dimensions, and alignment of all parts 
thereof. If at any time any error in this respect shall appear during the progress of the works within a 
period of one year from the completion of the works, the Contractor shall, if so required, at his own 
expense, rectify such error to the satisfaction of the Employer. 

Materials and workmanship to conform the descriptions 

15.0 All materials and workmanship shall as far as procurable be of the respective kinds described in 
the Schedule of Quantities and / or Specifications and in accordance with the Employer’s instructions, 
and the Contractor shall upon the request of the Employer furnish him with all invoices, accounts 
receipts and other vouchers to prove that the materials comply therewith. The Contractor shall at his 
own cost arrange for and / or carry out any test of any materials which the Employer may require. 

Contractor’s superintendence and representative on the works  

16.0 The Contractor shall give all necessary personal superintendence during the execution of the 
works, and as long thereafter as the Employer may consider necessary until the expiration of the 
“Defects Liability Period” stated in the section-V- “Appendix Hereinbefore Referred To.” The 
Contractor shall also during the whole time the works are in progress, employ a competent 
representative who shall be constantly in attendance at the works while the men are at work. Any 
directions, explanations, instructions, or notices given by the Employer to such representative shall 
be held to be given to the Contractor. 

Dismissal of Workmen  

17.0 The Contractor shall on the request of the Employer, immediately dismiss from the works, any 
person employed thereon by him who may, in the opinion of the Employer, be incompetent or 
misconduct himself and such persons shall not be again employed on the works, without the 
permission of the Employer.  

Access to Works  

18.0 The Employer and their respective representatives shall at all reasonable times have free access 
to the works and / or the workshops, factories, or other places where materials are lying or from which 
they are being obtained and the Contractor shall give every facility to the Employer and their 
representatives necessary for inspection and examination and test of the materials and workmanship. 
No person not authorized by the Employer except the representatives of public authorities shall be 
allowed on the works at any time. 

Assistant Manager (Tech.) / Manager (Tech.) / The Bank’s Engineer 

19.0 The term “Assistant Manager (Tech.) / Manager (Tech.) / The Bank’s Engineer” shall mean the 
person appointed and paid by the Employer to inspect the works, the Contractor shall afford the 
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Assistant Manager (Tech.) / Manager (Tech.) / The Bank’s Engineer, every facility and assistance for 
inspecting the works and materials and for checking and measuring time and materials. The Assistant 
Manager (Tech.) / Manager (Tech.) / The Bank’s Engineer shall have power to set out works or to 
revoke, alter, enlarge or relax any requirements of the Contract or to sanction any work, additions, 
alterations, deviations or omissions or any extra work whatever, except in so far as such authority 
may be specially conferred by a written order with the prior concurrence in writing of the Employer. 

The Assistant Manager (Tech.) / Manager (Tech.) / The Bank’s Engineer or any representative of the 
Employer shall have power to give notice to the Contractor or to his representative of non-approval of 
any work or materials and such work shall be suspended or the use of such materials shall be 
discontinued by the Assistant Manager (Tech.) / Manager (Tech.) / The Bank’s Engineer (Tech.) but 
such examination shall not in any way exonerate the Contractor from the obligation to remedy any 
defects which may be found to exist at any stage of the works or after the same is completed. 

Assignments and Sub-letting 

20.0 The whole of the works included in the Contract shall be executed by the Contractor and the 
Contractor shall not directly or indirectly transfer, assign or under-let the Contract or any part share 
thereof or any interest therein without the prior written consent of the Employer, and no undertaking 
shall relieve the Contractor from the full and entire responsibility of the Contract or from active 
superintendence of the works during their progress. 

20.1 No alteration, omission or variation shall vitiate this Contract but in case the Employer thinks 
proper at any time during the progress of the works to make any alterations in or additions to or 
omissions from the works or any alteration in the kind or quality of the materials to be used therein 
and shall give notice thereof in writing under his hand to the Contractor, the Contractor shall alter, add 
to or omit from, as the case may be, in accordance with such notice but the Contractor shall not do 
any work extra to or make any alterations or additions to or omissions from the works or any deviation 
from any of the provisions of the Contract, Stipulation, Specifications or Contract Drawings without 
the previous consent in writing of the Employer and the value of such extras, alterations, additions or 
omissions shall in all cases be determined with the prior approval in writing of the Employer in 
accordance with the provisions of section-IV-para-26.0 hereof, and the same shall be added to or 
deducted from the Contract Amount, as the case may be, accordingly.  

Schedule of Quantities 

22.0 The Schedule of Quantities, unless otherwise stated, shall be deemed to have been prepared in 
accordance with the Standard Method of Measurement. Any error in description or in quantity or in 
omission of items from the Schedule of Quantities shall not vitiate this contract but shall be rectified 
and the value thereof as ascertained under section-IV-para-26.0 hereof, shall be added to, or 
deducted from, the Contract Amount (as the case may be) provided that no rectification of errors, if 
any, shall be allowed in the Contractor’s Schedule of Rates.  

Sufficiency of Schedule of Quantities 

23.0 The Contractor shall be deemed to have satisfied himself before tendering as to the correctness 
and sufficiency of his tender for the works and of the prices stated in the Schedule of Quantities and 
/ or the Schedule of Rates and Prices which rates and prices shall cover all his obligations under the 
Contract, and all matters and things necessary for the proper completion of the works. 



Electrical Works in Relation to Renovation of 
Backside Passage Corridors at Office Building, RBI, Kochi 

29 

 

Measurement of Works 

24.0 The Assistant Manager (Tech.) / Manager (Tech.) / The Bank’s Engineer may from time to time 
intimate to the Contractor and the Employer that he requires the works to be measured, and the 
Contractor shall forthwith attend or send a qualified Agent to assist the Assistant Manager (Tech.) / 
Manager (Tech.) / The Bank’s Engineer in taking such measurements and calculations and to furnish 
all particulars or to give all assistance required by any of them. Should the Contractor not attend, 
neglect, or omit to send such Agent, then the measurement taken by the Assistant Manager (Tech.) 
/ Manager (Tech.) / The Bank’s Engineer shall be taken to be correct measurements of the works. 
Such measurements shall be taken in accordance with the Mode of Measurement detailed in the 
Specifications. The Contractor or his Agent may at the time of measurement take such notes and 
measurements as he may require. All authorized extra works, omissions and all variations made with 
the prior approval in writing of the Employer shall be included in such measurements. 

Prices for extra etc. ascertainment of  

25.0 The Contractor may, when authorized by Employer, add to, omit from, or vary the works shown 
upon the drawings, or described in the Specification, or included in the Schedule of Quantities, but 
the Contractor shall make no addition, omission or variation without such authorization or direction. A 
verbal authority or direction by the Employer shall, if confirmed by him in writing within seven days, 
be deemed to have been given in writing. No claim for any extra shall be allowed unless it shall have 
been executed under provisions of section-IV-para-5.0 hereof with the concurrence of the Employer 
as herein mentioned. Any such extra is herein referred to as authorized extra and shall be made in 
accordance with the following provisions. 

(a) 
(i) 

The net rates or prices in the original tender shall determine the valuation of the extra work 
where such extra work is of similar character and executed under similar conditions as the 
work priced therein. 

(ii) Rates for all items, wherever possible, should be derived out of the rates given in the 
Priced Schedule of Quantities. 

(b) 
The net prices of the original tender shall determine the value of the items omitted, provided if 
omissions vary the conditions under which any remaining items of works are carried out, the 
prices for the same shall be valued under sub-clause (c) hereof. 

(c) 

Where the extra works are not of similar character and / or executed under similar conditions 
as aforesaid or where the omissions vary the conditions under which any remaining items of 
works are carried out or if the amount of any omission or additions relative to the amount of the 
whole of the Contract works or to any part thereof shall be such that in the opinion of the 
Employer the net rate or price contained in the Priced Schedule of Quantities or tender or for 
any item of the works involves loss or expense beyond that reasonably contemplated by the 
Contractor or is by reason of such omission or addition rendered unreasonable or inapplicable, 
the Employer shall fix such other rate or price as in the circumstances he shall think reasonable 
and proper. 

(d) 

Where extra work cannot be properly measured or valued, the Contractor shall be allowed day 
work prices at the net rates in accordance with the local day work rates and wages for the 
district, provided that in either case vouchers specifying the daily time and materials employed, 
be delivered for verification to the Employer at or before the end of the week following that 
in which the work has been executed. 

The measurement and valuation in respect of the Contract shall be completed within the “Period of 
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Final Measurement” stated in the section-V- “Appendix Hereinbefore Referred To”, or if not stated, 
then defined in section-IV-para-25.0 hereof. 

Unfixed materials when considered to be the property of the Employer 

26.0 Where in any Certificate (of which the Contractor has received payment) the Employer has 
included the value of any unfixed materials intended for and / or placed on or adjacent to the works, 
such materials shall become the property of the Employer and they shall not be removed except for 
use upon the works, without the written authority of the Employer. The Contractor shall be liable for 
any loss of or damage to such materials. 

Removal of improper work 

27.0 The Employer shall, during the progress of the works, have power to order in writing from time 
to time the removal from the works within such reasonable time or times, as may be specified in the 
order, of any materials which in the opinion of the Employer are not in accordance with the 
Specifications or the instructions of the Employer, the substitution of proper materials, and the removal 
and proper re-execution of any work executed with materials or workmanship not in accordance with 
the Drawings and Specifications or instruction, and the Contractor shall forthwith carry out such order 
at his own cost. In case of default on the part of the Contractor to carry out such order, the Employer 
shall have the power to employ and pay the other persons to carry out the same, and all expenses 
consequent thereon, or incidental thereto shall be borne by the Contractor, or may be deducted by 
the Employer from any payment due, or that may become due, to the Contractor. 

Defects after virtual completion  

28.0 Any defect, shrinkage, settlement or other faults which may appear within the “Defects Liability 
Period” stated in the section-V- “Appendix Hereinbefore Referred To”, if none stated, then within 12 
months after the virtual completion of the works, arising in the opinion of the Employer from materials 
or workmanship not in accordance with the contract, shall upon the directions in writing of the 
Employer, and within such reasonable time as shall be specified therein, be amended and made good 
by the Contractor, at his own cost and in case of default, the Employer may employ and pay other 
persons to amend and make good such defects, other faults, and all damages, loss and expenses 
consequent thereon or incidental thereto shall be made good and borne by the Contractor and such 
damage, loss and expenses shall be recoverable from him by the Employer or may be deducted by 
the Employer from any payment due or that may become due to the Contractor, or the Employer may 
in lieu of such amending and making good by the Contractor deduct from any payment due to the 
Contractor a sum to be determined by the Employer equivalent to the cost of amending such work 
and in the event of the amount retained under section-II-para-12.0 hereof being insufficient, recover 
the balance from the Contractor, together with any expenses the Employer may have incurred in 
connection therewith. Should any defective work have been done or material supplied by any Sub-
Contractor employed on the works who has been nominated or approved by the Employer as provided 
in section-IV-para-21.0 and section-IV-para-22.0, the Contractor shall be liable to make good in the 
same manner as if such work or material had been done or supplied by the Contractor and been 
subject to the provisions of this para and section-IV-para-2.0 hereof. The Contractor shall remain 
liable under the provision of this Clause, notwithstanding the signing of any certificate or the passing 
of any accounts, by the Employer. 

Certificate of Virtual Completion and Defects Liability Period  
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29.0 The works shall not be considered as completed until the Employer has certified in writing that 
they have been virtually completed. The Defects Liability Period shall commence from the date of 
such Certificate. 

Nominated Sub-Contractor 

30.0 All Specialists, Merchants, Tradesman, and others executing any work of supplying and fixing 
any goods, for which prime cost prices or provisional sums are included in the Schedule of Quantities 
and / or Specifications, who may be nominated or selected by the Employer are hereby declared to 
be Sub-Contractors employed by the Contractor and are herein referred to as nominated Sub-
Contractors. 

30.1 No nominated Sub-Contractors shall be employed on or in connection with the works against 
whom the Contractor shall make reasonable objection or (save where the Employer and Contractor 
shall otherwise agree) who will not enter into Contract providing. 

a) That the nominated Sub-Contractors shall indemnify the Contractor against the obligation in 
respect of the Sub-Contractor as the Contractor is under in respect of this Contract. 

b) That the nominated Sub-Contractor shall indemnify the Contractor against claims in respect of 
any negligence by the Sub-Contractor, his servants or agents or any misuse by him or them of 
any scaffolding or other plant, the property of the Contractor or under any Workmen’s 
Compensation Act in force. 

c) Payment shall be made to the nominated Sub-Contractor within fourteen days provided that all 
nominated Sub-Contractor’s accounts included in previous Certificates have been duly 
discharged, in default whereof, the Employer may pay the same and deduct the amount thereof 
from any sums due to the Contractor. The exercise of this power shall not create privity of contract 
as between Employer and Sub-Contractor. 

Other persons employed by Employer 

31.0 The Employer reserves the right to use the premises and any portions of the site for the execution 
of any work not included in this Contract, which it may desire to have carried out by other persons, 
and the Contractor shall allow all reasonable facilities for the execution of such work but shall not be 
required to provide any plant or materials for the execution of such work. Such work shall be carried 
out in such manner as not to impede the progress of the works included in the Contract and the 
Contractor shall not be responsible for any damage or delay which may happen to or occasioned by 
such work. 

Insurance in respect of damage to person and property 

32.0 The Contractor shall be reasonable for all injury to persons, animals, or things, and for all 
structural and decorative damage to property which may arise from the operation or neglect of himself 
or of any nominated Sub-Contractor or any employee or either, whether such injury or damage arises 
from carelessness, accident or any other cause whatever, in any way connected with the carrying out 
of this Contract. This liability under this clause shall be held to include inter alia any damage to 
buildings, whether immediately adjacent or otherwise, and any damage to roads, streets, footpaths, 
bridges, or ways as well as all damage caused to the buildings and other structures and works forming 
the subject matter of this Contract. The contractor shall also be responsible for any damage caused 
to the buildings and other structures and works forming the subject matter of this Contract by frost, 
rain, wind, or other inclemency of weather. The Contractor shall indemnify and keep indemnified the 
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Employer and hold him harmless in respect of all and any loss and expenses arising from any such 
injury or damage to persons or property as aforesaid and also against any claim made in respect of 
injury or damage, whether under any Statute or otherwise and also in respect of any award of 
compensation or damages consequent upon such claim. The contractor shall, at his own expense, 
effect and maintain till issue of the completion certificate under this contract, with an 
insurance company approved by the Employer, an All Risks Policy for insurance for an amount 
equal to the amount of the contract including losses and damages due to fire, earthquake risk 
and damages during storage, erection, testing and commissioning, in the joint names of the 
Employer and the contractor (the name of the former being placed first in the policy) against 
all risks as per the standard all risk policy for contractors and deposit such policy or policies 
with the employer before commencing the works. 

32.2 The Contractor shall reinstate all damage of every sort mentioned in this Clause, so as to do 
delivery of the whole of the Contract works complete and perfect in every respect and so as to make 
good or otherwise satisfy all claims for damage to the property of third parties. The Contractor shall 
also indemnify and keep indemnified the Employer against all claims which may be made against the 
Employer by any person/ member of the public or other third party in respect of anything which may 
arise in respect of the works or in consequence thereof and shall at his own expense arrange to 
effect and maintain, until the completion of the Contract, with an Insurance company approved 
by the employer a policy of Insurance in the joint names of the Employer and the Contractor 
(the name of the former being placed first in the policy) against such risks and deposit such 
Policy or Policies with the Employer before commencement of the work. The minimum limit of 
coverage under the policy shall be as defined elsewhere under General instructions to the tenderer. 

32.3 The Contractor shall also similarly indemnify the Employer against all claims which may be made 
upon the Employer whether under the Workmen Compensation Act or any other statute in force during 
the currency of this contract and also during CAMC period or at Common Law in respect of any 
employee of the Contractor or any Sub-Contractor and shall at his own expenses effect and 
maintain, until the completion of the Contract, with an Insurance company approved by the 
employer a policy of Insurance in the joint names of the Employer and the Contractor (the 
name of the former being placed first in the policy) against such risks and deposit such Policy 
or Policies with the Employer from time to time during the currency of the Contract.  

32.4 In default of the contractor ensuring as provided above, the employer may so ensure and may 
deduct the premiums paid from any money due or which may become due to the contractor. The 
Contractor shall be responsible for any liability which may be excluded from the Insurance Policies 
above referred to and also for all other damages to any person, animal or property arising out of and 
incidental to the negligent or defective carrying out of this Contract, whatever may be the reasons due 
to which the damage shall have been caused. He shall also indemnify and keep indemnified the 
Employer in respect of all and any costs, charges or expenses arising out of any claim or proceedings 
relating to the works and also in respect of any award of compensation or damages, arising therefrom.  

32.5 Without prejudice to the other rights of the employer against contractor in respect of such default, 
the Employer shall be entitled to deduct from any sums payable to the Contractor the amount of any 
damage, compensation, costs, charges, and other expenses paid by the employer and which are 
payable by the contractor under this clause. The contractor shall upon settlement by the insurer of 
any claim made against the insurer pursuant to a policy taken under this clause proceed with due 
diligence to rebuild or repair the works destroyed or damaged. In this event all the money received 
from the insurer in respect of such damage shall be paid to the contractor and the contractor shall not 
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be entitled to any further payments in respect of the expenditure incurred for rebuilding or repairing of 
the materials or goods destroyed or damaged. 

32.6 The contractor, in case of re-building or reinstatement after damage shall be entitled to such 
extension of time for completion as the Employer may deem fit, but shall, however, not be entitled to 
reimbursement by the employer of any shortfall or deficiency in the amount finally paid by the insurer 
in settlement of any claim arising as set out herein. 

32.7 Without prejudice to his liability under this clause, the contractor shall also cause all nominated 
sub-contractors to effect, for their respective portions of works similar policies of insurance in 
accordance with the provisions of this clause and shall produce or cause to produce to the employer 
such policies. The contractor shall not permit a nominated sub-contractor to commence work at site 
unless said insurance policies are submitted. In the event of failure, of the sub-contractor to take out 
such policy or policies of insurance before commencing the works at site, the contractor shall be 
responsible for any claim or damage attributable to the said sub-contractor. 

Date of Commencement and Completion 

33.0 The Contractor shall be allowed admittance to the site on the “Date of Commencement” stated 
in the section-V- “Appendix Hereinbefore Referred To” or such later date as may be specified by the 
Employer and he shall thereupon and forthwith being the works and shall regularly proceed with and 
complete the same (except such painting or other decorative work as the Employer may desire to 
delay) on or before the “Date of Completion” stated in the section-V- “Appendix Hereinbefore Referred 
To”, subject nevertheless to the provisions for extension of time hereinafter contained. 

Damages for Non-completion 

34.0 If the Contractor fails to complete the works by the date stated in the section-V- “Appendix 
Hereinbefore Referred To”, or within any extended time under section-IV-para-36.0 hereof and the 
Employer certifies in writing that in his opinion the same ought reasonably to have been completed, 
the Contractor shall pay the Employer the sum named in the section-V- “Appendix Hereinbefore 
Referred To” as “Liquidated Damages” for the period during which the said works shall so remain 
incomplete. 

Delay and Extension of Time 

35.0 If in the opinion of the Employer, the works be delayed (a) by force majeure or (b) by reason of 
any exceptionally inclement weather or (c) by reason of proceedings taken or threatened by or dispute 
with adjoining or neighbouring owners or public authorities arising otherwise than through the 
Contractor’s own default or (d) by the works or delays of other Contractors or Tradesmen engaged or 
nominated by the Employer and not referred to in the Schedule of Quantities, and / or Specification 
or (e) by reason of Employer’s instructions as per section-IV-para-2.0 hereof or (f) by reason of civil 
commotion, local combination of workmen or strike or lock-out affecting any of the building trades or 
(g) in consequence of the Contractor not having received in due time, necessary instructions from the 
Employer for which he shall have specifically applied in writing or (h) from other causes which the 
Employer may certify as beyond the control of Contractor or (i) in the event the value of the work 
exceeds the value of the Priced Schedule of Quantities owing to variation, make a fair and reasonable 
extension of time for completion of the Contract works, in case of such strike or lock-out the Contractor 
shall nevertheless constantly use his endeavours to prevent delay and shall do all that may 
reasonably be required to the satisfaction of the Employer to proceed with work. 

Failure by Contractor to comply with Employer’s instructions 
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36.0 If the Contractor after receipt of written notice from the Employer requiring compliance within ten 
days fails to comply with such further drawings and the Employer may employ and pay other persons 
to execute any such work whatsoever that may be necessary to give effect thereto, and all costs 
incurred in connection therewith shall be recoverable from the Contractor by the Employer or may be 
deducted by him from any moneys due to the Contractor. 

Termination of Contract by the Employer 

37.0 If the Contractor being an individual or a firm commits any “act of insolvency”, or shall be 
adjudged an insolvent or being an Incorporated Company shall have an order for compulsory winding 
up made against it or pass an effective resolution for winding up voluntarily or subject to the 
supervision of the Court and the Official Assignee of the Liquidator, in such acts of insolvency or 
winding up, as the case may be, shall be unable, within seven days after notice to him requiring him 
to do so, to show the reasonable satisfaction of the Employer that he is able to carry out and fulfil the 
Contract and to give security therefor, if so required by the Employer, 

Or if the Contractor (whether an individual, firm or Incorporated Company) shall suffer execution or 
other process of Court attaching property to be issued against the Contractor, 

Or shall suffer any payment under this Contract to be attached by or on behalf of any of the creditors 
of the Contractor, 

Or shall assign or sublet this Contract without the consent in writing of the Employer first had obtained, 

Or shall charge or encumber this Contract or any payments due or which may become due to the 
Contractor hereunder, 

Or if the Employer determine that the Contractor 

(i) has abandoned the Contract, or 
(ii) has failed to commence the works, or has without any lawful excuse under those Conditions 

suspended the progress of the works for 14 days after receiving from the Employer notice to 
proceed, or 

(iii) has failed to proceed with the works with such due diligence and failed to make such due 
progress as would enable the works to be completed within the time agreed upon, or 

(iv) has failed to remove materials from the site or to pull down, and replace work for seven days 
after receiving written notice that the said materials or work were condemned and rejected by 
the Employer under these Conditions or 

(v) has neglected or failed persistently to observe and perform all or any of the acts, matters or 
things by this Contract to be observed and performed by the Contractor for seven days after 
written notice shall have been given to the Contractor requiring the Contractor to observe or 
perform the same. 

Then and in any of the said cases, the Employer may notwithstanding any previous waiver, after 
giving seven days’ notice in writing to the Contractor, determine the Contract and liabilities of the 
Contractor, the whole of which shall continue in force fully as if the Contract had not been so 
determined, and as if the works subsequently executed had been executed by or on behalf of the 
Contractor and further, the Employer by his agents or servants may enter upon and take possession 
of the works and all plant, tools, scaffoldings, machinery and materials lying upon the premises or the 
adjoining lands or roads, and use the same as his own property or may employ the same by means 
of his servants and workmen in carrying on and completing the works or by employing any other 
Contractor or other person or persons to complete the works, and the Contractor or other person or 
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persons employed for completing and finishing or using the materials and plant for the works. When 
the works shall be completed or as soon thereafter as convenient, the Employer shall give a notice in 
writing to the Contractor to remove his surplus materials and plant, and should the Contractor fail to 
do so within a period of twenty days after receipt thereof by him, the Employer may sell the same by 
public auction, and give credit to the Contractor for the net amount realized. The Employer shall 
thereafter ascertain in writing under his hand what (if anything) shall be due or payable to, or by the 
Employer, for the value of the said plant and materials so taken possession of by the Employer and 
the expense or loss which the Employer shall have been put to in procuring the works to be completed, 
and the amount, if any, owing to the Contractor and the amount which shall thereupon be paid by the 
Employer to the Contractor or by the Contractor to the Employer, as the case may be, and the decision 
of the Employer shall be final and conclusive between the parties. 

Termination of Contract by Contractor 

38.0 If payment of the amount payable by the Employer shall be in arrears and unpaid for thirty days 
after notice in writing requiring payment of the amount as aforesaid shall have been given by the 
Contractor to the Employer or if the Employer shall repudiate the Contract, or if the works be stopped 
for three months under the order of the Employer or by any injunction or other order of any Court of 
Law, then and in any of the said cases, the Contractor shall be at liberty to determine the Contract by 
notice in writing to the Employer and he shall be entitled to recover from the Employer, payment for 
all works executed and for any loss he may sustain upon any plant or materials supplied or purchased 
or prepared for the purpose of the Contract. 

In arriving at the amount of such payment, the net rates contained in the Contractor’s original Tender 
shall be followed, or where the same may not apply, valuation shall be made in accordance with 
section-IV-para-26.0 hereof. 

Certificates and Payments 

39.0 The Contractor shall be paid by the Employer from time to time by instalments under Interim 
Certificate to the Contractor on account of the works executed, work to the approximate value named 
in the section-V- “Appendix Hereinbefore Referred To” as “Value of work for Interim Certificates” (or 
less at the reasonable discretion of the Employer) has been executed in accordance with this 
Contract, after which time the instalments shall be up to the full value of work, subsequently so 
executed and fixed in the building. The Employer may, at his discretion, include in the Interim 
Certificate such amount as he may consider proper on account of materials delivered upon the site 
by the Contractor for use in the works. And when the works have been virtually completed and the 
Employer shall have certified in writing that they have been completed, the Contractor shall be entitled 
to the payment of the Final Balance in accordance with the Final certificate to be issued in writing by 
the Employer at the expiration of the period referred to as the “Defects Liability Period” in the section-
V- “Appendix Hereinbefore Referred To”, from the Date of Virtual Completion or as soon after the 
expiration of such period as the works shall have been finally completed and defects made good 
according to the true intent and meaning hereof, whichever shall last happen, provided always that 
the issue by the Employer of any certificate during the progress of the works at or after their completion 
shall not relieve the Contractor from his liability under section-IV-para-2.0 and section-IV-para-29.0 
nor relieve the Contractor of his inability in cases of fraud, dishonesty or fraudulent concealment 
relating to the works or materials or to any matter dealt within the Certificate, and in case of all defects 
and insufficiencies in the works or materials, which a reasonable examination would not have 
disclosed. No Certificate shall of itself be conclusive evidence that any works or materials, to which it 
relates, are in accordance with the Contract neither will the Contractor have a claim for any amounts 
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which the Employer might have certified in any interim bill and paid by the Employer and which might 
subsequently be discovered as not payable and in this respect the Employer’s decision shall be final 
and binding. 

40.0 The Employer shall have power to withhold any Certificate if the works or any parts thereof are 
not being carried out to his satisfaction. 

40.1 The Employer may by any Certificate make any correction in any previous certificate which shall 
have been issued by him. 

40.2 No certificate or payment shall be issued if the Contractor fails to insure the works and keep 
them insured till the issue of the Virtual Completion Certificate. 

40.3 Payments shall be made within the period named in the section-V- “Appendix Hereinbefore 
Referred To” as “Period for Honouring Certificates” after such Certificates have been delivered to the 
Employer. 

Delayed Payment 

41.0 Any amounts payable by the Employer to the Contractor if not paid within the “Period for 
honouring Certificates” named in the section-V- “Appendix Hereinbefore Referred To”, carry interest 
at the rate named in the section-V- “Appendix Hereinbefore Referred To”, as the “Rate of interest for 
delayed payment” from the date upon which such sum ought to have been paid by the Employer until 
the payment. 

Matters to be finally determined by Employer 

42.0 The Employer decision, opinion, direction, Certificate (except for payment), with respect to all or 
any of the matter under section-IV-para-2.0(a), 2.0(b), 4.0, 7.0, 12.0, 19.0, 28.0, 29.0 (a, b, c, d, e, f) 
hereof (which matters are herein referred to as the “exempted matters”) shall be final and conclusive 
and binding on the parties hereto and shall be without appeal. Any other decision, opinion, direction, 
Certificate or valuation of the Employer or any refusal of the Employer to give any of the same shall 
be subject to the right of arbitration and review under section-IV-para-43.0 hereof in the same way in 
all respects (including the provision as to opening the reference) as if it were a decision of the 
Employer. 

Settlement of dispute by arbitration 

43.0 In case of any dispute or difference arising out of or in connection with or in carrying out of the 
work (whether during the progress of the work or after completion and whether before or after the 
determination, abandonment or breach of contract) except as to any of the excepted matters provided 
hereunder the parties hereto, shall first endeavour to settle such disputes or differences amicably. If 
both the parties fail to reach such amicable settlement, arbitrators shall finally settle all the disputes 
or differences as provided herein. 

In case of failure of such amicable settlement by the parties, then either party may within 28 days of 
such a failure give a written notice to the other party requiring that all matters in dispute or difference 
be arbitrated upon. Such written notice shall specify the matters which are in dispute or differences of 
which such written notice has been given and no other matter shall be referred to the arbitration of a 
single arbitrator to be appointed by both the parties or in case of disagreement as to the appointment 
of a single arbitrator, the appointment of two arbitrators (one to be appointed by each party) and an 
umpire to be appointed by the arbitrators. The provisions of Arbitration and Conciliation Act, 1996 or 
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any statutory modification or re-enactment thereof and rules framed thereunder from time to time shall 
apply to such arbitrations. 

In the event of the Arbitrator or any one of the Arbitrators, as the case may be, dying, neglecting, 
refusing to act, or resigning or being unable to act for any reason or the award being set-aside by the 
Court for any reason it shall be lawful for the parties to appoint another Arbitrator in the manner 
provided herein above. 

The venue of arbitration shall be Kochi, India. 

The Arbitrator or Arbitrators appointed under this Schedule shall hold the arbitration proceeding jointly 
and shall have the power to extend the time to make the award with the consent of the parties. 

Pending reference to arbitration and award thereon, the parties shall make all endeavour to complete 
the work in all respects as herein contracted and all disputes, if any, will finally be settled in the 
arbitration. 

Upon every or any such references to the arbitration, as provided herein the cost of and incidental to 
the reference and award respectively shall be, at the discretion of the Arbitrator or Arbitrators or the 
Umpire, as the case may be, who may determine the amount thereof. 

The Arbitrator, Arbitrators or Umpire, as the case may be, shall give reasoned award in respect of 
each item of dispute which shall be final and binding on both the parties. It is agreed that the 
Contractor shall not delay the carrying out of the work by reason of any such matter, question or 
dispute being referred to arbitration, but shall proceed with the work with all due diligence and shall, 
until the decision of the Arbitrators, as the case may be, is given, abide by the terms and conditions 
of the contract herein, as also instructions with regard to the actual carrying out of the work herein 
contracted and no award shall relieve the Contractor of his obligations to adhere strictly to the terms 
and conditions of the contract herein as also instructions with regard to the actual carrying out of the 
work. The Bank and the Contractor hereby also agree that arbitration under this schedule shall be a 
condition precedent to any right of action, under the Contract. 

In case during the arbitration proceedings, the parties mutually settle, compromise or compound their 
dispute or difference, the reference to arbitration and the appointment of the Arbitrator or Arbitrators, 
or Umpire, as the case may be, shall be deemed to have been revoked and the arbitration proceedings 
shall stand withdrawn or terminated with effect from the date on which the parties file a joint 
memorandum of settlement thereof with the Arbitrator or Arbitrators or the Umpire, as the case may 
be. 

For the purpose of this clause, the expression “exempted matters” shall mean and refer to all or any 
of the matters under Scope of work, Contract price, Delivery Schedule, and Final Acceptance 
certificate. 

Right of technical scrutiny of final bill 

44.0 The Employer shall have a right to cause a technical examination of the works and the final bill 
of the Contractor including all supporting vouchers, abstracts, etc., to be made at the time of payment 
of the final bill. If as a result of this examination or otherwise, any sum is found to have been overpaid 
or over-certified, it shall be lawful for the Employer to recover the sum. 

Employer entitled to recover compensation paid to workmen 
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45.0 If, for any reason, the Employer is obliged, by virtue of the provision of the Workmen’s 
Compensation Act, 1923, or any statutory modifications or re-enactment thereof to pay compensation 
to a workman employed by the Contractor in execution of the works, the Employer shall be entitled to 
recover from the Contractor the amount of compensation so paid, and without prejudice to rights of 
the Employer under the said Act. The Employer shall be at liberty to recover such amount or any part 
thereof by deducting it from the security deposit or from any sum due by the Employer to the 
Contractor under this Contract or otherwise. The Employer shall not be bound to contest any claim 
made against it under the said Act, except on the written request of the Contractor and upon his giving 
to the Employer full security to the satisfaction of the Employer for all costs for which the Employer 
might become liable in consequence of contesting such claim. 

Abandonment of Works 

46.0 At any time after acceptance of the tender, the Employer shall, for any reasons whatsoever, not 
require the whole or any part of the works to be carried out, the Employer shall give notice in writing 
to the Contractor who shall have no claim to any payment of compensation or otherwise whatsoever 
on account of any profit or advantage which he might have derived from the execution of the whole 
works. 

Return of surplus materials 

47.0 Notwithstanding anything contained to the contrary in any or all the Clauses of this Contract, 
where any material for the execution of the Contract is procured with the assistance of the Employer 
by purchases made under orders or permits or licenses issued by Government, the Contractor shall 
hold the said materials economically and solely for the purpose of the Contract and not dispose of 
them without the prior written permission of the Employer and return it to the Employer, if required by 
the Employer, at the price to be determined by the Employer having due regard to the condition of the 
materials, the price to be determined not to exceed the purchase price thereof inclusive of sales tax, 
octroi and other such levies paid by the Contractor in respect thereof. In the event of breach of the 
aforesaid condition, the Contractor shall, in addition to being liable to action for contravention of the 
terms of licenses or permits and / or criminal breach of trust, be liable to the Employer for all payments, 
advantages or profits resulting, or which in the usual courses would have resulted to him, by reason 
of such breach. 

Right of Employer to terminate Contract in the event of death of Contractor if individual 

48.0 Without prejudice to any of the rights or remedies under this Contract, if the Contractor, being 
an individual, dies, the Employer shall have the option of terminating the Contract without incurring 
any liability for such termination. 

Accident Reports 

49.0 In the event of accidents of any kind, the Contractor shall furnish the Client with copies of all 
accident reports, the reports shall be sent without delay and at the same time that they are forwarded 
to any other parties. 

Non-disclosure Clause 

50.0 The Contractor shall not disclose directly or indirectly any information, materials, and details of 
the Bank's infrastructure/systems/equipment etc., which may come to the possession or knowledge 
of the Contractor during the course of discharging its contractual obligations in connection with this 
agreement, to any third party and shall at all times hold the same in strictest confidence. The 
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Contractor shall treat the details of the contract as private and confidential, except to the extent 
necessary to carry out the obligations under it or to comply with applicable laws. The Contractor shall 
not publish, permit to be published, or disclose any particulars of the works in any trade or technical 
paper or elsewhere without the previous written consent of the Employer. The Contractor shall 
indemnify the Employer for any loss suffered by the Employer as a result of disclosure of any 
confidential information. Failure to observe the above shall be treated as breach of contract on the 
part of the Contractor and the Employer shall be entitled to claim damages and pursue legal remedies. 

Sexual Harassment of Women at Workplace 

51. 0 The contractor shall be solely responsible for full compliance with the provisions of “the Sexual 
Harassment of women at workplace (Prevention, Prohibition and Redressal) Act, 2013”. In case of 
any complaint of sexual harassment against its employee within the premises of the Bank, the 
complaint will be filed before the Internal Complaints Committee constituted by the contractor/Agency 
and the contractor. 

51.1 Any complaint of sexual harassment from any aggrieved employee of the Service Provider 
against any employee of the Bank or any employee of any other firm working in the Bank shall be 
taken cognizance of by the Regional Complaints Committee constituted by the Bank. 

51.2 The contractor shall be responsible for any monetary compensation that may need to be paid in 
case the incident involves the employees of the contractor, for instance any monetary relief to Bank’s 
employee or other firm’s employee, if sexual violence by the employee of the contractor is proved. 

51.3 The contractor shall be responsible for educating its employees about prevention of sexual 
harassment at workplace and related issues. 

51.4 The contractor shall provide a complete and updated list of its employees who are deployed 
within the Bank’s premises. 

Marginal Notes 

52.0 The notes in the box and in the catch lines hereto and in the Annexure’s hereto are meant only 
for convenience of reference and shall not in any way be considered in the interpretation of these 
presents and the Annexure’s hereto. 

Special Conditions: Progress of Work 

53.0 Upon award, the Contractor shall reconfirm, in writing, the starting and completion schedule 
including equipment delivery dates based upon the information submitted on its tender form. 

54.0 The Contractor shall submit, in writing, monthly reports showing current equipment delivery dates 
and anticipated completion dates for individual units and groups of units. 

 

Place: Signature and Seal of The Contractor 

Date:  
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Section-V- Appendix Hereinbefore Referred To 

1. Defects Liability Period 12 months from the date of Virtual Completion 
Certificate. 

2. Period of Final Measurement 30 days from the date of final commissioning 

3. Date of Commencement Date of work order / intimation from the Bank 

4. Date of Completion 30 days from the date of work order / intimation 
from the Bank 

5. Liquidated Damages at the rate of 
0.25% of the contract value per week, subject to a 
maximum of 10% of the contract value of the 
delayed period. 

6. Value of Works for Interim Certificates As per section-II-para-22.0 of part-I. 

7. Period for Honouring interim Certificates 1 month 

8. Rate of Interest for Delayed Payments 3% per annum. 

 

 

Employer Contractor 
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Section-VI- Technical Specifications and Schedule of Work 

1.0 The works mentioned are in relation to the ‘Electrical Works in Relation to Renovation of 
Backside Passage Corridors at Office Building, RBI, Kochi’, to be carried out at the backside 
passage corridor areas at ground, 1st, 2nd, and 3rd floor levels at the Bank’s Office Building, Kochi. 
The same shall be undertaken considering all the relevant technical specifications and standards 
prevalent, including those mentioned below. 

2.0 The relevant layout drawings for the mentioned location may be found in the subsequent sections 
of this tender documents. 

3.0 The wiring shall be done using 1100V grade PVC insulated FRLSH multi-stranded copper 
conductor wire in suitable size (min. 20 mm. dia.) ISI marked medium duty PVC conduit, with all 
required accessories like bends, tees, junction boxes, etc., in concealed / partly concealed / partly 
surface / surface manner, making good with cement plaster of suitable thickness and merging with 
adjoining area at all required places. The surface shall be finished by skilled persons for getting a 
smooth and merging surface finish. The existing concealed conduit, if in good condition, may be used 
in wiring as advised by the Bank’s Engineer. 

4.0 All supply and installation work shall be carried out as per specification and in accordance with 
the construction drawings and shall conform to requirements called for in the Indian Electricity Rules 
1956 with its latest amendment(s), Indian Electricity Act(s) with its (their) latest amendment(s) and all 
relevant codes and practices issued by the Bureau of Indian Standard as amended up to date. The 
work shall also comply with the provisions of the general or local set of legislatures and regulations of 
any local or other statutory authority which may be applicable. The Contractor for electrical work must 
possess valid Electrical contractor's License endorsed by the Licensing Board, Directorate of 
Electricity of concerned State Government for the type of work he shall execute. 

a. The works executed, and the rates quoted as per BoQ shall be inclusive of the following 
aspects. 

b. The circuit wiring from DB to switch board shall be done with 2x2.5sq.mm. + 1x1.5sq.mm. 
wire. 

c. The circuit wiring from switch board to fittings (lights, ceiling fans, exhaust fans, calling bell 
points, etc.) shall be done using 3x1.5 sq.mm wire. 

d. The load on each lighting (5A - 6A) circuit shall not be more than 800 watts / 8 points. 

e. The load on each power (15A-16A) circuit shall not be more than 2000 watts / 2 points. 

f. Separate MCB and power circuit wiring from DB shall be done for each point in the case of 
individual lighting circuit (8 points / 800 watts) individual16A power circuit (2 points / 2000 
watts) / 1 no. of AC point / 1 no. of geyser point / any other item if specially mentioned. 

g. Insulated or covered earthing conductors wherever used, shall have green insulation braiding 
or covering as appropriate. Under no circumstances shall the colour green be used for other 
than earthing conductor. In addition, wherever required, cables of different colours shall be 
used, laid as per the following system. 

• Red or any colour (other than black or green)- For phase or switch wire 
• Black- For Neutral 
• Green- For earth 
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h. Wall chasing / cutting for concealing pipes etc. shall be done using machine only. 

i. Wall chasing / cutting more than 50 mm wide shall be finished with chicken mesh for avoiding 
crack in the plastering. 

j. Modular type switches / sockets / step type 2 module fan regulators in concealed, factory 
fabricated GI modular box and mounting plate of required sizes, of approved make, concealed 
in wall, as per standard and as directed. 

k. Ceiling rose / connector / angle batten holder in junction boxes, using mounting plate / hylam 
sheet / round block as required, of approved make, concealed in wall, as per standard and as 
directed. 

l. The connections for fittings also shall be made with connectors and flexible wires available 
with the fitting, if any, or otherwise using flexible wires of suitable rating, as per standard and 
as directed. 

m. While providing points for connecting wall fans / kitchen chimney units, etc., the socket and 
switch shall be placed in separate boxes installed at different locations, socket near the 
equipment location, and switch at a suitable easily accessible location nearby. 

n. Suitable inspection boxes shall be provided to permit periodical inspection and to facilitate 
removal of wires, if necessary. These shall be provided with inspection box covers. All outlets, 
such as switches, wall sockets, etc. are flush mounting type in case pf concealed wiring. The 
outlet box shall be mounted flush with the wall. 

5.0 The work to be provided for by the Contractor, unless otherwise specified, shall include but not 
limited.to the following. The rates quoted shall also be including them. 

a. All labour, materials, tools, plants, construction equipment, supervision, services, materials, 
supports, transportation etc. 

b. Any testing on the items / materials for the works. 

c. Any labour, materials, tools, and construction equipment required in relation to fabricating and 
fixing of BoQ items. 

d. Supply, provision, and erection of scaffolding as required, and its removal after works. 

e. Any changes / deviations from schedule of work shall be duly notified and approved by the 
Bank’s Engineer before commencement of the work. 

f. The samples of materials / equipment shall be furnished for approval from the Bank before 
execution of the work. 

g. The Contractor shall be responsible for informing the appropriate Electrical Inspector / Supply 
Authority if required, as per the schedule of the work, and taking necessary permits / approval 
(after notifying the Bank). He shall be responsible for ensuring that all work passes their 
approval / testing. 

h. To provide all incidental items not shown or specified but necessary for proper execution of 
works in accordance with the standards / schedule / specification of items / work. 
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i. Making good of all damaged civil work, if any. 

j. Necessary modification of pre-laid conduit including supply and fixing of metal / PVC conduits 
and accessories, chasing, and cutting, etc. as required to complete the work. 

k. Regular clearing of debris generated out of this work as agreed with the Bank’s Engineer. If 
this is not done as per the satisfaction of the Bank, payment due to the firm may be held for 
such time till the clearing of debris is done / the expenditure on removal of the derbies (through 
other agencies) may be recovered from the contractor by suitable deductions from payments 
due to them. 

l. Any liaising work with local electrical distribution authority for commissioning of the work shall 
be carried out by the contractor at his own expense and any amount payable to any 
Government authority/electrical authority related to the tendered work shall be reimbursed to 
the contractor on submission of original receipt / fee paid by the contractor. 

6.0 Special Conditions: 

a. This specification covers supply of materials, fabrication, erection, testing and commissioning 
of electrical system as per technical details, schedule, layout, and SLD. Applicable provisions, 
standards, and conditions of contract shall be binding on the work and its execution. 

b. The workmen will not be allowed to stay within the premises. 

c. The electric power (3-phase, 415V / single-phase 240V, 50 Hz AC) and water required for the 
work can be drawn from the supply available at site free of cost.  

d. The intending Tenderer can obtain any clarifications regarding the Tender drawings, 
specifications etc. from the department on any working day of the Bank. 

e. The debris / dust or any wastage generated out of the above work shall be cleaned and 
removed from site as required and as instructed by the Bank's Engineer. 

f. The contractor shall depute a qualified supervisor during execution of the work. No work shall 
be carried out at site in unsupervised manner.  

g. The Tenderer shall use only approved brands of materials, any deviation in the same shall be 
duly notified to and approved by the Bank. 

h. The work must be carried out in proper coordination with the civil works at site, without causing 
disturbances to the occupants. 

i. Any damage caused by the contractor to any of the Bank’s property during the work must be 
rectified by him at his cost. 

j. While submitting invoice after award of work, the contractor shall clearly indicate the GST 
amount involved in the work value. 
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7.0 Unless specifically mentioned otherwise, all aspects in respect to works, design, workmanship, 
quality and properties of material, any method of testing, etc. shall be governed by the latest and 
relevant BIS code. 

8.0 The materials shall be of the approved make and quality, as per the list of materials of approved 
brands found in this tender. If the list of materials mentioned above stipulates two or more or 
alternative brands / makes of any product, the decision as to which brand / make shall be used in the 
work shall be taken by the Bank, and the contractor shall provide the brand / make so selected without 
any extra cost. 

9.0 In case, materials are required to be obtained from any manufacturer other than those listed on 
account of non-availability then prior approval from the Bank’s Engineer will be necessary, supported 
by relevant test certificates qualifying the required standard. Further tests as directed by the 
Consultant shall also be carried out by the contractor at their own cost, if required. Contractor shall 
obtain approval from the Bank for sample of all materials before placing order and the approved 
sample shall be carefully preserved in an appropriate manner at the site for verification by the Bank. 
For standard bought out items, the sizes manufactured by the firms listed shall prevail when there is 
discrepancy in the sizes mentioned in the schedule without any financial adjustment. All materials 
used in the work shall be ISI approved quality and, in its absence, conforming to the IS Specification. 

 

 

Place: Signature and Seal of The Contractor 

Date:  
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Section-VII- Technical Drawings
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Section-VIII- List of Approved Makes 

Item Approved Make 

FRLSH PVC insulated multi 
stranded copper wire 

FRLSH (Flame Retardant Low Smoke) rated Finolex / 
Polycab / RR-Kabel 

IS certified PVC conduits Precision / Modis / or equivalent, approved by the Bank. 
Bends, fixtures, etc. IS certified make approved by the Bank. 
Switches, sockets etc. with 
accessories. Modular type Anchor Penta  

DB, RCCB, MCB, ACCL, Change-
over Switches, Fuse Carrier, etc. 

Legrand / Lauritz Knudsen / Siemens (with approval of the 
Bank) 

Coaxial / Telephone cable Finolex / Polycab / RR-Kabel / D-link / or equivalent, approved 
by the Bank. 

48” / 1200mm BLDC Ceiling fans Atomberg / Orient / Crompton / Havells / or equivalent, 
approved by the Bank. 

16” / 400mm BLDC Wall Mounted 
fans 

Atomberg / Orient / Crompton / Havells / Bajaj / or equivalent, 
approved by the Bank. 

16” / 400mm Wall Mounted fans Orient / Crompton / Havells / Bajaj / or equivalent, approved 
by the Bank. 

6” / 8” / 10” / 12” Exhaust fan Crompton / Orient / Luker / Almonard / or equivalent, approved 
by the Bank. 

4’ / 2’ LED Fittings Philip / Crompton / Luker / or equivalent, approved by the 
Bank. 

Other LED Fittings and LED Bulbs. Philip / Crompton / Luker / or equivalent, approved by the 
Bank. 

Pumps and Motors Kirloskar / Crompton / or equivalent, approved by the Bank. 
 

Note: 

a) Apart from the above noted approved brands, any other equivalent brand may be used only 
with the approval of the Bank. 

b) The Contractor shall produce samples of 2-3 makes for the Bank’s approval, before using the 
same in the works. 

c) The materials approved by the Bank shall only be used in the work. 

 

 

Place: Signature and Seal of The Contractor 

Date:  
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Section-IX- Checklist of Commercial Conditions 

Sl. 
No. Description The Bank’s Terms 

Acceptance of the 
Bank’s Terms 

(Yes / No) 
1 Validity of Tender 90 days from the date of opening of part-I.  

2 Earnest Money 
Deposit (EMD) Not required.  

3 Terms of payment 
for work. 

As per section-II-para-21.0 of part-I of the 
tender.  

4 Technical 
Specifications As per section-VI of part-I of the tender.  

5 Warranty Period / 
DLP 

12 months from date of virtual completion of 
works.  

6 Service after sales 

Free of cost during the warranty period (DLP), 
including replacement of any material / 
assembly / equipment / software if found 
necessary. 

 

7 Completion Period 30 days from the date of work order / 
intimation from the Bank.  

8 Liquidated Damages As per section-V- “Appendix Hereinbefore 
Referred To.”  

  

 

Place: Signature and Seal of The Contractor 

Date:  
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भारतीय �रज़वर् बैंक 
RESERVE BANK OF INDIA 

_________________________________                         _________________________________ 
www.rbi.org.in 

Electrical Works in Relation to Renovation of 
Backside Passage Corridors at Office Building, RBI, Kochi 

Part-II 
(Price Bid) 

Unpriced Bill of Quantities 

Sl. 
No. Description Unit Qty. Rate 

1 

The wiring and provision of the following done 
as per relevant standards, technical 
specifications, scope of work, etc. mentioned in 
the tender document. 

1.1 

Exhaust fan point / one light / ceiling fan point 
controlled by one 6A, modular type switch, but 
with wiring taken through existing concealed 
conduit in wall / ceiling, (wiring shall be done 
from DB to switch / switch board- 2x2.5 sq. mm. 
+ 1x1.5 sq. mm. copper conductor PVC
insulated FRLSH wire, and from switch to light 
/ fan point- 3x1.5 sq. mm. copper conductor 
PVC insulated FRLSH wire) completed as per 
standards and as directed. 

nos. 68 

1.2 

Two light points controlled by one 6A, modular 
type switch (wiring shall be done from DB to 
switch / switch board- 2x2.5 sq. mm. + 1x1.5 
sq. mm. copper conductor PVC insulated 
FRLSH wire, and from switch to light point- 
3x1.5 sq. mm. copper conductor PVC insulated 
FRLSH wire) completed as per standards and 
as directed. 

nos. 28 

1.3 

Three light points controlled by one 6A, 
modular type switch (wiring shall be done from 
DB to switch / switch board- 2x2.5 sq. mm. + 
1x1.5 sq. mm. copper conductor PVC insulated 
FRLSH wire, and from switch to light point- 
3x1.5 sq. mm. copper conductor PVC insulated 
FRLSH wire) completed as per standards and 
as directed. 

nos. 9 

1.4 

6A independent switch-socket point wired using 
2x2.5 sq. mm. + 1x1.5 sq. mm. copper 
conductor PVC insulated FRLSH wire with 1no. 
6A modular type switch and 1no. 2/3 and pin 

nos. 18 

https://rbi.org.in/en/web/rbi/
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socket, but with wiring taken through existing 
concealed conduit in wall / ceiling, completed 
as per standards and as directed. 

1.5 

6A half point (switch-socket point) wired using 
6A modular type switch and 1no. 2/3 and pin 
socket on existing switch board with modular 
plate, completed as per standards and as 
directed. 

nos. 54  

1.6 

16A independent switch-socket point wired 
using 2x2.5 sq. mm. + 1x1.5 sq. mm. copper 
conductor PVC insulated FRLSH wire with 1no. 
16A modular type switch and 1no. 2/3 and pin 
socket, but with wiring taken through existing 
concealed conduit in wall / ceiling, completed 
as per standards and as directed. 

nos. 8  

1.7 

AC point wired using 2x4.0 sq. mm. + 1x2.5 sq. 
mm. copper conductor PVC insulated FRLSH 
wire with 6 pin, 16A modular type MCB / switch, 
socket etc., completed as per standards and as 
directed. 

nos. 4  

2 
Supply and fixing of 2M step type electronic 
regulators (100W) for ceiling fans on the switch 
boards. 

nos. 11  

3 

TV Point: Supply and providing TV cable point 
with coaxial TV cable inside suitable size ISI 
mark rigid PVC conduit extended up to the flat's 
existing cable entry point as directed, with 
required accessories like bends, tees, junction 
boxes etc., in concealed manner. The rate shall 
include for providing modular type TV socket 
fixed on 2M / suitable size GI box concealed in 
wall, providing dummy plates, if required, new 
coaxial TV cable through the laid conduit (from 
inside room to flat's existing cable entry point as 
directed), ensuring termination the line at both 
end points. 

nos. 4  

4 

Raw power DB: Supply, installation, testing, 
and commissioning of 6-way, three-phase, 
factory fabricated, IP43 protection rated, double 
door metallic horizontal DB (electrical 
distribution box, TPN DB) at site in concealed 
manner, including termination of the existing 
raw power incomer connection, completed with 
loop connections, neutral, earthing, using all 
required accessories, fittings, and spares as 
per relevant standards and as directed. The 
rates shall include the supply, installation, 
testing, connecting, and commissioning of 
incomer- 40A, 30mA sensitivity 4P RCCB + 
40A 4P MCB, and outgoing breakers- 3 nos. of 
20A SP MCBs, 3 nos. of 16A MCBs, and 5 nos. 
of 6A SP MCBs, in the DB. Only type-C MCBs 
shall be used for the work. Blank plates should 

nos. 4  
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be provided wherever required to avoid gaps, if 
any. 

5 

Supply installation testing and commission of 
following light fittings / ceiling fans / exhaust 
fans with all hardware materials required for 
installation. 

     

5.1 BLDC Ceiling Fan (without remote, 1200mm) nos. 11  

5.2 Modular type PVC Exhaust Fan with louvers 
(150mm) nos. 18  

5.3 2ft. LED Mirror light fitting (~10W) nos. 15  
5.4 LED Round Surface Fitting (~10W) nos. 15  
5.5 LED Round Surface Fitting (~15W) nos. 31  
5.6 LED Round Surface Fitting (~18W) nos. 26  

5.7 

LED 4-feetx1-feet Surface Fitting (~40W) 
(Fitting- Crompton make 4-feet x 1-feet 40W 
Indoor Light (model- LCTLSNE-40-CDL), or 
equivalent). 

nos. 23  

5.8 LED Bulb (9W) in suitable B-22 batten holders 
(Straight / Angle) nos. 12  

6 

Speak Cabling: Supply and laying of 1.5 sq. 
mm., 2-core, annealed tinned copper conductor 
speaker cable with PVC insulation, twisted 
cores, PVC outer jacket / sheath, etc., wire 
through suitable size medium duty PVC conduit 
in concealed / partially open / open manner, 
taken from existing cable entry point to 
proposed speaker location, wiring done as per 
relevant standards, technical specifications, 
scope of work, etc. mentioned in the tender 
document. The scope of works and rates shall 
include making the ends ready for termination 
with equipment, including using all required 
accessories, fittings, and spare (approx. 25 
mtrs. per floor). 

mtrs. 100  

7 

Motion Sensor: Supply, installation, testing, and 
commissioning of passive infrared (PIR) based 
ceiling mounted motion sensor / occupancy 
sensor module, for automatic control of light 
fittings in toilet areas. The work includes 
connection of the sensor unit to lighting circuits 
at the location, complete with sufficient length 
of wiring, connectors, any other accessories 
needed for their connection, energization, and 
operation, done as per relevant standards, 
technical specifications, scope of work, etc. 
mentioned in the tender document. The scope 
of works and rates shall include making the 
ends ready for termination with equipment, 
including using all required accessories, 
fittings, and spares. The same shall be 
connected to the main area lights at each 
ladies' / gents' toilet at different floor levels. 

nos. 9  

8 Photo Sensor:  Supply, installation, testing, and 
commissioning of weather-proof ambient light nos. 4  
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sensor / daylight sensor / photocell / photo 
sensor module, for automatic control of light 
fittings in corridor passage areas. The work 
includes connection of the sensor unit to 
lighting circuits at the location, complete with 
sufficient length of wiring, connectors, any other 
accessories needed for their connection, 
energization, and operation, done as per 
relevant standards, technical specifications, 
scope of work, etc. mentioned in the tender 
document. The scope of works and rates shall 
include making the ends ready for termination 
with equipment, including using all required 
accessories, fittings, and spares. The same 
shall be connected to the passage area lights 
at each floor levels. Also, the sensor part shall 
be installed at a location suitable for gauging 
the ambient light level at the end use area, 
whereas the controller module may be installed 
near to main switch board, as per site 
conditions and requirement. 

9 
Charges for removal of existing wiring / 
enclosure boxes / switch boxes / light fittings 
etc. 

lot 1  

10 Buy back of old wiring, conduits, ceiling fans, 
LED fittings, exhaust fans, switch gears, etc. lot 1  

  Grand Total (incl. of GST)      

Note: 

1. Please quote the rate per unit excl. of GST for each of the items from sl. nos. 1 to 10. The 
system shall automatically calculate the GST and show the final amount by using the formula- 

Amount for Sl. No. i = (Rate for Sl. No. i) * (Qty. for Sl. No. i) *1.18. 

2. The grand total amount incl. of GST shall be calculated by the formula- 

(Amount for Sl. No. 1) + …... + (Amount for Sl. No. 9) - (Amount for Sl. No. 10) 

3. The rates are to be quoted only in the online price bid, Due to the limitation of 1000 characters, 
complete description could not be accommodated, and description given thereof is brief. 
Before quoting rates online, all the contractors must read the complete details of each item 
given in the Unpriced Bill of Quantities (BoQ) given in part-II of the tender document. For 
execution and rate purpose, the details given in Bill of Quantities in part-II of the tender 
document will be implemented. 

4. The bidders are advised to quote only base rate for items in part-II, i.e., the rates for the items 
in part-II should be quoted exclusive of GST. However, all the items in the price bid will be 
subjected to GST @ applicable rates, and the entire value (i.e., the base rate quoted by the 
successful bidder for item referred at serial number of price bid plus applicable GST thereon) 
will be taken as the total contract value of the work. No change in quoted rates will be 
accepted. 
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5. The price bid format given above is only for illustrative purpose. The bidders are requested 
not to upload price bid along with part-I tender documents. Price should be submitted online, 
only through MSTC portal. Submission of price bid along with part-I tender documents will lead 
to disqualification of tender. 

 

 

Place: Signature and Seal of The Contractor 

Date:  
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Annexure-1 

FORMAT FOR POWER OF ATTORNEY FOR AUTHORIZED SIGNATORY 

(On Non-Judicial Stamp Paper of appropriate value) 

 
To, 
General Manager (Officer in Charge) 
Premises Section 
Reserve Bank of India, Kochi. 

Dear Sir, 

Name of Work: Electrical Works in Relation to Renovation of Backside Passage Corridors at 
Office Building, RBI, Kochi. 

We ............................................................................. (name of the bidder and address of their 
registered office) do hereby constitute, appoint, and authorize Mr. / Ms. ………………………… 
……………………………………………………………… (name and residential address of Power 
of Attorney holder) who is presently employed with us and holding the position of 
………………………………………………………….…. as our attorney, to do in our name and on 
our behalf, all such acts, deeds, and things necessary in connection with or incidental to our bid 
for the captioned Project, including signing and submission of all documents and providing 
information / responses to the Reserve Bank of India (RBI), representing us in all matters before 
RBI, and generally dealing with RBI in all matters in connection with our proposal for the said 
Project. 

We hereby agree to ratify all acts, deeds and things lawfully done by our said attorney pursuant 
to this Power of Attorney and that all acts, deeds, and things done by our aforesaid attorney shall 
and shall always be deemed to have been done by us. 
 
 
Signature of Mr. / Ms. ………………………….…………… is attested below: 
 
 
Signature(s) of the Bidder: 
 
 
Name(s), Stamp / Seal of the Bidder: 
 
 

Note: Power of Attorney should be properly stamped, and notarized Power of Attorney furnished 
by Contractor shall be irrevocable. 
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Annexure-2 

PROFORMA OF UNDERTAKING FOR SITE VISIT BY CONTRACTOR 

(Regarding site visit by the tenderer to understand the work) 

 
To, 
General Manager (Officer in Charge) 
Premises Section 
Reserve Bank of India, Kochi. 

Dear Sir, 

Name of Work: Electrical Works in Relation to Renovation of Backside Passage Corridors at 
Office Building, RBI, Kochi. 

We, …………………………………………………………, the tenderer for the above work, hereby 
confirm that, we have visited the site and understood the proper details and scope for the corks to be 
carried out at the premises. 

Yours faithfully, 

 

(…………………….) 
Authorized Signatory 

(Name and Address of the Company with Company Seal) 

 

 

Place: 

Date: 
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Annexure-3 

PROFORMA OF BANK GUARANTEE FOR EARNEST MONEY DEPOSIT / BID SECURITY 

(On Non-Judicial Stamp Paper of appropriate value) 

 
To, 
General Manager (Officer in Charge) 
Premises Section 
Reserve Bank of India, Kochi. 

Dear Sir, 

Name of Work: Electrical Works in Relation to Renovation of Backside Passage Corridors at 
Office Building, RBI, Kochi. 

Ref: NIT / Advt. No…………………………………….., dated…………………………... 

WHEREAS 

The Reserve Bank of India, Kochi having its Central Office at Shahid Bhagat Singh Road, Mumbai 
(hereinafter called the ‘RBI’) has invited tenders for the captioned work (hereinafter called “the said 
tender”) on the terms and conditions mentioned in the said tender documents. 

It is one of the terms of invitation of tenders that the tenderer shall furnish a Bank Guarantee for a 
sum of ₹ ……………. (Rupees …………………………………………………. only) as Earnest Money 
Deposit (EMD). 

M/s ............................................................................. (name of the bidder and address of their 
registered office), (hereinafter called as “the Tenderer / Bidder”), who are our Clients / Constituents, 
intend to submit their Tender / Bid for the said work, and have requested us to furnish Bank Guarantee 
to RBI in respect of the said sum of ₹ ……………. (Rupees 
…………………………………………………. only) in respect of EMD. 

NOW THIS GUARANTEE WITNESSETH 

1.0 We, …………………………………………….. (name of the Bank), do hereby agree with and 
undertake to RBI, their Successors, Assigns that in the event of the RBI coming to the conclusion that 
the Tenderer have not performed their obligations under the said conditions of the tender or have 
committed a breach thereof, which conclusion shall be binding on us as well as the said Tenderer; we 
shall on demand by the RBI, pay without demur to the RBI, a sum of ₹ ……………. (Rupees 
……………………………………………. only) or any lower amount that may be demanded by the RBI. 
Our guarantee shall be treated as equivalent to the Earnest Money Deposit for the due performance 
of the obligations of the Tenderer under the said Conditions, provided, however, that our liability 
against such sum shall not exceed the sum of ₹ ……………. (Rupees 
…………………………………………………. only). 

 

2.0 We also agree to undertake to and confirm that the sum not exceeding ₹ ……………. (Rupees 
…………………………………………………. only) as aforesaid shall be paid by us without any demur 
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or protest, merely on demand from the RBI on receipt of a notice in writing stating that the amount is 
due to them and we shall not ask for any further proof or evidence and the notice from the RBI shall 
be conclusive and binding on us and shall not be questioned by us in any respect or manner 
whatsoever. We undertake to pay the amount claimed by the RBI within a period of one week from 
the date of receipt of the notice as aforesaid. 

3.0 We confirm that our obligation to the RBI under this guarantee shall be independent of the 
agreement or agreements or other understandings between the RBI and the Tenderer. 

4.0 This guarantee shall not be revoked by us without prior consent in writing of the RBI. 

We hereby further agree that- 

a) Any forbearance or commission on the part of the RBI in enforcing the conditions of the said 
agreement or in compliance with any of the terms and conditions stipulated in the said tender and / 
or hereunder or granting of any time or showing of any indulgence by the RBI to the Tenderer or any 
other matters in connection therewith, shall not discharge us in any way and our obligation under this 
guarantee. This guarantee shall be discharged only by the performance by the Tenderers of their 
obligations and in the event of their failure to do so, by payment by us of the sum not exceeding ₹ 
……………. (Rupees …………………………………………………. only). 

b) Our liability under these presents shall not exceed the sum of ₹ ……………. (Rupees 
…………………………………………………. only). 

c) Our liability under this agreement shall not be affected by any infirmity or irregularity on the part of 
our said Clients / Constituents in tendering for the said work or their obligations there under or by 
dissolution or change in the constitution of our said constituents. 

d) This guarantee shall remain in force up to ……… (……….. months from the last date of receipt of 
tender) provided that if so desired by the RBI, this guarantee shall be renewed for a further period as 
may be indicated by them on the same terms and conditions as contained herein. 

e) Our liability under these presents will terminate unless these presents are renewed as provided 
hereinabove on the …………………. or on the day when our said constituents comply with their 
obligations, as to which a certificate in writing by the RBI alone is the conclusive proof whichever date 
is later. Unless a claim, suit, or action is filed against us within …………………. or any extended 
period, all the rights of the RBI against us under this guarantee shall be forfeited and we shall be 
released and discharged from all our obligations and liabilities hereunder. 

Yours faithfully, 

For and on behalf of  
___________________________ Bank. 

Authorized Bank Official ‘s Signature (with 
Seal) 

Name:  

Designation:  

Place:  

Date:  

Stamp / Seal of the Bank:  
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Signed, sealed, and delivered for and on behalf of the Bank by the above named, in the presence 
of: 

Witness  

(1) Signature with  
Name, Address and Date 

 
 
 
 

(2) Signature with  
Name, Address and Date 

 
 
 
 

 

Note: This guarantee will require stamp duty as applicable in the state where it is executed and shall 
be signed by the official whose signature and authority shall be verified. 
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Annexure-4 

Draft Articles of Agreement 

(On Non-Judicial Stamp Paper of appropriate value) 

ARTICLES OF AGREEMENT made on the _____________ day of ________________ between the 
Reserve Bank of India, Kochi, Lissie Jn., Kaloor, Kochi- 682018, having its Central Office at Shahid 
Bhagat Singh Marg, Fort, Mumbai- 400001 (hereinafter called “the Employer”) of one part and 
___________________________________________________________________ (hereinafter 
called “the Contractor”) of another part. 

WHEREAS the Employer is desirous of carrying out the work of ‘Electrical Works in Relation to 
Renovation of Backside Passage Corridors at Office Building, RBI, Kochi.’ And has caused 
specifications and schedule of quantities describing the works to be done. 

AND WHEREAS the said Specifications and the Schedule of Quantities have been signed by or on 
behalf of the parties hereto. 

AND WHEREAS the Contractor has agreed to execute upon and subject to the conditions set forth 
herein and to the conditions set forth in the Special Conditions and in the Schedule of Quantities and 
Conditions of Contract (all of which are collectively hereinafter referred to as “the said Conditions”) 
the works shown upon the said drawings and / or described in the said Specifications and included in 
the Schedule of Quantities at the respective rates therein set forth amounting to the sum as therein 
arrived at or such other sum as shall become payable there under (hereinafter referred to as “said 
Contract Amount”). 

NOW IT IS HEREBY AGREED AS FOLLOWS 

1.0 In consideration of the said Contract Amount to be paid at the times and in the manner set forth 
in the said Conditions, the Contractor shall upon and subject to the said Conditions execute and 
complete the work described in the said Specifications and the Schedule of Quantities. 

2.0 The Employer shall pay the Contractor the said Contract Amount or such other sum as shall 
become payable at the times and in the manner specified in the said Conditions. 

3.0 The term “Architect” in the said conditions shall mean CGM-In-Charge, Premises Department, 
Reserve Bank of India, Mumbai, for the purpose of this contract. 

4.0 The Reserve Bank of India shall administer and directly arrange for supervision of works, 
certification of bills, making payments and implementation of various terms, conditions, and 
stipulations of the contract. 

5.0 The said Conditions, Appendix and various schedules thereto and any correspondence 
exchanged between the Bank and the firm from the date of opening part-I of the tender till the date of 
letter of acceptance of their tender shall be read and construed as forming part of this Agreement and 
the parties hereto shall respectively abide by, submit themselves to the said Conditions and perform 
the agreements on their part respectively in the said Conditions contained. 

6.0 The plans, agreement and documents mentioned herein shall form the basis of this Contract. 
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7.0 This contract is neither a fixed lump sum contract nor a piece work contract but is a contract to 
carry out the work in respect of ‘Electrical Works in Relation to Renovation of Backside Passage 
Corridors at Office Building, RBI, Kochi’, subject only to the Price Variation Clause as specified 
elsewhere, to be paid for at the rates / amounts contained in the Schedule of Rates and Probable 
Quantities or as provided in the said Conditions. 

8.0 The Contractor shall afford every reasonable facility for carrying out of all works relating to civil 
works, electrical installations and fittings, telephone, air conditioning and any other ancillary works in 
the manner laid down in the said Conditions and shall make good any damages done to walls, floors, 
etc., after the completion of such works. 

9.0 The Employer reserves to itself the right of altering the nature of the work by adding to or omitting 
any items of work or having portions of the same carried out without prejudice to this contract.  

10.0 Time shall be considered as the essence of this contract and the Contractor hereby agrees to 
commence the work soon after the site is handed over to him or from tenth day of date of issue of 
formal work order as provided for in the said Conditions, whichever is later, and to complete the entire 
work within 30 days from the date of work order/intimation from the Bank subject nevertheless 
to the extension of time in writing by such form (i.e. by way of a deed of agreement or by exchange 
of letters/emails) as may be mutually decided by the parties. 

11.0 After completion of works, retention money of an amount equal to 5% of the capital cost of 
work shall be withheld as a security deposit and the same may be released after the DLP period 
of 1 year. 

The Bank reserves the right to deduct all compensation or other sums of money payable by the 
contractor to the Bank in case of unsatisfactory performance of the terms, and conditions of the DLP 
set out in the tender at any time during the currency of the committed period (one-year DLP). 

All compensation or other sums of money payable by the contractor to the Bank under the terms of 
this contract may be deducted from the retention money/security deposit if the amount so permits, 
and the Contractor shall unless such deposit as become otherwise payable, within ten days after such 
deduction made good in cash the amount so deducted. 

12.0 Warranty / Defect Liability Period (DLP) 

The equipment/system supplied shall be guaranteed against all types of defects for a defect liability 
period (DLP) of 12 months from the date of virtual completion for the entire system. Any defects in 
the system / sub-assemblies, found within the guarantee period, shall be rectified/replaced by the 
tenderer without any additional cost to the Bank. 

After completion of works, retention money of an amount equal to 5% of the capital cost of work 
shall be withheld as a security deposit and the same may be released after the DLP period of 1 
year. This amount shall be retained by the Bank for due fulfilment of the terms and obligations of the 
DLP and shall be released by the Bank after successful completion of the said DLP without any 
interest.  

13.0 All payments by the Employer under this Contract will be made only at Kochi. 
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14.0 All disputes arising out of or in any way connected with this Agreement shall be deemed to have 
arisen at Kochi and only Courts in Kochi shall have authority to determine the same. 

15.0 That the several parts of this Contract have been read by the Contractor and fully understood by 
the Contractor. The Contractor shall not be entitled for the payment for the quantities beyond the 
tendered quantities unless ordered for by specific written instructions from the Bank’s Engineer(s). 

16.0 The Contractor shall not disclose directly or indirectly any information, materials, and details of 
the Bank's infrastructure / systems / equipment, which may come to the possession or knowledge of 
the Contractor during the course of discharging its contractual obligations in connection with this 
agreement, to any third party and shall at all times hold the same in strictest confidence. The 
Contractor shall treat the details of the contract as private and confidential, except to the extent 
necessary to carry out the obligations under it or to comply with applicable laws. The Contractor shall 
not publish, permit to be published, or disclose any particulars of the works in any trade or technical 
paper or elsewhere without the previous written consent of the Employer. The Contractor shall 
indemnify the Employer for any loss suffered by the Employer as a result of disclosure of any 
confidential information. Failure to observe the above shall be treated as breach of contract on the 
part of the Contractor and the Employer shall be entitled to claim damages and pursue legal remedies. 

17.1 The Contractor shall take all appropriate actions with respect to its employees to ensure that the 
obligations of non-disclosure of confidential information under this agreement are fully satisfied. 

17.2 The Contractor's obligations with respect to non-disclosure and confidentiality will survive the 
expiry or termination of this agreement for whatever reason. 

18.0 The contractor shall comply with the provisions of Prevention of Sexual Harassment at 
workplaces Act. 

18.1 The firm shall be solely responsible in case of any complaint of sexual harassment against its 
employee within the premises of the Bank. The complaint will be filed before the Regional Committee 
constituted by the Reserve Bank of India and Bank shall ensure appropriate action under the said Act 
in respect of the complaint. 

18.2 Any complaint of sexual harassment from any aggrieved employee of the firm against any 
employee of the Bank / DICGC shall be taken cognizance of by the Regional Complaint Committee 
constituted by the Bank. 

18.3 The firm shall be responsible for any monetary compensation that may need to be paid in case 
the incident involves the employees of the firm, for instance any monetary relief to Bank’s employees, 
if sexual violence by the employee of the firm is proved. 

18.4 The firm shall be responsible for educating its employees about prevention of sexual harassment 
at workplace and related issues. 

18.5 The firm shall provide a complete and updated list of its employees who are deployed within the 
Bank’s premises. 
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IN WITNESS WHEREOF the Employer and the 
Contractor have set their respective hands to 
these presents the day and year first 
hereinabove written.  

If the contractor is a partnership or an 
individual.  

IN WITNESS WHEREOF the Employer has set 
its hands to these presents through its duly 
authorized official and the Contractor has 
caused its common seal to be affixed hereunto 
and has caused these presents to be executed 
on its behalf, the day and year first hereinabove 
written.  

If the contractor is a company.  

 

Signature clause 

SIGNED AND DELIVERED by the Reserve Bank of 
India by the hand of 
Shri. ______________________________________ 

 

(Name and Designation) 
 

In the presence of  

(1) _____________________________________ 
_____________________________________ 
_____________________________________ 

 

(2) _____________________________________ 
_____________________________________ 
_____________________________________ 

 

(Witnesses) 

 

Signature clause 

SIGNED AND DELIVERED by 
If the party is a partnership firm or 
an individual should be signed by 
all or on behalf of all the partners. 

In the presence of  

(1) _____________________________________ 
_____________________________________ 
_____________________________________ 

 

(2) _____________________________________ 
_____________________________________ 
_____________________________________ 
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(Witnesses) 

 

The COMMON SEAL OF ______________________  
Was hereunto affixed pursuant to resolutions 
passed by its Board of Directors at the meeting 
held on ______________________________ in the 
presence of 

 

(1) _____________________________________ 
_____________________________________ 
_____________________________________ 

 

(2) _____________________________________ 
_____________________________________ 
_____________________________________ 

 

Directors, who have signed these presents in 
token thereof in the presence of 

If the Contractor signs under 
common seal, the signature 
clause should tally with the 
sealing clause in the Articles of 
Association. 

(1) _____________________________________ 
_____________________________________ 
_____________________________________ 

 

(2) _____________________________________ 
_____________________________________ 
_____________________________________ 

 

SIGNED AND DELIVERED by the Contractor by the 
hand of Shri. ______________________________ 
and duly constituted attorney. 

If the Contractor is signing by the 
hand of power of attorney, 
whether a company or an 
individual. 
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Annexure-5 

PROFORMA FOR PROVIDING INPUT FOR PAYMENT VIA NEFT / RTGS / ECS 
-MANDATE AUTHORISATION FORM 

 

1. Supplier’s / Vendor’s Name: 

                      

 

2. Supplier’s / Vendor’s Name as per Bank Records: 

                      

 

3A. Supplier’s Code     3B. Supplier’s PAN Number: # 

                      

 

# Quoting PAN No. in all the e-returns has become 100% mandatory w.e.f. 14-02-2008, hence 
ensure to fill- up this and also send a photocopy of PAN duly self-attested. If there is any difference 
between the name given in the supplier’s name and name given in the PAN card, then a note to 
explain the reason for the difference and the correlation between both. 

 

4. Supplier’s / Vendor’s Complete Postal Address:  
 

Door No.:            Street:                

Location:            District:                

City:            State:        PIN:       

 

5. Supplier’s / Vendor’s E-mail ID: 

                      

 
6. Supplier’s / Vendor’s Telephone Number & Mobile Phone Number:  
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7. Name of the Bank: 

                      

 

8. Bank (Branch) Postal Address: 

                      

                      

 

9. RTGS* / NEFT** / MICR- Code of the Branch:  

RTGS:                     

NEFT:                     

MICR:                     

 

RTGS* - “Real Time Gross Settlement,” NEFT** - “National Electronic Fund Transfer.” MICR- 
Magnetic Ink Recognition Character. The “IFSC” Codes are unique numbers of each Branch – 
“Indian Financial Services Code.” For some Branches both the codes are the same and some 
Banks, may maintain one Code No. for RTGS and another Code No. for NEFT. Hence, please fill-
up both the rows, even if it is the same. 

 

10. Nature of the Account:  
(Tick whichever is applicable & put ‘x’ mark for the balance two accounts) 

Savings Bank 
Account:  Cash Credit 

Account:  Current Account:  

 

11. Bank Account Number of the Supplier: © 

                      

 

© Fill up from the 1st columns. For the balance left out blank columns, please mention ‘x’ mark. 

 
We hereby declare that the particulars given above are correct and complete. If the transaction is 
delayed for reasons of incomplete or incorrect information, we would not hold MDL responsible. 
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Date: Supplier’s Seal: 

 Authorized Signature of the Supplier: 

 

 
Certified that the particulars as per Serial Numbers 2, 7 to 11 are correct as per our records. 

 

Date: Bank’s Stamp: 

 Authorized Signature of the Officer of the Bank: 
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Annexure-6 

PROFORMA FOR INDEMNIFYING THE EMPLOYER AGAINST NON-COMPLIANCE TO 
CONTRACT LABOUR RULES / REGULATIONS 

(On Non-Judicial Stamp Paper of appropriate value) 

 
To, 
General Manager (Officer in Charge) 
Premises Section 
Reserve Bank of India, Kochi. 

Dear Sir, 

Name of Work: Electrical Works in Relation to Renovation of Backside Passage Corridors at 
Office Building, RBI, Kochi. 

We, M/s ………………………………………………………… (name of the Contractor), hereby 
undertake that we shall comply with all the statutory rules / regulations with regard to the employment 
of contract labour and their payment.  

We also hereby fully indemnify and keep indemnified the Employer, i.e., the Reserve Bank of India, 
against payments to be made to the contract labour and for the observance of the laws in this regard 
without prejudice to our right to claim indemnity from our sub- contractors. 

Yours faithfully, 

For M/s ………………………………………………………… 

 

(…………………….) 
Authorized Signatory 

(Name and Address of the Contractor with Sign and Seal) 

 

 

Place: 

Date: 
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Annexure-7 

PROFORMA FOR INDEMNIFYING THE EMPLOYER AGAINST PATENT RIGHTS 

(On Non-Judicial Stamp Paper of appropriate value) 

 
To, 
General Manager (Officer in Charge) 
Premises Section 
Reserve Bank of India, Kochi. 

Dear Sir, 

Name of Work: Electrical Works in Relation to Renovation of Backside Passage Corridors at 
Office Building, RBI, Kochi. 

We, M/s ………………………………………………………… (name of the Contractor), hereby 
undertake to fully indemnify and keep indemnified the Employer, i.e. the Reserve Bank of India, 
against any action, claim or proceeding relating to infringement or use of any patent or design or any 
alleged patent or design rights and shall ourselves pay any royalties, license fees etc. which may be 
payable in respect of any article or part thereof included in the contract or damages, cost and charges 
of all and every sort that may be legally incurred in respect thereof.  

In the event of any claims made under or action brought against the Employer in respect of any such 
matters as aforesaid, we shall, on being notified thereof, at our own expense, settle any dispute or 
conduct any litigation that may arise therefrom, provided that we shall not be liable to indemnify the 
Employer if the infringement of the patent or design or any alleged patent or design right is the direct 
result of an order passed by the Engineer-in-Charge in this behalf. 

Yours faithfully, 

For M/s ………………………………………………………… 

 
(…………………….) 
Authorized Signatory 

(Name and Address of the Contractor with Sign and Seal) 

 

 

Place: 

Date: 

 


