
 

 
 
 
 

RESERVE BANK OF INDIA 
ESTATE CELL, BYCULLA, MUMBAI 

General repairs and External repainting of Buildings (6 Blocks) and provision of 
FRP Chajjas  at RBI Officer’s Quarters, Santacruz (W), Mumbai 

Reserve Bank of India, Mumbai invites two-part tender by e-tender mode from the contractors 
empaneled with Reserve Bank of India, Estate Office, Fort, Mumbai in category of Civil Works 
(B) costing between ₹50 Lakh to ₹100 Lakh for the captioned work. The tendering would be done 
through the e-Tendering portal of MSTC Ltd (https://www.mstcecommerce.com/eprocn/). All 
interested eligible empaneled contractors must register themselves with MSTC Ltd through the 
above-mentioned website to participate in the tendering process. 
 

SCHEDULE OF TENDER (SOT) 
 

Name of work General repairs and External repainting of 
Buildings (6 Blocks) and provision of FRP Chajjas  
at RBI Officer’s Quarters, Santacruz (W), Mumbai 

e-Tender no RBI/Mumbai Regional Office/Estate/64/25-26/ET/439 
Mode of Tender e-Procurement System 

(Online Part I - Techno-Commercial Bid and Part II -
Price Bid through 
(https://www.mstcecommerce.com/eprocn/)  

Tender Value (Estimate Cost)  Rs. 85.95 Lakh 
Pre-Bid meeting Offline 11.00 AM on 29.09.2025 at Estate Cell, 

Byculla, Mumbai Central 
i) Earnest Money Deposit 
 
ii) Tender Fees 

i) Rs. 1,71,900/- (Rupees One Lakh Seventy One 
Thousand Nine Hundred only) in the form of NEFT or 
BG, in favour of Reserve Bank of India, Mumbai, to 
be delivered in physical form at Reserve Bank of 
India Estate Cell, Byculla, Mumbai Central before 
cut off time. 
 
NEFT details 
A/c No.: 04869229925 
IFSC: RBIS0MBPA04 (5th & 10th digits are zero) 
Kindly provide the proof of EMD deposit to us at 
following email id: smita@rbi.org.in / 
artiyadav@rbi.org.in 
(Note:  In case of NEFT, the EMD amount should be 
credited in above-mentioned account by the cut-off 
time. EMD credited to any account other than that 
mentioned above will not be considered as Bonafide 
EMD.   

ii) No Tender Fees 

https://www.mstcecommerce.com/eprocn/
mailto:smita@rbi.org.in
mailto:artiyadav@rbi.org.in


 

 
2. The Bank is not bound to accept the lowest Tender and reserves the right to accept 
either in full or in part any tender. The Bank also reserves the right to reject all the tenders 
without assigning any reason therefor. 
  
3. Any amendments / corrigendum to the tender, if any, issued in future will only be 
notified on the RBI Website and MSTC Website as given above and will not be published 
in the newspaper. 
 
 

Regional Director 
Reserve Bank of India 

Mumbai 

Date of Starting of e-Tender for 
submission of online Techno-
Commercial Bid and price Bid  

06:00 PM on 01.09.2025  

Last date of submission of EMD On or before 13.10.2025 by 2:00 PM 
Note –   
(i) In case of NEFT, EMD amount should be 

credited in above given account on or before 
Cut of Time 

In case BG, BG should be delivered in physical form 
at Reserve Bank of India Estate Cell, Byculla, 
Mumbai Central before cut off time. 

Date of closing of online e-tender for 
submission of Techno-Commercial 
Bid & Price Bid 

02:00 PM on 14.10.2025 

Date & time of opening of Part-I 
(Techno-Commercial Bid) 
 
The date and time of opening of 
Part-II (Price Bid)  

03:00 PM on 14.10.2025 at Estate Cell, Byculla, 
Mumbai 400008  
 

 
The date and time of opening of Part-II (Price Bid) 
shall be intimated to the eligible vendors 
subsequently) 

Transaction Fee As per MSTP through MSTC payment 
gateway/NEFT/RTGS in favour of MSTC LIMITED 
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RESERVE BANK OF INDIA 

Estate Cell, Byculla Office,  

Mumbai - 400008 
 

e-TENDER FOR 

General repairs and External repainting of Buildings 
(6 Blocks) and provision of FRP Chajjas  at RBI 

Officer’s Quarters, Santacruz (W), Mumbai 

Part I (Techno-Commercial Bid) 
 

(Containing Section I to Section IX) 
 
 

                    (E-tender:- RBI/Mumbai Regional Office/Estate/64/25-26/ET/439) 

Name of Bidder    
 
 
 
 

Address   
 
 
 
 

Date of Pre-Bid meeting: Offline 11.00 AM on 29.09.2025  

 

Venue: Conference Room in the Estate Cell, I-Floor, Byculla Office  

              Reserve Bank of India, Mumbai – 400 008 

  

       Due Date and time of Submission of e-Tender : 02:00 PM on 14.10.2025 
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भारतीय ररज़र्व बैंक 

सपंदा कक्ष, भायखला, म बंई 

General repairs and External repainting of Buildings (6 Blocks) and provision of FRP 
Chajjas  at RBI Officer’s Quarters, Santacruz (W), Mumbai 
 
Reserve Bank of India, Mumbai invites two-part tender by e-tender mode from the Bank’s 
empaneled contractors in civil category of the work costing between ₹50 Lakh and ₹100 Lakh 
for “General repairs and External repainting of Buildings (6 Blocks) and provision of FRP 
Chajjas  at RBI Officer’s Quarters, Santacruz (W), Mumbai”. The tendering would be done 
through the e-Tendering portal of MSTC Ltd (http://mstcecommerce.com/eprochome/rbi). All 
interested eligible empaneled contractors must register themselves with MSTC Ltd through 
the above-mentioned website to participate in the tendering process. 
 

SCHEDULE OF TENDER (SOT) 
 

Name of work General repairs and External repainting of 
Buildings (6 Blocks) and provision of FRP Chajjas  
at RBI Officer’s Quarters, Santacruz (W), Mumbai 

e-Tender no RBI/Mumbai Regional Office/Estate/64/25-26/ET/439 

Mode of Tender e-Procurement System 

(Online Part I - Techno-Commercial Bid and Part II -

Price Bid through 

(https://www.mstcecommerce.com/eprocn/) 

Tender Value (Estimate Cost)  Rs. 85.95 Lakh 

Pre-Bid meeting Offline 11.00 AM on 29.09.2025 at Estate Cell, 

Byculla, Mumbai Central 

i) Earnest Money Deposit 

 

ii) Tender Fees 

i) Rs. 1,71,900/- (Rupees One Lakh Seventy-One 
Thousand Nine Hundred only) in the form of NEFT or 
BG, in favour of Reserve Bank of India, Mumbai, to 
be delivered in physical form at Reserve Bank of 
India Estate Cell, Byculla, Mumbai Central before 
cut off time. 
 
NEFT details 
A/c No.: 04869229925 
IFSC: RBIS0MBPA04 (5th & 10th digits are zero) 
Kindly provide the proof of EMD deposit to us at 
following email id: smita@rbi.org.in / 
artiyadav@rbi.org.in 

(Note:  In case of NEFT, the EMD amount should be 
credited in above-mentioned account by the cut-off 
time. EMD credited to any account other than that 
mentioned above will not be considered as Bonafide 
EMD.   

ii) No Tender Fees 

mailto:smita@rbi.org.in
mailto:artiyadav@rbi.org.in
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2. The Bank is not bound to accept the lowest Tender and reserves the right to accept either in full or 
in part any tender. The Bank also reserves the right to reject all the tenders without assigning any 
reason therefor. 

 

3. Any amendments / corrigendum to the tender, if any, issued in future will only be notified on the RBI 

Website and MSTC Website as given above and will not be published in the newspaper. 

 

Regional Director 

Reserve Bank of India 

Mumbai 

  

Date of Starting of e-Tender for 

submission of online Techno-

Commercial Bid and price Bid  

06:00 PM on 01.09.2025  

Last date of submission of EMD On or before 13.10.2025 by 2:00 PM 

Note –   

(i) In case of NEFT, EMD amount should be 

credited in above given account on or before 

Cut of Time 

In case BG, BG should be delivered in physical form 
at Reserve Bank of India Estate Cell, Byculla, 
Mumbai Central before cut off time. 

Date of closing of online e-tender for 

submission of Techno-Commercial 

Bid & Price Bid 

02:00 PM on 14.10.2025 

Date & time of opening of Part-I 

(Techno-Commercial Bid) 

 

The date and time of opening of 

Part-II (Price Bid)  

03:00 PM on 14.10.2025 at Estate Cell, Byculla, 
Mumbai 400008  
 

 
The date and time of opening of Part-II (Price Bid) 
shall be intimated to the eligible vendors 
subsequently) 

Transaction Fee As per MSTP through MSTC payment 

gateway/NEFT/RTGS in favour of MSTC LIMITED 
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 ANNEXURE 1 

   Important instructions for e-procurement 
Bidders are requested to read the terms & conditions of this tender before submitting online tender. 

 
 

1 Process of E-tender: 

Registration: The process involves vendor’s registration with MSTC e-procurement portal 

which is free of cost. Only after registration, the vendor(s) can submit his/their bids 

electronically. Electronic Bidding for submission of Technical Bid as well as Commercial Bid 

will be done over the internet. The vendor should possess Class III signing type digital 

certificate. Vendors are to make their own arrangement for bidding from a P.C. connected with 

Internet. MSTC is not responsible for making such arrangement. (Bids will not be recorded 

without Digital Signature). 

SPECIAL NOTE: THE TECHNICAL BID AND THE COMMERCIAL BID HAS TO BE 

SUBMITTED ON-LINE AT  https://www.mstcecommerce.com/eprocn 

1).Vendors are required to register themselves online with 

www.mstcecommerce.com→ e-Procurement →PSU/Govtdepts→ Select RBI Logo- 

>Register as Vendor -- Filling up details and creating own user id and password→ Submit. 

2) Vendors will receive a system generated mail confirming their registration in their email 

which has been provided during filling the registration form. 

In case of any clarification, please contact RBI/MSTC, (before the scheduled time of the e- 

tender). 

Contact person (RBI): 
1. Shri Pappu Kumar  Asst.Manager (Tech-Civil) – Mobile  9990808590, Email id: 

pappukumar@rbi.org.in for Technical Query.  

2.  Smt. Arti Yadav, Asst. Manager –  (022) 2302 8190, Email id: artiyadav@rbi.org.in  e-tender 
query. 
 Contact person (MSTC Ltd): 

1. Mr Tanmoy Sarkar, Deputy Manager; Email id: tsarkar@mstcindia.co.in Phone No: 8349894664 

2. Ms. Rupali Pandey, Asst. Manager- rpandey@mstcindia.co.in – Mobile – 9458704037 

3. Mr. Abhishek Kr. Kanaujia, Executive – Mobile – 9953089772 

4. Helpdesk at MSTC Mumbai for vendors - 022-22886268/22822789 

5. Helpdesk – Landline -- 022 22870471/022 22886266/033 22901004 

Google hangout ID- (for text chat)- mstceproc@gmail.com 

System Requirement: 

i) Windows 7 or above Operating System 

ii) IE-7 and above Internet browser. 

iii) Signing type digital signature 

iv) Latest updated JRE 8 (x86 Offline) software to be downloaded and installed in the 

system. 

To disable “Protected Mode” for DSC to appear in The signer box following settings may be 

applied. 

a. Tools => Internet Options =>Security => Disable protected Mode If enabled- i.e, Remove 

the tick from the tick box mentioning “Enable Protected Mode”. 

b. Other Settings:  

http://www.mstcecommerce.com/
mailto:pappukumar@rbi.org.in
mailto:artiyadav@rbi.org.in
mailto:mstceproc@gmail.com
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 Tools => Internet Options => General => Click On Settings under “browsing history/Delete 

Browsing History” => Temporary Internet Files => Activate “Every time I Visit the Webpage”. 

To enable ALL active X controls and disable ‘use pop up blocker’ under 

Tools→ Internet Options → custom level (Please run IE settings from the page 

www.mstcecommerce.com once) 
2 The Techno-commercial Bid and the Price Bid shall have to be submitted online at 

www.mstcecommerce.com/eprochome/rbi. Tenders will be opened electronically on 

specified date and time as given in the Tender. 

3 All entries in the tender should be entered in online Technical & Commercial Formats 

without any ambiguity. 

4 Special Note towards Transaction fee: 

The vendors shall pay the transaction fee using “Transaction Fee Payment” Link under 

“My Menu” in the vendor login. The vendors have to select the particular tender from the 

event dropdown box. The vendor shall have the facility of making the payment either 

through NEFT or Online Payment. On selecting NEFT, the vendor shall generate a challan 

by filling up a form. The vendor shall remit the transaction fee amount as per the details 

printed on the challan without making change in the same. On selecting Online Payment, 

the vendor shall have the provision of making payment using its Credit/ Debit Card/ Net 

Banking. Once the payment gets credited to MSTC’s designated bank account, the 

transaction fee shall be auto authorized and the vendor shall be receiving a system 

generated mail. 

Transaction fee is non-refundable. 

A vendor will not have the access to online e-tender without making the payment towards 

transaction fee. 

NOTE 

Bidders are advised to remit the transaction fee well in advance before the closing time of 

the event so as to give themselves sufficient time to submit the bid. 
5 Information about tenders /corrigendum uploaded shall be sent by email only during the 

process till finalization of tender. Hence the vendors are required to ensure that their 

corporate email id provided is valid and updated at the time of registration of vendor with 

MSTC. Vendors are also requested to ensure validity of their DSC 

(Digital Signature Certificate). 

6 E-tender cannot be accessed after the due date and time mentioned in NIT. 

7 Bidding in e-tender : 

a) Vendor(s) need to submit necessary EMD, Tender fees and Transaction fees (If ANY) 

to be eligible to bid online in the e-tender. Tender fees and Transaction fees are non-

refundable. No interest will be paid on EMD. EMD of the unsuccessful vendor(s) will be 

refunded by the tender inviting authority. 

b) The process involves Electronic Bidding for submission of Technical and 

Commercial Bid. 

c) The vendor(s) who have submitted transaction fee can only submit their Technical 

Bid and Commercial Bid through internet in MSTC website www.mstcecommerce.com 

→ e-procurement →PSU/Govt. depts.→ Login under 

RBI→ My menu→ Auction Floor Manager→ live event →Selection of the live event 
 

http://www.mstcecommerce.com/
http://www.mstcecommerce.com/eprochome/rbi
http://www.mstcecommerce.com/
http://www.mstcecommerce.com/
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 d) The vendor should allow running JAVA application. This exercise has to be done 

immediately after opening of Bid floor. Then they have to fill up Common 

Terms/Commercial specification and save the same. After that click on the Technical bid. If 

this application is not run then the vendor will not be able to Save/submit his Technical bid. 

e) After filling the Technical Bid, vendor should click ‘save’ for recording their Technical 

bid. Once the same is done, the Commercial Bid link becomes active and the same has to 

be filled up and then vendor should click on “save” to record their Commercial bid. Once 

both the Technical bid & Commercial bid has been saved, the vendor can click on the 

“Final submission” button to register their bid 

f) Vendors are instructed to use Attach Doc button to upload documents. Multiple 

documents can be uploaded. 

g) In all cases, vendor should use their own ID and Password along with Digital Signature 

at the time of submission of their bid. 

h) During the entire e-tender process, the vendors will remain completely anonymous to 

one another and also to everybody else. 

i) The e-tender floor shall remain open from the pre-announced date & time and for as 

much duration as mentioned above. 

j) All electronic bids submitted during the e-tender process shall be legally binding on the 

vendor. Any bid will be considered as the valid bid offered by that vendor and acceptance 

of the same by the Buyer will form a binding contract between Buyer and the Vendor for 

execution of supply. 

k) It is mandatory that all the bids are submitted with digital signature certificate otherwise 

the same will not be accepted by the system. 

l) Buyer reserves the right to cancel or reject or accept or withdraw or extend the tender in 

full or part as the case may be without assigning any reason thereof. 

m) No deviation of the terms and conditions of the tender document is acceptable. 

Submission of bid in the e-tender floor by any vendor confirms his acceptance of 

terms & conditions for the tender. 

 Any order resulting from this tender shall be governed by the terms and conditions 

mentioned therein. 

 No deviation to the technical and commercial terms & conditions are allowed. 

 The tender inviting authority has the right to cancel this e-tender or extend the due 

date of receipt of bid(s) without assigning any reason thereof. 

 Vendors are requested to read the vendor guide and see the video in the page 

www.mstcecommerce.com/eprochome to familiarize them with the system before bidding. 

 

 
Important Note  

1. THIS IS A LIMITED TENDER ENQUIRY. ONLY THOSE BIDDERS/VENDORS WHO 

ARE EMPANELLED AS VENDORS WITH RBI FOR SUCH WORKS GIVEN BELOW 

UNDER THE CATEGORY 50 to 100 LAKHS ARE ELIGIBLE TO PARTICIPATE IN THIS 

TENDER. BIDDERS ARE ADVISED TO CHECK WITH RBI REGARDING THEIR 

ELIGIBILITY FOR THIS TENDER BEFORE PARTICIPATING. 

http://www.mstcecommerce.com/eprochome
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2. In the price bid due to number of words limitation of 1000 characters, 

complete description could not be accommodated, and description given thereof is 

brief. Before quoting rates, all the contractors must read the complete details of 

each items given in the un-priced bill of quantities given in Part-I of the tender. 

 

 

  Date: -                                                         Signature and seal of the Tenderer   

 

  Place: -                                                                            Name and address: 

 

                                                                                                            Phone/Mobile no. 

 

                                                                                                             e-mail 
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भारतीय ररज़र्व बैंक 

सपंदा कक्ष, भायखला, म बंई 
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Section-I 
 

Form of Tender-Bid 
Regional Director  

Reserve Bank of India 

Estate Cell, Byculla 

Mumbai 
 

          Dear Sir, 

Having read and examined the Notice Inviting e-Tender, Specifications & designs,, Drawings, 

Schedule of Quantities, various schedules, General conditions of contract and, Special 

conditions of contract, General rules and instructions to bidders, clauses and all other contents 

in the tender document for the work specified in the memorandum hereinafter set out and 

having examined the site of the works and having acquired the requisite information relating 

thereto as affecting the tender, I/We hereby offer to execute the works specified in the said 

memorandum within the time specified in the said memorandum at the rates mentioned in the 

attached schedule of quantities and in accordance in all respects with the specifications & 

designs, drawings and instructions in writing referred to in General Conditions of Contract, the 

Articles of Agreement, Special Instructions, Schedule of Quantities and Special Conditions of 

Contract and with such materials as are provided for, by and in all other respects in accordance 

with such conditions so far as they may be applicable. 

Memorandum 

Description of work General repairs and External repainting of Buildings (6 
Blocks) and provision of FRP Chajjas at RBI Officer’s 
Quarters, Santacruz (W), Mumbai . 

Estimated cost ( ₹ ) As specified in Schedule ‘E’ of the Tender part I 
(Techno-Commercial Bid) ₹ 85.95 Lakh 

Time allowed for completion 
of the work 

As specified in Schedule ‘E’ of the Tender  
 

Earnest Money Deposit (₹) As specified in Schedule ‘E’ of the Tender part I 
(Techno-Commercial Bid) ₹ 1,71,900/ 

Performance Bank Guarantee Bank Guarantee from any Scheduled Bank for an amount 
equal to 5% of the Contract Amount and initially valid up to 
the stipulated date of completion plus three (03) months 
beyond that. In case the time for completion of work gets 
enlarged, the contractor shall get the validity of Performance 
Guarantee extended to cover such extended time for 
completion of work. 
Submission of Performance bank guarantee shall be insure 
as stipulated in the tender, in case of delay in submission 
of Performance Guarantee shall be recovered from the bills 
of the contractors at Bank rate.       
 

The Contractor whose tender is accepted, will be 

required to furnish performance Bank guarantee equal to 
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5% (Five Percent) of the contract amount from any 

scheduled bank and valid till completion of the work plus 

three months as per the approved Proforma annexed 

hereto OR amount equivalent to PBG through online 

mode (NEFT / RTGS) OR vendor shall furnish explicit 

written consent to Estate Cell, Byculla, Reserve Bank of 

India, Mumbai Central to deduct amount equivalent to 

PBG to be withheld from the bills of the contractor.  

In case of delays in submission in unavoidable 

circumstances, charges for delay in submission of 

Bank Guarantee shall be recovered from the bills of 

the contractor at Bank rate. This guarantee shall 

remain in force up-to (90 days beyond the Defect liability 

period)  

 

Percentage, if any, to be 
deducted from each bill. (RMD) 

5 % 

Waterproof Paint Performance 

Guarantee 

Waterproofing Paint Performance Bank Guarantee to be 
submitted from any Scheduled Bank for an amount equal 
to 5% of the quoted amount of waterproof painting works 
valid till 5 years beyond date of virtual completion of the 
work. 

1. We agree to keep the tender open for the validity period specified in Schedule ‘E’ of the tender 
and not to    make any modification in its terms and conditions during the validity period or 
any other extended period as agreed mutually. 

2. A sum of ₹ 1,71,900/-is hereby forwarded/uploaded in the form as specified in Schedule ‘E’ 

of the tender document as Earnest Money Deposit.  

3. If I/We, fail to furnish the prescribed performance bank guarantee as specified in clause 1 of 

‘Clauses of Contract’ within the prescribed period, I/We agree that the Reserve Bank of India or 

its successors, in office shall without prejudice to any other right or remedy, be at liberty to 

forfeit the said earnest money deposit absolutely. Further, if I/We fail to commence work as 

specified, I/ We agree that Reserve Bank of India or its successors in office shall without 

prejudice to any other right or remedy available in law, be at liberty t o forfeit the said 

performance guarantee absolutely. The said Performance Guarantee shall be a guarantee to 

execute all the works referred to in the tender document upon the terms and conditions 

contained therein. 

4. Further, I/We agree that in case of forfeiture of Earnest Money Deposit or Performance Bank 

Guarantee as aforesaid, I/We shall be debarred from participation in the re-tendering 

process of the work. 

5. I/We undertake and confirm that eligible similar work(s) has/have not been got executed 

through another contractor on back to back basis. Further that, if such a violation comes 

to the notice of Reserve Bank of India, then I/We shall be debarred from tendering in 
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Reserve Bank of India in future. Also, if such a violation comes to the notice of Reserve 

Bank of India before date of start of work, the Engineer-in-Charge shall be free to forfeit the 

entire amount of Earnest Money Deposit/Performance Guarantee. (Not Applicable) 

6. I/We hereby declare that I/We shall treat the tender documents, drawings and other records 

connected with the work as secret/confidential documents and shall not communicate 

information/derived there from to any person other than a person to whom I/We am/are 

authorized to communicate the same or use the information in any manner prejudicial to 

the safety of the Reserve Bank of India. 

 

7. Should this tender be accepted, I/We hereby agree to abide by and fulfill the terms and 

provisions of the said Conditions of Contract annexed hereto so far as they may be 

applicable or in default thereof to forfeit and pay to the Reserve Bank of India the amount 

mentioned in the said conditions. 

 
8. Our bankers are (Name and full address) 

 
(i)  

(ii)  

 
The names of partners of our firm are: 

 
(i)  

(ii)  

 
 
  

Name of the partner of the firm authorized to sign  

OR  

Name of person having power of Attorney to sign 

the Contract (certified true copy of the Power of 

Attorney should be attached) 

 

 

Yours faithfully, 

 
 

 
Signature of the Bidder 

with seal 

 

Address: 
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Contact Person :                       

Cell No. 

Email: 

 

 
Signatures and addresses of witnesses 

 
 
 
 

 Signature Address 

(i) 

 
(ii) 
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Section II 
 

SCOPE OF WORK 
 

 Description of Work: General repairs and External repainting of Buildings (6 

Blocks) and provision of FRP Chajjas at RBI Officer’s Quarters, Santacruz 

(W), Mumbai . 

 The scope of proposed work shall be as per the schedule of quantities & 

specifications given in this tender document. Some of the major items of works 

covered are listed below (in brief): 

  

A) Civil works: -  

i) Structural Repairs to RCC member including chipping/dismantling of existing   

loosened/peeled off plastering/concrete, Applying external water proof plastering, etc., 

ii) Exterior waterproof painting including providing double scaffolding. 

iii) Synthetic enamel painting on wood/metal surfaces, etc. complete.  

B) It is not the intent to specify completely herein all details of design and construction of the 

works covered under this enquiry. Scope of work may also include such other related 

works as indicated in the drawings and /or schedule of quantities although they may not 

be specifically mentioned in the above paragraphs and all such incidental items of works 

not specified but reasonably implied and necessary for completion of the job as a whole, 

as directed by the Engineer-in-Charge and as directed hereunder. All works shall confirm 

in all respects to high standards of engineering, design and workmanship and shall, fulfill 

the anticipated performance during the CONTRACTOR’s guarantee period in a manner 

acceptable to the Engineer-in-Charge who shall have the power to reject any works or 

materials which in his judgment are not in full accordance with the specification 

requirements as directed hereunder. 

Various works covered in this specification shall include furnishing of all materials, labour, 

tools plants and equipment, transportation, fabrication, supervision and construction as 

per construction as shown herein and as directed by the Engineer-in-Charge. 

 
I/We hereby declare that I/we have read and understood the above information. 
 

Place Signature of bidder 

Date  
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Section III 

General Rules and Instructions to the Bidders 
 

1. The Bidder who fulfil the following minimum pre-qualification criteria shall be eligible 

to participate in tendering process. 
 

PRE-QUALIFICATION CRITERIA (Not Applicable for Empanelled Vendor) 
 

A Composition of 
the 
firm/organization 

Details of Registration of the firm 

/organization- whether Sole 
Proprietorship/    Partnership f i r m  
/Private Limited/ Limited or Co- 
Operative Body etc. - Name of 
Registering Authority, Date, a n d  
Registration number, etc. 

Bidder should fill up information in 
Format 1 and Format 1A annexed 
hereto and submit along with the 
following supporting documents. 
(i)Copy of registration certificate. (ii)Copy 
of the Articles of Association/ 
Power      of      Attorney/other    relevant 

The Bidder should have valid Goods 
and Service Tax registration 

document 

(iii) copy of Goods and Service Tax 
registration certificate 

(iv) Details of registration of labour along 

with EPF and ESI documents if any. 

B Duration of 
past 
Experience 

The bidder should have minimum 5 
years of experience of executing 
similar work/s*. Bidder shall submit 
the documentary evidence in 
support of minimum experience of 5 
years (i.e. the bidder should have 
undertaken similar work/s* prior 
to .............. ) 

i) Bidder should fill up the information in 
Format 2 annexed hereto indicating 
client-wise names of similar work(s), 
awarded and actual cost(s), completion 
date stipulated in contract and actual 
dated   of   completion   date, etc.   and 
should      submit      along      with     the 

   documentary evidence as proof of 
   minimum 5 years of experience of 
   completed similar work/s * viz. copies of 
   detailed work order/s for qualifying 
   works indicating date of award, contract 
   amount, time given for completing the 
   work, etc. and the corresponding 
   completion certificate(s) indicating 
   actual date of completion and actual 
   value of executed similar work/s issued 
   by the client(s) for works executed for 
   government /public sector companies 
   and copies of work order, work 
   completion certificate along with Tax 
   Deducted at Source (TDS) 
   certificate(s) issued by the client(s) for 
   works executed for private companies. 

   
ii) Bidder should also fill up the 

   information about similar work/s* on- 
   hand in the Format 2A annexed hereto 
   and should submit along with supporting 
   documents.viz. Copies of work order/s 



Page 16 of 218 
 

   with details of items of work, issued by 

the client(s) for the work/s in progress. 

 
(iii)The details along with documentary 

evidence of previous experience, if any, 

of carrying out works for the Reserve 

Bank of India at any centre, should also 

be given. 

C Minimum value of 
each completed 
similar work/s 
(qualifying) during 
specified period 

The bidder should have 
experience of successfully 
completed similar work/s * during 
last 5 years ending on 
………should be either of the 
following: 

 

i) Three completed similar works * 
each costing not less than the 
amount equal to ₹ …..lakh 
or 

 
ii) Two completed similar works * 
each costing not less than the 
amount equal to ₹ ……Lakh 

 

or 

iii) One completed similar work * 

each costing not less than the 

amount equal to ₹……Lakh. 

Bidder should fill up the informations in 

Format 3 annexed hereto and submit 

along with the following documents as 

proof of having successfully completed 

similar work/s * . 

(i) Copies of detailed work order/s for 

qualifying works indicating date of award, 

contract amount, time given for 

completing the work, etc. and the 

corresponding completion 

certificate(s) indicating actual date of 

completion and actual value of executed 

similar work/s issued by the client(s) for 

works executed for government /public 

sector companies and copies of work 

order, work completion certificate along 

with Tax Deducted at Source (TDS) 

certificate(s) issued by the client(s) for 

works executed for private companies. 

 

(ii) Client certificate/s for each of the 

qualifying work as per the Format 3A 

annexed hereto. 

D Annual financial 

turnover 

Bidder should have had an annual 
financial turnover of amount equal 
to ₹ …….Lakh or more per year 
during the last 3 financial years, 
ending on …………. 

Bidder should fill up the information in 

Format 4 annexed hereto and submit 

along with the following documents 

 

(i) Copies Audited financial statements/ 

accounts of the business of the bidder 

duly certified by a Chartered 

Accountant indicating the turnover for 

financial years referred in the format 4. 

 

(ii) Copies of the Income Tax Clearance 

Certificates / Income Tax Assessment 

orders duly certified by a Chartered 

Accountant as a proof creditworthiness 

E Solvency Should furnish solvency certificate 

issued by the bidder’s Banker 

specifically for the purpose of work 

for an amount equal to ₹ 

……Lakh. 

(i)Bidder should submit solvency 

certificate issued by their Banker. 
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   (ii) Bidder should also submit Banker’s 

certificate as per Format 5 annexed 

hereto from their Banker. 

 

(iii) Names and addresses of Bankers 

along with full details, like names, postal 

addresses, e-mail IDs, telephone 

(landline and mobile) nos., fax nos., etc. 

of the contact executives (i.e. the persons 

who can be contacted at the office of their 

bankers by the Bank, in case it is so 

needed) should be furnished. 

 

Note: 
 

(i) *Similar work shall mean ‘renovation/addition/alteration work which includes civil 
works viz. flooring, false ceiling, partitions, etc. electrical and Air conditioning all 
composite under one contract agreement. 

(ii) Components of work executed other than those included in definition of similar work 
shall be deducted while calculating cost of similar work. Bidder shall submit abstract 
of cost of work in support of this. 

(iii) In respect similar work completion certificate(s), client certificate(s) issued by the 
private companies shall also accompany copy of Tax Deducted at Source (TDS) 
certificates. Bids received without the specified certificates shall be rejected and the 
Bank shall have the right to verify/ cause verification of authenticity of the said 
documents whenever felt necessary. 

(iv) Regarding client’s certificate for qualifying similar completed works carried out for 
Government/public sector companies, the certificate should be signed by the 
concerned Executive Engineer or an officer in an make or higher rank. For qualifying 
similar completed works carried out for private companies, shall accompany Tax 
Deducted at Source (TDS) certificates has to be submitted for proving the 
credentials/contract amount. 

(v) Bank reserve its right to obtain the performance reports from the clients for the 
qualifying work/s, Banker/s report of the Bidders directly, if so desired. The Bank on 
its own may also conduct inspection of their work eligible/qualifying works referred 
by the Bidder in their bid. 

(vi) It is clarified that the work executed by the applicant for their in-house or capital use 
will not be considered for the purpose of work experience of completion of similar 
works. 

(vii) All information called for in the annexed formats should be furnished against 
the relevant columns in the formats. If for any reason, information is furnished on a 
separate sheet, this fact should be mentioned against the relevant column. Even, if 
no information is to be provided in a column, a ‘nil’ or ‘no such case’ entry should be 
made in that column. If any particulars/query is not applicable in case of the 

bidder, it should be stated as ‘Not applicable’ Tender document shall contain all the 
enclosures mentioned and copies shall be self-attested. 

(viii) The bid submitted by a bidder who is found to be not satisfying the above 
prequalification criteria will be disqualified. Bids containing false and /or incomplete 
information are liable for rejection. 
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2 Bids in Two bid system 

The tender in two parts (Part I comprising of duly filled tender part I, complete pre- 
qualifications criteria, EMD, technical bid/details, literature etc. and Part II comprising of duly 
filled-in tender part II) should be submitted online as e-Tender using digital signature not 
later than the date and time of submission of tender/bid on line (as specified in schedule ‘E’). 
Tender inviting authority and Name of work, office are specified in schedule ‘E’. No tender 
will be accepted after the specified date and time for submission of tender under any 
circumstances whatsoever. 

Bids shall be submitted online only and those received in physical form will not be entertained 

3. The intending bidders are advised to follow the important instructions of e-Tender 

specified in Schedule ‘H’ and must have valid class III digital signature to submit the bid. 

4 Documents Comprising Tender/ Bid 

Part I: (Techno-Commercial Bid) 

i) Form of Tender/Bid 

ii) e-tender transaction fee shall be paid as specified in schedule ‘E’ 

iii) Earnest Money Deposit (EMD)/Bid Security in approved format as specified in 

schedule E. 

iii) Power of Attorney (as per proforma annexed hereto) in favour of person signing the 

Bid 

iv) Duly filled-in and digitally signed tender document consisting of: 

 a) Entire Tender Document Section I to Section IX 

 b) All formats towards prequalification/eligibility criteria, etc. annexed hereto duly 

filled-in along with relevant documents 

Part II: (Price Bid) 

Schedule of Quantities, duly filled-in online. 

5 Clarifications and pre-bid meeting 

If the bidder shall have any doubt as to the meaning of any portion general rules and 

instructions to bidders, general conditions, or the special conditions or the scope of the work 

or the specifications and drawings or any other matter concerning the work, he shall in good 

time, before the scheduled date of Pre-bid meeting, put forth the particulars thereof and 

submit them to the RBI, in writing, addressed to the Tender Inviting Authority, specified in 

Schedule ‘E’ in order that such doubts may be clarified authoritatively during Pre-bid meeting 

and shall be conveyed to all the bidders in due course. Once a tender is submitted, the 

matter will be decided according to tender conditions in the absence of such authentic pre- 

clarification. 
 

In order to explain the scope of work, other details and to clarify any issues/ queries raised 

by the bidders, a Pre-bid meeting shall be arranged on the date, time and venue specified 

in Schedule ‘E’. The bidders are advised to peruse the tender and visit the site and submit 

any matter requiring clarification to the RBI latest by 5:00 PM on the previous working day. 

In case the bidder wishes to include any condition while tendering for the work, he will have 

to submit the same before the pre-bid meeting to enable the RBI to examine/ consider the 

same. RBI’s decision in the matter shall be conveyed to all the bidders after pre-bid meeting 

but before the scheduled date of submission of the tenders. All the bidders are advised to 

attend the Pre-bid meeting in their own interest. Any tender received with any deviation/ 
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Condition is liable for rejection. 

6 Amendment to Tender document 

i) At any time prior to the deadline for the submission of tender/bids, RBI may, for any 

reason, whether at its own initiative or in response to a clarification or query raised by a 

prospective Bidder, modify any part of the tender document by an amendment and 

will be uploaded on website. 

ii) The said amendment in the form of the addendum/ corrigendum will be made available 

on website of RBI to all the prospective bidders to whom the tender documents issued 

online and this communication will be in writing and same shall be binding on the bidders. 

The prospective bidders should promptly acknowledge receipt of the 

addendum/corrigendum by fax/courier/e-mail to RBI. The addendum (s), if any, 

issued will form part of the contract document. 

iii) In order to afford prospective Bidders reasonable time for preparing their Bids after 

taking into account such amendments, the RBI may, at its discretion, extend the 

deadline for submission of Bids. 

7 Item Rate Tender 

The Bidder should note that unless otherwise stated, the tender is strictly on item rates basis 

and his attention is drawn to the fact that rates for each and every item should be correct, 

workable and self-supporting. The quantities in the Schedule of Quantities approximately 

indicate the total extent of work, but may vary to any extent and may even be omitted thus 

altering the aggregate value of the Contract. Rates quoted shall remain firm for a variation 

of plus (+) or minus (-) 25% of the specified quantities of each item in the Schedule of 

Quantity. 

8 Preparation of bid and Cost of bidding 

i) The bidder must obtain for himself on his own responsibility and at his own expenses all 

the information which may be necessary for the purpose of making a tender and for 

entering into a contract and must examine the drawings and must inspect the site of the 

work and acquaint himself with all local conditions, means of access to the 

work, nature of the work and all matters pertaining thereto. 

ii) The Contractor shall be deemed to have carefully examined the work and site conditions 

including labour, the general and special conditions, the specifications, schedules and 

drawings and shall be deemed to have visited the site of work, to have fully informed 

himself regarding the local conditions and carried out his own investigations to arrive at 

the rates quoted in the tender. In this regard, he will be given necessary information 

available with the RBI but without any guarantee about its 

sufficiency and accuracy. 

9 Format to be used 

 The bidder must fill up and submit only the tender forms/formats issued (online) by the RBI, 

stating at what rate he is willing to undertake each item of the work. Tenders, which propose 

any alteration in the work specified in the said form of invitation to tender, or in the time allowed 

for carrying out the work, or which contain any other conditions of any sort, including 

Conditional rebates, will be liable for rejection. 

10 Filling of Rates 
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i) Rates should be quoted for each item of work both in figures and words in columns 

specified in the Schedule of Quantity. Care shall be taken to avoid discrepancy in the rate 

given in figures and words. The amount for each item should be worked out and 

requisite totals should be given in the specified column. 

ii) In the event, no rate has been quoted for any item(s), leaving space both in figure(s), 

word(s) and amount blank, the tender shall be considered incomplete and shall not 

be considered. 

 iii) No request of any change in rate or conditions after the opening of the tender will be 

entertained. 

11 Earnest Money Deposit (EMD)/ Bid security 

i) The bidders are required to submit Earnest Money Deposit (EMD)/ Bid Security for 

an amount and in the manner as specified in Schedule ‘E’. 

ii) A tender, which is not accompanied by EMD, will not be considered.  

iii) Refund of E.M.D.  

a) Earnest Money deposit of all tenderers other than successful tenderer shall be 

refunded on expiry of bid validity (including extended validity) or on award of work to 

the successful tenderer whichever is earlier.  

iv) Earnest Money deposited by the successful tenderers shall either be retained as 

Security Deposit or be refunded on obtaining a Performance Bank Guarantee for the 

specified amount from the successful tenderer where so stipulated in the tender. 

No interest shall be paid on the said deposit. 
 

v) Forfeiture of EMD: The EMD will be forfeited in the following situation:  
a) If the vendor / contractor withdraws bid after opening of the commercial bid  
b) In the vendor / contractor fails to commence the work awarded to her/him within the 
prescribed time limit. 

12 Signing of Bid, Power of Attorney 

i) Each of the tender documents should be digitally signed as per instruction of e-tender 

specified in Schedule ‘H’ hereto by the person or persons submitting the tender in token 

of his/their acquainted himself/themselves with the General Rules and Instructions to 

bidders including prequalification criteria, General Conditions of Contract, Specifications, 

Special Conditions and other terms and conditions etc. as laid down. 

ii) The tender submitted online on behalf of a firm must be digitally signed as per instructions 

of e-tender specified in Schedule ‘H’, it must be digitally signed on his behalf by a person 

holding a power-of attorney authorizing him to do so, such power of attorney to be uploaded 

along with the tender, or it must be digitally signed by a partner who has the necessary 

authority on behalf of the firm to enter into the proposed contract and it must disclose that 

the firm is duly registered under the Indian Partnership Act, 

1952. Otherwise the tender may be rejected by RBI. 

iii) Bidders shall submit online along with Part-I of the tender, a power of attorney, on a stamp 

paper of appropriate value and duly notarized, in favour of the person digitally signing the 

Bid documents authorizing him to sign the Bid documents, make corrections/ 

modifications thereto and interacting with Reserve Bank of India and act as the contact 

person. The proforma of the power of attorney shall be as annexed 

hereto. 

13 Modification / substitution / Withdrawal of Bids 
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 i) No modification or substitution of the submitted Bid shall be allowed after the due date 

and time of submission of the tender. 

 ii) A Bidder may withdraw its submitted Bid, provided that written notice of the withdrawal is 

received by RBI before the last date for submission of Bids. In case a Bidder wants to 

resubmit his Bid, he shall submit within the due date a fresh Bid following all the 

applicable conditions. 

 iii) Only a single copy of the withdrawal notice shall be prepared and each page of the notice 

shall be signed and stamped by the authorized signatory. The notice shall be duly marked 

“WITHDRAWAL” 

14 Bid Due Date 

Bids should be submitted online as specified in instructions to e-Tender on or before the 

stipulated time and date as specified in Schedule ‘E’. Reserve Bank of India may, in 

exceptional circumstances, and at its sole discretion, extend the Bid due date 

15 Late bids 

No bid will be received after the due date/last date and time specified for submission of bids 

in schedule ‘E’ or after the extended Bid due date. If any. 

16 Opening of Bids 

Duly filled tender Part I, accompanied by EMD, prequalification criteria, technical details, 

literature etc., called Part I of the tender, will be opened on e-Tender mode on the time and 

date, as specified in Schedule ‘E’, at his office, by the tender inviting authority, as specified in 

Schedule ‘E’ or his authorized representative in the presence of authorized representatives of 

the bidders who choose to be present. 

Duly filled-in tender-Part II, of those bidders, who are found qualified after scrutiny of Part I of 

the tender documents and prequalification criteria, only will be opened on the time and date, 

as specified in Schedule ‘E’, at his office, by the tender inviting authority, as specified 

in Schedule ‘E’ in presence of the authorized representatives of the qualified bidders. 

17 Bid Validity 

Tenders shall remain open to acceptance by the RBI for a period as specified in Schedule ‘E’ 

from the date of opening of the Part-I of the tender which period may be extended by mutual 

agreement and the bidder shall not cancel or withdraw the tender during this period. 

18 Clarification & Evaluation of Bids 

RBI would subsequently examine and evaluate bids as below: 

i) Only those tenders, which meet the minimum prequalification criteria, if applicable, set 

out in this tender, shall be processed further. After verification of the correctness/legality 

and adequacy of the information and supporting documents furnished and considering 

firms financial standing, business integrity, record of timely completion of works, quality 

of work executed, etc. and Price Bids of only those Bidders who are technically 

qualified as per part I of tender shall be opened. 

ii) The price bids of unqualified bidders will not be opened and communication will be 

sent in this regard. 

iii) Rates quoted for each item shall be considered during verification/ scrutiny. 

iv) If the rates written in figures and in words do not tally, then the rates quoted by the 

contractor in words shall be taken as correct. 

v) Where the rates quoted by the contractor in figures and in words tally, but the amount 
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  is not worked out correctly, the rates quoted by the contractor will be taken as correct 

and the amount will be worked out accordingly. 

vi) To assist in the examination, evaluation and comparison of the bid, RBI may ask Bidders 

individually for clarifications. The request for clarification and the response shall be in 

writing. No change in the price or substance of the Bid shall be sought, offered or 

permitted except as required to during the evaluation of Bids in accordance 

with tender clauses. 

vii) In the case of any tender where unit rate of any item/items appears unrealistic, such 

tender will be considered as unbalanced and in case the tenderer is unable to provide 

satisfactory explanation, such a tender is liable to be disqualified and rejected. 

viii
) 

In case the lowest tendered amount (worked out on the basis of quoted rate of Individual 

items) of two or more bidders is same, then such lowest bidders may be asked to submit 

a revised offer quoting percentage discount on their already quoted tendered amount 

which shall be applicable on all tender items except buy-back amount. The lowest tender 

shall be decided on the basis of revised offer. Further, if any such lowest bidder does not 

revise his bid on lower side, his original bid shall 

remain valid for further processing. 

 ix) If the revised tendered amount (worked out on the basis of quoted rate of individual items) 

of two or more bidders received in revised offer is again found to be equal, then the RBI 

shall decide future course of action which shall be final and binding on 

all the bidders. 

19 Acceptance of Tender and Award of Work 

On receipt of intimation from the RBI of the acceptance of his/their tender, the successful 

bidder shall be bound to implement the contract and within 14 days from the date of issue of 

work order thereof, the successful bidder shall sign an agreement in accordance with the draft 

articles of agreement. Further, the written acceptance by the Reserve Bank of India of a tender 

will constitute a binding contract between the Reserve Bank of India and 

the person so tendering, whether such formal agreement is or is not executed subsequently. 

20 Performance Bank Guarantee 

The Contractor whose tender is accepted, will be required to furnish initial performance Bank 

guarantee of 5% (Five percent) of the contract amount within the period specified in Schedule 

‘F’. This guarantee shall be from any Scheduled Bank as per the approved proforma annexed 

hereto. 

20 (a)  Water Proof Performance Bank Guarantee 

 After virtual completion and before submission of final bill, the contractor has to submit irrevocable 

water proofing performance Bank Guarantee (WPBG) for 5% of the external waterproof painting 

(item. 8 of part II of the tender), valid for 5 years from the date of virtual completion of the work in the 

proforma at Annex 4A. The WPBG will be forfeited if he/she/they fails to comply with the instructions 

of the Bank’s engineers to arrest the leakages/seepages from the treated / water proof painted 

surfaces during the guarantee period 
21 Retention Money/ Security Deposit 
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i) In addition to the Performance Bank Guarantee under para 20 above, as further security 

for the due fulfillment of the contract by the Contractor, 5% of the value of the work done 

will be deducted by the RBI from each payment to be made to the Contractor towards 

Retention Money. This total amount (Performance Bank Guarantee + Retention Money) 

will be termed as Security Deposit. Earnest Money Deposit (EMD) will be released after 

award of work and on submission of Performance Bank Guarantee (PBG). RBI will 

release the Performance Bank Guarantee after virtual completion of work and the 

remaining Security Deposit after rectification of the defects pointed out during the Defects 

Liability Period. The amounts retained by the RBI shall not bear any interest. 

ii) All compensation or other sums of money payable by the Contractor to the Employer 

under the terms of this Contract may be deducted from the security deposit if the 

amount so permits and the Contractor shall, unless such deposit has become otherwise 
payable, within ten days after such deduction make good in cash the 
amount so deducted. 

iii) The security deposit of the successful bidder will be forfeited if he fails to comply with 

any of the conditions of the Contract. 

22 Taxes/ Duties/ Levies 

i) Goods and service tax (GST), purchase tax, turnover tax, Excise duty or any other tax 

applicable in respect of this contract shall be payable by the Contractor and RBI will not 

entertain any claim whatsoever in respect of the same 

23 Time for Completion of Work 

Time allowed for carrying out the work as mentioned in the Schedule ‘E’ shall be strictly 

observed by the Contractor and it shall be reckoned from the 14th day from the date of the 

written work order. 

24 Work Program 

The work shall throughout the stipulated period of the contract be proceeded with all due 

diligence and if the Contractor fails to complete the work within the specified period, he shall 

be liable to pay compensation as defined in the relevant clause of the General Conditions of 

Contract. The bidder shall, before commencing work, prepare a detailed work programme, as 

specified in the General Conditions of Contract, which shall be approved by the Engineer- 

In-Charge. 

25 RBI\Employer’s right to accept or reject any or all the bids 

Notwithstanding anything mentioned above, RBI reserves the right to accept or reject any Bid 

at any time prior to award of contract without thereby incurring any liability to the affected Bidder 

or Bidders. The RBI/Employer shall not assign any reason for rejection of any or all Bids. 

26 Integrity pact (Not applicable) 

 The bidders/ prospective vendors shall be required to enter in to an agreement with the 

Reserve Bank of India (RBI) called Integrity Pact (IP). The IP envisages an agreement 

between the RBI and the bidders/ prospective vendors as per the approved proforma, 

committing the persons/ officials of both sides not to resort to corrupt practices in any aspect/ 

stage of the contract. The IP shall be applicable from the stage of invitation of bids till the 

complete execution of the contract. The tenders of those bidders/ prospective vendors which 

do not contain the IP in the approved proforma shall be liable for rejection. 

Provided however, that the Integrity pact shall be applicable when specifically provided in 

Schedule ‘E’. 
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I/We hereby declare that I/we have read and understood the above instructions. 

 

 

 

 

 
 
Place 

 
Signature & Seal of 
bidder 
Address 
   
Contact Person & 
Cell No. 

Date  
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Section IV 

General Conditions of the Contract (GCC) 

 
Definitions 1. The Contract means all the documents forming the tender and 

acceptance thereof together with any correspondence leading thereto 

and the formal agreement executed between the competent authority on 

behalf of the Employer and the Contractor, together with the documents 

referred to therein including the General Conditions, Special 

Conditions, General rules and instructions to bidders, the Technical 

specifications, designs, drawings, correspondences exchanged and 

instructions issued from time to time by the Engineer-in- Charge. All 

these documents taken together, shall be deemed to form one contract 

and shall be complementary to one another. 

 2. In the contract, the following expressions shall, unless the context 

otherwise requires, have the meanings, hereby respectively assigned 

to them:- 

  i) The expression works or work shall, unless there be something 

either in the subject   or context repugnant to  such renovation 

/construction be construed and taken to mean the works by or by 

virtue of the contract contracted to be executed whether temporary 

or permanent, and whether original, altered, substituted 

or additional, as defined in Schedule ‘F’ 

  ii) The Site shall mean the land/or other places on, into or through 

which work is to be executed under the contract including any 

building and erections thereon or any adjacent land, path or street 

through which work is to be executed under the contract or any 

adjacent land, path or street which may be allotted or used for the 

purpose of carrying out the contract, as defined in Schedule ‘F’. 

  iii) Employer shall mean Reserve Bank of India represented by the 
Regional Director, Reserve Bank of India, Mumbai (as mentioned 
in schedule ‘F’) and shall include its assignees and successors 

  iv) RBI shall mean Reserve Bank of India, having its Central Office 

at Shahid Bhagat Singh Road, Mumbai – 400001 and having its 

Regional Offices at various places. 

  v) Tender document shall mean document named as such issued/ 

uploaded by the Employer to the bidders for inviting Bids for the 

Project / work. 

  vi) Day shall mean Calendar day 

  vii) Working day shall mean The days when Employer’s office is working 
i.e. Days excluding Public holidays, Saturdays and  Sundays 

  viii) Month shall mean the calendar month. 

  ix) Year shall mean Calendar Year 

  x) Bidder (s) shall mean all parties participating in the bidding process 

pursuant to and in accordance with the terms of the Tender 

document. 
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  xi) The  Contractor  shall  mean  the  individual,  firm  or  company, 

whether incorporated or not, undertaking the works and shall include 

the legal personal representative of such individual or the 

   persons composing such firm or company, or the successors of 

such firm or company and the permitted assignees of such 

individual, firm or company. 

  xii) Sub-Contractor means the person or persons, firm or company 

engaged by the Contractor for executing any part or to whom any 

part thereof has been sub-let with the consent in writing of the 

Employer 

  xiii) The Engineer-in-charge means the Engineer Officer employed 

and paid by the Employer and acting under the orders of the 

Employer who shall supervise and be in-charge of the work. 

  xiv) The Authorized representatives of Engineer-in-charge 

(AGM(Tech)/Manager(Tech)/AM(Tech)) means the Engineer 

officers employed and paid by the Employer and acting under the 

orders of the Employer who shall supervise day to day execution 

of work under the direction and guidance of Engineer-in-Charge. 

  xv) Contract Price or Contract Amount shall mean the total amount 

as calculated from quoted unit rates by the successful bidder and 

quantities mentioned in the Schedule of quantities (Price Bid) and 

as accepted by the Employer and indicated in the letter of award 

of work. 

  xvi) Contract Period shall mean the period specified in the tender 

document for execution of the contract/ completion of the work, 

including any authorized extended period by the Employer 

  xvii
) 

Contract Agreement shall mean the agreement signed between 
the Contractor and the Employer for the execution of the Project. 

  xviii
) 

Notice in writing or written notice shall mean a notice in written, 

typed or printed characters sent (unless delivered personally or 

otherwise proved to have been received) by registered post to the 

last known private or business address or registered office of the 

addressee and shall be deemed to have been received when in the 

ordinary course of post, it would have been delivered and/or sent. 

The communication delivered by any accepted electronic 

means shall also be deemed to be a written notice. 

  xix) Act of Insolvency shall mean any act of insolvency as defined 

by the Presidency Towns Insolvency Act, or the Provincial 

Insolvency Act or any Act amending such original. 

  xx) Manufacturer refers to a person or firm who is the producer and 

furnisher of the material or designer and fabricator of equipment 

  xxi) Contractor’s Works or Manufacturer’s Works shall mean and 

include the land and other places which are used by the 

CONTRACTOR/FABRICATOR or SUB- CONTRACTOR/SUB- 

FABRICATOR for the manufacture of “Equipment” or performing 

the “Works”. 

  xxii
) 

Market Rate shall be the rate as decided by the Engineer-in- 

Charge on the basis of the cost of materials and labour at the site 
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   where the work is to be executed plus the percentage mentioned 

in Schedule ‘F’ to cover all overheads and profits. 

  xxiii) Net Rate/Price - If in arriving at the contract amount the 

Contractor shall have added to or deducted from the total of the 

items in the Tender any sum, either as a percentage or otherwise, 

then the net price of any item in tender shall be the sum arrived 

at by adding or deducting from the actual figure appearing in the 

Tender as the price of that item a similar percentage or 

determining the percentage or proportion of the sum so added or 

deducted by the contractor the total amount of any Prime Cost 

items and provisional sums of money shall be deducted from the 

total amount of the tender. The expression “net rates” or “net 

prices” when used with reference to the contract or accounts shall 

be held to mean rates or prices so arrived at. 

Scope and 

performance 

3. Where the context so requires, words imparting the singular only also 

include the plural and vice versa. Any reference to masculine gender shall 

whenever required include feminine gender and vice versa. 

4. Headings and Marginal notes to these General Conditions of Contract shall 

not be deemed to form part thereof or be taken into consideration in the 

interpretation or construction thereof or of the contract. 

5. The contractor shall be furnished, free of cost one certified copy of the 

contract documents except Indian standard specifications and such other 

printed and published documents, together with all drawings as may be 

forming part of the tender papers. None of these documents shall be used 

for any purpose other than that of this contract. 

Works to be 

carried out 

6. The work to be carried out under the Contract shall, except as otherwise 

provided in these conditions, include all labour, materials, tools, plants, 

equipment and transport which may be required in preparation of and for 

and in the full and entire execution and completion of the works. The 

Contractor shall provide at his cost everything necessary for the proper 

execution of the works according to the intent and meaning of the 

drawings, Schedule of Quantities and Specification taken together, 

whether the same may or may not be particularly shown or described 

therein provided that the same can reasonably be inferred there from 

and if the Contractor finds any discrepancy in the drawings or amongst 

the drawings, Schedule of Quantities and Specifications, he shall 

immediately and in writing refer same to the Engineer-in-Charge who 

shall decide which is to be followed. The descriptions given in the 

Schedule of Quantities shall, unless otherwise stated, be held to include 

wastage on materials, carriage and cartage, carrying and return of 

empties, hoisting, setting, fitting and fixing in position and all other labour 

necessary in and for the full and entire execution and completion of the 

work as aforesaid in accordance with good practice and recognized 

principles. 

The Contractor shall carry out and complete the said work in every 

respect in accordance with this Contract and with the directions of and 

to the satisfaction of the Engineer-in-Charge.  The  Engineer-in-Charge 
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  may in his absolute discretion and from time to time issue further 

drawings and/or written instructions, detailed directions and 

explanations which are hereafter collectively referred to as “Employer’s 

Instructions” in regard to : 

a) The variation or modification of the design, quality or quantity of 

works or the addition or omission or substitution of any work. 

b) Any discrepancy in the drawings or amongst the Schedule of 

Quantities and/or drawings and/or specification. 

c) The removal from the site of any material brought thereon by the 

Contractor not fulfilling the tender specifications and the 

substitution of any other material therefor. 

d) The removal and/or re-execution of any material/works executed 

by the Contractor but not fulfilling the tender specifications. 

e) The dismissal from the works of any persons employed by the 

contractor thereupon. 

f) The opening up for inspection of any work covered up. 

g) The amending and making good of any defects noticed and 

reported during Defect Liability Period. 

The Contractor shall forthwith comply with and duly execute any work 

comprised in such Employer’s instructions provided always that verbal 

instructions, directions and explanations given to the Contractor or his 

representatives upon the works by the Engineer-in-Charge shall, if 

involving a variation, be confirmed in writing by the Contractor within 

seven days, and if the same is not approved/ disapproved by the 

Engineer-in-charge in writing within a further period of seven days, such 

shall be deemed to be Employer’s Instructions within the scope of the 

Contract. 

Sufficiency of 

Tender 

7. The Contractor shall be deemed to have satisfied himself before tendering as 

to the correctness and sufficiency of his tender for the works and of the 

rates and prices quoted in the Schedule of Quantities, which rates and 

prices shall, except as otherwise provided, cover all his obligations under 

the Contract and all matters and things necessary for the proper 

completion and maintenance of the works. 

Discrepancies 

and Adjustment 

of Errors (order 

of preference) 

8. The several documents forming the Contract are to be taken as mutually 

explanatory of one another, detailed drawings being followed in 

preference to small scale drawing and figured dimensions in preference 

to scale and special conditions in preference to General Conditions. 

8.1 In the case of discrepancy between the schedule of Quantities, the 

Specifications and/ or the Drawings, the following order of preference 

shall be observed:- 

 i) Description of Schedule of Quantities. 

 ii) Particular Specification and Special Condition, if any. 

 iii) Drawings. 

 iv) General Specifications. 

 v) Indian Standard Specifications of B.I.S 

8.2 If there are varying or conflicting provisions made in any one document 

forming part of the contract, the  Competent Authority as defined in  the 
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  schedule ‘F’ shall be the deciding authority with regard to the intention of 

the document and his decision shall be final and binding on the contractor. 

8.3 If there is a discrepancy between actual scaled drawing and written 

dimension (or description) on a drawing, the latter shall be followed. 

8.4 The Schedule of Quantities, unless otherwise stated shall be deemed to 

have been prepared in accordance with standard method of 

measurement. Any error in description or in quantity in Schedule of 

Quantities or any omission of items therefrom shall not vitiate the Contract 

but shall be rectified and the value thereof, as ascertained under clause 

12 hereof shall be added to, or deducted from the Contract amount (as 

the case may be) provided that no rectification or errors, if any, shall be 

allowed in the contractor’s Schedule of rates. The above discrepancies in 

Schedule of Quantities shall not release the Contractor from the 

execution of the whole or any part of the works comprised therein 

according to drawings and specifications or from any of his obligations 

under the contract. 

Signing of 

Contract 

9. The successful tenderer/contractor, on acceptance of his tender by the 

Employer, shall, within 14 days from the stipulated date of start of the 

work, sign the contract consisting of:- 

  i) Articles of agreement on non-judicial stamp paper/s of 

appropriate values (The cost of the stamp paper/s shall be borne 

by the contractor. One Certified copy of the agreement will be 

handed over to the contractor by the Employer ) 

  ii) the notice inviting tender, all the documents including drawings, if 

any, forming the tender as issued at the time of invitation of tender 

and acceptance thereof together with any correspondence 

leading thereto. 

  No payment for the work done will be made unless contract is signed by 

the contractor. 
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CLAUSES OF CONTRACT 

 
 CLAUSE 1 

Performance 

Bank 

Guarantee 

(PBG) 

i) The contractor shall submit an irrevocable Performance Guarantee of 

5% (Five percent) of the Contract amount in addition to other deposits 

mentioned elsewhere in the contract for his proper performance of the 

contract agreement, (not withstanding and/or without prejudice to any 

other provisions in the contract) within period specified in Schedule ‘F’ 

from the date of issue of letter of award.  This period can be further 

extended by the Engineer-in-Charge up to a maximum period as 

specified in schedule ‘F’ on written request of the contractor stating the 

reason for delays in procuring the Performance Guarantee, to the 

satisfaction of the Engineer-in-Charge. This guarantee shall be in the 

form of Bank Guarantee issued by any Scheduled Bank in the approved 

pro-forma annexed hereto( Annexure 4). 

 ii) The Performance Guarantee shall be initially valid up to the stipulated date 

of completion plus three (03) months beyond that. In case the time for 

completion of work gets enlarged, the contractor shall get the validity of 

Performance Guarantee extended to cover such extended time for 

completion of work. After recording of the completion certificate for the 

work by the Engineer-in- charge, the performance guarantee shall be 

returned to the contractor, without any interest. However, in case of 

contracts involving maintenance of building and services/any other work 

after construction of same building and services/other work, then 50% of 

Performance Guarantee shall be retained as Security Deposit and the 

same shall be returned year wise proportionately as specifically provided 

in Special conditions of Contract. 

 iii) The Engineer-in-Charge shall not make a claim under the performance 

guarantee except for amounts to which the Employer is entitled under the 

contract (not withstanding and/or without prejudice to any other 

provisions in the contract agreement) in the event of: 

  
a) Failure by the contractor to extend the validity of the 

Performance Guarantee as described herein above, in which 

event the Engineer-in-Charge may claim the full amount of the 

Performance Guarantee. 

  
b) Failure by the contractor to pay the Employer   any amount due, either 

as agreed by the contractor or determined under any of the 

Clauses/Conditions of the agreement, within 30 days of the service 

of notice to this effect by Engineer-in-Charge. 

 iv) In the event of the contract being determined or rescinded under provision 

of any of the Clause/Condition of the agreement, the performance 

guarantee shall stand forfeited in full and shall be absolutely at the 

disposal of the Employer. 

 CLAUSE 1 A 



Page 31 of 218 
 

Recovery of 

Security Deposit 

i) The Contractor shall permit Employer at the time of making any payment 

to him for work done under the contract to deduct a sum at the rate of 5% 

of the gross amount of each running account and final bill till the sum 

deducted will amount to security deposit of 5% of the Contract price of 

the work. Such deductions will be made and held by the Employer by 

way of Security Deposit till the successful completion of Defect Liability 

Period.  

 ii) All compensations or the other sums of money payable by the contractor  
under the terms of this contract may be deducted from his security 

deposit or from any sums which may be due to or may become due to the 

contractor by Employer on any account whatsoever and in the event of his 

Security Deposit being reduced by reason of any such deductions, the 

contractor shall within 10 days make good in cash any sum or sums 

which may have been deducted from his security deposit or any part 

thereof. The security deposit shall be collected from the running bills and 

the final bill of the contractor at the rates mentioned above. 

 iii) 
Bank Guarantee in lieu of Security Deposit: The security deposit as 

deducted  above can be released against a bank guarantee (Format at 

Annex 4) issued by a scheduled bank on virtual completion of the work 

and settlement of final bill at the request of the contractor subject to the 

condition that amount if such Bank Guarantee is equal to Security 

Deposit amount which shall be initially valid till end of the Defect Liability 

Period(DLP) + 3 months.  

 iv) In case of contracts involving maintenance of building and services/any 

other work after construction of same building and services/other work, 

then 50% of Performance Guarantee shall be retained as Security 

Deposit and the same shall be returned year wise proportionately as 

specifically provided in Special conditions of Contract. 

 
CLAUSE 2 

Compensation 

for Delay 

 If the contractor fails to maintain the required progress in terms of clause 

5 or to complete the work and clear the site on or before the contract or 

extended date of completion, he shall, without prejudice to any other 

right or remedy available under the law to the Employer on account of 

such breach, pay as agreed compensation the amount calculated at the 

rates stipulated below as per the authority specified in schedule ‘F’ 

(whose decision in writing shall be final and binding) may decide on the 

amount of contract price of the work for every completed day (as 

applicable) that the progress remains below that specified in Clause 5 or 

that the work remains incomplete. 

  This will also apply to items or group of items for which a separate period 

of completion has been specified 
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i) Compensation at the rate as specified in schedule ‘F’ per week of delay 

for delay of work to be computed on per day basis, Provided always that 

the total amount of compensation for delay to be paid under this Condition 

shall not exceed 10% of the Contract Price of work or of the Contract price 

of the item or group of items of work for which a separate period of 

completion is originally given. 

 ii) The amount of compensation may be adjusted or set-off against any 

sum payable to the Contractor under this or any other contract with the 

Employer. In case, the contractor does not achieve a particular 

milestone mentioned in Schedule ‘F’, or the re-scheduled milestone(s) 

in terms of Clause 5.4, the amount shown against that milestone shall 

be withheld, to be adjusted against the compensation levied at the final 

grant of Extension of Time. With-holding of this amount on failure to 

achieve a milestone, shall be automatic without any notice to the 

contractor. However, if the contractor catches up with the progress of 

work on the subsequent milestone(s), the withheld amount shall be 

released. In case the contractor fails to make up for the delay in 

subsequent milestone(s), amount mentioned against each milestone 

missed subsequently also shall be withheld. However, no interest, 

whatsoever, shall be payable on such withheld amount. 

 
CLAUSE 3 

When Contract 

can be 

Determined 

 Subject to other provisions contained in this clause, the Engineer-in- 

Charge may, without prejudice to his any other rights or remedy against 

the contractor in respect of any delay, inferior workmanship, any claims 

for damages and/or any other provisions of this contract or otherwise, 

and whether the date of completion has or has not elapsed, by notice 

in writing absolutely determine the contract in any of the 

following cases: 

i) If the contractor has abandoned the contract 

ii) If the contractor having been given by the Engineer-in-Charge a notice 

in writing to rectify, pull down, reconstruct or replace any defective work 

or that the work is being performed in an inefficient or otherwise improper 

or un-workman like manner shall omit to comply with the requirement of 

such notice for a period of seven days thereafter or has failed to remove 

the materials from the site within seven days of the written instructions of 

the Engineer-in-charge that the same were condemned and rejected by 

him under these conditions. 

 iii) If the contractor has failed to commence the work or, without any lawful 

excuse under these conditions suspended the progress of the work for 

tenth days after receiving notice from the Engineer-in-charge to proceed or has 

failed to proceed with the work with due diligence so that in the opinion 

of the Engineer-in-Charge (which shall be final and binding)  he will be 

unable to secure completion of the work by the date for completion and 

continues to do so after a notice in writing of seven days 

from the Engineer-in-Charge. 
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iv) 
If the contractor fails to complete the work within the stipulated date or 

items of work with individual date of completion, if any stipulated, on or 

before such date(s) of completion and does not complete them within the 

period specified in a notice given in writing in that behalf by the Engineer- 

in-Charge. 

v) If the contractor persistently neglects or fails to carry out his obligations 

  under the contract and/ or commits default in complying with all or any of 

the terms and conditions of the contract and does not remedy it or take 

effective steps to remedy it within 7 days after a notice in writing is given 

to him in that behalf by the Engineer-in-Charge. 

vi) If the contractor shall offer or give or agree to give to any person in 

Employer’s service or to any other person on his behalf any gift or 

consideration of any kind as an inducement or reward for doing or 

forbearing to do or for having done or forborne to do any act in relation 

to the obtaining or execution of this or any other contract for Employer 
 

vii) If the contractor shall enter into a contract with Employer in connection 

with which commission has been paid or agreed to be paid by him or to 

his knowledge, unless the particulars of any such commission and the 

terms of payment thereof have been previously disclosed in writing to 

the Engineer-in-Charge. 

viii) 
If the contractor had secured the contract with Employer as a result of wrong 

tendering or other non-bonafide methods of competitive tendering or 

commits breach of Integrity Agreement. 

ix) If the contractor being an individual, or if a firm, any partner thereof 

commits an “Act of Insolvency” or shall at any time be adjudged insolvent or 

have a receiving order or order for administration of his estate made 

against him or shall suffer execution or other process of court attaching 

property to be issued against the contractor or shall take any 

proceedings for liquidation or composition (other than a voluntary 

liquidation for the purpose of amalgamation or reconstruction) under any 

Insolvency Act for the time being in force or make any conveyance or 

assignment of his effects or composition or arrangement for the benefit of 

his creditors or purport so to do, or if any application be made under any 

Insolvency Act for the time being in force for the sequestration of his 

estate or if a trust deed be executed by him for benefit of his creditors 

and shall be unable within seven days after notice to him requiring him 

to do so, to show to the reasonable satisfaction to the Engineer-in- 

charge that he is able to carry out and fulfill the contract and to give 

security therefore, if so required by the Engineer-in-charge. 
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x) If the contractor being a company shall pass an effective resolution for 

winding up voluntarily or shall have an order for compulsory winding up 

made against it or shall subject to the supervision of court and the 

official Assignee or the liquidator in such acts of insolvency or winding 

up, as the case may be, or if a receiver or a manager on behalf of a 

creditor shall be appointed or if circumstances shall arise which entitle 

the court or the creditor to appoint a receiver or a manager or which 

entitle the court to make a winding up order. 

xi) If the contractor shall suffer any payment under this contract to be 

attached by or on behalf of any of the creditors or the contractor or shall 

charge or encumber this contract or any payments due or which may 

become due to the contractor hereunder 

 xii) If the contractor shall suffer an execution being levied on his goods and 

allow it to be continued for a period of 21 days. 

xiii) If the contractor assigns, transfers, sublets (engagement of labour on a 

piece-work basis or of labour with materials not to be incorporated in 

the work, shall not be deemed to be subletting) or otherwise parts with or 

attempts to assign, transfer, sublet or otherwise parts with the entire works 

or any portion thereof without the prior written approval of the Engineer - 

in-Charge. 

When the contractor has made himself liable for action under any of the 

cases aforesaid, the Engineer-in-Charge on behalf of the Employer shall 

have powers: 

 
a) To determine the contract, notwithstanding any previous waiver, 

after giving seven days’ notice in writing to the Contractor, as 

aforesaid (of which termination notice in writing to the contractor 

under the hand of the Engineer-in-Charge shall be conclusive 

evidence). Upon such determination, the Security Deposit already 

recovered and Performance Guarantee under the contract shall be 

liable to be forfeited and shall be absolutely at the disposal of the 

Employer. 
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b) After giving notice to the contractor measure up the work of the 

contractor and to take such whole, or the balance or part thereof, 

as shall be un-executed out of his hands. The action will be without 

thereby affecting the powers of the Engineer-in-charge or the 

obligations and liabilities of the Contractor, the whole of which 

shall continue in force as fully as if the Contract had not been so 

determined, and as if the work subsequently executed had been 

executed by or on behalf of the Contractor. And further, the 

Employer by his agents or servants may enter upon and take 

possession of the works and all plants, tools, scaffoldings, sheds, 

machinery steam and other power utensils and materials lying 

upon the premises or the adjoining lands or roads, and use the 

same as his own property or may employ the same by means of 

his own servants and workmen in carrying on and completing the 

works or by employing any other Contractor or other person or 

persons to complete the works, and the Contractor shall not in 

any way interrupt or do any act, matter or thing to prevent or 

hinder such other Contractor or other person or persons 

employed for completing and finishing or using the materials and 

plant for the works. When the works shall be completed or as 

soon thereafter as convenient the Engineer-in-charge shall give 

a notice in writing to the Contractor to remove his surplus 

materials and plant, and should the Contractor fail to do so within 

a period of fourteen days after receipt thereof by him, the 

Employer may sell the same by public auction, and give credit to 

the Contractor for the net amount realized. The Employer shall 

thereafter ascertain and certify in writing under his hand what (if 

   anything) shall be due or payable to or by the Employer and 

expense or loss which the Employer shall have been put to in 

procuring the works to be completed and the amount, if any, 

owing to the Contractor and the amount which shall be so 

certified shall thereupon be paid by the Employer to the 

Contractor or by the Contractor to the Employer, as the case may 

be, and the Certificate of the Engineer-in-charge shall be final 

and conclusive between the parties. The contractor, whose 

contract is determined as above, shall not be allowed to 

participate in the tendering process for the balance work, if 

resorted to by the Employer. 
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 In the event of above courses being adopted by the Engineer-in-Charge, 

the contractor shall have no claim to compensation for any loss 

sustained by him by reasons of his having purchased or procured any 

materials or entered into any engagements or made any advances on 

account or with a view to the execution of the work or the performance of 

the contract. And in case action is taken under any of the provision 

aforesaid, the contractor shall not be entitled to recover or be paid any 

sum for any work thereof or actually performed under this contract unless 

and until the Engineer-in-Charge has certified in writing the performance 

of such work and the value payable in respect thereof and he shall only 

be entitled to be paid the value so certified. 

 
CLAUSE 3A 

 a) In case, the work cannot be started due to reasons not within the control 

of the contractor within 1/8th of the stipulated time for completion of work 

or one month whichever is higher, either party may close the contract. 

b) If the payment of the amount payable by the Employer under Certificate 

of the Engineer-in-charge shall be in arrears and unpaid for thirty days 

after notice in writing requiring payment of the amount as aforesaid shall 

have been given by the Contractor to the Employer, or if the Employer 

interferes with or obstructs the issue of any such Certificate, or if the 

Employer shall repudiate the Contract, or if the works be stopped for 

three months under the order of the Engineer-in-charge or the Employer 

or by any injunction or other order of any court of Law, then and in any 

of the cases the Contractor shall be at liberty to determine the Contract 

by notice in writing to the Employer, through the Engineer-in-charge and 

he shall be entitled to recover from the Employer, payment for all works 

executed and for any loss he may sustain upon any plant or materials 

supplied or purchased or prepared for the purpose of the Contract. In 

arriving at the amount of such payment, the net rates contained in the 

Contractor’s original tender shall be followed or where the same may not 

apply, valuation shall be made in accordance with Clause hereof. 

c) In case contractor wants to close the contract, he shall give notice to the 
Employer stating the failure on the part of Employer. In such eventuality, the 
Performance Guarantee of the contractor shall be refunded within 
following time limits: 

i) If the Contract price of work is up to  ₹ 50 lakh: 15 days. 

ii) If the Contract price of work exceeds ₹ 50 lakh: 30 days. 

d) If Performance Guarantee is not released within prescribed time limit, 

then a simple interest @ 0.25% per month shall be payable on 

Performance Guarantee amount to the contractor from the date of 

expiry of prescribed time limit. A compensation for such eventuality, on 

account of damages etc. shall be payable @ 0.25% of Contract price 

subject to maximum limit of ₹ 10 lakh. 

 CLAUSE 3B 
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Termination of 

Contract in case of 

death of 

Contractor 

Without prejudice to any of the rights or remedies under this contract, if the 

contractor, being an individual, dies, the Employer shall have the option of 

terminating the contract without any liability for such termination and 

compensation to the contractor. 

 CLAUSE 4 

Contractor liable 

to pay 

Compensation 

even if action not 

taken under 

Clause 3 

 In any case in which any of the powers conferred upon the Engineer-in- 

Charge by Clause-3 thereof, shall have become exercisable and the 

same are not exercised, the non-exercise thereof shall not constitute a 

waiver of any of the conditions hereof and such powers shall 

notwithstanding be exercisable in the event of any future case of default 

by the contractor and the liability of the contractor for compensation shall 

remain unaffected. In the event of the Engineer-in-Charge putting in force 

all or any of the powers vested in him under the preceding clause he may, 

if he so desires after giving a notice in writing to the contractor, take 

possession of (at the sole discretion of the Engineer-in-Charge which 

shall be final and binding on the contractor) or use as on hire (the amount 

of the hire money being also in the final determination of the Engineer-in- 

Charge) all or any tools, plant, materials and stores, in or upon the works, 

or the site thereof belonging to the contractor, or procured by the 

contractor and intended to be used for the execution of the work/or any 

part thereof, paying or allowing for the same in account at the contract 

rates, or, in the case of these not being applicable, at current market 

rates to be certified by the Engineer-in-Charge, whose certificate thereof 

shall be final, and binding on the contractor, clerk of the works, foreman 

or other authorized agent to remove such tools, plant, materials, or 

stores from the premises (within a time to be specified in such notice) 

in the event of the contractor failing to comply with any such requisition, 

the Engineer-in-Charge may remove them at the contractor’s expense 

or sell them by auction or private sale on account of the contractor and 

his risk in all respects and the certificate of the Engineer-in-Charge as to 

the expenses of any such removal and the amount of the proceeds and 

expenses of any such sale shall be final and conclusive against the 

contractor. 

 CLAUSE 5 

Time and 

Extension for 

Delay 

 The time allowed for execution of the Works as specified in the Schedule 

‘F’ or the extended time in accordance with these conditions shall be the 

essence of the Contract. The execution of the works shall commence 

from such time period as mentioned in schedule ‘F’ or from the date of 

handing over of the site whichever is later. If the Contractor commits 

default in commencing the execution of the work as aforesaid, Employer 

shall without prejudice to any other right or remedy available 

in law, be at liberty to forfeit the performance guarantee absolutely. 
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5.1 As soon as possible after the award of work but in any case, before 14 

days from the date of award of work, the Contractor shall submit a Time 

and Progress Chart for each mile stone and get it approved by the 

Engineer-in-charge. The Chart shall be prepared in direct relation to the 

time stated in the Contract documents for completion of items of the 

works. It shall indicate the forecast of the dates of commencement and 

completion of various trades of sections of the work and may be 

amended as necessary by agreement between the Engineer-in-Charge 

and the Contractor within the limitations of time imposed in the Contract 

documents, and further to ensure good progress during the execution 

of the work, the contractor shall in all cases in which the time allowed 

for any work, exceeds one month (same for special jobs for which a 

separate programme has been agreed upon) complete the work as per 

mile stones given in Schedule ‘F’. 

 
PROGRAMME CHART   

i) The Contractor shall prepare a detailed work programme for the execution 

of work, showing clearly all activities from the start of work to completion, 

with details of manpower, equipment and machinery required for the 

fulfillment of the programme within the stipulated period or earlier and 

submit the same for approval to the Engineer-in- Charge within tenth 

days of award of the contract. 

ii) The programme should include the following: 

 a) Descriptive note explaining sequence of the various activities. 

 b) Network (PERT / CPM / BAR CHART). 

 c) Programme for procurement of materials by the contractor. 

 d) Programme for deployment of man power by the contractor. 

iii) If at any time, it appears to the Engineer-in-Charge that the actual 

progress of work does not conform to the approved programme referred 

above or after rescheduling of milestones, on  his  instructions , the 

contractor shall produce a revised programme within 7 (seven) days, 

showing the modifications to the approved programme to ensure timely 

completion of the work. The modified schedule of programme  shall 

be approved by the Engineer-in-Charge. 

iv) The  submission  for   approval  by  the  Engineer-in-Charge   of   such 

programme or such particulars shall not relieve the contractor of any 

   of the duties or  responsibilities under the contract. This is without 

prejudice to the right of Engineer-in-Charge to take action against the 

contractor as per terms and conditions of the agreement. 

v) The contractor shall submit the progress report for works with reference 

to base line programme referred above for the work done during previous 

month to the Engineer-in-charge on or before 

5th day of each month. 

5.2) If the work(s) be delayed by:- 

i) 
force majeure, or 
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ii) 
abnormally bad weather, or 

iii) 
serious loss or damage by fire, or 

iv) 
civil commotion, local commotion of workmen, strike or lockout, 

affecting any of the trades employed on the work, or 

v) delay on the part of other contractors or tradesmen engaged by 

Engineer-in- Charge in executing work not forming part of the Contract, 

or 

vi) non-availability of stores, which are the responsibility of Employer to 

supply or 

vii) 
non-availability or break down of tools and Plant to be supplied or supplied 

by Employer or 

viii) any other cause which, in the absolute discretion of the Engineer-in- 

Charge is beyond the Contractor’s control. 

 
then upon the happening of any such event causing delay, the Contractor 

shall immediately give notice thereof in writing to the authority as indicated 

in Schedule ‘F’ but shall nevertheless use constantly his best endeavours 

to prevent or make good the delay and shall do all that may be 

reasonably required to the satisfaction of the Engineer-in-Charge to 

proceed with the works. 

5.3) 
Request for rescheduling of Mile stones and extension of time, to be 

eligible for consideration with reasons, shall be made by the Contractor 

in writing within fourteen days of the happening of the event causing 

delay to the authority as indicated in Schedule ‘F’. The Contractor may 

also, if practicable, indicate in such a request the period for which 

extension is desired. 

5.4) In such case the authority as indicated in Schedule ‘F’ may give a fair 

and reasonable extension of time and reschedule the mile stones for 

completion of work. Such extension or rescheduling of the milestones 

shall be communicated to the Contractor by the authority as indicated in 

Schedule ‘F’ in writing, within 3 months or 4 weeks of the date of receipt 

of such request respectively. Non application by the contractor for 

extension of time/ rescheduling of the milestones shall not be a bar for 

giving  a fair  and  reasonable  extension  of  time  by  the  authority as 

indicated in Schedule ‘F’ and this shall be binding on the contractor. After 

   giving a fair and reasonable extension of time, the authority shall advise 

the contractor to reschedule the milestones and submit for approval. 

 
CLAUSE 6 

Measurements of 

Work Done 

i) Engineer-in-Charge shall, except as otherwise provided, ascertain   

and  determine  by measurement, the value in accordance with the 

contract of work done. 

ii) All measurement of all items having financial value shall be entered in 

Measurement Book and/or level field book so that a complete record is 

obtained of all works performed under the contract. 
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iii) All measurements and levels shall be taken jointly by the Engineer-in- 

Charge or his authorized representative and by the contractor or his 

authorized representative from time to time during the progress of the work 

and such measurements shall be signed and dated by the Engineer-in- 

Charge and the contractor or their representatives in token of their 

acceptance. If the contractor objects to any of the measurements 

recorded, a note shall be made to that effect with reason and signed by 

both the parties. 

iv) If for any reason, the contractor or his authorized representative is not 

available and the work of recording measurements is suspended by the 

Engineer-in-Charge or his representative, the Engineer-in-Charge and 

the Employer shall not entertain any claim from contractor for any loss or 

damages on this account. If the contractor or his authorized 

representative does not remain present at the time of such 

measurements after the contractor or his authorized representative has 

been given a notice in writing three (3) days in advance or fails to countersign 

or to record objection within a week from the date of the measurement, 

then such measurements recorded in his absence by the Engineer-in-

Charge or his representative shall be deemed to be 

accepted by the Contractor. 

v) The contractor shall, without extra charge, provide all assistance with 

every appliance, labour and other things necessary for measurements 

and recording levels. 

vi) Except where any general or detailed description of the work expressly 

shows to the contrary, measurements shall be taken in accordance with 

the procedure set forth in the specifications notwithstanding any provision 

in the relevant Standard Method of measurement or any general or local 

custom. In the case of items which are not covered by specifications, 

measurements shall be taken in accordance with the relevant standard 

method of measurement issued by the Bureau of Indian Standards (IS 

1200) or any other relevant code of practice and if for any item no 

such standard is available, then a mutually agreed method shall be 

followed. 

vii) The contractor shall give, not less than seven days’ notice to the 

Engineer-in-Charge or his authorized representative in charge of the 

work, before covering up or otherwise placing beyond the reach of 
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   measurement any work in order that the same may be measured and 

correct dimensions thereof be taken before the same is covered up or 

placed beyond the reach of measurement and shall not cover up and 

place beyond reach of measurement any work without consent in writing 

of the Engineer-in-Charge or his authorized representative in charge of 

the work who shall within the aforesaid period of seven days inspect the 

work, and if any work shall be covered up or placed beyond the reach of 

measurements without such notice having been given or the Engineer- 

in-Charge’s consent being obtained in writing, the same shall be 

uncovered at the Contractor’s expense, or in default thereof no payment 

or allowance shall be made for such work or the materials with which 

the same was executed. 

viii) Engineer-in-Charge or his authorized representative may cause either 

themselves or through another officer of the department to check the 

measurements recorded jointly or otherwise as aforesaid and all 

provisions stipulated herein above shall be applicable to such checking 

of measurements or levels. 

ix) It is also a term of this contract that recording of measurements of any 

item of work in the measurement book and/or its payment in the interim, 

on account or final bill shall not be considered as conclusive evidence 

as to the sufficiency of any work or material to which it relates nor shall it 

relieve the contractor from liabilities from any over measurement or 

defects noticed till completion of the defects liability 

period. 

 
CLAUSE 6A 

Computerized 

Measurement 

Book 

i) Engineer-in-Charge shall, except as otherwise provided, ascertain 

and determine by measurement the value of work done in accordance 

with the contract. 

ii) All measurements of all items having financial value shall be entered by 

the contractor and compiled in the shape of the Computerized 

Measurement Book having pages of A-4 size as per the proforma of 

Measurement Book annexed hereto, so that a complete record is 

obtained of all the items of works performed under the contract. 

iii) All such measurements and levels recorded by the contractor or his 

authorized representative from time to time, during the progress of the 

work, shall be got checked by the contractor from the Engineer-in- 

Charge or his authorized representative as per interval or program fixed in 

consultation with Engineer-in-Charge or his authorized representative. 

After the necessary corrections made by the Engineer-in-Charge or his 

authorized representative the measurement sheets shall be returned to 

the contractor for incorporating the corrections and for re-submission  to 

the Engineer-in-Charge for the dated signatures by the Engineer- in- 

Charge and/or his authorized representative and the contractor or their 

representatives in token of their acceptance. 

iv) Whenever bill is due for payment, the contractor would initially submit 
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  draft computerized measurement sheets and these measurements 

would be got checked/test checked from the Engineer-in-Charge and/or 

his authorized representative. The contractor will, thereafter, 

incorporate such changes as may be done during these checks/test 

checks in his draft computerized measurements, and submit to the 

Employer a computerized measurement book, duly bound, and with its 

pages machine numbered. The Engineer-in- Charge and/or his 

authorized representative would thereafter check this MB, and record the 

necessary certificates for their checks/test checks. 

v) The final, fair, computerized measurement book given by the contractor, 

duly bound, with its pages machine numbered, should be 100% correct, 

and no cutting or over-writing in the measurements would thereafter be 

allowed. If at all any error is noticed, the contractor shall have to submit 

a fresh computerized MB with its pages duly machine numbered and 

bound, after getting the earlier MB cancelled by the Employer. 

Thereafter, the MB shall be taken in the Office records, and allotted a 

number as per the Register of Computerized MBs. This should be done 

before the corresponding bill is submitted to the Office for payment. The 

contractor shall submit two spare copies of such computerized MB’s for 

the purpose of reference and record by the concerned officers of the 

Employer. 

vi) The contractor shall also submit to the Employer separately his 

computerized Abstract of Cost as perform at annexed hereto and the bill 

based on these measurements, duly bound, and its pages machine 

numbered along with two spare copies of the bill. Thereafter, this bill will 

be processed by the Employer and allotted a number as per the 

computerized record in the same way as done for the measurement book 

meant for measurements. 

vii) The contractor shall, without extra charge, provide all assistance with 

every appliance, labour and other things necessary for checking of 

measurements/levels by the Engineer-in- Charge or his representative. 

viii) Except where any general or detailed description of the work expressly 

shows to the contrary, measurements shall be taken in accordance with 

the procedure set forth in the specifications notwithstanding any provision 

in the relevant Standard Method of measurement or any general or local 

custom. In the case of items which are not covered by specifications, 

measurements shall be taken in accordance with the relevant standard 

method of measurement issued by the Bureau of Indian Standards or 

any other relevant code  of  practice  and  if  for  any  item no such 

standard is available then a mutually agreed method shall be followed. 

ix) The contractor shall give not less than seven days’ notice to the 

Engineer-in-Charge or his authorized representative in charge of the work 

before covering up or otherwise placing beyond the reach of checking 

and/or test checking the measurement of any work in order that the same 

may be checked and/or test checked and correct dimensions 

thereof be taken before the same is covered up or placed beyond the 
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  reach of checking and/or test checking measurement and shall not cover 

up and place beyond reach of measurement any work without consent in 

writing of the Engineer-in-Charge or his authorized representative in 

charge of the work who shall within the aforesaid period of seven days 

inspect the work, and if any work shall be covered up or placed beyond 

the reach of checking and/or test checking measurements without such 

notice having been given or the Engineer-in- Charge’s consent being 

obtained in writing the same shall be uncovered at the Contractor’s 

expense, or in default thereof no payment or allowance shall be made 

for such work or the materials with which the 

same was executed. 

x) 
Engineer-in-Charge or his authorized representative may cause either 

themselves or through another officer of the department to check the 

measurements recorded by contractor and all provisions stipulated 

herein above shall be applicable to such checking of measurements or 

levels. 

xi) 
It is also a term of this contract that checking and/or test checking the 

measurements of any item of work in the measurement book and/or its 

payment in the interim, on account of final bill shall not be considered 

as conclusive evidence as to the sufficiency of any work or material   to 

which it relates nor shall it relieve the contractor from liabilities from any 

over measurement or defects noticed till completion of the defects 

liability period. 

 
CLAUSE 7 

Payment on 

Interim 

Certificate to be 

Regarded as 

Advances 

i) No payment shall be made for work, estimated to cost ₹One Lakh or less 

till after the whole of the work shall have been completed and certificate 

of completion given. For works estimated to cost over Rs. One Lakh, the 

interim or running account bills shall be submitted by the contractor for 

the work executed on the basis of such recorded measurements on the 

format of the Employer as provided in the proforma annexed hereto. The 

contractor shall not be entitled to be paid any such interim payment if 

the gross work done together with net payment/ adjustment of advances 

for material collected, if any, since the last such payment is less than the 

amount specified in Schedule ‘F’, in which case the interim bill shall be 

prepared only after the requisite progress is achieved. Engineer-in-Charge 

shall arrange to have the bill verified by taking or causing to be taken, 

where necessary, the requisite measurements of the work. In the event 

of the failure of the contractor to submit the bills, Engineer-in-Charge 

shall prepare or cause to be prepared such bills in which event no 

claims whatsoever due to delays on payment including that of interest 

shall be payable to the contractor. Payment on account of amount 

admissible shall be made by the Engineer-in- Charge certifying the sum 

to which the contractor is considered entitled by way of interim payment 

at such rates as decided by the Engineer-in-Charge. 

The Contractor shall be paid by the Employer from time to time, by 
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  installments under Interim Certificates to be issued by the Engineer-in- 

Charge to the Contractor on account of the works executed as aforesaid 

in accordance with this contract, subject, however, to a retention of the 

percentage of such value named in the schedule ‘F’ as “Retention 

percentage for Interim Certificates” until the total amount retained shall 

reach the sum named in the schedule ‘F’ as “Total Retention Money”. 

The Engineer-in-charge may in his discretion include in the Interim 

Certificate such amount as he may consider proper on account of 

materials delivered upon the site by the Contractor for use in the works. 

And when the works have been virtually completed and the Engineer- 

in-charge shall have certified in writing that they have been completed, 

the Contractor shall be paid by the Employer in accordance with the 

Certificate, the sum of money named in the schedule as “Installment 

after Virtual Completion” being a part of the said Total Retention Money. 

The Contractor shall be entitled to the payment of the Final Balance in 

accordance with the final certificate to be issued in writing by the 

Engineer-in-Charge at the expiry of the period referred to as “the 

Defects Liability Period” in clause 17 or as soon as after the expiration 

of such period as the works shall have been finally completed and all 

defects made good according to the true intent and meaning hereof 

whichever shall last happen, provided always that the issue by the 

Engineer-in-Charge of any Certificate during the progress of the works 

or at or after their completion shall not relieve the Contractor from his 

liability under this contract nor relieve the Contractor of his liability in 

case of fraud, dishonesty or fraudulent concealment relating to the 

works or materials or to any matter dealt with in the certificate, and in 

case of all defect and insufficiencies in the works or materials which a 

reasonable examination would not have disclosed. No certificate of the 

Engineer-in-charge shall of itself be conclusive evidence that any works 

or materials to which it relates are in accordance with the Contract 

neither will the Contractor have a claim for any amounts which the 

Engineer-in-charge might have certified in any interim bill and paid by 

the Employer and which might subsequently be discovered as not 

payable and in this respect the Employer’s decision shall be final and 

binding. 

a) 75% of the amount payable to the Contractor on the RA bills will be 

released as ad-hoc payment within 15 working days from the date of 

certification by the Engineer-in-charge, pending test checking of work 

and verification of detailed arithmetical accuracy by Employer. 

b) The Employer shall have power to withhold any certificate if the works 

or any parts thereof are not being carried out to his satisfaction. 

c) 
No payment shall be made to the Contractor if the Contractor fails to 

insure the works and keep them insured till the issue of the Completion 

Certificate. 

d) The amount admissible shall be paid within the specified period of 

honouring certificates in the schedule ‘F’ after the day of presentation of 
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  the bill by the Contractor to the Engineer-in-Charge together with the 

account of the dismantled materials, if any and all required details/ 

documents. In case of delay in payment of Running  Account bills after 

45 days of submission of bill by the contractor, provided the bill 

submitted by the contractor found to be in order, a simple interest @ 3% 

per annum shall be paid to the contractor from the date of expiry of 

prescribed time limit. 

ii) All such interim payments shall be regarded as payment by way of 

advances against final payment only and shall not preclude the requiring 

of bad, unsound and imperfect or unskilled work to be rejected, removed, 

taken away and reconstructed or re-erected. Any certificate given by the 

Engineer-in-Charge relating to the work done or materials delivered 

forming part of such payment, may be modified or corrected by any 

subsequent such certificate(s) or by the final certificate and shall not by 

itself be conclusive evidence that any work or materials to which it 

relates is/are in accordance with the contract and specifications. Any such 

interim payment, or any part thereof shall not in any respect conclude, 

determine or affect in any way powers of the Engineer-in-Charge under 

the contract or any of such payments be treated as final settlement and 

adjustment of accounts or in any way vary or affect the contract 

iii) 
Pending consideration of extension of date of completion, interim 

payments shall continue to be made as herein provided without 

prejudice to the right of the Employer to take action under the terms of 

this contract for delay in the completion of work, if the extension of date of 

completion is not granted by the competent authority. 

Payments 

in 

composite 

Contracts 

iv) In case of composite tenders, running payment for the major and minor 

components shall be made after certification of works by concerned 

engineers of respective discipline. 

v) 
In case main contractor fails to make the payment to the contractor 

associated by him within 15 days of receipt of each running account 

payment, then on the written complaint of contractor associated for such 

minor component, Engineer-in-charge shall serve the show cause to the 

main contractor and if reply of main contractor either not received or 

found unsatisfactory, she/he may make the payment directly to the 

contractor associated for minor component as per the terms and 

conditions of the agreement drawn between main contractor and 

associate contractor fixed by him. Such payment made to the associate 

contractor shall be recovered by Engineer-in-charge from the 

next RA/ final bill due to main contractor as the case may be. 

 
CLAUSE 7A 

Unfixed 

materials  when 

taken   into 

account to  be 

Where in any Certificate (of which the Contractor has received payment), the 

Engineer-in-Charge has included the value of any unfixed materials intended 

for and/or placed on or adjacent to the works such materials shall become the 

property of the Employer and they shall not be removed except for use upon 

the works,  without  the  written  authority  of  the  Engineer-in-Charge.  The 
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the property of 

the Employer 

Contractor shall be liable for any loss of, or damage to, such materials. 

 
CLAUSE 8 

Completion 

Certificate and 

Completion 

Plans 

i) Within ten days of the completion of the work, the contractor shall   give 

notice of such completion to the Engineer-in-Charge and within thirty 

days of the receipt of such notice, the Engineer-in-Charge shall inspect 

the work if the work is found incomplete, the contractor shall be advised suitably 

.Further, in the completed work, if there is no defect , the Engineer-In- Charge 

shall furnish the contractor with a final certificate of completion, 

otherwise a provisional certificate of physical completion indicating 

defects (a) to be rectified by the contractor and/or (b) for which payment 

will be made at reduced rates, shall be issued. But no final certificate of 

completion shall be issued, nor shall the work be considered to be complete 

until the contractor shall have removed from the premises on which the 

work shall be executed all scaffolding, surplus materials, rubbish and all 

huts and sanitary arrangements required for his/their work people on the 

site in connection with the execution of the works as shall have been 

erected or constructed by the contractor(s) and cleaned off the dirt from all 

wood work, doors, windows, walls, floor or other parts of the building, in, 

upon, or about which the work is to be executed or of which he may have 

had possession for the purpose of the execution; thereof, and not until 

the work shall have been measured by the Engineer-in- Charge. If the 

contractor shall fail to comply with the requirements of this Clause as to 

removal of scaffolding, surplus materials and rubbish and all huts and 

sanitary arrangements as aforesaid and cleaning off dirt on or before the 

date fixed for the completion of work, the Engineer-in- Charge may at 

the expense of the contractor remove such scaffolding, surplus 

materials and rubbish etc., and dispose of the same as he thinks fit and 

clean off such dirt as aforesaid, and the contractor shall have no claim in 

respect of scaffolding or surplus materials as aforesaid except 

for any sum actually realized by the sale thereof. 

 ii) The works shall not be considered as completed until the Engineer-in- 

charge has certified in writing that they have been completed. The 

Defects Liability Period shall commence from the date of such 

certificate. 

 
CLAUSE 8A 

Contractor to 

Keep Site Clean 

 
The splashes and droppings from white washing, colour washing, 

painting etc., on walls, floor, windows, etc shall be removed and the 

surface cleaned simultaneously with the completion of these items of 

work in the individual rooms, quarters or premises etc. where the work is 

done. The cleaning shall be carried out as soon as possible without 

waiting for the actual completion of all the other items of work in the 

contract. In case the contractor fails to comply with the requirements of 

this clause, the Engineer-in-Charge shall have the right to get this work 

done at the cost of the contractor through any other agency. Before 

taking such action, the Engineer-in-Charge shall give ten days’  notice in 
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  writing to the contractor. 

 
CLAUSE 8B 

Completion 

Plans to be 

Submitted by the 

Contractor 

i) The contractor shall submit completion plan (as built drawing in AUTOCAD 

or any such approved software and one hard copy) as applicable to related 

drawings depending upon the scope of work within thirty days of the 

completion of the work. 

ii) The contractor shall submit all the data and details as regards the work 

to enable the Employer to prepare the ‘As built drawings’ for layouts etc. 

iii) The contractor shall also submit the operation and maintenance 

manuals and other technical literature/ warranty certificates provided by 

OEMs in respect of all the electrical/ electro-mechanical and electronic 

equipment/ systems etc. 

iv) In case, the contractor fails to submit the completion plan as aforesaid, 

the Employer will not process its bills for payment till such time the 

completion plan is submitted. 

 
CLAUSE 9 

Payment of 

Final Bill 

 
The final bill shall be submitted by the contractor in the same manner as 

specified in interim bills within three months of physical completion of the 

work or within one month of the date of the final certificate of completion 

furnished by the Engineer-in-Charge whichever is earlier. No further 

claims shall be made by the contractor after submission of the final bill 

and these shall be deemed to have been waived and extinguished. 

Payments of those items of the bill in respect of which there is no dispute 

and of items in dispute, for quantities and rates as approved by 

Engineer-in-Charge, will, as far as possible be made within the period 

specified hereunder, the period being reckoned from the date of receipt 

of the bill by the Engineer-in- Charge complete with account of materials 

wherever applicable. 

i) 
If the Contract price of work is up to Rs. 50 lakh : 2 months 

ii) If the Contract price of work is more than Rs.50 lakh : 3 months 

 
In case of delay in payment of final bills after prescribed time limit, a 

simple interest @ 3% per annum shall be paid to the contractor from 

the date of expiry of prescribed time limit, provided the final bill submitted 

by the contractor found to be in order. 

 
CLAUSE 9A 

Payment of 

Contractor’s 

Bills through 

electronic 

means 

i) Payments due to the contractor shall be made to his bank through NEFT. 

For this purpose, the contractor shall furnish to the Engineer-in-Charge 

(1) an authorization in the form of a legally valid document such as a power 

of attorney conferring authority on the bank; to receive payments and all 

other required particulars in the approved format 

(2) his own acceptance of the correctness of the amount made out as 

being due to him by Employer or his signature on the bill or other claim 

preferred against Employer before settlement by the Engineer-in-Charge 



Page 48 of 218 
 

  of the account or claim by payment to the bank. 

While the NEFT transaction slip shall constitute a full and sufficient discharge 

for the payment, the contractor shall whenever possible, present his bills 

duly receipted and discharged through his bank. 

ii) 
Nothing herein contained shall operate to create in favour of the bank 

any rights or equities vis-a- vis the Employer. 

 
CLAUSE 10 

Materials to be 

provided by the 

Contractor 

i) The contractor shall, at his own expense, provide all materials, required 

for the works. 

ii) 
The contractor shall, at his own expense and without delay, supply to the 

Engineer-in- Charge samples of materials to be used on the work and 

shall get these approved in advance. All such materials to be provided 

by the Contractor shall be in conformity with the specifications laid down 

or referred to in the contract. The materials shall be selected from the list of 

approved makes of materials at Section VI. The contractor shall, if requested 

by the Engineer-in- Charge furnish proof, to the satisfaction of the 

Engineer-in-Charge that the materials so comply. The Engineer-in- 

Charge shall within thirty days of supply of samples or within such further 

period as he may require intimate to the Contractor in writing whether 

samples are approved by him or not. If samples are not approved, the 

Contractor shall forthwith arrange to supply to the Engineer-in-Charge 

for his approval, fresh samples complying with the specifications laid 

down in the contract. When materials are required to be tested  in 

accordance with specifications, approval of the Engineer-in-Charge 

shall be issued after the test results are received. 

iii) The Contractor shall at his risk and cost submit the samples of materials 

to be tested or analyzed and shall not make use of or incorporate in the 

work any materials represented by the samples until the required tests 

or analysis have been made and materials finally accepted by the 

Engineer-in-Charge. The Contractor shall not be eligible for any claim or 

compensation either arising out of any delay in the work or due to any 

corrective measures required to be taken on account of 

and as a result of testing of materials. 

iv) The contractor shall, at his risk and cost, make all arrangements and shall 

provide all facilities as the Engineer-in-Charge may require for collecting, 

and preparing the required number of samples for such tests at such time 

and to such place or places as may be directed by the Engineer-in- 

Charge and bear all charges and cost of testing unless specifically 

provided for otherwise elsewhere in the contract or specifications. The 

Engineer-in- Charge or his authorized representative shall at all times have 

access to the works and to all workshops, factories or/ and other places 

where work is being prepared or from where materials, manufactured 

articles or machinery are being obtained for the works and the contractor 

shall afford every facility and every assistance in obtaining the right to 

such access for inspections and examination and test of the materials 

and workmanship. No person not authorized by the employer except the 
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  representatives of public authorities shall be allowed on the works at any 

time. 

v) The Engineer-in-Charge shall have full powers to require the removal from 

the premises of all materials which in his opinion are not in accordance 

with the specifications and in case of default, the Engineer-in-Charge 

shall be at liberty to employ at the expense of the contractor, other 

persons to remove the same without being answerable or accountable 

for any loss or damage that may happen or arise to such materials. The 

Engineer-in-Charge shall also have full powers to require other proper 

materials to be substituted thereof and in case of default, the Engineer- 

in-Charge may cause the same to be supplied and all costs which may 

attend such removal and substitution shall be borne by the Contractor. 

 vi) Basic price adjustment shall be done on the measured quantities for the 

finished items of work with specified “Basic Prices / Rates”. In addition 

to the difference in the Basic Price / Rate and the actual purchase Price 

/ Rate, Contractor’s overhead and profit @ 15% on the difference shall 

be considered for the Basic price / Rate adjustment. While carrying out 

price adjustments, NO other components such as wastage, 

transportation, handling, insurance,  labour,  etc.  shall be taken in to 

account. 

 Clause 10A (Not Applicable) 

Price 

Adjustment - 

Payment on 

Account of 

variation in 

Material 

Prices/Wages 

(Not 

Applicable) 

i) Where scheduled period of completion is more than one year, in order 

to take in to account the variations in Material prices and wages during 

the contract period when the work is in progress, including the justified 

period extended under the provisions of clause 5 of the contract without 

any action under clause 2, adjustments in the costs of materials and 

labour shall be allowed on the basis of formulae as given below:, 

(1) Materials 

VM = 70/100 {0.88V - (M)} x {(WI - WIO)/WIO} 

 

Where 
 

VM = Variation in material cost, i.e., increase or decrease in the amount 

in Rs to be paid or recovered. 
 

V =  Value of work done excluding advances on materials, if any, during 

the period under reckoning. 
 

M     =     Cost of materials for which basic rates, if any, are indicated in 

the tender 
 

WI = Average of All  India  Wholesale  Price  Index  for  all commodities 

for the period under reckoning as published in the RBI 

Bulletin. 
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  WIO 

 
 
 

(2) 

VL 

 

Where 

VL 

 
V M 

CI 

 
 

CIO 

= 

 
 
 

Lab 

 
= 

 
 
 

= 

 
 

= 
 

= 
 

= 

 
 
 
 

= 

All India Wholesale Price Index for all commodities during 

the month of receipt of final Price Bid of the tender as 

published in the RBI Bulletin 

 

our 

30/100 {0.88V - (M)} x {(CI - CIO)/CIO} 

 
 
 

Variation in labour cost, i.e., increase or decrease in the 

amount in Rs to be paid or recovered. 
 

As stated in (1) 

above As stated in 

(1) above 

Average of All India Consumer Price Index for industrial 

workers declared by Labour Bureau, Government of India 

as published in the RBI Bulletin during the period under 

reckoning. 
 

All India Consumer Price Index for industrial workers 

declared by Labour Bureau, Government of India as 

published in RBI Bulletin during the month of receipt of 

final Price Bid of the tender. 

 ii) The base date for working out such price adjustment shall be the last 
stipulated date of receipt of Final Price bid of the tenders. 

 iii) The cost of work on which price adjustment will be payable shall be 
reckoned as below: 

 a) Gross value of work done up to last price adjustment: (A) 
 b) Gross value of work done up to the current date: (B) 
 c) Gross value of work done during the period under reckoning (A-B) :(C) 

 d) Extra items/deviated quantities of items paid as per Clause 12 Based on 
prevailing market rates during the period under reckoning: (D) 

 k) Then, Cost of work for which price adjustment is applicable: V = C - D 

 iv) Materials which are covered by the provision of basic prices/ rates are 
excluded from the purview under this adjustment. 

 v) Adjustments based on the above formulae will be made for each bill as 
and when the indices are published. The Contractors shall submit the bill 
for price adjustment with detailed calculations. 

 vi) The downward adjustment on account of labour element will be made 
only if the minimum wages also register corresponding fall compared to 
the minimum wages prevailing in the month of receipt of final price bid of 
the tenders. 
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 vii) The price adjustment clause shall be applicable only for the work 
executed during the contract period including authorized extension, if 
any. In case the work is not completed within the contract period including 
authorized extension and the provision of liquidated damages has to be 
enforced, this adjustment clause will not be applicable for work done 
during that period. It is also clarified that price adjustment clause will not 
be applicable to any extra variation items, the rates of which are based 
on prevailing market rate. 

 viii) In view of the price adjustment in cost being covered as above, no other 
adjustments viz. increase or decrease due to statutory measures/levies 
etc. will be allowed for any reason whatsoever. 

 ix) In case the bill is submitted to the Employer prior to 15th of a particular 
month, index for the previous month will be reckoned for calculating the 
average indices for arriving at the adjustment. If however, the bill is 
submitted on or after 15th, the Indices for that particular month shall be 
taken into consideration. 

 
Work to be 

Executed in 

Accordance with 

Specifications, 

Drawings, 

Orders etc. 

CLAUSE 11 

 

i) The contractor shall execute the whole and every part of the work in the 

most substantial and workmanlike manner both as regards materials 

and otherwise in every respect in strict accordance with the 

specifications. The contractor shall also conform exactly, fully and 

faithfully to the design, drawings and instructions in writing in respect of 

the work signed by the Engineer-in-Charge and the contractor shall be 

furnished free of charge one copy of the contract documents together 

with specifications, designs, drawings and instructions as are not 

included in any Bureau of Indian Standard or any other, published 

standard or code or, Schedule of Rates or any other printed publication 

referred to elsewhere in the contract. 

ii) In the case of any class of work for which there is no such specifications 

as referred above, such work shall be carried out in accordance with the 

Bureau of Indian Standards Specifications. In case there are no such 

specifications in Bureau of Indian Standards, the work shall be carried 

out as per manufacturers’ specifications. In case there are no such 

specifications as required above, the work shall be carried out in all 

respects in accordance with the instructions and requirements of the 

Engineer-in-Charge. 

iii) The contractor shall comply with the provisions of the contract and with the 

care and diligence execute and maintain the works and provide all labour 

and materials, tools and plants including for measurements and 

supervision of all works, structural plans and other things of temporary or 

permanent nature required for such execution and maintenance in so far 

as the necessity for providing these, is specified or is reasonably inferred 

from the contract. The Contractor shall take full responsibility for 

adequacy, suitability and safety of all the works and methods of 

construction. 

Action in case 

Work not done 
CLAUSE 11 A 

i) All works under or in course of execution or executed in pursuance of the 
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as per 

Specifications 

 contract, shall at all times be open and accessible to the inspection and 

supervision of the Engineer-in-charge, his authorized subordinates in 

charge of the work and all the superior officers of the Employer or any 

organization engaged by the Employer for Quality Assurance and of the 

Chief Technical Examiner’s Office, and the contractor shall, at all times, 

during the usual working hours and at all other times at which reasonable 

notice of the visit of such officers has been given to the contractor, either 

himself be present to receive orders and instructions or have a 

responsible agent duly accredited in writing, present for that purpose. 

Orders given to the Contractor’s agent shall be considered to have the 

same force as if they had been given to the contractor himself. 

ii) If it shall appear  to the Engineer-in-charge or his authorized 

representatives or to the Superior Officers of the employer or the 

officers of the organization engaged by the Employer for Quality 

Assurance or to the Chief Technical Examiner or his subordinate officers, 

that any work has been executed with unsound, imperfect, or unskillful 

workmanship, or with materials or articles provided by him for the execution 

of the work which are unsound or of a quality inferior to that contracted 

or otherwise not in accordance with the contract, the contractor shall, on 

demand in writing which shall be made within Defects Liability Period stated 

in schedule ‘F’ or, if none stated, then within twelve months ( Four 

months in the case of work costing Rs Five Lakh and below)after 

completion of the work, from the Engineer-in-Charge specifying the work, 

materials or articles complained of notwithstanding that the same may 

have been passed, certified and paid for forthwith rectify, or remove and 

reconstruct the work so specified in whole or in part, as the case may 

require or as the case may be, remove the materials or articles so specified 

and provide other proper and suitable materials or articles at his own 

charge and cost. In the event of him failing to do so within a period 

specified by the Engineer-in-Charge in his demand aforesaid, then the 

contractor shall be liable to pay compensation at the same rate as under 

clause 2 of the contract (for non-completion of the work in time) for this 

default. 

iii) In such case the Engineer-in-Charge may not accept the item of work at 

the rates applicable under the contract but may accept such items at 

reduced rates as the authority specified in S chedule ‘F’ may consider 

reasonable during the preparation of on account bills or final bill if the item 

is so acceptable without detriment to the safety and utility of the item and 

the structure or he may reject the work outright without any payment 

and/or get it and other connected and incidental items rectified, or 

removed and re-executed at the risk and cost of the contractor. Decision 

of the Engineer-in-Charge to be conveyed in writing in respect of the same 

will be final and binding on the contractor. 

 
Deviations/ 

Variations 

CLAUSE 12 

 The Engineer-in-Charge shall have power (i) to make alteration in, 

omissions  from,  additions to, or substitutions for the original 
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Extent and 

Pricing 

 specifications, drawings, designs and instructions that may appear to 

him to be necessary or advisable during the progress of the work, and 

(ii) to omit a part of the works in case of non-availability of a portion of 

the site or for any other reasons and the contractor shall be bound to 

carry out the works in accordance with any instructions given to him in 

writing signed by the Engineer-in-Charge and such alterations, 

omissions, additions or substitutions shall form part of the contract as if 

originally provided therein and any altered, additional or substituted 

work which the contractor may be directed to do in the manner specified 

above as part of the works, shall be carried out by the contractor on the 

same conditions in all respects including price on which he agreed to 

do the main work except as hereafter provided. 

The Engineer-in-Charge shall be the final authority to decide whether 

any item of work is extra/ deviation/ substitution item. 

12.1 The time for completion of the works shall, in the event of any deviations 

resulting in additional cost over the Contract price sum being ordered, 

be extended, if requested by the contractor, as follows 

 
i) In the proportion in which the additional cost of the altered, 

additional or substituted work (The difference of Final completed 

cost of work(including the financial impact of all extra, substituted 

and deviated items but excluding the financial impact due to 

operation of price adjustment clause) and the Contract price), 

bears to the original Contract price plus 

 
ii) 25% of thef time calculated in (i) above or such further additional 

time as may be considered reasonable by the Engineer-in- 

Charge. 

 
Deviation - Extra 

Items and 

Pricing 

12.2 A) Items that are completely new, and are in addition to the items 

contained in the contract 

  
Where the extra works are not of similar character and/or 

executed under similar conditions as aforesaid or where the 

omissions vary the conditions under which any remaining items 

of works are carried out or if the amount of any omissions or 

additions relative to the amount of the whole of the contract works 

or to any part thereof shall be such that in the opinion of the 

Engineer-in-charge the net rate or price contained in the Priced 

Schedule of Quantities or tender or for any item of the works 

involves loss or expense beyond that reasonably contemplated 

by the Contractor or is by reason of such omission or addition 

rendered unreasonable or inapplicable, the Engineer-in-charge 

shall fix such other rate or price as in the circumstances he shall 

think reasonable and proper, with the prior approval in writing of 

the Employer. 

  
Where extra work cannot be properly measured or valued, the 

Contractor shall be allowed day work prices as the net rates 

stated in the tender of the Priced Schedule of Quantities or, if not 
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   so stated, then in accordance with the local day work rates and 

wages for the district, provided that in either case vouchers 

specifying the daily time (and if required by the Engineer-in- 

charge, the workman’s name) and materials employed be 

delivered for verification to the Engineer-in-charge or his 

representative at or before the end of the week following that in 

which the work has been executed. 

  
In the case of extra item(s) (items that are completely new, and 

are in addition to the items contained in the contract), the 

contractor may within fifteen days of receipt of order or occurrence 

of the item(s) claim rates, supported by proper rate analysis ( CPWD 

method shall be followed as far as possible) worked on the “actual 

cost basis” plus 15% towards establishment charges, contractor’s 

overhead and profit and the Engineer-in-charge shall within 

prescribed time limit of the receipt of the claims supported by 

analysis, after giving consideration to the analysis of the rates 

submitted by the contractor, determine the rates on the basis of 

the market rates and the contractor shall be paid in accordance 

with the rates so determined. 

Deviation - 

Substituted 

Items and 

Pricing 

 
B) Items that are taken up with partial substitution or in lieu of items 

of work in the contract 

  
In the case of substituted items (items that are taken up with 

partial substitution or in lieu of items of work in the contract), the 

rate for the agreement item (to be substituted) and substituted 

item shall, wherever possible, be derived out of the rates given in 

priced schedule of quantities in the manner as mentioned in the 

following para. 

  
a) The net rates or prices in the original tender shall determine 

the valuation of the extra work where such extra work is of 

similar character and executed under similar conditions as 

the work priced therein. 

  
b) The net prices of the original tender shall determine the 

value of the items omitted provided if omissions vary the 

conditions under which any remaining items of works are 

carried out the prices for the same shall be valued under 

sub-clause (A) thereof. 

  
c) If the market rate for the substituted item so determined is 

more than the market rate of the agreement item (to be 

substituted), the rate payable to the contractor for the 

substituted item shall be the rate for the agreement item (to 

be substituted) so increased to the extent of the difference 

between the market rates of substituted item and the 

agreement item (to be substituted). 
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d) If the market rate for the  substituted item so determined  is 

less than the market rate of the agreement item (to be 

substituted), the rate payable to the contractor for the 

substituted item shall be the rate for the agreement item (to 

be substituted) so decreased to the extent of the difference 

between the market rates of substituted item and the 

agreement item (to be substituted). 

Deviation - 

Deviated 

Quantities and 

Pricing 

 
C) In the case of contract items, substituted items, contract cum 

substituted items which exceed the pre-specified limits over the 

tender quantity 

  
In the case of contract items, substituted items, contract cum 

substituted items, which exceed the pre-specified limits laid down 

in Schedule ‘F’, the contractor may within fifteen days of receipt of 

order or occurrence of the excess, claim revision of the rates, 

supported by proper rate analysis ( CPWD method shall be 

followed as far as possible) worked on the “actual cost basis” plus 

15% towards establishment charges, contractor’s overhead and 

profit for the work in excess of the above mentioned limits, 

provided that if the rates so claimed are in excess of the rates 

specified in the schedule of quantities, the Engineer-in-Charge 

shall within prescribed time limit of receipt of the claims supported 

by analysis, after giving consideration to the analysis of the rates 

submitted by the contractor, determine the rates on the basis of 

the market rates and the contractor shall be paid in accordance 

with the rates so determined. 

  
The provisions of the preceding paragraph shall also apply to the 

decrease in the rates of items for the work in excess of the limits 

laid down in Schedule F, and the Engineer-in-Charge shall after 

giving notice to the contractor within one month of occurrence of 

the excess and after taking into consideration any reply received 

from him within fifteen days of the receipt of the notice, revise the 

rates for the work in question within one month of the expiry of the 

said period of fifteen days having regard to the market rates. 

12.3  
The prescribed time limits for finalizing rates for Extra Item(s), 

Substitute Item(s) and Deviated Quantities of contract items are 

as under: 

  
i) If the Contract price of work is up to₹ 2 lakh : 15 days. 

  
ii) If the Contract price of work exceeds ₹2 lakh: 30 days. 

 12.4 The contractor shall send to the Engineer-in-Charge once every three 

months, an up to date account giving complete details of all claims for 

additional payments to which the contractor may consider himself 

entitled and of all additional work ordered by the   Engineer-in-Charge 

which he has executed during the preceding quarter failing which   the 

   contractor shall be deemed to have waived his right. However, the 

Employer may authorize consideration of such claims on merits. 
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 12.5 Any operation incidental to or necessarily has to be in contemplation of 

tenderer while filing tender, or necessary for proper execution of the item 

included in the Schedule of quantities or in the schedule of rates 

mentioned above, whether or not, specifically indicated in the description 

of the item and the relevant specifications, shall be deemed to be included 

in the rates quoted by the tenderer or the rate given in the said schedule of 

rates, as the case may be. Nothing extra shall be admissible 

for such operations. 

 
Foreclosure of 

contract due to 

Abandonment or 

Reduction in 

Scope of Work 

CLAUSE 13 

If at any time after acceptance of the tender, Employer shall decide to abandon 

or reduce the scope of the works for any reason whatsoever and hence not 

require the whole or any part of the works to be carried out, the Engineer-in- 

Charge shall give notice in writing to that effect to the contractor and the contractor 

shall act accordingly in the matter. The contractor shall have no claim to any 

payment of compensation or otherwise whatsoever, on account of any profit or 

advantage which he might have derived from the execution of the works in full but 

which he did not derive in consequence of the foreclosure of the whole or part of 

the works. 

The contractor shall be paid at contract rates, full amount for works executed at 

site and, in addition, a reasonable amount as certified by the Engineer-in-Charge 

for the items hereunder mentioned which could not be utilized on the work to the 

full extent in view of the foreclosure; 

i) Employer shall have the option to take over contractor’s materials or any 

part thereof either brought to site or of which the contractor is legally 

bound to accept delivery from suppliers (for incorporation in or incidental 

to the work) provided, however Employer shall be bound to take over the 

materials or such portions thereof as the contractor does not desire to 

retain. For materials taken over or to be taken over by Employer, cost of 

such materials as detailed by Engineer-in- Charge shall be paid. The cost 

shall, however, consider purchase price, cost of transportation and 

deterioration or damage which may have been caused to materials 

whilst in the custody of the contractor. 

The contractor shall, if required by the Engineer- in-Charge, furnish to him, books 

of account, wage books, time sheets and other relevant documents and 

evidence as may be necessary to enable him to certify the reasonable amount 

payable under this condition. 

 
Carrying out 

part work at   risk & 

cost of 

contractor 

CLAUSE 14 

If contractor: 

i) At any time makes default during currency of work or does not     execute 

any part of the work with due diligence and continues to do so even after a 

notice in writing of 7 days in this respect from the Engineer-in-Charge; 

Or 

ii) Commits default in complying with any of the terms and conditions of 

the contract and does not remedy it or takes effective steps to remedy 

it within 7 days even after a notice in writing is given in that behalf by the 
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Engineer-in-Charge; or 
 

iii)
  

Fails to complete the work(s) or items of work with individual dates of 
completion, on or before the date(s) so determined and does not 
complete them within the period specified in the notice given in writing in 
that behalf by the Engineer-in-Charge. 

 

The Engineer- in-Charge without invoking action under clause 3 may, without 

prejudice to any other right or remedy against the contractor which have either 

accrued or accrue thereafter to E m p l o y e r , by a notice in writing to take the 

part work / part incomplete work of any item(s) out of his hands and shall have 

powers to: 

a) 
Take possession of the site and any materials, constructional plant, 

implements, stores, etc., thereon; and/or 

b) Carry out the part work / part incomplete work of any item(s) by any 

means at the risk and cost of the contractor. 

The Engineer-in-Charge shall determine the amount, if any, is recoverable from the 

contractor for completion of the part work/ part incomplete work of any item(s) 

taken out of his hands and execute at the risk and cost of the contractor. The 

liability of contractor because of loss or damage suffered by Employer because of 

action under this clause shall not exceed 10% of the Contract price of the work. 

In determining the amount, credit shall be given to the contractor with the value 

of work done in all respect in the same manner and at the same rate as if it had 

been carried out by the original contractor under the terms of his contract, the 

value of contractor's materials taken over and incorporated in the work and use 

of plant and machinery belonging to the contractor. The certificate of the 

Engineer-in-Charge as to the value of work done shall be final and conclusive 

against the contractor provided always that action under this clause shall only be 

taken after giving notice in writing to the contractor. Provided also that if the 

expenses incurred by the Employer are less than the amount payable to the 

contractor at his agreement rates, the difference shall not be payable to the 

contractor. 

Any excess expenditure incurred or to be incurred by Employer in completing 

the part work/ part incomplete work of any item(s) or the excess loss of 

damages suffered or may be suffered by Employer as aforesaid after allowing 

such credit shall without prejudice to any other right or remedy available to 

Employer in law or as per agreement be recovered from any money due to the 

contractor on any account, and if such money is insufficient, the  contractor 

shall be called upon in writing and shall be liable to pay the same within 30 days. 

If the contractor fails to pay the required sum within the aforesaid period of 30 

days, the Engineer-in-Charge shall have the right to sell any or all of the 

contractors' unused materials kept at site etc. and adjust the proceeds of sale 

thereof towards the dues recoverable from the contractor under the contract 

 and if thereafter there remains any balance outstanding, it shall be recovered 

in accordance with the provisions of the contract. 
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In the event of above course being adopted by the Engineer-in-Charge, the 

contractor shall have no claim to compensation for any loss sustained by him by 

reason of his having purchased or procured any materials or entered into any 

engagements or made any advance on any account or with a view to the 

execution of the work or the performance of the contract. 

 
Suspension of 

Work 

CLAUSE 15 

i) 
The contractor shall, on receipt of the order in writing of the Engineer-in- 

Charge, (whose decision shall be final and binding on the contractor) 

suspend the progress of the works or any part thereof for such time and 

in such manner as the Engineer-in-Charge may consider necessary so 

as not to cause any damage or injury to the work already done or 

endanger the safety thereof for any of the following reasons: 

a) on account of any default on the part of the contractor or; 

b) for proper execution of the works or part thereof for reasons other 

than the default of the contractor; or 

c) for safety of the works or part thereof. 

The contractor shall, during such suspension, properly protect and 

secure the works to the extent necessary and carry out the 

instructions given in that behalf by the Engineer-in- Charge. 

ii) 
If the suspension is ordered for reasons (b) and (c) in sub-para (i) above: 

a) the contractor shall be entitled to an extension of time equal to the 

period of every such suspension PLUS 25%, for completion of the 

item or group of items of work for which a separate period of 

completion is specified in the contract and of which the 

suspended work forms a part, and; 

b) If the total period of all such suspensions in respect of an item or 

group of items or work for which a separate period of completion 

is specified in the contract exceeds thirty days, the contractor 

shall, in addition, be entitled to such compensation as the 

Engineer-in- Charge may consider reasonable in respect of 

salaries and/or wages paid by the contractor to his employees and 

labour at site, remaining idle during the period of suspension, 

adding thereto 2% to cover indirect expenses of the contractor 

provided the contractor submits his claim supported by details to 

the Engineer-in- Charge within fifteen days of the expiry of the 

period of 30 days. 

iii) If the works or part thereof is suspended on the orders of the Engineer-in- 

Charge for more than three months at a time, except when suspension is 

ordered for reason (a) in sub- para (i) above, the contractor may after 

receipt  of such order  serve  a  written notice on the   Engineer-in-Charge 

requiring permission within fifteen days from receipt by the  Engineer-   in- 
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  Charge of the said notice, to proceed with the work or part thereof in 

regard to which progress has been suspended and if such permission is 

not granted within that time, the contractor, if he intends to treat the 

suspension, where it affects only a part of the works as an omission of 

such part by Employer or where it affects whole of the works, as an 

abandonment of the works by Employer, shall within ten days of expiry of 

such period of 15 days give notice in writing of his intention to the Engineer- 

in-Charge. In the event of the contractor treating the suspension as an 

abandonment of the contract by Employer, he shall have no claim to 

payment of any compensation on account of any profit or advantage which 

he might have derived from the execution of the work in full but which he 

could not derive in consequence of the abandonment. He shall, however, 

be entitled to such compensation, as the Engineer-in-Charge may 

consider reasonable, in respect of salaries and/or wages paid by him to 

his employees and labour at site, remaining idle in consequence adding 

to the total thereof 2% to cover indirect expenses of the contractor 

provided  the  contractor  submits  his  claim  supported  by details to the 

Engineer-in-Charge within 30 days of the expiry of the period of 3 months. 

 
Dismantled 

Material 

Employer’s 

Property 

CLAUSE 16 

The contractor shall treat all materials obtained during dismantling work at site 

(except material mentioned in Bill of quantity under rebate item and debris) etc. as 

Employer’s property and such materials shall be disposed off a s  p e r  t h e s 

p e c i f i c i n s t r u c t i o n s i n t h i s r e g a r d o r i n a b s e n c e o f t h e s a m e to 

the best advantage of Employer according to the instructions in writing issued 

by the Engineer-in-Charge. 

Contractor 

Liable for 

Damages, 

defects during 

defect liability 

period 

CLAUSE 17 

If the contractor or his working people shall break, deface, injure or destroy any 
part of building in which they may be working, or any building, road, road kerb, 
fence, enclosure, water pipe,  cables,  drains, electric or telephone post or wires, 
trees, grass or grassland, or cultivated ground contiguous to the premises on 
which the work or any part is being executed, or if any damage shall happen to 
the work while in progress, from any cause whatever or if any defect, shrinkage, 
settlement or other faults appear in the work within Defects Liability Period 
stated in schedule ‘F’ or, if none stated, then within twelve months after a 
certificate final or otherwise of its completion shall have been given by the 
Engineer- in-Charge as aforesaid arising out of defect or improper materials or 
workmanship, the contractor shall upon receipt of a notice in writing on that 
behalf and within such reasonable times as shall be specified therein, make the 
same good at his own expense or 
i) in case of default the Engineer-in-Charge may employ and pay other 

persons to amend and make good such defects, shrinkage, settlements 

or other faults and all damages, loss and expenses consequent thereon 

or incidental thereto shall be made good and borne by the Contractor 

and such damage, loss, expenses shall be recoverable from him by the 

Employer or may be deducted by the Employer, upon the Engineer-in- 

Charge’s Certificate in writing, from any money due or may become due 

to the Contractor, or the Employer may in lieu of such amending and 

making good by the Contractor deduct from any money due to the 
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Contractor, a sum, to be determined by the Engineer-in-Charge make 

to the cost of amending such work and in the event of the amount 

retained as Security Deposit being insufficient, recover the balance from 

the Contractor, together with any expenses the Employer may have 

incurred in connection therewith. Should any defective work have been 

done or material supplied by any sub-contractor employed on the works 

who has been nominated or approved by the Employer, the Contractor 

shall be liable to make good in the same manner as if such work or 

material had been done or supplied by the Contractor and been subject 

to the provisions of this Clause. The Contractor shall remain liable under 

the provisions of this Clause notwithstanding the signing of any 

certificate or the passing of any accounts, by the Employer. The security 

deposit of the contractor shall not be refunded before the expiry of the 

Defect Liability Period after the issue of the 

certificate final or otherwise, as provided elsewhere. 
 ii) In case of Maintenance and Operation works of E&M services, the 

security deposit deducted from contractors shall be refunded within one 

month from the date of final payment or within one month from the date 

of completion of the maintenance contract whichever is earlier. 

 
Setting out of 

works 

Clause 18 

The Contractor shall set out the works and shall be responsible for the true and 

perfect setting out of the same and for the correctness of the positions, levels, 

dimensions and alignment of all parts thereof. If at any time, any error in this 

respect shall appear during the progress of the works or within the Defect 

Liability Period after completion of the works, the Contractor shall, if so required, 

at his own expense rectify such error to the satisfaction of the Engineer-in-

Charge. 

The checking of any setting-out or of any line or level by the Engineer-in-charge 

or his representative shall not in any way relieve the Contractor of his 

responsibility for the correctness thereof and the Contractor shall carefully 

protect and preserve all bench-marks, sight rails, pegs and other things used 

in setting out the works. 

All relevant 

Statutory Laws 

to be complied 

by the 

Contractor 

CLAUSE 19 

i) The contractor shall obtain a valid licence under the Contract Labour 

(R&A) Act, 1970, and the Contract Labour (Regulation and Abolition) 

Central Rules, 1971, before the commencement of the work, and continue 

to have a valid license until the completion of the work. The contractor shall 

also abide by the provisions of the Child Labour (Prohibition and 

Regulation) Act, 1986, Minimum Wages (Central) Rules, 1950. 

ii) The contractor shall also comply with the provisions of the building and 

other Construction Workers (Regulation of Employment & Conditions of 

Service) Act, 1996 and the building and  other  Construction  Workers 

Welfare Cess Act, 1996. 
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iii) The contractor shall comply with the provisions of the Payment of Wages 
Act, 1936, Minimum Wages Act, 1948, Employees Liability Act, 1938, 
Workmen’s Compensation Act, 1923, Industrial Disputes Act, 1947, 
Maternity Benefits Act, 1961, or the modifications thereof or any other 
relevant laws and the rules made thereunder from time to time. 

 

iv) The contractor shall comply with provisions of any other relevant law in 
connection with the work, as may be applicable. 

 

v) Any failure to fulfill these requirements shall attract the penal provisions 
of the concerned Act and Contractor shall be liable to face the 
consequences thereof in addition to any other penal provisions of this 
contract. The contractor shall indemnify the Employer for any loss 
caused due to non-compliance with any of the provisions of laws 

applicable. 

Payment of 

wages: 

CLAUSE 19 A 

i) 
The contractor shall pay to labour employed by him either directly   or 

through subcontractors, wages not less than fair wages as per the 

provisions of the Contract Labour (Regulation and Abolition) Act, 1970 

and the contract Labour (Regulation and Abolition) Central Rules, 1971, 

wherever applicable. 

ii) 
The contractor shall, notwithstanding the provisions of any contract to the 

contrary, cause to be paid fair wage to labour indirectly engaged on the 

work, including any labour engaged by his sub-contractors in connection 

with the said work, as if the labour had been immediately employed 

by him. 

iii) In respect of all labour directly or indirectly employed in the works for 

performance of the contractor’s part of this contract, the contractor shall 

comply with or cause to be complied with the Labour Regulations made 

by Government from time to time in regard to payment of wages, wage 

period, deductions from wages, recovery of wages not paid and deductions 

unauthorizedly made, maintenance of wage books or wage slips, 

publication of scale of wages and other terms of employment, inspection 

and submission of periodical returns and all other matters of the like 

nature or as per the provisions of the Contract Labour (Regulation and 

Abolition) Act, 1970, and the Contract Labour (Regulation and Abolition) 

Central Rules, 1971, wherever applicable. 

iv) a) The Engineer-in-Charge concerned shall have the right to deduct 

from the moneys due to the contractor any sum required or 

estimated to be required for making good the loss suffered by a 

worker or workers by reason of non-fulfilment of the conditions of 

the contract for the benefit of the workers, non-payment of wages 

or of deductions made from his or their wages which are not 

justified by their terms of the contract or non-observance of the 

Regulations. 
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b) Under the provision of Minimum Wages (Central) Rules, 1950, the 

contractor is bound to allow to the labours directly or indirectly 

employed in the works one day rest for 6 days continuous work 

and pay wages at the same rate as for duty. In the event of default, 

the Engineer-in-Charge shall have the right to deduct the sum or 

sums not paid because of wages for weekly holidays to any 

labours and pay the same to the persons 

entitled thereto from any money due to the contractor. 

v) The contractor shall indemnify as per the approved format and keep 

indemnified the Employer against payments to be made under and for 

the observance of the laws aforesaid without prejudice to his right to 

claim indemnity from his sub-contractors. 

vi) The laws aforesaid shall be deemed to be a part of this contract and 

any breach thereof shall be deemed to be a breach of this contract. 

vii) The contractor shall ensure that no amount by way of commission or 

otherwise is deducted or recovered from the wage of workmen. 

 
CLAUSE 19 B 

In respect of all labour directly or indirectly employed in the work for the 

performance of the contractor’s part of this contract, the contractor shall at  his 

own expense arrange for the safety provisions as per the Safety Code annexed 

and shall also at his own expense provide for all facilities in 

connection therewith. 
 

CLAUSE 19C 
 

In every case in which by virtue of the provisions of the Contract Labour 

(Regulation and Abolition) Act, 1970, and of the Contract Labour (Regulation 

and Abolition) Central Rules, 1971, Employer is obliged to pay any amounts of 

wages to a workman employed by the contractor in execution of the works, or 

to incur any expenditure in providing welfare and health amenities required to 

be provided under the above said Act and the rules framed by Government from 

time to time for the protection of health and sanitary arrangements for workers 

employed by. Contractors, Employer will recover from the contractor, the 

amount of wages so paid or the amount of expenditure so incurred; and without 

prejudice to the rights of the Government under sub-section(2) of Section 20, 

and sub-section (4) of Section 21, of the Contract Labour (Regulation and 

Abolition) Act, 1970, Employer shall be at liberty to recover such amount or any 

part thereof by deducting it from the security deposit or from any sum due by to 

the contractor whether under this contract or otherwise Employer shall not be 

bound to contest any claim made against it under subsection (1) of Section 20, 

sub-section (4) of Section 21, of the said Act, except on the written request of 

the contractor and upon his giving to the Employer full security for all costs for 

which Employer might become liable in contesting such claim. 

Contractor shall submit certificate annexure hereto as Annex 13 along with all 

running bills and final bill  
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CLAUSE 19 D 

In respect of all labour directly or indirectly employed in the works for the 

performance of the contractor’s part of this contract, the contractor shall comply 

with or cause to be complied with all the rules framed by Government from time 

to time for the protection of health and sanitary arrangements for workers 

employed by him/her. 

 
CLAUSE 19 E 

  The Engineer-in-Charge may require the contractor to dismiss or remove from 

the site of the work any person or persons in the contractor’s employment upon 

the work who may be incompetent or misconduct himself and the contractor shall 

forthwith comply with such requirements. In respect of maintenance/repair or 

renovation works etc. where the labour have an easy access to the individual 

houses, the contractor shall issue identity cards to the labourers, whether 

temporary or permanent and he shall be responsible for any untoward action on 

the part of such labour. 

 
CLAUSE 19 F 

i) It shall be the responsibility of the contractor to see that the site under 

renovation is not occupied by anybody unauthorizedly during 

renovation, and is handed over to the Engineer-in-Charge with vacant 

possession of the site. If such site though completed is occupied illegally, 

then the Engineer-in-Charge shall have the option to refuse to accept 

the said site in that position. Any delay in acceptance on this account 

will be treated as the delay in completion and for such delay, the provisions 

of clause 2 shall be applied by the Employer whose decision shall be final 

both with regard to the justification and quantum and be 

binding on the contractor. 

ii) However, the Employer, through a notice, may require the contractor to 

remove the illegal occupation any time on or before renovation and 

handing over. 

 
Employment of 

skilled/semi 

skilled workers 

CLAUSE 19 G (Not Applicable) 

i) The contractor shall, at all stages of work, deploy skilled/semi-skilled 

tradesmen who are qualified and possess certificate in particular trade 

from Industrial Training Institute/National Institute of construction 

Management and Research (NICMAR)/ National Academy of 

Construction, CIDC or any similar reputed and recognized Institute managed/ 

certified by State/Central Government. The number of such qualified 

tradesmen shall not be less than 20% of total skilled/semi-skilled workers 

required in each trade at any stage of work. The contractor shall submit 

number of man days required in respect of each trade, its scheduling and 

the list of qualified tradesmen along with requisite certificate from 

recognized Institute to Engineer-in-charge for approval. Notwithstanding 

such approval, if the tradesmen are found to have inadequate skill to 

execute the work of respective trade, the contractor shall substitute such 

tradesmen within two days of written notice from Engineer-in- Charge. 
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Ensuring 

Payment and 

Amenities to 

Workers if 

Contractor fails 

CLAUSE 19 I 

ln every case in which by virtue of the provisions of the Contract Labour 

(Regulation and Abolition) Act, 1970, and of the Contract Labour (Regulation 

and Abolition) Central Rules, 1971, Employer is obliged to pay any amounts of 

wages to a workman employed by the contractor in execution of the works, or 

to incur any expenditure in providing welfare and   health amenities required to 
 be provided under the above said Act and under the rules framed by Government 
 from time to time for the protection of health and sanitary arrangements for 
 workers employed by Contractors. Employer will recover from the contractor, the 
 amount of wages so paid or the amount of expenditure so incurred; and without 
 prejudice to the rights of the Employer under sub-section(2) of Section 20, 
 and sub-section (4) of Section 21, of the Contract Labour (Regulation and 
 Abolition) Act, 1970, Employer shall be at liberty to recover such amount or any 
 part thereof by deducting it from the security deposit or from any sum due by 
 Employer to the contractor whether under this contract or otherwise Employer 
 shall not be bound to contest any claim made against it under sub-section (1) of 
 Section 20, sub-section (4) of Section 21, of the said Act, except on the written 
 request of the contractor and upon his giving to the Employer full security for all 
 costs for which Employer might become liable in contesting such claim. 

Authorities 

Notices 

and CLAUSE 20 

(i) The Contractor shall conform to the provisions of any Act of the Legislature 

relating to the work, and to the regulations and bye-laws of any authority, 

and of any water, electric supply and other companies and/or authorities 

with whose systems the structure is proposed to be connected and shall 

before making any variations from the Drawing or Specifications that may 

be necessitated by so conforming give to the Employer written notice, 

specifying the variation proposed to be made and the reason for making it 

and apply for instructions thereon. 

In case the Contractor shall not within ten days receive such instructions 

he shall proceed with the work conforming to the provisions, regulations 

or bye-laws in question, and any variation so necessitated shall be dealt 

with under Clause 12 thereof. 

(ii) The Contractor shall bring to the attention of the Employer all notices 

required by the said Acts, regulations or bye-laws to be given to any 

authority and pay to such authority, or to any public office all fees that 

may be properly chargeable in respect of the works, and lodge the 

receipts with the Employer. 

ii) Provided always, that the provisions of this clause, shall not be 

applicable for works with estimated cost put to tender being less than ₹ 

5 crores. 

Contribution of 

EPF and ESI 

CLAUSE 19 H  

The ESI and EPF contributions on the part of employer in respect of this contract 

shall be paid by the contractor. The quoted rate shall be inclusive of these 

amounts. The contractor shall submit the details of registration of labour for EPF 

and ESI and documents evidencing these payments shall be submitted every 
Month as applicable. 
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Work not to be 

sublet. Action in 

case of 

insolvency 

CLAUSE 21 

The whole of the works included in the contract shall be executed by the 

Contractor and the Contract or any part/share thereof or any interest therein shall 

not be assigned or sublet without the prior written consent of the Employer, and 

no undertaking shall relieve the Contractor from the full and entire responsibility 

of the Contract or from active superintendence of the works during 

their progress. 

 And if the contractor shall assign or sublet his contract, or attempt to do so, 

  or become insolvent or commence any insolvency proceedings or make any 

composition with his creditors or attempt to do so, or if any bribe, gratuity, gift, 

loan, perquisite, reward or advantage pecuniary or otherwise, shall either 

directly or indirectly, be given, promised or offered by the contractor, or any of 

his servants or agent to any public officer or person in the employment of the 

Employer in any way relating to his office or employment, or if any such officer or 

person shall become in any way directly or indirectly interested in the contract, the 

Engineer-in-Charge on behalf of the Employer shall have power to adopt the 

course specified in Clause 3 hereof in the interest of Employer and in the event of 

such course being adopted, the consequences specified in the said Clause 3 

shall ensue. 

Recovery of 

Compensation 

paid to 

Workmen 

CLAUSE 22 

In every case in which by virtue of the provisions of the Workmen’s 

Compensation Act, 1923, or any statutory modification or re-enactment 

thereof, Employer is obliged to pay compensation to a workman employed by 

the contractor, in execution of the works, Employer shall be entitled to recover 

from the contractor, the amount of the compensation so paid; and, without 

prejudice to the rights of the Employer under the provisions of the said Act, 

Employer shall be at liberty to recover such amount or any part thereof by 

deducting it from the security deposit or from any sum due by Employer to the 

contractor whether under this contract or otherwise. Employer shall not be 

bound to contest any claim made against it under the provisions of the said Act, 

except on the written request of the contractor and upon his giving to Employer 

full security for all costs for which Employer might become liable in consequence 

of contesting such claim. 

 

Changes in 

firm’s 

Constitution to 

be intimated 

CLAUSE 23 

Where the contractor is a partnership firm, the previous approval in writing of the 

Engineer-in-Charge shall be obtained before any change is made in the 

constitution of the firm. Where the contractor is an individual or a Hindu 

undivided family business concern, such approval as aforesaid shall likewise 

be obtained before the contractor enters into any partnership agreement where 

under the partnership firm would have the right to carry out the works hereby 

undertaken by the contractor. If previous approval as aforesaid is not obtained, 

the contract shall be deemed to have been assigned in contravention of Clause 

21 hereof and the same action may be taken, and the same 

consequences shall ensue as provided in the said Clause 21. 

Contractor to CLAUSE 24 
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Supply 

Material, 

Machinery, 

Equipment, 

Tools & 

Plants etc. 

The contractor shall arrange at his own expense all materials (including 

consumables such as welding rods etc.), all tools, plant, machinery and 

equipment (hereinafter referred to as T&P) required for execution of the work. In 

addition to this, appliances, implements, other plants, ladders, cordage, tackle, 

steel scaffolding and temporary works required for the proper execution of the 

work, whether original, altered or substituted and whether included in the 

specifications or other documents forming part of the contract or referred to in 

these  conditions  or  not,  or  which  may  be  necessary  for  the  purpose  of 

satisfying  or   complying with the requirements of the Engineer-in-Charge  as 
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 to any matter as to which under these conditions he is entitled to be satisfied, 

or which he is entitled to require together with carriage therefore to and from 

the work. The contractor shall also supply without charge the requisite number 

of persons with the means and materials, necessary for the purpose of setting 

out works, and counting, weighing and assisting the measurement for 

examination at any time and from time to time of the work 

or materials. 

 
CLAUSE 25 

Settlement of 

Disputes & 

Arbitration 

Except where otherwise provided in the contract, all questions and disputes 

relating to the meaning of the specifications, design, drawings and instructions 

here-in before mentioned and as to the quality of workmanship or materials 

used on the work or as to any other question, claim, right, matter or thing 

whatsoever in any way arising out of or relating to the contract, designs, 

drawings, specifications, estimates, instructions, orders or these conditions or 

otherwise concerning the works or the execution or failure to execute the same 

whether arising during the progress of the work or after the cancellation, 

termination, completion or abandonment thereof shall be dealt with as 

mentioned hereinafter: 

 
i) The decision, opinion, direction, certificate of payment issued by the 

Engineer-in-Charge in respect of all or any of the excepted matters as 

provided in the contract shall be final, conclusive and binding on the 

parties hereto and shall be without appeal. Such decision may be in the 

form of a final certificate or otherwise. 

 
ii) All other disputes and differences of any kind whatsoever arising out of 

or in connection with the contract or the carrying out of the works 

(whether during the progress of the works or after their completion and 

whether before or after the determination abandonment or breach of the 

contract) shall be referred to and settled by the Competent Authority of 

the Employer as specified in the schedule ’F’. The designated authority 

shall state its decision in writing within 28 days from the date of receipt 

of reference from the contractor. 

 
iii) But If the Competent Authority (CA) fails to give his decision within the 

aforesaid period or if either party be dissatisfied on any matter it may, 

within 28 days after receiving notice of such decision, give a written 

notice to the other party requiring that the matters in dispute be arbitrated 

upon. Such written notice shall specify the matters, which are in dispute 

or difference of which such written notice has been given. If both the 

parties agree, a single arbitrator would be appointed for the purpose. In 

case there is no agreement on the appointment of arbitrator, the 

employer shall prepare a panel of three person’s names and forward to 

the contractor to select one among them as arbitrator. 

The arbitrator so appointed/selected shall confine himself only to the 

dispute/difference referred to him while adjudicating and pronouncing his 

decision. 
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  The arbitrator shall make his or their award within one year (or such 

further extended time as may be decided by him or them as the case 

may be with the consent of the parties) from the date of entering on the 

reference. In case during the arbitration proceedings the parties mutually 

settle or compromise their dispute or difference, on the parties filing their 

joint memorandum of the settlement or compromise, the arbitrator or the 

arbitrators as the case may be, shall make an award in terms of such 

settlement or compromise. 

Upon any such reference, the decision on the cost incidental to the 

reference and award respectively shall be in the discretion of the 

arbitrator as the case may be, who may determine the amount thereof 

or direct the same to be taxed as between the party and party, and shall 

direct by whom and to whom and in what manner the same shall be 

borne and paid. This submission shall be deemed to be a submission 

to arbitration within the meaning of the Indian Arbitration and 

Conciliation Act, 1996 or any statutory modification thereof. The award 

of the arbitrator shall be final and binding on the parties. It is agreed 

that the Contractor shall not delay the carrying out of the works by 

reason of any such matter, question or dispute being referred to 

arbitration, but shall proceed with the works with all due diligence and 

shall until the decision of the arbitrator is given, abide by the decision 

of the Employer. No award of the arbitrator shall relieve the Contractor 

of his obligations to adhere strictly to the Employer’s instructions with 

regard to the actual carrying out of the works. The Employer and the 

Contractor hereby also agree that arbitration under this clause shall be 

a condition precedent to any right of action under the contract. The 

place of Arbitration shall be as specified in Schedule ‘F’. 

Contractor to 

indemnify 

Employer 

against Patent 

Rights 

CLAUSE 26 

The contractor shall fully indemnify and keep indemnified the Employer against 

any action, claim or proceeding relating to infringement or use of any patent or 

design or any alleged patent or design rights and shall himself pay any royalties, 

license fees etc. which may be payable in respect of any article or part thereof 

included in the contract or damages cost and charges of all and every sort that 

may be legally incurred in respect thereof. In the event of any claims made 

under or action brought against Employer in respect of any such matters as 

aforesaid, the contractor shall be immediately notified thereof and the 

contractor shall be at liberty, at his own expense, to settle any dispute or to 

conduct any litigation that may arise there from, provided that the contractor 

shall not be liable to indemnify the Employer if the infringement of the patent or 

design or any alleged patent or design right is the direct result of an order 

passed by the Engineer-in-Charge in this behalf. 

Lumpsum 

Provisions in 

Tender 

CLAUSE 27 

When the estimate on which a tender is made includes lump sum in respect of 

parts of the work, the contractor shall be entitled to payment in respect of the 

items of work involved or the part of the work in question at the same rates as 

are payable under this contract for such  items,  or  if the  part of the  work  in 
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 question is not, in the opinion of the Engineer-in-Charge payable of 

measurement, the Engineer-in-Charge may at his discretion pay the lump-sum 

amount entered in the estimate, and the certificate in writing of the Engineer-in- 

Charge shall be final and conclusive against the contractor with regard to any 

sum or sums payable to him under the provisions of the clause. 

Nominated Sub- 

Contractors 
CLAUSE 28 

(i) All Specialists, Merchants, Tradesman and other executing any work of 

supplying and fixing any goods for which prime cost prices or 

provisional sums are included in the Schedule of Quantities and/or 

Specifications who may be nominated or selected by the Engineer-in- 

charge are hereby declared to be Sub-Contractors employed by the 

Contractor and are herein referred to as nominated Sub-Contractors. 

 
(ii) No nominated Sub-Contractor shall be employed on or in connection 

with the works against whom the Contractor shall make reasonable 

objection or (save where the Employer and Contractor shall otherwise 

agree) who will not enter into a Contract provided: 

  
a) That the nominated Sub-Contractor shall indemnify the 

Contractor against the same obligation in respect of the Sub- 

Contract as the Contractor is under in respect of this contract. 

  
b) That the nominated Sub-Contractor shall indemnify the 

Contractor against claims in respect of any negligence by the 

Sub-Contractor, his servants or agents or any misuse by him or 

them of any scaffolding or other plant, the property of the 

Contractor or under any Workmen’s Compensation Act in force. 

  
c) Payment shall be made to the nominated Sub-Contractor within 

fourteen days of his receipt of the Engineer-in-charge’s Certificate 

provided that before any certificate is issued, the Contractor shall, 

upon request, furnish to the Engineer-in-charge proof that all 

nominated Sub-Contractor’s accounts included in previous 

Certificates have been duly discharged, on the default whereof, 

the Employer may pay the same upon a Certificate of the 

Engineer-in-charge and deduct the amount thereof from any sum 

due to the Contractor. The exercise of this power shall not create 

brevity of contract as between Employer and Sub-Contractor. 

Withholding and 

lien in respect of 

sum due from 

contractor 

CLAUSE 29 

i) Whenever any claim or claims for payment of a sum of money arises out 

of or under the contract or against the contractor, the Employer shall be 

entitled to withhold and also have a lien to retain such sum or sums in 

whole or in part from the security, if any deposited by the contractor and 

for the purpose aforesaid, the Employer shall be entitled to withhold the 

security deposit, if  any, furnished as the case may be and also have  a 

lien over the same pending finalization or adjudication of any such claim. 

In the event of the security being insufficient to cover the claimed amount   

or  amounts   or  if   no  security  has   been   taken  from the 

contractor, the Employer shall be entitled to withhold and  have a lien to 
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  retain to the extent of such claimed amount or amounts referred to 

above, from any sum or sums found payable or which may at any time 

thereafter become payable to the contractor under the same contract 

or any other contract elsewhere with the  R E S E R V E   B A N K  O 

F  I N D I A pending finalization of adjudication of any such claim. 

It is an agreed term of the contract that the sum of money or moneys 

so withheld or retained under the lien referred to above by Employer will 

be kept withheld or retained as such by the Employer till the claim arising 

out of or under the contract is determined by the arbitrator(if the contract 

is governed by the arbitration clause) or by the competent court, as the 

case may be and that the contractor will have no claim for interest or 

damages whatsoever on any account in respect of such withholding or 

retention under the lien referred to above and duly notified as such to 

the contractor. For the purpose of this clause, where the contractor is a 

partnership firm or a limited company, the Employer shall be entitled to 

withhold and also have a lien to retain towards such claimed amount or 

amounts in whole or in part from any sum found payable to any 

partner/limited company as the case may be, whether in his individual 

capacity or otherwise. 

ii) Employer shall have the right to cause an audit and technical 

examination of the works and the final bills of the contractor including 

all supporting vouchers, abstract, etc., to be made after payment of the 

final bill and if as a result of such audit and technical examination any 

sum is found to have been overpaid in respect of any work done by the 

contractor under the contract or any work claimed to have been done by 

him under the contract and found not to have been executed, the 

contractor shall be liable to refund the amount of over-payment and it 

shall be lawful for Employer to recover the same from him in the manner 

prescribed in sub-clause (i) of this clause or in any other manner legally 

permissible; and if it is found that the contractor was paid less than what 

was due to him under the contract in respect of any work executed by 

him under it, the amount of such under payment shall be duly paid by 

Employer to the contractor, without any interest thereon whatsoever. 

Lien in respect 

of claims in 

other Contracts 

CLAUSE 29A 

Any sum of money due and payable to the contractor (including the security 

deposit returnable to him) under the contract may be withheld or retained by 

way of lien by the Employer against any claim of the Employer in respect of 

payment of a sum of money arising out of or under any other contract made by 

the contractor with the Employer or RESERVE BANK OF INDIA elsewhere. 

It is an agreed term of the contract that the sum of money so withheld or 

retained under this clause by the Employer will be kept withheld or retained as 

such by the Employer or till his claim arising out of the same contract or any 

other contract is either mutually settled or determined by the  arbitration 

clause or by the competent court, as the case may be and that the contractor 



Page 71 of 218 
 

 shall have no claim for interest or damages whatsoever on this account or on 

any other ground in respect of any sum of money withheld or retained under 

this clause and duly notified as such to the contractor. 

Return of 

Surplus 

materials 

CLAUSE 30 

Notwithstanding anything contained to the contrary in this contract, where any 

materials for the execution of the contract are procured with the assistance of 

Employer by purchases made under orders or permits or licenses issued by 

Government, the contractor shall hold the said materials economically and 

solely for the purpose of the contract and not dispose them off  without the 

written permission of the Employer and return it to Employer, if  required by 

the Employer, all surplus materials that may be left with him after the 

completion of the contract or at its termination for any reason whatsoever on 

being paid or credited such price as the Engineer-in-Charge shall determine 

having due regard to the condition of the materials. The price allowed to the 

contractor however shall not exceed the purchase price thereof inclusive of 

sales tax, octroi and other such levies paid by Contractor in respect thereof. 

The decision of the Engineer-in-Charge shall be final and conclusive. In the 

event of breach of the aforesaid condition, the contractor shall in addition to 

throwing himself open to action for contravention of the terms of the license 

or permit and/or for criminal breach  of  trust,  be  liable to Employer for all 

moneys, advantages or profits resulting or which in the usual course would 

have resulted to him by reason of such breach. 

Water and 

Electric 

power supply for 

work 

CLAUSE 31 

Bank will make available water and electricity power supply required at one 

point free of charge. Contractor shall make their own arrangement for further 

extension of connection if any with safety fixtures and nothing extra will be paid 

for the same. 

Employer’s 

water supply, if 

available 

CLAUSE 32 

Water if available may be supplied to the contractor by the Employer at free of cost 

subject to the following conditions:- 

 i) The Employer do not guarantee to maintain uninterrupted supply of water 

and it will be incumbent on the contractor(s) to make alternative 

arrangements for water at his/ their own cost in the event of any 

temporary break down in the water mains so that the progress of his/their 

work is not held up for want of water. No claim of damage or refund of 

Water charges will be entertained on account of such break down. 

Insurance in 

respect of 

damages to 

Persons and 

Property 

CLAUSE 33 

 The Contractor shall be responsible for all injury or damage to persons, 

animals or things, and for all damage to property which may arise from 

any factor omission on the part of the Contractor or any Sub-Contractor 

or any nominated Sub-Contractor or any of their employees. The liability 

under this clause shall cover also inter-alia any damage to structures, 

whether immediately adjacent to the works or otherwise, any damage to 

roads, streets, footpaths, bridges as well as damage caused 

to the  building  and other  structures  and   works forming  the subject 
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  matter of this contract. The contractor shall also be responsible for any 

damage caused to the buildings and other structures and works forming 

the subject matter of this contract due to rain, wind, frost or other 

inclemency of weather. The Contractor shall indemnify and keep 

indemnified the Employer and hold him harmless in respect of all and 

any loss and expenses arising from any such injury or damage to 

persons or property as aforesaid and also against any claim made in 

respect of injury or damage, whether under any statute or otherwise 

and also in respect of any award or compensation or damage 

consequent upon such claims. The Contractor shall, at his own 

expense, effect and maintain till issue of the virtual completion 

certificate under this contract, with an insurance company approved by 

the Employer, an All Risks Policy for Insurance for the full amount of 

the contract including earth quake risk in the joint names of the 

Employer and the Contractor (the name of the former being placed first 

in the policy) against all risks as per the standard all risk policy for 

Contractors and deposit such policy or policies with the Employer 

before commencing the works. 

The Contractor shall reinstate all damage of every sort mentioned in 

this clause so as to do delivery of the whole of the works complete and 

perfect in every respect and so as to make good or otherwise satisfy all 

claims for damage to property or third parties. 

 
The Contractor shall also indemnity and keep indemnified the Employer 

against all claims which may be made against the Employer by any 

person in respect of anything which may arise in respect of the works 

or in consequence thereof and shall at his own expense, effect and 

maintain until the virtual completion of the contract, with an Insurance 

Company approved by the Employer a policy of Insurance in the joint 

names of the Employer and the Contractor (name of the former being 

placed first in the policy) against such risks and deposit such policy or 

policies before commencement of the works. 

The minimum limit of the coverage under the policy shall be Rs.2 lakhs 

per person for any one accident or occurrence and Rs.5 lakhs in respect 

of damage to property for any one accident or occurrence. The 

Contractor shall also indemnify the Employer against all claims which 

may be made upon the Employer, whether under the Workmen’s 

Compensation Act or any other statute in force, during the currency of 

this contract or at Common Law in respect of any employee of the 

Contractor or Sub-Contractor and shall at his own expense effect and 

maintain until the Virtual Completion of the Contract with an Insurance 

Company approved by the Employer a policy of Insurance against such 

risks and deposit such policy or policies with the Employer from time to 

time during the currency of this contract. 

In default of the Contractor insuring as provided above, the Employer 

may so insure and may deduct the premiums paid from any money due 

or which may become due to the Contractor. 
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The Contractor shall be responsible for any liability which may not be 

covered by the insurance policies referred to above and also for all 

other damages to any person, animal or defective carrying out of this 

contract, whatever, may be the reasons due to which the damage shall 

have been caused. 

 
The Contractor shall also indemnify and keep indemnified the Employer 

against all and any costs, charges or expenses arising out of any claim or 

proceedings relating to the works and also in respect of any award of damage 

or compensation arising therefrom. 

Without prejudice to the other rights of the Employer against Contractors in 

respect of such default, the Employer shall be entitled to deduct from any sums 

payable to the Contractor the amount of any damages, compensation costs, 

charges and other expenses paid by the Employer and which are payable by 

the Contractor under this clause. 

 
The Contractor shall upon settlement by the insurer of any claim made against 

the insurer pursuant to a policy taken under this clause, proceed with due 

diligence to rebuild or repair the works destroyed or damaged. In this event all 

the money received from the insurer in respect of such damage shall be paid 

to the Contractor and the Contractor shall not be entitled to any further payment 

in respect of the expenditure incurred for rebuilding or repairing of the materials 

or goods destroyed or damaged. 

The Contractor, in case of re-building or reinstatement after damage shall be 

entitled to such extension of time for completion as the Engineer-in-charge may 

deem fit, but shall, however, not be entitled to reimbursement by the Employer 

of any shortfall or deficiency in the amount finally paid by the insurer in 

settlement of any claim arising as set out herein. 

Without prejudice to his liability under this clause, the Contractor shall also 

cause all nominated sub-Contractors to effect, for their respective portions of 

the works similar policies of insurance in accordance with the provisions of this 

clause and shall produce or cause to produce to the Employer such policies. 

The Contractor shall not permit a nominated Sub-Contractor to commence 

work at the site unless said insurance policies are submitted. In the event of 

failure, of the Sub-Contractor to take out such policy or policies of insurance 

before commencing the works at the site, the Contractor shall be responsible 

for any claim or damage attributable to the said Sub-Contractor. 

 
Employment of 

Technical Staff 

and employees 

CLAUSE 34 

Contractor’s Superintendence, Supervision, Technical Staff & Employees 

i) The contractor shall provide all necessary superintendence during 

execution of the work and all along thereafter as may be necessary for 

proper fulfillment of the obligations under the contract until the expiry of 

the “Defects Liability Period” stated in schedule ‘F’. 

The contractor shall immediately after receiving letter of award of work 

and before commencement of the work, intimate in writing to the 
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  Engineer-in-Charge, the name(s), qualifications, experience, age, 

address(s) and other particulars along with certificates, of the Project 

Manager, to be in charge of the work, Principal technical representative 

and other technical representative(s) who will be supervising the work. 

Minimum requirement of such Project Manager and technical 

representative(s) and their qualifications and experience shall not be 

lower than specified in Schedule ‘F’. The Engineer-in-Charge shall within 3 

days of receipt of such communication intimate in writing his approval 

or otherwise of such a representative(s) to the contractor. Any such 

approval may at any time be withdrawn and in case of such withdrawal, 

the contractor shall appoint another such representative(s) according to 

the provisions of this clause. Decision of the Employer shall be final 

and binding on the contractor in this respect. Such a Project Manager, 

Principal technical representative and other technical representative(s) 

shall be appointed by the contractor soon after receipt of the approval 

from Engineer-in-charge and shall be available at site before start of 

work. 

All the provisions applicable to the principal technical representative 

under the Clause will also be applicable to other technical 

representative(s). The principal technical representative and other 

technical representative(s) shall be present at the site of work for 

supervision at all times when any renovation work is in progress and 

also present himself/themselves, as required, to the Engineer-in-Charge 

and/or his designated representative to take instructions. Instructions 

given to the principal technical representative or other technical 

representative(s) shall be deemed to have the same force as if these 

have been given to the contractor. The principal technical representative 

and other technical representative(s) shall be actually available at site 

fully during all stages of execution of work, during 

recording/checking/test checking of measurements of works and 

whenever so required by the Engineer-in-Charge and shall also note 

down instructions conveyed by the Engineer-in-Charge or his 

designated representative(s) in the site order book and shall affix 

his/their signature in token of noting down the  instructions and in token 

of acceptance of measurements/ checked measurements/ test checked 

measurements. Necessary site Registers viz. site instruction register 

/Hindrance Register/Labour Register etc. shall be strictly maintained by 

him on daily basis and got duly authenticated from Engineer-in-charge 

or his designated representative. The representative(s) shall not look 

after any other work. Substitutes, duly approved by Engineer-in-Charge 

of the work in similar manner as aforesaid shall be provided in event of 

absence of any of the representative(s) by more than two consecutive 

days. 

If the Engineer-in-Charge, whose decision in this respect is final and 

binding on the contractor, is convinced that no such technical 

representative(s) is/are   effectively   appointed     or    is/are effectively 

attending or fulfilling the provision of this clause, a recovery (non- 
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  refundable) shall be effected from the contractor as specified in 

Schedule ‘F’ and the decision of the Engineer-In-Charge as recorded in 

the site order book and measurement recorded checked/test checked in 

Measurement Books shall be final and binding on the contractor. Further 

if the contractor fails to appoint suitable Project Manager, Principal 

technical representative and/or other technical representative(s) and if 

such appointed persons are not effectively present or are absent by 

more than two continuous days without duly approved substitute or 

do not discharge their responsibilities satisfactorily, the Engineer-in- 

Charge shall have full powers to suspend the execution of the work until 

such date as suitable other technical representative(s) is/are appointed 

and the contractor shall be held responsible for the delay  so caused to 

the work. The contractor shall submit a certificate of employment of the 

technical representative(s) (in the form of copy of Form-16 or CPF 

deduction issued to the Technical staff and employees employed by him) 

along with every on-account bill and final bill and shall 

produce evidence if at any time so required by the Engineer-in-Charge. 

ii) The contractor shall provide and employ on the site only such technical 

assistants as are skilled and experienced in their respective fields and 

such foremen and supervisory staff as are competent to give proper 

supervision to the work. 

The contractor shall provide and employ skilled, semiskilled and unskilled 
labour as is necessary for proper and timely execution of the work. 

 
iii) The Engineer-in-Charge shall be at liberty to object to and require the 

contractor to remove from the works any person who in his opinion 

misconducts himself, or is incompetent or negligent in the performance 

of his duties or whose employment is otherwise considered by the 

Engineer-in-Charge to be undesirable. Such person shall not be 

employed again at works site without the written permission of the 

Engineer- in-Charge and the persons so removed 

Shall be replaced as soon as possible by competent substitutes. 

Levy/Taxes 

payable by 

Contractor 

CLAUSE 35 

i) Goods and service tax (GST), Building and other Construction Workers 

Welfare Cess or any other tax or Cess in respect of this contract shall be 

payable by the contractor and Employer shall not entertain any claim 

whatsoever in this respect. 

ii) The contractor shall deposit royalty and obtain necessary permit for 

supply of the red bajri, sand, stone, kankar, etc. from local authorities. 

If pursuant to or under any law, notification or order any royalty, cess or the like 

becomes payable by the Employer and does not any time become payable by 

the contractor to the State Government/ Local authorities in respect of any 

material used by the contractor in the works, then in such a case, it shall be lawful 

to the Employer and it will have the right and be entitled to recover the amount 
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 paid in the circumstances as aforesaid from dues of the contractor. 

 
Conditions for 

reimbursement 

of levy/taxes if 

levied after 

receipt of 

tenders 

CLAUSE 36 

i) All tendered rates shall be inclusive of all taxes and levies payable 

under respective statutes. However, if any further tax or levy or cess 

is imposed by Statute, after the last stipulated date for the receipt of 

tender including extensions, if any, and the contractor thereupon 

necessarily and properly pays such taxes/levies/cess, the 

contractor shall be reimbursed the amount so paid, provided such 

payments, if any, is not, in the opinion of the Employer (whose decision 

shall be final and binding on the contractor) attributable to 

delay in execution of work within the control of the contractor. 

ii) The contractor shall keep necessary books of accounts and other 

documents for the purpose of this condition as may be necessary 

and shall allow inspection of the same by a duly authorized 

representative of the Employer and/or  the  Engineer-in-Charge  and 

shall also furnish such other information/document as the 

Engineer-in-Charge may require from time to time. 

iii) The contractor shall, within a period of  30 days of  the imposition  of 

any such further tax or levy or cess, give a written notice thereof to 

the Engineer-in-charge that the same is given pursuant to this 

condition, together with all necessary information relating thereto. 

 
Other Persons 

employed by 

Employer 

CLAUSE 37 

The Employer reserves the right to use premises and any portions of the site 

for the execution of any work not included in this Contract which it may desire 

to have carried out by other persons and the Contractor shall allow all 

reasonable facilities for the execution of such work but shall not be required to 

provide any plant or material for the execution of such work except by special 

arrangement with the Employer. Such work shall be carried out in such manner 

as not to impede the progress of the works included in the Contract and the 

Contractor shall not be responsible for any damage or delay which may happen 

to or occasioned by such work. 

If relative 

working with the 

Employer then 

the contractor 

not allowed to 

tender 

CLAUSE 38 

The contractor shall not be permitted to tender for works in the office of the 

Employer responsible for award and execution of contracts in which his near 

relative is posted as an officer (in any grade) or assistant (including Junior 

Engineer). He shall also intimate the names of persons who are working with 

him in any capacity or are subsequently employed by him and who are near 

relatives to any Officer of the Employer. Any breach of this condition by the 

contractor would render him liable to be removed from the approved list of 

contractors of the Employer. If, however, the contractor is registered in any other 

organization, he shall be debarred from tendering by the Employer for any breach 

of this condition. 

NOTE: By the term “near relatives” is meant wife, husband, parents and 

grandparents, children and grandchildren, brothers and sisters, uncles, 
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 aunts and cousins and their corresponding in-laws. 

 
No Employee 

of the Employer 

to work as 

Contractor 

within one year 

of retirement 

CLAUSE 39 

No  Technical  or  other  officer  or   assistant   ( including   Junior Eng 

ineer) employed with the Employer shall work as a contractor or employee 

of a contractor for a period of one  year  after  his  retirement from the service 

without the previous permission of Employer in writing. This contract is liable 

to be cancelled if either the contractor or any of his employees is found at any 

time to be such a person who had not obtained the permission of the 

Employer as aforesaid, before submission of the tender or engagement in the 

contractor’s service, as the case may be. 

 
Compensation 

during warlike 

situations 

CLAUSE 40 

The work (whether fully constructed or not) and all materials, machines, tools 

and plants, scaffolding, temporary buildings and other things connected 

therewith shall be at the risk of the contractor until the work has been delivered 

to the Engineer-in-Charge and a certificate from him to that effect obtained. In 

the event of the work or any materials properly brought to the site for 

incorporation in the work being damaged or destroyed in consequence of hostilities 

or warlike operation, the contractor shall when ordered (in writing) by the 

Engineer-in-Charge to remove any debris from the site, collect and properly stack 

or remove in store all serviceable materials salvaged from the damaged work and 

shall be paid at the contract rates in accordance with the provision of this 

agreement for the work of clearing the site of debris, stacking or removal of 

serviceable material and for reconstruction of all works ordered by the Engineer-in- 

Charge, such payments being in addition to compensation up to the value of the 

work originally executed before being damaged or destroyed and not paid for. In 

case of works damaged or destroyed but not already measured and paid for, 

the compensation shall be assessed by the Engineer-in-Charge. The contractor 

shall be paid for the damages/destruction suffered and for restoring the material 

at the rate based on analysis of rates tendered for in accordance with the 

provision of the contract. The certificate of the Engineer-in-Charge regarding 

the quality and quantity of materials and the purpose for which they were 

collected shall be final and binding on all parties to this contract. 

Provided always that no compensation shall be payable for any loss in 

consequence of hostilities or warlike operations (a) unless the contractor had 

taken all such precautions against air raid as are deemed necessary by the 

Engineer-in-Charge (b) for any material etc. not on the site of the work or for any 

tools, plant, machinery, scaffolding, temporary building and other things not 

intended for the work. 

In the event of the contractor having to carry out reconstruction as aforesaid, 

he shall be allowed such extension of time for its completion as is considered 

reasonable by the Engineer-in-Charge. 

 CLAUSE 41 

Direction and 

approval of 

Engineer-in- 

charge 

All works to be executed under the contract shall be executed under the direction 

and subject to the approval in all respects of the Engineer-in-Charge who shall be 

entitled to direct at what point or points and in what manner they are to be 

commenced, and from time to time carried on. 
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 CLAUSE 42 

 All sums payable by way of compensation under any of these conditions shall be 

considered as reasonable compensation to be applied to the use of Employer 

without reference to the actual loss or damage sustained and whether or 

not any damage shall have been sustained. 

 
Release of 

Security deposit  

CLAUSE 43 

Security Deposit shall be released to the contractors by the Regional Office as 

per the contract provisions, on expiry of the stipulated Defects Liability Period, 

provided all defects pointed out during the Defects Liability Period have been 

satisfactorily rectified by the contractors.  

 

 

Non-Disclosure 

Pact 

CLAUSE 44 

The contractor shall not disclose directly or indirectly any information, materials 

and of the Employer’s infrastructure/ system/equipment etc. which may come to 

the possession or knowledge of the contractor during the course of discharging 

its contractual obligations in connection with the agreement, to any third party 

and shall at all times hold the same in strictest confidence. The contractor shall 

treat the details of the contract as private and confidential, except to the extent 

necessary to carry out the obligations under it or to comply with applicable laws. 

The contractor shall not publish, permit to be published, or disclose any 

particulars of the works in any trade or technical paper or elsewhere without the 

previous written consent of the Employer. The contractor shall indemnify the 

Employer for any loss suffered by the Employer as a result of disclosure of any 

confidential information. Failure to observe the above shall be treated as breach 

of contract on the part of the contractor and the Employer shall be entitled to 

claim damages and pursue legal remedies. 

The contractor shall take all appropriate actions with respect to its employees to 

ensure that the obligations of non-disclosure of confidential information under 

this agreement are fully satisfied. 

The contractor’s obligations with respect to non-disclosure and confidentiality 

will survive the expiry or termination of this agreement for whatever reason. 

Sexual 

Harassment Of 

Women At Work 

Place 

CLAUSE 45 

(i) The Contractor /Agency shall be solely responsible for full compliance 

with the provisions of the ‘’Sexual Harassment of the women at work place 

(Prevention, Prohibition and Redressal) Act, 2013”. In case of any sexual 

harassment against its employee within the premises of the Bank, the 

complaint will be filed before the internal complaints committee constituted 

by the contractor / Agency and the Contractor / Agency shall ensure 

appropriate action under the said Act in respect to the complaint. 

  (ii) Any complaint of sexual harassment from any aggrieved employee of the 

contractor against any employee of the Bank shall be taken cognizance of 

the Regional Complains Committee constituted by the Bank 
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(iii) The contactor shall be responsible for any monetary compensation that 

may need to be paid in case the incident involves the employees of the 

contractor, for instance any monetary relief to Bank’s employee, if sexual 

violence by the employee of the contractor is proved. 

(iv) The contractor shall be responsible for educating its employees about 

prevention of sexual harassment at work place and related issues 
 

 Compensation to be recovered from the Contractors in case of default 

on account of termination of contract: 

 If the contract is terminated from either of the party before completion of 

work/contract. It is treated that, the contractors are failed to complete the 

captioned work in stipulated time period and the approved extension. The 

left over or balance work will be carried out directly by the bank at the risk 

and cost of the contractors. Such risk and cost amount i.e. amount arrived 

by evaluating the difference of cost between cost based on tender rates of 

the contractors and as per the rates of new contract engaged by the Bank 

for completion of work. This risk and cost amount will be recovered by the 

bank, which is a direct financial loss incurred by the bank on account of 

forced termination of contract and against the time lost in completion of the 

work from any amount payable to the contractors such as gross amount of 

final bill, Performance Bank Guarantee amount, up to date converted 

Security Deposit (RMD) of the contract further including amount payable 

against any other bill/bills pending at all the Estate Cells/Office i.e. Estate 

office, Fort, Mumbai, Byculla Cell, BKC Cell etc. 

 

 

Place: 

 
Date: Signature & Seal 
                                                                                                                of the bidder.  
Address: 
 
Contact Person:                      Cell No.                               Email:             
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Section V 
 

SPECIAL CONDITIONS OF CONTRACT 
 

 

General 

CLAUSE SC 1 

i) Special conditions of Contract shall be read in conjunction with the 
General Conditions of Contract, specifications of work, drawings and 
any other documents forming part of this contract, wherever the context 
so requires. 

ii) Notwithstanding the sub-divisions of the document into separate 
sections, schedules, annexures etc., every part of each shall be 
deemed to be supplementary to and complementary of every other 
part and shall be read with and into the contract so far as it may be 
practicable to do so. 

iii) Where any portion of the Special Conditions of Contract is repugnant to 
or at variance with any provisions of the General Conditions of Contract 
then unless a different intention appears, the provision(s) of the Special 
Conditions shall be deemed to override the provision(s) of the General 
conditions of Contract only of the extent that such repugnance or 
variations cannot and shall be to the extent that such 
repugnance or variance cannot be reconciled with the General 
Conditions of Contract. 

iv) Wherever it is stated anywhere in this tender document that such and 
such supply is to be effected or such and such work is to be carried out, 
it shall be understood that the same shall be effected / carried out by 
the Contractor at his own cost, unless a different intention is 
specifically stated. 

v) The items given in Schedule of Quantities shall be read in conjunction 
with materials and job specifications and relevant drawings. 

 

Responsibi
lities of 
contractor 

CLAUSE SC 2 

i) The CONTRACTOR shall be entirely responsible for executing the work 
covered under this Tender document in a safe, efficient and expeditious 
manner as per the time schedule, specifications, drawings and 
Renovation work aids equipment such as transportation equipment, 
tools and tackles as well as teasing appliances such as air compressors 
etc. and the necessary supervisory personnel, skilled, semi-skilled and 
unskilled labour shall be provided by the CONTRACTOR to achieve 
the monthly/weekly 
targets and the overall time schedule. 

ii) The CONTRACTOR shall ensure that local labour, unskilled as well 
as skilled, to the extent possible and available from local resources 
are preferably employed on the work. 

iii) All expenses towards mobilization at site and demobilization including 
bringing in equipment, work force, materials, dismantling the 
equipment, clearing the site, etc. shall be deemed to be included in the 
prices quoted and no separate payments on account of such 
expenses shall be entertained. 

iv) It shall be entirely the CONTRACTOR’s responsibility to provide, 
operate and maintain all necessary equipment, necessary scaffoldings 
and safety gadgets, lifting tackles, tools and appliances to perform the 
work in a safe and efficient manner and complete all the jobs as per 
time schedules. 
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  v) Preparing approaches and working area for the movement materials 
shall also be the responsibility of the CONTRACTOR. The 
CONTRACTOR shall acquaint himself with access availability etc. to 
provide suitable allowances in his quotation. 

vi) The procurement and supply in sequence and at the appropriate time of 
all materials and consumables shall be entirely the CONTRACTOR’s 
responsibility and his/her rates for execution of 
work will be inclusive of supply of all these items. 

vii) Responsibility for obtaining all statutory approvals (if required) related 
to the work lies with the CONTRACTOR. 

viii) The CONTRACTOR shall provide drinking water and other amenities at 
site for the contract workmen as per the statutory requirements at 
his own cost. 

ix) CONTRACTOR shall take all steps to see that normal functioning of 
Working Office/Public life/ Public traffic is not affected/obstructed while 
executing the work. Stacking of materials, equipment, tools and vehicles 
involved in movement of equipment or materials should not 
make any hindrance for the movement of other vehicles and people. 

x) CONTRACTOR shall be responsible for implementing the 
requirements of Local controlling State Pollution Control Board/ 
statutory authorities (if any). 

xi) The works to be undertaken by the Contractor shall inter-alia include 
the following: 

 a) Preparation of detailed SHOP drawings and AS BUILT 
drawings wherever applicable. 

 b) Pre-commissioning tests as per relevant standard 
specifications, code of practice, Acts and Rules wherever 
required. 

 c) Contractor shall provide all the shop drawings or layout drawings 
for all the coordinated services before starting any work or 
placing any order of any of the services etc. These shop 
drawings/layout drawings shall be got approved from Engineer-
in-charge before implementation and this shall be binding on the 
Contractor. The Contractor shall submit material submittals 
along with material sample for approval 
of Engineer-in-Charge prior to delivery of material at site. 

xii) Wherever the ‘basic rate’ for the material is specified, the contractor 
shall furnish all the paid bills for Employer’s verification. The purchase 
rate shall be got approved from the Engineer-in-charge 
before purchasing. 

xv) The contractor shall arrange visits of authorized official of the 
manufacturer whose materials ( costing more than Rs 1 lakh) have been 
selected / approved by the Employer for the work to inspect the materials 
supplied/ available at site and whether the materials are being used as 
per the Manufacturer’s Specifications and specified consumption 
standards and shall be required to submit a report on the 
manufacturer’s letterhead addressed to Employer, under official seal, 
indicating the genuineness or otherwise of the material and its 
usage methodology. No additional payment on this account shall be 
considered. 

Role 
of 
empl
oyer 

CLAUSE SC 3 

The Employer (Reserve Bank of India, Mumbai Regional office) shall administer 
and directly arrange for supervision of works, to test and examine any 
materials to be used or workmanship employed in connection with the works, 
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monitoring of progress, inspection, certification of bills, 

 making payments and implementation of various terms, conditions and 
stipulations of the contract. 

Architect 
CLAUSE SC 4 

Banks appointed Architect will provide the design and drawings. The scope of 
their work includes inter-alia Planning & Designing and periodic inspection and 
supervision. 

Green 
building 
requireme
nts 

CLAUSE SC 5 

The Contractor shall adopt the construction practices and materials in line with 
the requirements specified in schedule ‘G‘. The Contractor shall strictly follow 
the instructions of Engineer-in-charge in this regard. 

 CLAUSE SC 6 

Inspection of 
Site 

The intending Tenderer shall be deemed to have visited the site and examined 
the Site and its surroundings and familiarized themselves thoroughly with the 
site conditions as to the nature of the ground and sub- soil and the form and 
nature of the Site before submitting the tender. Non familiarity with the site 
conditions will not be considered as reason either for extra claims or for not 
carrying out the work in strict conformity with the drawings and specifications. 
For site visit, the intending tenderer may contact the Employer. 

 

Undergr
ound 
Services 
/ Utility 

CLAUSE SC7 

The Contractor shall take due and proper care during execution of 
telecommunication and fire alarm system work to protect Existing water/electric 
services from damage. In case, during the execution of work, the Contractor 
notices some services which require re-routing, the same shall be brought to 
the notice of the Engineer-in-charge. As per the instructions of Engineer-in-
charge, further action for rerouting shall be undertaken. If the Contractor is 
advised by the Engineer-in-charge to carry out the required re-routing, the work 
shall be treated as Extra item of work and shall be dealt as per the relevant 
clause of GCC. 

 

Handing over 
of site 

CLAUSE SC8 

i) The Contractor shall be required to complete the following 
documentation with regard to the work within tenth days from the 
date of award of work: 

a) Signing of the agreement on adequate value of Non Judicial 
stamp paper as per the approved format 

b) Obtaining and submitting all the required Insurance Policies 
as specified in the relevant clause of General Conditions of 
Contract and of specified value mentioned in schedule ‘F’ 

c) Submission of the specified Bank Guarantees mentioned in 
Schedule ‘F’ or submission of documentary evidence of 
having instructed his Banker to prepare the specified Bank 
Guarantee 

d) Submitting the details/ documents of the Contractor’s site 

team as specified in relevant clause of General Conditions of 
Contract and schedule ‘F’ for obtaining approval of Engineer- 

    in-charge. 
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e) Submitting the detailed work programme as specified in the 
relevant clause of General Conditions of Contract for approval of 
the Engineer-in-charge, if applicable 

ii) After complying to the above documentation and other statutory 
requirements required to be complied by the Contractor before start of 
work, the Contractor shall be handed over the possession of the site. 
The scheduled date of commencement of work shall be reckoned from 
the 14th day of the date of award of work or the date of handing over 
the possession of site ( if delay is due to any reasons beyond the 
contractor’s control), whichever is later. However, any delay in handing 
over the possession of site to the Contractor on account of non-
submission of the above documents/ details shall not be considered for 
extension of time. 

 

Drawings 
CLAUSE SC 9 

The CONTRACTOR shall keep one copy of all drawings on the works and 
Employer or his representative shall at all reasonable time have access to the 
same. Before the issue of the final certificate to the CONTRACTOR he shall 
forthwith return to the EMPLOYER all drawings and specifications. 

 

Drawings accompanying the tender documents are indicative of the scope or 
work and issued for tendering purpose only. Detailed construction drawings on 
the basis of which actual execution of the work is to be proceeded will be 
furnished to the CONTRACTOR progressively based on the approved 
programme after the award of the work. 

 

Further 
drawings 
and 
Instructio
ns 

CLAUSE SC 10 

The Engineer-in-Charge shall have full power and authority to supply drawings 
to the Contractor from time to time during the progress of the Works such further 
drawings for adequate execution and maintenance of the Works and the 
Contractor shall carry out and be bound by the same. 

 

Any further drawings or specifications that may be required by the Contractor for 
execution of the work shall be requested by him to Engineer-in-charge at least 
15 days in advance. 

 

Cont
racto
r’s 
Barri
cade
s 

CLAUSE SC11 

i) Contractor shall erect and maintain at his own cost barricades  equired 
in connection with his operation to guard or protect the entire 
working area including storage, etc. 

ii) Barricades and hazardous areas adjacent to but not located in normal 
routes of travel shall be marked with suitable red markers at night without 
any extra cost. 

iii) The Contractor shall also comply with the provisions of Environment 
Protection Act with regard to air, water & noise pollution. 

iv) The Contractor shall provide suitable construction safety nets to prevent 
damage to man / material at site without any extra cost 

Site Facilities CLAUSE SC12 

CONTRACTOR shall arrange for storage space for keeping own tools/tackles 
and other materials for performance of work under this contract. 
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 Whereas space will be provided by  the  R B I  free  of  cost,  the  safety and 
security including safety of materials for erection purpose as well as 
subsequent removal of the same on completion of ‘Work’ under this contract are 
the responsibility of the CONTRACTOR. 

Lighting- The CONTRACTOR shall ensure that the entire site is provided with 
adequate lighting at all times when the renovation work is in progress. He shall 
also make additional arrangements for lighting for carrying out work at night, 
whenever required. All costs in this connection shall be borne by him. 

Compressed Air 

The Contractor shall make his own arrangement for Portable compressors, 
pumps, temporary piping for compressed air, if required, for the work including 
all necessary accessories, fittings etc. at his own cost for cleaning, 
testing, flushing etc. 

Construction
/ Renovation 
work 
Equipment 

CLAUSE SC13 

The CONTRACTOR shall without prejudice to his overall responsibility to 
execute and complete the work as per specifications and time schedule, 
progressively deploy adequate and appropriate equipment and tools and 
tackles and augment the same as decided by the Engineer-in-Charge 
depending on the requirements of the work so as to suit the work schedule. No 
equipment shall be supplied by the Employer. 
Contractor shall assess the actual requirement based on the quantum and 
nature of work and arrange to provide the same to achieve the progress as per 
the approved work programme. 

 

Plant etc. 
to be 
exclusively 
for use on 
the works 

CLAUSE SC14 

i) All plants, tools and equipment and materials provided by the 
Contractor shall when brought on to the Site be deemed to be 
exclusively intended for the renovation work and completion of the 
Works and the Contractor shall not remove the same or any part thereof 
(save for the purpose of moving it from one part of the Site to another or 
moving it outside the site for repairs) without the previous 
consent in writing of the Engineer-in-Charge which shall not be 
unreasonably withheld. 

ii) Clearance of Site on Completion : On completion of the Works the 
Contractor shall remove from the Site all the said Constructional Plant, 
tolls and equipment remaining thereon and any unused materials 

 
Care of works 
/plant/equipm
ent 

CLAUSE SC15 

From the commencement to the completion of the Works/Plant/Equipment, the 
Contractor shall take full responsibility for the care thereof and in case any 
damage loss or injury shall happen to the Works/Plant/Equipment or to any part 
thereof from any cause whatsoever shall at his own cost repair and make good 
the same so that at completion the Works/Plant/Equipment shall be in good 
order and condition and in conformity in every respect with the requirements of 
the contract. 
Finished Flooring shall be protected by suitable means while carrying out any 
civil/electrical work either internally or externally and no extra cost. 
Mixing mortar / concrete shall not be permitted on bare slab / waterproofing 
IPS / tiles and the same shall be done on steel plates / mixing tubs / G.I. Trays. 
Any damage done to the flooring / IPS shall be rectified by the Contractor at 
his own cost and which shall be in the form of replacing the 
total flooring. 



Page 85 of 218 
 

  Temporary used materials (e.g. Cable, pipe, valve etc) shall not be used for 
permanent work. All the bought-out items supplied by the Contractor and 
billed to Employer shall be considered as Employer’s Property and due care 
shall be taken for safety of these by the contractor till handing over of work. 

Works to be 
carried out by 
licensed 
technicians 
under 
supervision 
of licensed 
Supervisors 

CLAUSE SC 16 

a) All electrical works shall be carried out through a licensed Electrician 
under the supervision of licensed supervisor. The electrical connections 
carried out by the CONTRACTOR shall meet the statutory 
requirements. Changes, if any, as incorporated in the statutory rules 
and regulations from time to time shall be applicable to the electrical 
works done by the CONTRACTOR. 

Quality 
Assurance 
and Quality 
Control 

CLAUSE SC17 

i) The reports of the test shall be submitted to the Engineer-in-charge as 
and when the tests/ quality assurance & control checks are carried out 
as per the contract. The Engineer-in-charge, after evaluation of the 
results of tests may decide to either reject or accept the respective 
materials/ works etc. In case of rejection, the Contractor shall have to 
replace the defective material/ work at the earliest 
without any additional cost. 

ii) In case the CONTRACTOR fails to follow the instructions of Engineer-
in-charge in this regard, the Engineer-in-charge may suspend the work 
till such time the quality of the work is ensured. No compensation for 
delays on account of such suspension of work shall 
be considered. 

Materials at 
Basic 
Prices/ 
Basic rates 

CLAUSE SC 18 

i) For carrying out certain items of work, the tender provides for 
procurement of certain materials at “Basic Prices/ Basic Rates” as 
specified in the tender document. 

ii) While quoting the rates, the tenderer should base their item rates at 
“the Basic Prices” wherever specified. The said prices are ex- 
Godown and are exclusive of GST and all other taxes and duties 
levied by Government or any other statutory body and exclusive of 
Contractor’s overhead & Profit. (ex-Godown referred here will be 
dealer’s Godown or Rail head within the Municipal or city limits or the 
city where 
the work is being done). 

iii) The contractor shall obtain written approval from the Engineer- in-
charge before procuring any material for which “Basic Price/ Basic 
Rate” is specified in the tender Document. 

iv) Basic Price adjustment shall be done on the measured quantities for the 
finished items of work with specified “Basic Prices/Rates”. In addition to 
the difference in the Basic Price/ Rate and the actual purchase Rate/ 
Price, contractor’s overhead and profit @ 15% on the difference shall be 
considered for the Basic price/ Rate adjustment. While carrying out 
price adjustments, No other components such as wastage, 
transportation, handling, insurance, labour, etc. shall be 
taken in to account. 

v) The contractor shall submit copies of all tax paid vouchers (original tax 
paid vouchers shall be shown to the Engineer-in-charge for verification 
as and when required by him) for full quantity for all items to the 
Engineer-in-charge in support of their claim for adjustment in 
Basic Rates/Prices. In absence of these documents, his claim for 
adjustment in Basic rates/Prices shall not be considered. 
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Document
s to be 
maintaine
d at site 

CLAUSE SC 19 

a) The Registers/ Documents specified at Schedule ‘D’ shall be maintained 
at site by the Contractor at his own cost and updated 
regularly. 

b) These documents shall be available for inspection by Employer's 
representative or Engineer-in-charge or his representative during his site 
visit at all reasonable times. 

c) After completion of work, the Contractor shall submit the duly completed 
registers/ documents along with all the drawings issued to him for 
construction purpose to the Engineer-in-charge before submission of 
the Final bill. 

Progress 
Monitoring 
by the 
Engineer-in- 
charge 

CLAUSE SC 20 

i) The contractor shall submit his programme for approval of Engineer- 
in-charge within 14 days from the date of award of work as specified in 
the relevant clause of the General Conditions of Contract. 

ii) On the basis of the approved programme, the Engineer-in-charge shall 
monitor/ review the progress through site meetings on monthly interval 
or earlier, as and when required. The meeting should be attended by 
the contractor himself (in case of proprietorship firm) or authorized 
partner/ senior official in case of partnership firm/ limited 
company along with contractor’s site in-charge. 

iii) For this purpose, the contractor shall prepare and submit a progress 
report indicating following: 

 A Progress for the previous month (duration under review) and 
the planning for the next month and materials received during 
the month (duration under review) and expected to 
be received during next month. 

 B The reasons for major deviations in planned schedule and the 
actual progress achieved along with any hindrances/ decisions 
required from the Employer/ Engineer-in-charge. 

 C Statement of deployment of resources ( men and machine) 
and variations, if any, from the planned schedule 

 D List of Variations / extra items if any carried out during the 
previous month(period under review) 

 

Measureme
nt, Billing 
and Terms 
of payment 

CLAUSE SC 21 

i) The work shall be measured from time to time as provided in the 
General Conditions of Contract. The units of measurements shall be as 
defined in the specific item description in the Schedule of quantities. If 
for any item or part thereof, physical measurement is not practicable, 
measurements given in the execution drawings shall be adopted.(ii)  As 
and when the Contractor feels that the gross value of work done after 
adjustment of the value of work already received in any previous bill and 
adjustment of advances, if any, has crossed the threshold value 
specified in the Schedule ‘F’ for Running Account Bill, he may raise a bill 
and submit to the Engineer-in-charge for payment. The bill shall 
invariably be accompanied with following 
documents: 

a) The signed measurements, as specified in the General 
Conditions of Contract. 

b) The progress reports of the concerned period. 
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   c) Test certificates/ reports of any material considered for the first 
time in the Contractor’s bill 

d) Checklist indicating validity of the labour license, all the 
Insurance Policies, PBGs 

e) Documents evidencing the price of materials ( eg Tax paid 
vouchers etc.) considered in the bill where Basic Rates are 
mentioned, as applicable. 

f) Delivery challans of the materials. 

ii) The Engineer-in-charge reserves the right to refuse to accept the 
Running Account bill, if any of the document as above is not submitted 
along with the bill. 

iii) Once the bill is received along with all the required documents, the 
Engineer-in-charge shall arrange to process the bill and the payments 
due to the Contractor shall be released through NEFT 
within the specified period for honouring the certificates. 

iv) After completion of work and completing all the contractual 
responsibility, the measurement sheets shall be signed jointly by the 
Contractor or his authorized representative and Engineer-in-charge or 
his authorized representatives. The Contractor shall then submit 
the Final bill to the Engineer-in-charge. The Final Bill shall necessarily 
be submitted along with the following documents: 

 a) The signed measurements, as specified in the General 
Conditions of Contract. 

 b) The copy of last progress report, evidencing the completion 
of work. 

 c) Test certificates/ reports of any material considered for the 
first time in the Contractor’s bill 

 f) Checklist indicating validity of the labour license, all the 
Insurance Policies, PBGs 

 g) Documents evidencing the price of materials ( eg Tax paid 
vouchers etc.) considered in the bill where Basic Rates are 
mentioned, as applicable. 

 h) Delivery challans for the materials 

 j) All the required documents of Guarantees/ warranties ( eg Water 
proofing and electrical equipments, etc. as mentioned 
in the specifications of respective items) 

 k) “No claim” certificate by the Contractor except as included in 
the Final bill. 

 l) Completion plans/ drawings/ details as specified in the 
General Conditions of Contract 

v) The Engineer-in-charge reserves the right to refuse or to accept the 
Final bill, if any of the document, as above, is not submitted along with 
the bill. 

vi) Once the Final bill is received along with all the required documents, the 
Engineer-in-charge shall arrange to process the bill and the payments 
due to the Contractor shall be released through NEFT within the 
specified period for honoring the certificates. No revised Final Bill shall 
be considered by the Employer. 

vii) All statutory deductions shall be made from the payments due to the 
Contractor. 

 CLAUSE SC 22 
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Least 

disturbance 

to the office 

and other 

surroundings. 

 The tenderer may please note that the area involved for this work is, 

inside the   residential premises of R e s e r v e  Bank of India Staff 

Quarters, Santacruz West.  As these buildings are in occupation the 

entire work shall be carried out without any inconveniences and least 

disturbance to the office and other surroundings. All the necessary 

arrangements shall be made to prevent dust, noise, debris etc. to the 

adjacent areas which is required to be cleared on day-to-day basis 

without any extra cost 

 CLAUSE SC 23 (NOT APPLICABLE) 

Incentive

 fo

r early 

completion 

 In case, the contractor completes the work ahead of updated 

stipulated date of completion considering the effect of extra work (to be 

calculated as per clause 12.1), a bonus @ 1% (one per cent) of the 

contract amount per month computed on per day basis, shall be 

payable to the contractor, subject to a maximum limit of 5% (five per 

cent) of the contract amount. The amount of bonus, if payable, shall be 

paid along with final bill after completion of work. Provided always that 

provision of the Clause 2A shall be applicable only when 
so provided in Schedule ‘F’. 

 CLAUSE SC 24 
  Compensation to be recovered from the Contractors in case of 

default on account of termination of contract: 

 If the contract is terminated from either of the party before 

completion of work/contract. It is treated that, the contractors are 

failed to complete the captioned work in stipulated time period and 

the approved extension. The left over or balance work will be carried 

out directly by the bank at the risk and cost of the contractors. Such 

risk and cost amount i.e. amount arrived by evaluating the 

difference of cost between cost based on tender rates of the 

contractors and as per the rates of new contract engaged by the 

Bank for completion of work. This risk and cost amount will be 

recovered by the bank, which is a direct financial loss incurred by 

the bank on account of forced termination of contract and against 

the time lost in completion of the work from any amount payable to 

the contractors such as gross amount of final bill, Performance 

Bank Guarantee amount, up to date converted Security Deposit 

(EMD and RMD) of the contract further including amount payable 

against any other bill/bills pending at all the Estate Cells/Office i.e. 

Estate office, Fort, Mumbai, Byculla Cell, BKC Cell etc. 

 

 CLAUSE SC 25 

  Protocols, safety measures and security norms of present 

pandemic situation of Covid-19 to be followed: The contractors 

shall follow all security, safety norms and the standard protocol laid 

down by the Bank during the present pandemic situation of Covid -

19 like wearing mass, using hand sanitizer, regularly washing 

hands with soap dispensers, wearing hand gloves, movement of the 
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workers only pertaining to the work place, regular security checks 

etc. The violation of the same may be entitled for penalty on each 

occasion imposed by the Bank’s P & SO, which may be recovered 

from the payment due to the contractors 

 CLAUSE SC 26 

  Clause of waterproofing paint Performance Bank Guarantee 

(PWBG): 

  After virtual completion and before submission of final bill, the contractor has 

to submit irrevocable Waterproofing Paint Performance Bank Guarantee 

(WPBG) issued from any Scheduled Bank for an amount equal to 5% of 

the quoted amount of waterproof painting works valid till 5 years 

beyond date of virtual completion of the work for successful 

performance of waterproofing paint treatment done at external walls of 

various blocks (as per Bank’s standard proforma at Annexure 4A). The 

WPBG will be forfeited if he/she/they fails to comply with the instructions of 

the Bank’s engineers to arrest the leakages/seepages from the treated 

surfaces 

 

  Clause of Liquidated damages for delayed completion: 

  Time allowed to complete the work: 6 months for entire work which shall 
be reckoned from 14th day of work order. Validity of rates will be for a 
period of 03 months. 

Rates shall be valid for one year from the date of opening of Part-I 

of the tender.  The work shall throughout the stipulated period of the 

contract be proceeded with all due diligence and if the Contractor fails to 

complete the work within the specified period, he shall be liable to pay 

compensation at the rate of 0.25% of contract amount per week subject 

to maximum amount of 10% of the contract amount for the entire 
work. 

 

 
 

I/We hereby declare that I/we have read and understood the above instructions to the contractors. 

 

 

 

Place:      Signature of the firm 

Date:      Address of the firm 
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OTHER CONDITIONS 

 

1.  Bank has got registered itself as Principal Employer under Section 7 of Contract Labour (regulation and 

abolition) Act 1970. Therefore, the successful tenderer has to furnish to the Bank, the details of work men 

like number of workmen employed each day, rates of wages, hours of work, wage periods, date of 

commencement and completion of work etc. so as to comply with the law, as the Principal Employer. 

2.  The workmen will not be allowed to stay within the premises beyond working hours. 

3.  No storage space will be provided by the Bank. Contractors have to make necessary arrangements for the 

same. However they may be permitted to make temporary sheds at approved locations within the premises 

during the period of work. The same shall be removed and taken away by the contractor at their risk and 

cost after completion of the work. 

4.  The water required for the work or workmen can be availed from the available source at site free of cost. 

However if there is shortage of water, contractors have to make their own arrangements for the same at 

their risk and cost. The Contractor has to make his own arrangements to take the supply to the requisite 

position. 

5.  The electric power required for the work can also be similarly drawn from the supply available at site free of 

cost. The Contractor has to make his own arrangements to take the supply to the requisite position in 

consultation with Bank’s Engineers. 

6.  Permission, if any, required from the local bodies shall be obtained by the Contractor at his cost. 

7.  The authorized officials of the Bank shall be entitled to inspect the material/works at any time, if they so 

desire and the vendor shall provide all reasonable facilities to do so. 

8.  The contractor shall employ a qualified site Engineer on a regular basis to supervise day-to-day works at 

site. Such a person shall be capable of following the instructions of the Bank’s Engineers and execute the 

works as per the specifications laid down in the Tender. Such person shall maintain daily work progress 

report, daily material consumption/ stock registers as directed by Bank’s engineer. 

9.  The intending tenderer can obtain any clarifications regarding the tender provisions/specifications etc. if any 

from the office of the Regional Director, Reserve Bank of India, Estate Cell, Byculla, and Mumbai – 1 

on any Bank’s working day. 

10. The tenderer may please note that the work is to be executed in a Bank’s Colony buildings and as such 

the entire work involved shall be carried out with least disturbance to Bank’s staff/ visitors. 

11. The entire materials for the work shall be brought to the working area through the staircase only without any 

disturbance to the residents. 

12. The debris/dust or any wastage generated out of the above work shall be cleaned as frequently as required 

and as instructed by the Bank’s Engineer and make the entire premises clear/clean on a day to day basis 

including staircase, passages affected/used by the labourers in the above work to the satisfaction of the 

Bank’s Engineers at no extra cost. The entire debris/waste material shall be taken out of the Bank’s premises 



Page 91 of 218 
 

and should not be dumped anywhere in and around the Bank’s premises. The contractors are solely 

responsible if any debris is noticed by the local Corporation and penalty levied. 

13. The tenderer is advised to inspect the proposed site of work to acquaint them of the scope of work.  

14. The work has to be done in proper coordination with the Caretaker of the Colony buildings and other 

contractors engaged by the Bank. 

15. The contractor shall maintain the account of painting materials brought to site including delivery Challan/ 

invoice etc. Material whenever delivered at site shall be got inspected from Bank’s engineer and challans of 

the delivered materials shall be get verified. During progress of the work, Bank’s Engineer will scrutinise the 

required quantity of paint as per the theoretical converge specified by the paint manufacturer was used in the 

work. In addition to this the Bank’s Engineer will also verify the quantum of work done, quality and certify the 

bills of the contractor.  

16. The entire painting operation including day-to-day supervision will be the responsibility of the contractor.  

The representative of the paint company shall inspect the works periodically and submit a report to the Bank 

for the quality/ progress of work being carried out. The contractor’s representative shall visit the site; inspect 

the type of the existing surfaces, and site/ climatic conditions.  

17. The tenderer shall submit along with his tender, a list mentioning the names of manufacturers of paints 

which he proposed to use in the work if his tender is accepted. 

18. Price adjustment Clause: - Basic price of items indicated shall be ex-go down at Mumbai excluding GST. 

Contractors shall consider factors like transport, handling charges etc. while quoting their rates. Necessary 

approvals shall be obtained from the Bank before placing order for purchase of items with basic prices. 

Successful contractors shall submit purchase bills/vouchers for purchase of such items to the Bank. The 

adjustment in cost of materials for which basic prices have been mentioned in the tender shall be considered 

only for actual measured quantity by working out difference in basic price mentioned in the tender and actual 

purchase cost or MRP whichever is less and 15% towards C.P. & OHC only. 

 

Place:                            Signature of Tenderer with name, & seal 

Date:                    Address:                                                                   

E -mail:                                                            Phone: 
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SAFETY CODE 

 

1. There shall be maintained in a readily place First aid appliances including adequate supply of 
sterilized dressings and cotton wool. 

2. An injured person shall be taken to a nearby public hospital without loss of time, in cases where 
the injury necessitates hospitalization. 

3. Suitable and strong scaffolds should be provided for workmen for all works that cannot safely 
be done from ground. 

4. No portable single ladder shall be over 8 meters in length. The width between the side rails shall 
not be less than 30 cm. (clear) and the distance between two adjacent rungs shall not be more 
than 30 cm. When a ladder is used an extra labour shall be engaged for holding the ladder. 

5. The excavated material shall not be placed within 1.5 meters of the edge of the edge of the 
trench or half of the depth of trench whichever is more. All trenches and excavations shall be 
provided with necessary fencing and lighting. 

6. Every opening in the floor of a building or in a working platform is provided with suitable means 
to prevent the fall of persons or materials by providing suitable fencing or railing whose minimum 
height shall be one metre. 

7. No floor, roof or other part of the structure shall be so overloaded with debris or materials as to 
render it unsafe. 

8. Workers employed on mixing and handling material such as asphalt, cement mortar or concrete 
and lime mortar shall be provided with protective footwear and rubber hand gloves. 

9. Those engaged in welding works shall be provided with welder’s protective eye-shields and 
gloves. 

10. (i) No paint containing lead products shall be used except in the form of paste or readymade 
paint. 
(ii) Suitable facemasks should be supplied for use by the workers when the paint is applied in 
the form of spray or surface having lead paint dry rubbed and scrapped. 

11. Overalls shall be supplied by the Contractor to the painters and adequate facilities shall be 
provided to enable the working painters to wash during the periods of cessation of work. 

12. Hoisting machines and tackles used in the works, including their attachments, anchorage and 
supports shall be in perfect working condition. 

13. The ropes used in hosting or lowering material or as means of supervision shall be of durable 
quality and adequate strength and free from defects. 

Additional safety net is to be providing to cover the external work and to avoid any injury to the 
occupants of the colony. 
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FIRE SAFETY CODE 

i. Cutting / drilling machine and other electrically operated equipment used at site shall be plugged 

into correctly rated electrical outlets. 

ii. Only ISI marked 3-pin plug and other appliances and equipment shall be used. 

iii. Electrical power cables/wires used shall not have any joints and shall be properly rated. 

iv. All electrical appliances i.e. welding, drilling, cutting machine etc. shall be safely and securely 

earthed to prevent leakage current while in operation. 

v. Before commencing the welding work for the first time on any day, the Engineers shall be 

informed and only after the site inspection by them, work shall be started. 

vi. Two buckets of water and sand shall be kept in an easily accessible area on the site. 

vii. Fire extinguishers recommended shall be kept on the site. 

viii. Used paint drums shall be stored in specified store only after closing them properly. 

ix. Personal protective equipment such as safety shoes, hand gloves, mask, ear plug etc. 

depending upon the requirement of the work shall be provided by the contractor to the workmen 

to prevent occupational health hazards. 

x. The safety belt shall be provided by the contractor and used by the workmen while working from 

height for more than 10 feet from Ground level. 

xi. None of the passages near staircases shall be used for stacking / dumping any kind of 

materials/waste. 

xii. None of the fire extinguishers shall be removed/shifted from its designated location. 

xiii. Power supply shall be switched off from the mains when equipment is not in use. 

xiv. Any debris/ junks generated from the work shall be collected on daily basis, removed from site 

and stored at the designated place in proper manner. 

 

Place:     Signature of the Tenderer: 

Date:      Address:Phone/Mobile No. : 
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Section VI 

TECHNICAL SPECIFICATIONS 

 

A. Repairs / Renovation / External Repairs/ re-painting works 
 

DISMANTLING AND DEMOLITION WORKS  
 
LIST applicable INDIAN STANDARDS CODES 
 
GENERAL: 

1-All materials obtained from dismantling or demolition shall be the property of the EMPLOYER unless 

otherwise specified and shall be kept in safe custody until they are handed over to the Engineer-in-charge. 

2-The demolition shall always be well planned before hand and shall generally be done in reverse order of the 

one in which the structure was constructed. The operations shall be got approved from the Engineer-in-charge 

before starting the work. 

3-Due care shall be taken to maintain the safety measures prescribed in IS 4130. 

4-Necessary propping, shoring and or under pinning shall be provided to ensure the safety of the adjoining 

work or property before dismantling and demolishing is taken up and the work shall be carried out in such a 

way that no damage is caused to the adjoining work or property. Wherever specified, temporary enclosures 

or partitions and necessary scaffolding with suitable double scaffolding and proper cloth covering shall also 

be provided, as directed by the Engineer-in-charge. 

5-Necessary precautions shall be taken to keep noise and dust nuisance to the minimum. All work needs to 

be done under the direction of Engineer-in-charge. Helmets, goggle, safety belts etc. should be used 

whenever required and as directed by the Engineer-in-charge. 

6-The demolition work shall be proceeded with in such a way that it causes the least damage and nuisance 

to the adjoining building and the public. 

7-Dismantling shall be done in a systematic manner. 

8-Any serviceable material, obtained during dismantling or demolition, shall be separated out and stacked 

properly as directed by the Engineer-in-charge within a lead of site boundary. All unserviceable materials, 

rubbish etc. shall be disposed of out of premises as directed by the Engineer-in-charge at place permitted by 

municipal authority. 

9-The contractor shall maintain/disconnect existing services, whether temporary or permanent, where required 

by the Engineer-in-charge. 

10-No demolition work should be carried out at night. 

11-Screens shall be placed where necessary to prevent injuries due to falling pieces. 

12-Water may be used to reduce dust while demolishing. 

13-Safety belts shall be used by labourers while working at higher level to prevent falling from the structure. 

14-First-aid equipment shall be got available at all demolition works of any magnitude. 
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RECOMMENDATIONS FOR DEMOLITION OF CERTAIN SPECIAL TYPES AND ELEMENTS OF STRUCTURES 

 In-situ Reinforced Concrete 

i) Before commencing demolition, the nature and condition of the concrete, the condition and position of 

reinforcement, and the possibility of lack of continuity of reinforcement should be ascertained. 

ii) Attention should be paid to the principles of the structural design to determine which parts of the structure 

depend on each other to maintain overall stability. 

iii) Demolition should be commenced by removing partitions and external non-load bearing cladding. It should 

be noted that in some buildings the frame may rely on the panel walls for stability. 

iv) Where hard demolition methods are to be used, the following procedures should be used. 

a. Reinforced Concrete Beams: For beams, a supporting rope should be attached to the beam. Then the 

concrete should be removed from both ends by pneumatic drill and the reinforcement exposed. The 

reinforcement should then be cut in such a way as to allow the beam to be lowered under control to the floor. 

b. Reinforced Concrete Columns: For columns, the reinforcement should be exposed at the base after 

restraining wire guy ropes have been placed round the member at the top. The reinforcement should then 

be cut in such a way as to allow the column to be pulled down to the floor under control. 

c. Reinforced Concrete Walls: Reinforced concrete walls should be cut into strips and demolished as for 

columns. 

d. In case of foundations/footings /plinth column/plinth beams the required area to be excavated and RCC 

to be demolished by mechanical means as approved by Engineer in charge. 

MEASUREMENTS 

(i) All work shall be measured net in the decimal system, as fixed in its place, subject to the following limits, 

unless otherwise stated hereinafter. 

a) Dimensions shall be measured correct to a cm. 

b) Areas shall be worked out in sqm correct to two places of decimal. 

c) Cubical contents shall be worked out to the nearest 0.01 cum. 

 

(ii) Elements of work required to be dismantled/demolished shall only be measured and no allowance for 

increase in bulk. Excavation for exposing foundations/RCC elements will not be measured and paid under 

this item as already included in the excavation items. 

 

RATES 

"The rate shall include the cost of all labour involved and tools, equipment used in demolishing and 

dismantling including shoring/strutting/ scaffolding, dewatering etc. The rate shall also include the 

charges for separating out and stacking the serviceable material properly and shall be disposed off out 

of premises as directed by the Engineer-in-charge at place permitted by municipal authority. 

"The rate shall also include for temporary shoring for the safety of portions not required to be pulled 

down, or of adjoining property, and providing temporary enclosures or partitions, where considered 

necessary." 

2. CONCRETE AND ALLIED WORKS 
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It shall be very clearly understood that the specifications given herein are brief and do not cover minute 

details. However, all works shall have to be carried out in accordance with the relevant standards and 

codes of practices or in their absence in accordance with the best accepted current Engineering practices 

or as directed by ENGINEER-IN-CHARGE from time to time. The decision of ENGINEER-IN-CHARGE 

as regards the specification to be adopted and their interpretation and the mode of execution of work 

shall be final and binding on CONTRACTOR and no claim whatsoever will be entertained on this account. 

a. APPLICABLE CODES AND SPECIFICATIONS 

The following specifications, standards and codes, including all official amendments/revisions 

and other specifications & codes referred to therein, should be considered a part of this specification. In 

all cases the latest issue/edition/revision shall apply. 

 

 Materials 
 

a
) 

IS:269 Specification for 33 grade ordinary Portland cement. 

b
) 

IS:455 Specification for Portland slag cement. 

c) IS:1489 Specification for Portland pozzolana cement (Parts 1 & 2) 

d) IS:8112 Specification for 43 grade ordinary Portland cement. 

e) IS:12330 Specification for sulphate resisting Portland Cement. 

 

f) 
 

IS:383 Specification for coarse and fine aggregates from natural sources 

for concrete. 
g) IS:432 Specification for mild steel and medium tensile (Parts steel bars 

and hard drawn steel wires for 1 & 2) concrete reinforcement. 

 

h) 
 

IS:1786 
 

Specification for high strength deformed steel bars and wires for 

concrete reinforcement. 

i) IS:1566 Specification for hard drawn steel wire fabric for (Parts II) concrete 

reinforcement. 

j) IS:9103 Specification for admixtures for concrete. 

k) IS:2645 Specification for integral cement waterproofing compounds. 

 

l) 
 

IS:4900 
 

Specification for plywood for concrete shuttering work. 

m) IS:4926 Ready mixed concrete 

n) IS:12269 Specification for 53 grade ordinary Portland cement. 

 

o) 
 

IS:8041 
 

Specification for rapid hardening cement. 

p) IS:12600 Specification for low heat cement. 

q) IS:6909 Specification for super sulphated cement. 

r) IS:12089 Specification for granulated ground blast furnace slag. 



Page 97 of 218 
 

s) BS:6699 Specification for granulated ground blast furnace slag. 

t) BS:6073 Specifications for precast concrete masonry units (Part 1) Methods 

for specifying precast concrete masonry (Part 2) 

u) IS 

13620- 
1993 

Specification for Fusion bonded epoxy coated reinforcing bars 

 

 Material Testing 
 

a) IS:4031 Methods of physical tests for hydraulic cement. (Parts 1 to 15) 

 

b) 
 

IS:4032 
 

Method of chemical analysis of hydraulic cement. 

c) IS:650 Specification for standard sand for testing of cement. 

d) IS:2430 Methods for sampling of aggregates for concrete. 

e) IS:2386 Methods of test for aggregates for concrete (Parts 1 to 8) 

f) IS:3025 Methods of sampling and test (physical and chemical) water used 

in industry.(Part 1 to 51) 

g) IS:6925 Methods of test for determination of water soluble chlorides in 

concrete admixtures. 

 Material Storage 

  
a) "IS:4082" Recommendations on stacking and storing of construction 

materials at site 
 

 Concrete Mix Design 
 

a) IS:10262 Recommended guidelines for Concrete Mix Design. 

b) "SP:23 " Handbook on Concrete Mixes. 

 Concrete Testing 
 

a) IS:1199 Method of sampling and analysis of concrete. 

b) IS:516 Method of test for strength of concrete. 

c) IS:9013 Method of making, curing and determining compressive 

strength o f  a c c e l e r a t e d   cured concrete test 

specimens. 

d) IS:8142 Method of test for determining setting time of concrete by 

penetration resistance. 

e) IS:9284 Method of test for abrasion resistance of concrete. 

f) IS:2770 Methods of testing bond in reinforced concrete. 

 Equipment 
 

a) IS:1791 Specification for batch type concrete mixers. 
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b) IS:2438 Specification for roller pan mixer. 

c) IS:4925 Specification for concrete batching and mixing plant. 

d) "IS:5892" Specification for concrete transit mixer and agitator. 

e) IS:7242 Specification for concrete spreaders. 

f) IS:2505 General Requirements for concrete vibrators: Immersion type. 

 

g) 
 

IS:2506 
 

General Requirements for screed board concrete vibrators. 

h) IS:2514 Specification for concrete vibrating tables. 

i) IS:3366 Specification for pan vibrators. 

j) IS:4656 Specification for form vibrators for concrete. 

k) IS:11993 Code of practice for use of screed board concrete vibrators. 

l) IS:7251 Specification for concrete finishers. 

m) IS:2722 Specifications for portable swing weigh batcher for concrete 

(single and double bucket type). 

n) IS:2750 Specifications for steel scaffoldings 

 Codes of Practice 
 

 
 

b) IS:457 Code of practice for general construction of plain and reinforced 

concrete for dams and other massive structures. 

c) IS:3370 Code of practice for concrete structures for storage of liquids (Parts 

1 to 4) 

d) IS:3935 Code of practice for composite construction. 

e) IS:2204 Code of practice for construction of reinforced concrete shell roof. 

f) IS:2210 Criteria for the design of reinforced concrete shell structures and 

folded plates. 

g) IS:2502 Code of practice for bending and fixing of bars for concrete 

reinforcement. 

h) IS:5525 Recommendation for detailing of reinforcement in reinforced 

concrete works. 

i) IS:2751 Code of practice for welding of mild steel plain and deformed bars 

used for reinforced concrete construction. 

j) IS:9417 Specification for welding cold worked bars for reinforced concrete 

construction. 

k) IS:3558 Code of practice for use of immersion vibrators for consolidating 

concrete. 

l) IS:3414 Code of practice for design and installation of joints in buildings. 

a) IS:456 Code of practice for plain and reinforced concrete. 
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m) IS:4326 Code of practice for earthquake resistant design and construction of 

buildings. 

n) IS:4014 Code of practice for steel tubular scaffolding. (Parts 1 & 2) 

o) IS:2571 Code of practice for laying in situ cement concrete flooring 

p) "IS:7861" Part 1 - Recommended practice for hot weather concreting 

Part 2 – Recommended practice for cold weather concreting 

q) "IS:3370" Code of practice for concrete structures for the storage of liquid (Part 

I to IV) 
 

 Construction Safety 
 

a) IS:3696 Safety code for scaffolds and ladders.(Parts 1 & 2) 

b) IS:7969 Safety code for handling and storage of building materials. 

c) IS:8989 Safety code for erection of concrete framed structures. 

 

b. GENERAL 

 ENGINEER-IN-CHARGE shall have the right at all times to inspect all operations including the 

sources of materials, procurement, layout and storage of materials, the concrete batching and 

mixing equipment, and the quality control system. Such an inspection shall be arranged, and 

ENGINEER-IN-CHARGE’s approval obtained, prior to starting of concrete work. This shall, 

however, not relieve CONTRACTOR of any of his responsibilities. All materials, which do not 

conform to this specification, shall be rejected. 

 Materials should be selected so that they can satisfy the design requirements of strength, 

serviceability, safety, durability and finish with due regards to the functional requirements and the 

environmental conditions to which the structure will be subjected. Materials complying with 

codes/standards shall only be used. 

c. MATERIALS 

Cement 

(a) Unless otherwise specified or called for by ENGINEER-IN-CHARGE, cement shall be ordinary 

Portland cement conforming to IS: 269, IS: 8112 or IS: 12269. 

(b) If used, The Portland pozzolana cement shall conform to IS: 1489 and it shall be used as directed 

by ENGINEER-IN-CHARGE. Where Portland pozzolana cements are used, it shall be ensured that consistency 

of quality is maintained and there will be no adverse interactions between the materials and the finish specified 

is not marred. 

(c ) Only one type of cement shall be used in any one mix unless specifically approved by ENGINEER-IN-

CHARGE. 

(d)  Cement, which is not used within 90 days from its date of manufacture, shall be tested at a laboratory 

approved by ENGINEER-IN-CHARGE and until the results of such tests are found satisfactory, it shall not be 

used in any work. 

Aggregates 

(a) Aggregates shall consist of naturally occurring stones and gravel (crushed or uncrushed) and 
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manufactured sand (M sand) from approved source. They shall be chemically inert, strong, hard, clean, durable 

against weathering, of limited porosity, free from dust/silt/organic impurities/deleterious materials and conform 

to IS: 383. Aggregates such as slag, crushed over burnt bricks, bloated clay ash, sintered fly ash and tiles shall 

not be used. 

 

(b) Aggregates containing reactive materials shall be used only after tests conclusively prove that 

there will be no adverse effect on strength, durability and finish, including long term effects, on the concrete. 

(c)  The fineness modulus of manufactured sand (M sand)   shall be neither less than 2.2 nor more than 3.2. 

The CONTRACTOR shall be allowed to use river sand with the prior approval of ENGINEER-IN-CHARGE, if 

the manufactured sand is not available / shortage. 

 

(d) The maximum size of coarse aggregate shall not be greater than 1/4 of the minimum 

thickness of the member, if the concrete can be placed without difficulty to surround all 

reinforcement thoroughly and fill the corners of the form. For most of work 20mm downgraded 

aggregate is suitable. 

(e) In concrete elements with thin sections, closely spaced reinforcements or small cover, 

consideration should be given to the use of 10mm nominal maximum size. 

(f) Plums 150 mm and above of a reasonable size may be used where directed. Plums shall 

not constitute more than 40% by volume of concrete unless specified by ENGINEER-IN- CHARGE. 

 Water 

a) Water used for both mixing and curing shall conform to IS: 456. Potable water is generally 

satisfactory. Water containing any excess of acid, alkali, sugar or salt shall not be used. 

b) The pH value of water shall not be less than 6. 

c) Seawater shall not be used for concrete mixing and curing. 

d) The proposed admixtures shall comply with requirements of Specification for admixture. 

 Reinforcement 

a) Reinforcement bars shall conform to IS: 1786 and welded wire fabric to IS: 1566 as shown 

on the drawing. 

b) All reinforcement shall be clean, free from pitting, oil, grease, paint, loose mill scales, rust, 

dirt, dust or any other substance that will destroy or reduce bond. 

c) The reinforcing bars to be provided with Fusion Bonded Epoxy coating shall conform to 

the and relevant I.S. specifications specified in the subsequent para with the prior approval of 

ENGINEER-IN-CHARGE. 

 Samples and Tests 

a) All major materials used for the works shall be tested before use as per relevant IS 

standards. Decision of ENGINEER-IN-CHARGE on testing of such materials is final and binding. 

b) Sampling and testing of aggregates shall be as per IS: 2386 under the supervision of 

ENGINEER-IN-CHARGE. The cost of all tests, sampling, etc. shall be borne by CONTRACTOR. 

For coarse aggregate crushing value shall be tested. 

c) Water to be used shall be tested to comply with Clause 5.4 of IS: 456. 
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d) CONTRACTOR shall furnish manufacturer’s test certificates and technical literature for 

the admixture proposed to be used. If directed, the admixture shall be got tested at an approved 

laboratory at no extra cost. 

 Storing Of Materials 

a) All material shall be stored in a manner to prevent its deterioration and contamination, 

which would preclude its use in  the  works. Requirements of IS: 4082 shall be complied  with 

b) CONTRACTOR will have to make his own arrangements for the storage of adequate 

quantity of cement. If such cement is not stored properly and has deteriorated, the material shall 

be rejected. Cement bags shall be stored in dry weatherproof shed with a raised floor, well away 

from the outer walls and insulated from the floor to avoid moisture from ground. Not more than 15 

bags shall be stacked in any tier. ENGINEER-IN-CHARGE shall approve storage arrangement. 

Storage under tarpaulins shall not be permitted. Each consignment of cement shall be stored 

separately and consumed in its order of receipt. CONTRACTOR shall maintain record of receipt, 

consumption and current stock of cement. 

c) Each size of coarse and fine aggregates shall be stacked separately and shall be 

protected from dropping leaves and contamination with foreign material. The stacks shall be on 

hard, clean, free draining bases, draining away from the concrete mixing area. 

d) CONTRACTOR shall make his own arrangements for storing water at site in tanks of 

approved capacity. The tanks shall be cleaned at least once a week to prevent contamination. 

 

e) The reinforcement shall be stacked on top of timber sleepers to avoid contact with ground/ 

water. Each type and size shall be stacked separately. 

d. CONCRETE 

 General 

Concrete grade shall be as designated on drawings. Concrete in the works shall be “DESIGN MIX 

CONCRETE”. All concrete works of up to grade M20 can be NOMINAL MIX CONCRETE whereas 

all other grades, M20 above, shall be DESIGN MIX CONCRE 

  

 Design Mix Concrete 

a) Design Mix Concrete are classified in three categories, viz. "Normal Concrete (M)", 

"Heavy Concrete (H)", "Super Heavy Concrete (SH)". A prefix and two numbers shall identify each 

class of concrete. Prefix "M" would denote Normal Concrete, prefix "H" would denote heavy 

concrete and prefix "SH" would denote super heavy concrete. The Number would denote the 

crushing strength of cube at 28 days in N/sq.mm 

b) Normal concrete shall have a net dry unit weight of not less than 25 KN/cum, for the 

finished structure after curing. Heavy concrete shall have a net dry unit weight of not less than 

36.30 KN/cum, for the finished structure after curing. Special heavy concrete shall have a net dry 

unit weight of not less than 41 KN/cum for the finished structure after curing. 

c) Mix Design & Testing: For Design Mix Concrete, the mix shall be designed as per any of 

four methods given in SP: 23 to provide the grade of concrete having the required workability and 

characteristic strength not less than appropriate values given in IS: 456. The design mix shall in 

addition be such that it is cohesive and does not segregate during placement and should result in 

a dense and durable concrete capable of giving the specified finish. For liquid retaining structures, 
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the mix shall also result in watertight concrete. The CONTRACTOR shall exercise great care while 

designing the concrete mix and executing the works to achieve the desired result. 

d) The minimum grade of concrete shall be as per Table 5 of IS: 456 for various exposure 

conditions of concrete. For various environmental conditions, refer Table 3 of IS: 456. 

e) The minimum cement content for Design Mix Concrete shall be as per Table 5 of IS: 456 

or as given below, whichever is higher. 

 

GRADE OF 

CONCRETE, M 
 
Minimum Cement content in 

kg/cum. of concrete 

 

20 

 

300 

25 320 

30 340 

35 360 

40 360 

45 400 

 

f) The minimum 

cement content stipulated above shall be adopted irrespective of whether the CONTRACTOR 

achieves the desired strength with less quantity of cement. The CONTRACTOR’s quoted rates for 

concrete shall provide for the above eventuality and nothing extra shall become payable to the 

CONTRACTOR on this account. Even in the case where the quantity of cement required is higher 

than that specified above to achieve desired strength based on an approved mix design, nothing extra 

shall become payable to the CONTRACTOR. 

g) It shall be CONTRACTOR’s sole responsibility to carry out the mix designs at his own 

cost. He shall furnish to ENGINEER-IN-CHARGE for approval at least 30 days before concreting 

operations, a statement of proportions proposed to be used for the various concrete mixes and the 

strength results obtained. The strength requirements of the concrete mixes ascertained on 150 

mm cubes as per IS: 516 shall comply with the requirements of IS: 456. 

 
Grade of Concrete M Minimum Compressive 

strength 

Specified characteristic 

compressive strength 

 N/sq.mm at 7 days N/sq.mm at 28 days 

15 10.00 15.00 

20 13.50 20.00 

25 17.00 25.00 

30 20.00 30.00 

35 23.50 35.00 
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40 27.00 40.00 

45 30.00 45.00 

h) A range of slumps recommended for various types of construction, unless 

otherwise instructed by the ENGINEER-IN-CHARGE, shall be as given below: 
 

 

Structure / Member 
Slump in 
Millimeters 

Maximum Minimum 

Reinforced foundation walls and footings 75 25 

Plain footings, caissons and substructure walls 75 25 

T.G. and missive compressor foundations 50 25 

Slabs, Beams and reinforced walls 50 25 

Pumps & miscellaneous equipment Foundations 75 25 

Building Columns 50 25 

Pavements 50 25 

Heavy Mass Construction 50 25 

Liquid retaining / conveying structures 50 25 

 

(NOTE: These values are not meant for pumped concrete) 

i) Where single size graded coarse aggregate are not available, aggregates of different sizes shall 

be properly combined. The CONTRACTOR ‟s mix design shall show that combined grading of 

coarse aggregate meets the requirements of Table 2 of IS: 383 for graded aggregates. 

j) Design mix adopted shall be got checked by the approved proof checking consultant, appointed 

by the Employer. 

 Batching & Mixing of Concrete 

a) Proportions of aggregates and cement, as per approved concrete mix design, shall be by weight. 

These proportions shall be maintained during subsequent concrete batching by means of weigh 

batchers capable of controlling the weights within ±2% for cement and ±3% for aggregate. The 

batching equipment shall be calibrated at the frequency decided by ENGINEER-IN-CHARGE. 

b) Amount of water added shall be such as to produce dense concrete of required consistency, 

specified strength and satisfactory workability and shall be so adjusted to account for moisture content 

in the aggregates. Water- cement ratio specified for use by ENGINEER- IN-CHARGE shall be 

maintained. Each time the work stops, the mixer shall be cleaned out, and while recommencing, the 

first batch shall have 10% additional sand and cement to allow for sticking in the drum. 

c) Arrangement should be made by the CONTRACTOR to have the cubes tested at his own 

expense in an approved laboratory or in field with prior consent of ENGINEER-IN-CHARGE. 

Sampling and testing of strength and workability of concrete shall be as per IS: 1199, IS: 516 and 

IS: 456. It is preferable to cast additional cubes (minimum 3 specimen) for testing at 7 days and 28 

days. Concrete cube compressive strength which shall be reported & carried out as per relevant IS 

code e.g. IS 456:2000 etc. in addition to following parameters: 
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(i) Ultrasonic Pulse Velocity Measurements on Cubes (2 measurements from opposite faces where 

load is not to be applied) before evaluating the 28-day Compressive Strength of Cubes 

– 5 Samples 

(ii) 28-day Compressive Strength of Cylinders: As per IS: 516 – 1959 (Reaffirmed2004) – 5 Samples 

(iii) Modulus of Elasticity: As per IS: 516 – 1959 (Reaffirmed 2004) – 5 Samples. 

(iv) Tensile Strength: As per IS: 5816 – 1999 (Reaffirmed 2004) – 5 Samples 

(v) Hydraulic Permeability: As per IS: 3085 – 1965 (Reaffirmed 2002) – 5 Samples 

 

NOMINAL MIX CONCRETE 

 Mix Design & Testing 

Mix Design and preliminary tests are not necessary for Nominal Mix Concrete. However, works tests 

shall be carried out as per IS: 456. Proportions for Nominal Mix Concrete and w/c ratio may be 

adopted as per Table 9 of IS: 456. However, it will be CONTRACTOR‟s sole responsibility to adopt 

appropriate nominal mix proportions to achieve the specified characteristic strength. 

 Batching & Mixing of Concrete 

Based on the adopted nominal mixes, aggregates shall be measured by volume. However cement 

shall be by weight only. Appropriate correction shall be made for bulking of sand after testing. 

 QUALITY CONTROL 

ENGINEER-IN-CHARGE may furnish quality control formats for concrete works after award of work. 

CONTRACTOR shall note that it is required to adopt all such formats 

Alternatively, if CONTRACTOR has his own QC formats he may adopt them subjected to such 

modifications considered necessary and approval by ENGINEER-IN-CHARGE. 

In either case CONTRACTOR shall submit his detailed Quality Assurance Plan after the award of 

contra ct. This would be reviewed, appropriately modified and approved by ENGINEER-IN-

CHARGE. 

 INSPECTION 

All materials, workmanship and finished construction shall be subject to continuous inspection and 

approval of ENGINEER-IN-CHARGE. Materials rejected by ENGINEER-IN-CHARGE shall be 

expressly removed from site within 3 (three) working days and shall be replaced by CONTRACTOR 

immediately at no extra cost to OWNER. 

 CLEAN-UP 

Upon the completion of concrete work, all forms, equipment, construction tools, protective coverings 

and any debris, scraps of wood, etc. resulting from the work shall be removed and the premises left 

clean. 

5. MASONRY, PLASTERING AND PAINTING WORKS: 

This specification covers the general requirements for building works comprising Autoclaved 

Aerated Concrete blocks, brick and stone masonry, pointing plastering, Gypsum plastering 

/POP cladding, painting and such other related works forming a part of this job, which may be 

required to be carried out. The work under this specification shall consist of furnishing of all tools, 

plants, labour, materials, and everything necessary for carrying out the work 
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 APPLICABLE IS CODES AND SPECIFICATIONS 

The following codes, standards and specifications are a part of this specification. All standards, 

specifications, codes of practice referred to herein shall be as per the latest editions including all 

applicable official amendments and revisions. 

In case of discrepancy between the specification and those referred to herein, these IS specification 

shall govern. 
 

i
. 
IS:110/1983 Ready mixed paint, brushing, and grey filler, for 

enamels for use over primers. 

i
i
. 

IS:269/1989 Specification for 33 grade ordinary Portland 
cement. 

i
i
i 

IS:280/1978 Specification for mild steel wire for general 

engineering purposes. 

v
. 

IS:337/1975 Varnish, finishing interior. 

v
i
. 

IS:348/1968 French polish. 

v
i
. 

IS:383/1970 Specification for coarse and fine aggregates 

from natural sources for concrete. 

v
i
i 

IS:412/1975 Expanded metal steel sheets for general 
purposes. 

i
x 

IS:419/1967 Specification for putty for use on window frames. 

x
. 

IS:428/1969 Distemper, oil emulsion, colour as required. 

x
. 

IS:702/1988 Specification for industrial bitumen. 

X
i 

IS:712/1984 Specification for building limes. 

x
i
i
. 

IS:733/1983 Wrought aluminium and aluminum alloys, bars, 

rods and sections for general engineering 

purposes. 

 
IS:1077/1992 Specification for common burnt clay building 

bricks. 

x
i
v
. 

IS:1124/1974 Method of test for determination of water 

absorption, apparent specific gravity and 

porosity of natural building stones. 

X
v 

IS:1322/1993 Bitumen felts for water- proofing and damp 
proofing. 

 
IS:1397/1990 Specification for Kraft paper. 
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X
v
i 

IS:1477/1971 Code of practice for painting of ferrous metals in 

buildings (Part 1). 

 IS:1477/1971 - do- (Part 2) 

x
v 

IS:1542/1992 Specification for sand for plaster. 

X
i
x 

IS:1580/1991 Specification for bituminous compounds for 

water- proofing and caulking purposes. 

X
x 

IS:1597/1992 Code of practice for construction of stone 

masonry: Part 1 Rubble stone masonry. 

x
x
i 

IS:1661/1972 Code of practice for application of cement and 

cement- lime plaster finishes. 

X
x
i
i 

IS:1834/1984 Specification for hot applied sealing compound 

for joint in concrete. 

x
x
i
i
i 

IS:1838/1983 Specification for preformed fillers for expansion 

joint in concrete pavements and structures (non 

extruding and resilient type): Part 1 Bitumen 

impregnated fibre. 

x
x
i
v 

IS:2074/1992 Ready mixed paint, air drying, red oxide-zinc 

chrome, and priming. 

xxv IS:2116/1980 Specification for sand for masonry mortars. 

 IS:2185/1967 Specification for concrete masonry units (Parts 1, 
2 & 3). 

 IS:2212/1991 Code of practice for brickwork. 

 IS:2250/1981 Code of practice for preparation and use of 

masonry mortars. 

 IS:2339/1963 Aluminum paint for general purposes, in dual 
container. 

 IS:2395/1994 Code of practice for painting Concrete, masonry 

and plaster surfaces (Part 1). 

 IS:2395/1994 -DO- Part 2 

 IS:2402/1963 Code of practice for external rendered finishes. 

 IS:2572/1963 Code of practice for construction of hollow 

concrete block masonry. 

 IS:2750/1964 Specification for steel scaffoldings. 

 IS:2932/1993 Specification for enamel, synthetic, exterior type 

(a) undercoating, (b) finishing. 
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 IS:3495/1992 Method of test for burnt clay building bricks: Part 
1 to 4. 

 IS:3536/1966 Specification for ready mixed paint, brushing, 

wood primer, pink. 

 IS:3696/1987 Safety code of scaffolds and ladders (Part 1). 

 IS:3696/1991 -DO- (Part 2). 

 IS:4443/1980 Code of practice for use of resin type chemical 

resistant mortars. 

 IS:4832/1969 Specification for chemical resistant mortars (Part 
2). 

 IS:4860/1968 Specification for acid resistant bricks. 

 IS:4948/1974 Specification for welded steel wire fabric for 
general use. 

 IS:5410/1992 Cement paint, colour as required. 

 IS:15489/2004 Specification for plastic emulsion paint . 

 IS:6041/1985 Code of practice for construction of autoclaved 

cellular concrete block masonry. 

 IS:6042/1969 

 

 
IS 6441(part 

1,2,4,5,6,8) 

Code of practice for construction of light weight 

concrete block masonry 

Methods of tests for autoclaved cellular 

concrete products 

 IS:8042/1989 Specification for white Portland cement. 

 IS:8543 Methods of testing plastics (all Parts/ all Section ) 

  
IS:12200/1987 

 
Code of practice for provision of water-stops at transverse 
contraction joints in masonry and concrete dams. 

 

 GENERAL 

(a) The work to be built plumb, curved, or batters as may be required by the design and to 

be carried out in a thoroughly workman like manner and to the entire satisfaction of the Engineer-

in-charge The Contractor to provide at his own expense all moulds, templates, centering, 

scaffolding etc. as may be required for the proper execution of the work which shall be included in 

the prices of the work, as no separate change to be made for them. 

(b) All stones to be thoroughly cleaned and wetted with fresh water before being put into the 

work and the mortar to be used stiff. 

(c) The work to be kept wet (curing) while in progress to the entire satisfaction of the 

Engineer-in-charge till the mortar is properly set. On Sundays and other holidays also when the 

work is stopped, the top of all unfinished masonry to be kept flooded and labourers to be employed 

for this purpose. Watering& Curing to be done carefully so as not to wash the mortar out of the joints. 

The Engineer-in-charge shall be at liberty to employ labourers for watering curing of the works, if 

the contractors fail to do the same to his (the Engineer’s) satisfaction. 
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(d) Should the mortar perish that is becomes dry, white or powdery through neglect of 

watering, the work shall be pulled down and rebuilt at the contractor’s expense. 

(e) As a rule the whole of the masonry work in any structure to be carried up at one uniform 

level throughout but where breaks are unavoidable the joint to be made in good long steps, so as 

to prevent cracks arising between the new and old work. All junctions of walls to be formed at the 

time the walls are being built, and cross walls to be carefully bonded into the main walls. 

(f) When new work is to be added to existing structure, the old work must be prepared to 

receive the new and both must be carefully bonded together. 

(g) During the rains, the work to be carefully covered without extra charge, so as to avoid the 

fresh mortar being washed away. 

(h) Where the word cement is used it is to be understood Portland cement of the best 

description, specified under the head of the Cement. 

 

 CEMENT PLASTERING WORK  

 Materials 

The proportions of the cement mortar for plastering shall be 1:4 (one part of Cement to four parts 

of Coarse Sand) for external work and 1:4(one part of Cement to four parts of fine Sand) for internal 

work, unless otherwise specified under the respective item of work. Cement and Sand 

(Manufactured sand) shall be mixed thoroughly in dry condition and then water added to obtain a 

workable consistency. The quality of water and cement shall be as per relevant IS. Cement shall 

be of Ordinary Portland Cement, 43 Grade of approved make. The quality and grading of 

Manufactured Sand for plastering shall conform to IS: 1542 & IS 383. Manufactured Sand shall be 

approved by Engineer-in-Charge and if so directed it shall be washed/screened to meet 

specification requirements. The mixing shall be done thoroughly in a mechanical mixer unless hand 

mixing is specifically permitted by the Engineer-in-Charge. The mortar thus mixed shall be used as 

soon as possible preferably within 30 minutes from the time water is added to cement. In case the 

mortar has stiffened due to evaporation of water this may be re- tempered by adding water as 

required to restore consistency, but this will be permitted only upto 30 minutes from the time of 

initial mixing of water to cement. Any mortar which is partially set shall he rejected and removed 

forthwith from the site. Droppings of plaster shall not be re- used under any circumstances. 

 Workmanship 

(a) Preparation of surfaces and application of plaster finishes shall generally confirm to the 

requirements specified in IS: 1661 and IS: 2402. 

(b) Plastering operations shall not be commenced until installation of all fittings and fixtures 

such as door/window panels, pipes, conduits etc. are completed as per drawing. 

(c) All joints in masonry shall be raked as the work proceeds to a depth of l0mm/20mm for 

block/stone masonry respectively with a tool made for the purpose when the mortar is still green. 

The masonry surface to be rendered shall be washed with clean-water to remove all dirt, loose 

materials, etc., Concrete surfaces to be rendered shall be roughened suitably by hacking or bush 

hammering for proper adhesion of plaster and the surface shall be evenly wetted to provide the 

correct suction. The masonry surfaces should not be too wet but only 

damp at the time of plastering. The dampness shall be uniform to get uniform bond between the 

plaster and the masonry surface. Render with a mortar of specified parts of Portland cement and 

fine sand of specified thickness and rough but do not beat. Float or set with a thin coat 3 mm of 
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Portland cement and polished well immediately with a trowel or flat board. The cement mortar to 

be used within 30 minutes after it leaves the mixing board or mill. Before work is started patches 

of plaster 150 x 150 mm. should be put on about 3 meters apart as gauges. By this means an even 

thickness is ensured. The finishing surface should be as specified and directed 

 
(d) Exterior Sand Faced Plaster - This plaster shall be applied in 2 coats of total thickness of 

20mm. The first coat shall be 12mm thick and the second coat shall be 8mm thick. The first coat or 

the rendering coat shall be approximately 12mm thick. The rendering coat shall be applied except 

finishing it to a true and even surface and then lightly roughened by cross scratch lines to provide 

bond for the finishing coat. The rendering coat shall be cured for at least two days and then allowed 

to dry. The second coat or finishing coat shall be 8 mm thick. Before application of the second coat, 

the rendering coat shall be evenly damped. The second coat shall be applied from top to bottom in 

one operation without joints and shall be finished leaving an even and uniform surface. The mortar 

proportions for the coats shall be as specified in the respective item of work. The finished plastering 

work shall be cured for at least 7 days. M-Sand for the finishing work shall be coarse and of even 

size and shall be dashed against the surface and sponged. The mortar proportions for the first and 

second coats shall be as specified in the respective items of work. 

(e) Smooth Cement Plaster (to internal surface) - This plaster shall be laid in a single coat of 

12mm thickness. The mortar shall be dashed against the prepared surface with a trowel. The 

dashing of the coat shall be done using a strong whipping motion at right angles to the face of the 

wall or it may be applied with a plaster machine. The coat shall be troweled hard and tight forcing 

it to surface depressions to obtain a permanent bond and finished to smooth surface. Interior plaster 

shall be carried out on jambs, lintel and sill faces, etc. as shown in the drawing and as directed by 

the Engineer-in-Charge. Rate quoted for plaster work shall be deemed to include for plastering of 

all these surfaces. 

(f) Wherever more than 20mm thick plaster is required, which is intended for purposes of 

providing beading, bands, drip moulds, etc. as per drawings this work shall be carried out in two 

or three coats as directed by the Engineer-in-Charge duly satisfying the requirements of curing 

each coat (rendering/floating) for a minimum period of 2 days and curing the finished work for at 

least 7 days. Rate quoted for this deemed to have been included in the external plastering item no 

extra payment will be made on this account. 

(g) In the case of pebble faced finish plaster, pebbles of approved size and quality shall be 

dashed against the final coat while it is still green to obtain as far as possible a uniform pattern all 

as directed by the Engineer-in-Charge. 

(h) Where specified in the drawings, rectangular grooves of the dimensions indicated shall be 

provided in external plaster by means of timber battens when the plaster is still in green condition. 

Battens shall be carefully removed after the initial set of plaster and the broken edges and corners 

made good. All grooves shall be uniform in width and depth and shall be true to the lines and levels 

as per the drawings. 

(i) Curing of plaster shall be started as soon as the applied plaster has hardened sufficiently so as 

not to be damaged when watered. Curing shall be done by continuously applying water in a fine 

spray and shall be carried out for at least 7 days. 

(j) When the specification items of work calls for waterproofing plaster the CONTRACTOR shall 

provide the waterproofing compound as specified while preparing the cement mortar. Cost of 

water-proofing compound shall be included in the rate for plastering work. 

(k) For external plaster, the plastering operations shall be commenced from the top floor and 

carried downwards. For internal plaster, the plastering operations for the walls shall commence at 
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the top and carried downwards. Plastering shall be carried out to the full length of the wall or to 

natural breaking points like doors/windows etc. Ceiling plaster shall be completed first before 

commencing wall plastering. 

(l) Double scaffolding to be used shall be as specified in clause 5.2.2.(m). 

(m) The finished plaster surface shall not show any deviation more than 4mm when checked 

with a straight edge of 2m length placed against the surface. 

(n) To overcome the possibility of development of cracks in the plastering work following 

measures shall be adapted. 

(o) Plastering work shall be deferred as much as possible so that fairly complete drying 

shrinkage in concrete and masonry works takes place. 

(p) GI/Steel wire fabric shall be provided at the junction of block masonry and concrete to 

overcome reasonably the differential drying shrinkage/thermal movement. This GI/steel wire mesh 

cost shall be included in the rate of plastering work. 

(q) Ceiling plaster shall be done, with a trowel cut at its junction with wall plaster. Similarly 

trowel cut shall be adopted between adjacent surfaces where discontinuity of the background 

exists. 

 Measurement 

Measurement for plastering work shall be in sqm correct to two places of decimal for finished 

exposed surface. Unless a separate item is provided for grooves, mouldings, etc., these works are 

deemed to be included in the unit rates quoted for plastering work. The quantity of work to be paid 

for under these items shall be calculated by taking the projected surface of the areas plastered 

after making necessary deductions for openings for doors, windows, fan openings etc. The plaster 

work carried out on jambs/sills of windows, openings, etc. shall be measured as per IS: 1200 for 

payment. 

READY MIX PLASTER  

Material 

Ready-Mix Plaster is ready to use by just mixing water at site. This process eliminates job-site 
mixing practices. Hence it gives consistent quality with required sand mesh sizes in exact 
proportion which is most important for compactness of plaster. The ready mix plaster is available 
in market in different brand names and the characteristics of ready mix plaster in mentioned as 
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below.  
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 Measurement 

 Measurement for plastering work shall be in sqm correct to two places of decimal for finished exposed 
surface. Unless a separate item is provided for grooves, mouldings, etc., these works are deemed to be 
included in the unit rates quoted for plastering work. The quantity of work to be paid for under these items 
shall be calculated by taking the projected surface of the areas plastered after making necessary 
deductions for openings for doors, windows, fan openings etc. The plaster work carried out on jambs/sills 
of windows, openings, etc. shall be measured as per IS: 1200 for payment 

 CEMENT POINTING 

Materials 

The cement mortar for pointing shall be in the proportion of 1:3 (one part of cement to three parts of fine 

sand (M-Sand) unless otherwise specified in the respective items of work. Sand shall be of sound, hard, 

clean and durable particles. M- Sand shall be approved by Engineer- in-Charge and if so directed it shall 

be washed/screened to meet specification requirements. 

.2 Workmanship 

(a) Where pointing of joints in masonry work is specified on drawings/respective items of work, the 

joints shall be raked at least 15mm/20mm deep in stone/stone masonry respectively as the work proceeds 

when the mortar is still green. 

Any dust/dirt in the raked joints shall be brushed out clean and the joints shall be washed with water. The 

joints shall be damp at the time of pointing. Mortar shall be filled into joints and well pressed with special 
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steel trowels. The joints shall not be disturbed after it has once begun to set. The joints of the pointed work 

shall be neat. The lines shall be regular and uniform in breadth and the joints shall be raised, flat, sunk or 

'V' as may be specified in the respective items of work. No false joints shall be allowed. 

(b) The work shall be kept moist for at least 7 days after the pointing is completed. Whenever coloured 

pointing is to be done, the colouring pigment of the colour required shall be added to cement in such 

proportions as recommended by the manufacturer and as approved by the Engineer-in-Charge. 

5.6.3 Measurement 

The quantity of work to be paid for under this Item shall be measured in sqm correct to two places of 

decimal by taking the projected surface of the area pointed after making necessary deductions for 

openings, etc. as per IS 1200. 

 WATER-PROOFING ADMIXTURE 

Water-proofing admixture shall conforming to the requirements of IS: 2645 and shall be of 

approved manufacture/ make and to be used in both coats of plastering work. The admixture shall not 

contain calcium chloride. The quantity of the admixture to be used for the works and method of mixing etc. 

shall be as per manufacturer's instructions and as directed by the Engineer-in-Charge. Cost of approved 

water proofing compound admixture shall be included in the rate for the plastering work. 

 
PAINTING WORKS 

General 

(a) The painting work is to be executed according to the valid standards, codes and 

regulations on their latest revision. The following standards, codes and regulations shall be taken 

into consideration: 

(b) The contractor has to deliver all the materials and work tools which are needed for 

performing the job. For instance, painting, cleaning solvents, dilution solvents, brushes, special 

equipment, scaffolding, ladders, collective protection material etc. Painting jobs are considered as 

high risk jobs and a safety and environment prevention plan has to be set up by the contractor 

before start of the work. 

(c) Storage of the paints/ coatings and solvents: The coatings and solvents shall be stored in a 

ventilated container or storage room and in an ambient temperature 

(d) Method of appliance of the layers: On the surfaces shall the layer been applied one after 

each other and between the appliance of each layer shall a drying time been respected according 

to the technical specification of the paint/coating manufacturer. The minimum thickness as stated 

in the technical specifications of the manufacturer and in this specification shall be respected. 

(e) General precautions: Bolts, nuts, stud bolts, screws shall not been painted and 

temporarily protected for accidental paint, unless otherwise asked by the Client. Tag plates, name 

plates shall not been painted and temporarily protected for accidental paint. The contractor collects 

all removed dust, rust, spilled solvents and paints and any leftovers of paint and solvents and 

removes them from the site of the contractor. All these materials are destroyed or deposit conform 

the local regulations. The contractor shall avoid any spill of paint and / or solvent on parts or surfaces 

belonging to the site of the client. To avoid spills on these parts, the contractor shall cover during 

the execution of the painting work (when needed) the parts. 

(f) Cleaning and removal of rust or other foreign matters: Cleaning of steel and removal of 

rust: All the surfaces which shall be protected by a coating shall thoroughly been cleaned and 

prepared with as objective to remove dust, mill scale, protective coating applied during the rolling 
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process, rust, greases, oil, humidity and other foreign matters to assure that the coating adhere on 

the surface and that should last as long as the normal lifetime is expected. 

(g) When painting on wood, the work shall first be cleared of all such projections as glue or 

whiting spots being carefully removed with the stopping knife and duster, after which all knots shall 

be filled with one or more layers of oil and white zinc and size of glue laid on warm and rubbed 

down when dry with sand paper or pumice stone. 

(h) The Concrete/plastered surface shall be thoroughly dried before the priming coat is 

applied. 

(i) The steel work shall when be primed shall be either as per manufacturer’s specifications 

or by providing with a coat of four parts by weight of white zinc mixed with one part twice boiled 

linseed oil. 

(j) In wood works all holes, cracks and nail heads shall then be stopped with putty, and 

irregularities reduced with sand paper and pumice stone. 

(k) Iron work shall be first thoroughly cleaned from rust and dirt, after which red lead alone 

shall be used as a primer. 

(l) For other materials when the work is to be finished in a dark colour the priming may be 

zinc colour, if to be finished orange, red and similar tints the priming may be pink. 

(m) All colour to be laid on evenly and properly with English made or best approved brushes. 

Each coat of colour to be allowed to dry thoroughly before the next is laid on and all, except the last 

coat to be slightly rubbed down with pumice stone. 

(n) No hair marks from the brush shall be left on the work or puddle in the corners of panels, 

angle of mouldings etc. 

(o)   White paint to be made of the best mineral white zinc paint and double boiled linseed oil 

properly ground and mixed together with a small quantity of turpentine. A small quantity of Victoria 

blue to be added if directed. 

(p) Linseed oil used shall be of best-approved quality limpid, pale and brilliant, yellow and 

sweet to the taste with every little small, and shall boiled twice. 

(q) Putty shall be made of best whiting and oil, the whiting to be specially dry and passed 

through a sieve of 43 mashes to the inch, and then mixed with as much raw linseed oil as will form 

it into a stiff paste, this after being well needed, shall be left for twelve hours and worked up in small 

pieces till quite smooth. If the putty become dry it should be restored by heating and working it up 

again while hot. 

(r) When tinted colour are required, a small quantity of the proper tint should be first prepared 

to serve as a guide by which to mix the whole quantity. The ground white zinc shall first be well 

mixed with a portion of the oil, and then the tinting colour shall be added to match the pattern 

thoroughly after which the remaining portion of the oil or turpentine is to be added, and the whole 

passed through fine canvas or a fine sieve. The consistency shall be that of cream so as to work 

easily. 

(s) Varnish to be done with copal varnish or such other as may be specified by the Engineer. 

(t) Wood oiling, when employed as a substitute for painting timber work to be of linseed oil 

with a small quantity of dammer oiled up with it or red ochre. 

(u) In case of doubt regarding the quality, the paints supplied by the contractor shall be tested 
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in an approved laboratory as described in IS 101-1964 if considered necessary by the Engineer-

in-charge. 

 
(v) Paints, oils, varnishes etc. of approved brand and manufacture shall be used. Only ready 

mixed Paint as received from the manufacturer without any admixture shall be used. If for any 

reason, thinning is necessary in case of ready mixed Paint, the brand of thinner recommended by 

the manufacturer or as instructed by the Engineer-in-Charge shall be used. 

 
(w) Approved Paints, oil or varnishes shall be brought to the site of work by the contractor in 

their original containers in sealed condition. The material shall be brought in at a time in adequate 

quantities to suffice for the whole work or at least a fortnight’s work. The empties shall not be 

removed from the site of work, till the relevant item of work has been completed and permission 

obtained from the Engineer-in-Charge. 

 
(x) Commencing Work: Painting shall not be started until the Engineer-in-Charge has 

inspected the items of work to be painted, satisfied himself about their proper quality and given his 

approval to commence the painting work. Painting of external surface should not be done in 

adverse weather condition like hail storm and dust storm. Painting, except the priming coat, shall 

generally be taken in hand after practically finishing all other building work. The rooms should be 

thoroughly swept out and the entire building cleaned up, at least one day in advance of the Paint 

work being started. 

(y) Preparation of Surface: The surface shall be thoroughly cleaned and dusted off. All rust, 

dirt, scales, smoke splashes, mortar droppings and grease shall be thoroughly removed before 

painting is started. The prepared surface shall have received the approval of the Engineer-in-

Charge after inspection, before painting is commenced 

(z) Before pouring into smaller containers for use, the Paint shall be stirred thoroughly in its 

containers, when applying also, the Paint shall be continuously stirred in the smaller containers so 

that its consistency is kept uniform. 

(aa) Where so stipulated, the painting shall be done by spraying. Spray machine used may be (a) 

high pressure (small air aperture) type, or (b) a low pressure (large air gap) type, depending on 

the nature and location of work to be carried out. Skilled and experienced workmen shall be 

employed for this class of work. Paints used shall be brought to the requisite consistency by adding 

a suitable thinner. 

(bb) Spraying should be done only when dry condition prevails. Each coat shall be allowed to dry 

out thoroughly and rubbed smooth before the next coat is applied. This should be 

facilitated by thorough ventilation. Each coat except the last coat, shall be lightly 

rubbed down with sand paper or fine pumice stone and cleaned off dust before the 

next coat is laid." 

(cc) The painting shall be laid on evenly and smoothly by means of crossing and 

laying off, the latter in the direction of the grains of wood. The crossing and laying off 

consists of covering the area over with Paint, brushing the surface hard for the first 

time over and then brushing alternately in opposite direction, two or three times and 

then finally brushing lightly in a direction at right angles to the same. In this process, 

no brush marks shall be left after the laying off is finished. The full process of crossing 

and laying off will constitute one coat. 

(dd) No left over Paint shall be put back into the stock tins. When not in use, the 

containers shall be kept properly closed. No hair marks from the brush or clogging of 
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Paint puddles in the corners of panels, angles of mouldings etc. shall be left on the 

work. 

(ee) In painting doors and windows, the putty round the glass panes must also be 

painted but care must be taken to see that no Paint stains etc. are left on the glass. 

Tops of shutters and surfaces in similar hidden locations shall not be left out in 

painting. However, bottom edge of the shutters where the painting is not practically 

possible, need not be done nor any deduction on this account will be done but two 

coats of primer of approved make shall be done on the bottom edge before fixing the 

shutters. 

(ff) On painting steel work, special care shall be taken while painting over bolts, nuts, 

rivets overlaps etc. The additional specifications for primer and other coats of Paints 

shall be as according to the detailed specifications under the respective headings. 

(gg) Brushes and Containers: After work, the brushes shall be completely cleaned of 

Paint and linseed oil by rinsing with turpentine. A brush in which Paint has dried up 

is ruined and shall on no account be used for painting work. The containers when not 

in use, shall be kept closed and free from air so that Paint does not thicken and also 

shall be kept safe from dust. When the Paint has been used, the containers shall be 

washed with turpentine and wiped dry with soft clean cloth, so that they are clean, 

and can be used again. 

 
(hh) Measurements (as per IS 1200) 

The length and breadth shall be measured correct to a cm. The area shall be 

calculated in sqm (correct to two places of decimal), except otherwise stated. Small 

articles not exceeding 10 sq. decimetre (0.1 sqm) of painted surfaces where not in 

conjunction with similar painted work shall be enumerated. Painting upto 10 cm in 

width or in girth and not in conjunction with similar painted work shall be given in 

running metres and shall include cutting to line where so required. Note : Components 

of trusses, compound girders, stanchions, lattices and similar work shall, however, 

be given in sq. metres irrespective of the size or girth of members. Priming coat of 

painting shall be included in the work of painting works. 

(ii) In measuring painting, varnishing, oiling etc. of joinery and steel work etc. The 

coefficients as indicated in following tables shall be used to obtain the area payable. 

The coefficients shall be applied to the areas measured flat and not girthed. 

Make Plain Areas of Uneven Surface 
 

O
. 

Description of work How measured Multiplying 
coefficients 

1 2 3 4 

I
. 

Wood work doors, windows Etc.  

Measured flat (not girthed 

including) Chowkhat or 

frame, Edges, chocks, 

cleats, etc. shall be deemed 

to be included in the item. 

 

1.30 (for each 
side) 1

. 
Panelled or framed and braced 

Ledged and battened or ledged, 

battened and braced doors, windows 

etc 

2 Flush doors etc. -do- 1.20 (for each 
side) 



Page 117 of 218 
 

3 Partl panelled and part glazed or 

gauzed doors, window etc. 

-do- 1.00 (for each 
side 

4
. 

Fully glazed or gauzed doors, 

windows etc. (Excluding painting of 

wire gauze portion) 

-do- 0.80 (for each 
side) 

5
. 

Fully venetioned or louvered doors, 

windows etc. 

-do- 1.80 (for each 
side) 

6
. 

Trellis (or Jaffri) work one way or two 

way 

Measured flat overall, no 

deduction shall be made for 

open spaces, supporting 

members shall not be 

measured separately 

2 (for painting all 
over) 

7
. 

Carved or enriched work Measured flat 2 (for each side) 

8
. 

Weather boarding Measured flat (not girthed 

supporting frame work shall 

not be measured separately 

1.20 (for each 
side) 

9 Wood shingle roofing Measured flat (not girthed) 1.10 (for each 
side) 

1
0
. 

Boarding with cover fillets and match 

boarding 

Measured flat (not girthed) 1.05 (for each 
side) 

1
1
. 

Tile and slate battening 
Measured flat overall no 

deductions shall be made 

for open spaces 

0.80   (for

 paintin

g all 

over) 

I
I
. 

Steel work doors, windows Etc.  

Measured flat (not girthed) 

including frame edges etc. 

 

1.10 (for each 
side) 

1
3
. 

Plain sheeted steel doors or windows 

1
4
. 

Fully glazed or gauzed steel doors 

and windows (excluding painting of 

wire gauze portion) 

-do- 0.50 (for each 
side) 

1
5
. 

Partly panelled and partly glazed or 

gauzed doors and windows 

(excluding painting of wire gauze 

portion) 

-do- 0.80 (for each 
side) 

1
6
. 

Corrugated sheeted steel doors or 

windows 

-do- 1.25 (for each 
side) 

1
7
. 

Collapsible gates  
Measured flat 

1.50   (for

 paintin

g all 

over) 
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1
8
. 

Rolling shutters of interlocked laths Measured flat (size of 

opening) all over; jamb 

guides, bottom rails and 

locking arrangement etc. 

shall be included in the item 

(top cover shall be 

measured separately) 

1.10 (for each 
side) 

I
I
I
. 

General 
 
 
Measured flat overall; no 

deduction shall be made for 

open spaces; supporting 

members shall not be 

measured separately 

 
 

 
1 (for Paint all 
over) 

1
9
. 

Expanded metal, hard drawn steel 

wire fabric of approved quality, grill 

works and gratings in guard bars, 

balustrades, railing partitions and 

MS Bars in windows frames. 

2
0
. 

Open palisade fencing and gates 

including standards, braces, rails 

stays etc. in timber or steel 

-do- (see note No. 12) 1 (for Paint all 
over) 

2
1
. 

Corrugated iron sheeting in roofs, 

side cladding etc. 

-do- Measured flat (not 

girthed) 

1.14 (for each 
side) 

2
2
. 

AC corrugated sheeting in roofs, side 

cladding etc. 

-do- 1.20 (for each 
side) 

2
3
. 

AC semi corrugated sheeting in 

roofs, side cladding etc. or Nainital 

pattern using plain sheets 

-do- 1.10 (for each 
side) 

2
4
. 

Wire gauze shutters including 

painting of wire gauze 

-do- 1.00 (for each 
side) 

 

Explanatory Notes 
1. Measurements for doors windows etc., shall be taken flat (and not girthed) overall 

including chowkhuts or frames, where provided. Where Chowkhuts or frames are not 

provided, the shutter measurements shall be taken. 

2. Where doors, windows etc., are of composite types other than those included in 

Table 1 the different portion shall be measured separately with their appropriate 

coefficients, the centre line of the common rail being taken as the dividing line 

between the two portions. 
 

3. The coefficients for door and windows shall apply irrespective of the size of frames 

and shutter members. 

4. In case steel frames are used the area of doors, windows shutters shall be 

measured flat excluding frames. 

 
5. When the two faces of a door, window etc. are to be treated with different specified 
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finishes, measurable under separate items, the edges of frames and shutters shall be 

treated with the one or the other type of finish as ordered by the Engineer-in-Charge 

and measurement of this will be deemed to be included in the measurement of the 

face treated with that finish. 

6. In the case where shutters are fixed on both faces of the frames, the measurement 

for the door frame and shutter on one face shall be taken in the manner already 

described, while the additional shutter on the other face will be measured for the 

shutter only excluding the frame. 

7. Where shutters are provided with clearance at top or/and bottom each exceeding 

15 cm height, such openings shall be deducted from the overall measurements and 

relevant coefficient shall be applied to obtain the area payable. 

 
8. Collapsible gates shall be measured for width from outside to outside of gate in its 

expanded position and for height from bottom to top of channel verticals. No separate 

measurements shall be taken for the top and bottom guide rails rollers, fittings etc. 

 
9. Coefficients for sliding doors shall be the same as for normal types of doors in the 

table. Measurements shall be taken outside to outside of shutters, and no separate 

measurements shall be taken for the painting guide rails, rollers, fittings etc. 

10. Measurements of painting as above shall be deemed to include painting all 

iron fittings in the same or different shade for which no extra will be paid. 

 
11. The measurements of guard bars, expanded metal, hard drawn steel wire 

fabric of approved quality, grill work and gratings, when fixed in frame work, painting 

of which is once measured elsewhere shall be taken exclusive of the frames. In other 

cases the measurements shall be taken inclusive of the frames. 

 
(jj)    Width of moulded work of all other kinds, as in hand rails, cornices, architraves 

shall  be measured by girth. 

(kk) For trusses, compound girders, stanchions, lattice girders, and similar work, 

actual areas will be measured in sq. metre and no extra shall be paid for painting on 

bolt heads, nuts, washers etc. even when they are picked out in a different tint to the 

adjacent work. 

(ll) Painting of rain water, soil, waste, vent and water pipes etc. shall be measured in  

running metres of the particular diameter of the pipe concerned. Painting of specials 

such as bends, heads, branches, junctions, shoes, etc. shall be included in the length 

and no separate measurements shall be taken for these or for painting brackets, 

clamps etc. 

(mm) Measurements of wall surfaces and wood and other work not referred to 

already shall be recorded as per actual. 

(nn) All furnitures, fixtures, glazing, floors etc. shall be protected by covering and 

stains, smears, splashings, if any shall be removed and any damages done shall be 

made good by the contractor at his cost. 

(oo) Rate: Rates shall include cost of all labour and materials involved in all the 

operations described above and in the particular specifications given under the 

several items. 
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(pp) PAINTING PRIMING COAT ON WOOD, IRON OR PLASTERED SURFACES 

 

(1) Primer: The primer for wood work, iron work or plastered surface shall be as 

specified in the description of item. 

 
(2) Primer for plaster/wood work/Iron & Steel/Aluminum, etc surfaces shall be as 

specified below: 

 
S
. 

Surfaces Primer to be used 

1
. 

Wood work (hard and soft wood) Pink conforming to IS 3536 

2
. 

Resin wood and plywood Aluminum primer conforming to IS 3585 

3
. 

(A) Aluminum and light alloys Zinc chromate primer conforming to IS 104 

(B) Iron, Steel and Galvanized 

steel 

Red Oxide/ Zinc chromate Primer 

conforming relevant IS code 

4
. 

Cement / Concrete / RCC / 

concrete blocks/brick work, 

Plastered surfaces, non-asbestos 

surfaces to receive Oil bound 

distemper or Paint finish. 

Cement primer conforming to IS 109 

 

The primer shall be ready mixed primer of approved brand and manufacture. 

Where primer for wood work is specified to be mixed at site, it shall be prepared from 

a mixture of red lead, white lead and double boiled linseed oil in the ratio of 0.7 kg : 

0.7 kg : 1 litre. 

Where primer for steel work is specified to be mixed at site, it shall be prepared from 

a mixture of red lead, raw linseed oil and turpentine in the ratio of 2.8 kg : 1 litre : 1 

litre. 

 
(qq) The specifications for the base vehicle and thinner for mixed on site primer shall 

be as follows: 

1) White Lead : The White lead shall be pure and free from adulterants like 

barium sulphate and whiting. It shall conform to IS 103. 

2) Red Lead: This shall be in powder form and shall be pure and free from 

adulterants like brick dust etc. It shall conform to IS 102. 

3) "Raw Linseed Oil: Raw linseed oil shall be lightly viscous but clear and of 

yellowish colour with light brown tinge. Its specific gravity at a temperature of 30 

degree C shall be between 0.923 and 0.928." 

Note: The oil shall be mellow and sweet to the taste with very little smell. The oil shall 

be of sufficiently matured quality. Oil turbid or thick, with acid and bitter taste and 

rancid odour and which remains sticky for a considerable time shall be rejected. The 

oil shall conform in all respects to IS 75. The oil shall be of approved brand and 

manufacture. 
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4) Double Boiled Linseed Oil: This shall be more viscous than the raw oil, have 

a deeper colour and specific gravity between 0.931 and 0.945 at a temperature of 30 

degree C. It shall dry with a glossy surface. It shall conform in all respects to IS 77. 

The oil shall be of approved brand and manufacture. 

5) Turpentine: Mineral turpentine i.e. petroleum distillate which has the same 

rate of evaporation as vegetable turpentine (distillate product of oleeresin of conifers) 

shall be used. It shall have no grease or other residue when allowed to evaporate. It 

shall conform to IS 533. 

All the above materials shall be of approved manufacture and brought to site in their 

original packing in sealed condition. 

(rr) The number of coats shall be as stipulated in the item. The Paint will be applied 

in the usual manner with brush, spray or roller. The Paint dries by evaporation of the 

water content and as soon as the water has evaporated the film gets hard and the 

next coat can be applied. The time of drying varies from one hour on absorbent 

surfaces to 2 to 3 hours on non- absorbent surfaces. The thinning of emulsion is to 

be done with water and not with turpentine. Thinning with water will be particularly 

required for the under coat which is applied on the absorbent surface. The quantity 

of water to be added shall be as per manufacturer’s instructions. The surface on 

finishing shall present a flat velvety smooth finish. If necessary, more coats will be 

applied till the surface presents a uniform appearance. 

(ss) QUALITY ASSURANCE 

For Quality Assurance the Contractor shall ensure that color and texture of finish 

coats, shall match the approved sample. Also, 

i) Color of priming coat shall be lighter than body coat. 

ii) Color of body coat shall be lighter than finish coat. 

iii) Color prime and body coats as required so as not to show through the finish coat 

and to mask surface imperfections. 

Before starting application of each type of paint, the Contractor shall apply the paint 

to a specimen area, not to exceed 10 square meter and get finish and texture 

approved and shall use it as a sample for the remainder of the work. 

 PAINTING OF CONCRETE MASONRY & PLASTERED SURFACES 

 Materials 

(a) Acrylic emulsion paint shall be of an approved manufacture. 

(b) Plastic emulsion paint shall conform to IS: 15489-2004. 

(c) All the materials shall be of the best quality from an approved manufacturer. 

CONTRACTOR shall obtain prior approval of the Engineer-in-Charge for the brand 

of manufacture and the colour/shade. All materials shall be brought to the site of works 

in sealed containers. 

 Workmanship 

(a) CONTRACTOR shall obtain the approval of the Engineer-in-Charge 

regarding the readiness of the surfaces to receive the specified finish, before 

commencing the work on painting. 
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(b) Painting of new surfaces shall be deferred as much as possible to allow for 

thorough drying of the sub-strata. 

(c) The surfaces to be treated shall be prepared by thoroughly brushing them 

free from dirt, mortar droppings and any loose foreign materials. Surfaces shall be 

free from oil, grease and efflorescence. Efflorescence shall be removed only by dry 

brushing of the growth. Cracks shall be filled with Gypsum. Workmanship of painting 

shall generally conform to IS: 2395. 

The surface shall ordinarily not be painted until it has dried completely. Trial patches 

of primer shall be laid at intervals and where drying is satisfactory, painting shall then 

be taken in hand. Before primer is applied, holes and undulations, shall be filled up 

with plaster of paris and rubbed smooth. 

(d) Surfaces of doors, windows etc. shall be protected suitably to prevent paint 

finishes from splashing on them. 

(e) Oil Bound Distemper: The prepared surfaces shall be dry and provided with 

one coat of alkali resistant primer by brushing. The surface shall be finished uniformly 

without leaving any brush marks and allowed to dry for atleast 48 hours. A minimum 

of two coats of oil bound distemper having VOC (Volatile Organic Compound) content 

less than 50 grams/ litre shall be applied as specified in the item of work. The first coat 

shall be of a lighter tint. Atleast 24 hours shall be left after the first coat to become 

completely dry before the application of the second coat. Broad, stiff, double bristled 

distemper brushes shall be used for the work. The operations for brushing each coat 

shall be as detailed in 5.9.2(e) 

(f) Plastic Emulsion Paint: Plastic Emulsion Paint as per IS 15489 of approved 

brand and manufacture and of the required shade shall be used. The plastic emulsion 

Paint is not suitable for application on external, wood and iron surface and surfaces 

which are liable to heavy condensation. These Paints are to be used on internal 

surfaces except wooden and steel. 

Plastic emulsion paint of interior grade, having VOC (Volatile Organic Compound) 

content less than 50 grams/ litre of approved brand and manufacture in approved 

shade color including applying additional coats wherever required to achieve even 

shade and color. The prepared surface shall be dry and provided with one coat of 

primer which shall be a thinned coat of emulsion paint. The quantity of thinner shall 

be as per manufacturer's instructions. The paint shall be laid an evenly and smoothly 

by means of crossing and laying off. The crossing and laying off consists of covering 

the area with paint, brushing the surface hard for the first time over and then brushing 

alternately in opposite directions two or three times and then finally brushing lightly 

in a direction at right angles. In this process, no brush marks shall be left after the 

laying off is finished. The full process of crossing and laying off constitutes one coat. 

The next coat shall be applied only after the first coat has dried and sufficiently become 

hard which normally takes about 2 to 3 hours. A minimum of 2 finishing coats of the 

same colour shall be applied unless otherwise specified in the item of work. Paint may 

also be applied using rollers. 

The surface on finishing shall present a flat velvety smooth finish and uniform in 

shade without any patches. 

(g) Acrylic Emulsion Paint: Acrylic emulsion paint of interior grade, having VOC 

(Volatile Organic Compound) content less than 50 grams/ litre of approved brand and 

manufacture in approved shade/color including applying additional coats wherever 
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required to achieve even shade and color. This shall be applied in the same way as 

for plastic emulsion paint. A minimum of 2 finishing coats over one coat of primer 

shall be provided unless otherwise specified in the item of work. 

(h) Premium Acrylic Textured Emulsion exterior paint: The surface shall be 

prepared in the similar fashion as specified under lime and colour wash. In addition 

any existing fungus or mound growth shall be completely removed by thoroughly 

scrapping and rubbing down with bristle brush and sand paper and then washing 

down with clean water and allowed to dry. The surface shall be brushed with a soft 

bristle to remove any dust particles 24 hours after the wash. 

(A) With 100% Acrylic 

Emulsion paint Preparation 

The ready mixed exterior quality 100% Acrylic Emulsion paint shall be prepared 

strictly according to the manufacturer's specification. 

Application of painting 

The painting shall be carried out as follows. 

• Apply one coat of specified primer of approved quality. 

• Apply first coat of paint as per manufacturer's specification. After allowing the first 

coat to dry, the excessive air holes, indentations, cracks etc. should be made up with 

approved fillers to yield uniform plain surface. 

• After overnight drying and light sand papering of surface, apply second coat of 

Emulsion paint of final approved shade. 

• If directed by the Engineer additional coat of paint should be given to bring the 

surface to uniform shade and tone at no extra cost. 

 Measurement 

Measurement shall be in sq.m correct to two places of decimal. Measurement shall 

be for the areas as executed duly deducting for any openings etc. as detailed in the 

IS: code. Rate quoted shall take into account the provision of necessary enabling 

works such as double legged scaffolding, painter's cradle etc. Measurement shall be 

as per IS 1200 

  PAINTING OF IRON AND STEEL SURFACES 

 Materials 

(a) Red oxide/Zinc chrome primer shall conform to IS: 2074. 

(b) Synthetic enamel paint shall conform to IS: 2932. 

(c) Aluminium paint shall conform to IS: 2339. 

(d) Chlorinated Rubber Paint 

(e) Epoxy micaceous Iron oxide paint 

(f) All the materials shall be of the best quality from an approved manufacturer. 

CONTRACTOR shall obtain prior approval of the Engineer-in-Charge for the brand 

of manufacture and the color/shade. All the materials shall be brought to the site in 

sealed containers. 
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 Workmanship 

(a) Painting work shall be carried out only on thoroughly dry surfaces. 

Painting shall be applied either by brushing or by spraying. CONTRACTOR shall 

procure the appropriate quality of paint for this purpose as recommended by the 

manufacturer. The workmanship shall generally conform to the requirement of IS: 

1477 (Part 2). 

(b) The type of paint, number of coats etc. shall be as specified in the respective 

items of work. 

(c) Primer and finish paint shall be compatible with each other to avoid cracking 

and wrinkling. Primer and finish paint shall be from the same manufacturer. 

(d) All the surfaces shall be thoroughly cleaned of oil, grease, dirt, rust and 

scale. The methods to be adopted using solvents, wire brushing, power tool cleaning 

etc., shall be as per IS: 1477 (Part-1) and as indicated in the item of work. 

(e) It is essential to ensure that immediately after preparation of the surfaces, 

the first coat of red oxide-zinc chrome primer shall be applied by brushing and 

working it well to ensure a continuous film without “holidays”. After the first coat 

becomes hard dry, a second coat of primer shall be applied by brushing to obtain a 

film free from holidays. 

(f) After the second coat of primer is hard dry, the entire surface shall be wet 

rubbed cutting down to a smooth uniform surface. When the surface becomes dry, 

the undercoat of synthetic enamel paint of optimum thickness shall be applied by 

brushing with minimum of brush marks. The coat shall be allowed to hard dry. The 

under coat shall then be wet rubbed cutting down to a smooth finish, taking adequate 

care to ensure that at no place the undercoat is completely removed. The surface 

shall then be allowed to dry. 

(g) The first finishing coat of paint shall be applied by brushing and allowed to 

hard dry. The gloss from the entire surface shall then be gently removed and the 

surface dusted off. The second finishing coat shall then be applied by brushing. 

(h) At least 24 hours shall elapse between the applications of successive coats. 

Each coat shall vary slightly in shade and this shall be got approved by the Engineer-

in-Charge. 

(i) All rust and scales shall be removed by scrapping or by brushing with steel 

wire brushes. Hard skin of oxide formed on the surface of wrought iron during rolling 

which becomes loose by rusting, shall be removed. All dust and dirt shall be 

thoroughly wiped away from the surface. If the surface is wet, it shall be dried before 

priming coat is undertaken. 

(j) Treatment on Steel for Aggressive Environment: A second coat of ready 

mixed red oxide zinc chromate primer may be applied where considered necessary 

in aggressive environment such as near Industrial Establishment and Coastal regions 

where the steel members are prone to corrosion. The second coat (which shall be 

paid for separately) is to be applied after placing the member in position and just 

before applying Paint. The second coat of primer is not necessary in case of painting 

with synthetic enamel Paint as it is applied over an under coat of ordinary Paint. 

 Measurement 
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Measurement shall be in sqm correct to two place of decimal for the finished work 

including primer. Rate shall be inclusive of enabling works such as double 

scaffolding, etc. Measurement shall be as per IS 1200. 

 WOODEN SURFACES: 

The wood work to be painted shall be dry and free from moisture. The surface shall 

be thoroughly cleaned. All unevenness shall be rubbed down smooth with sand paper 

and shall be well dusted. Knots, if any shall be covered with preparation of red lead 

made by grinding red lead in water and mixing with strong glue sized and used hot. 

Appropriate filler material conforming to IS 345 with same shade as Paint shall be 

used where specified. The surface treated for knotting shall be dry before Paint is 

applied. After obtaining approval of Engineer- in-Charge for wood work, the priming 

coat shall be applied before the wood work is fixed in position. After the priming coat 

is applied, the holes and indentation on the surface shall be stopped with glazier’s 

putty or wood putty. Stopping shall not be done before the priming coat is applied as 

the wood will absorb the oil in stopping and the latter is therefore liable to crack. 

 

PAINTING WITH SYNTHETIC ENAMEL PAINT : Synthetic Enamel Paint (conforming 

to IS 2933) of approved brand and manufacture and of the required colour & 

finish(matt/glossy)shall be used for the top coat and an undercoat of ordinary Paint 

of shade to match the top coat as recommended by the same manufacturer as far the 

top coat shall be used 

 POLISHING & VARNISHING 

 (a) Melamine Polish: 

For the item of melamine polish, the item includes all the sand papering required to 

be carried out and wiped properly for cleaning all the loose dust particles. Necessary 

masking tapes are to be provided where different finishing work is to be carried out, 

so that the melamine polish does not spread to the other surfaces. Care should be 

taken while removing the masking tape, so that the surface is not damaged. Cost of 

melamine polish includes the cost of providing and removing the masking tapes 

wherever required. The surface shall be sand papered using emery paper no. 180, 

320 and 400 as required. Any staining required shall be carried out by applying 

approved stain & wood filler, to achieve the required colour and shade as directed by 

the Engineer-in-Charge. The item of melamine polish is deemed to include cost of 

such staining. Nothing extra shall be payable on this account. Melamine polish shall 

be applied with spray machine. 

 (b) French Polishing 

French spirit polish shall be of an approved make conforming to IS 348. if it has to be 

prepared on site, polish shall be made by dissolving 0.7 Kg of best shellac in 4.5 liters 

of methylated spirit without heating. To obtain required shade pigment may be added 

and mixed. 

Surface shall be cleaned. All unevenness shall be rubbed down smooth with sand 

paper and well dusted. Knots, if visible, shall be covered with a preparation of red lead 

and glue. Resinous or loose knots and gaps shall be filled with seasoned timber 

pieces and made level with rest of the surface. Holes and indentations on surface 

shall be filled with putty made of whiting and linseed oil. Surface shall be given a coat 

of filler made of 2.25 Kg of whiting in 1.5 liter of methylated spirit. When it dries, 
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surface shall again be rubbed down perfectly smooth with sand paper and wiped 

clean. 

Surface shall be prepared as described under "French Polishing" except that the final 

rubbing shall be done with sand paper which has been slightly moistened with linseed 

oil. 

Mixture or polish shall be applied evenly, with a clean cloth pad in such a way that 

no blank patches are left and rubbed continuously for half an hour. When the surface 

is quite dry, a second coat shall be applied in the same manner and rubbed 

continuously for an hour or until the surface is dry. Final coat shall than be applied 

and rubbed for two hours or more if necessary, until the surface has assumed a 

uniform gloss and is quite dry showing no sign of stickiness when touched. Gloss of 

the polish depends on amount of rubbing, therefore rubbing must be continuous and 

with uniform pressure and frequent change in direction. 

 Varnishing 

Surface shall be prepared as described above. After preparation of surface, two coats 

of clean boiled linseed oil shall be applied at sufficient interval of time. After the 

linseed oil has dried, two coats of varnish obtained from approved manufacturer shall 

be applied at sufficient interval of time. If the surface fails to produce the required 

gloss an additional coat shall be applied without any extra cost. 

Piece of clean fine cloth and cotton wool made into shape of pad shall be used to apply 

polish. The pad shall be moistened with polish and rubbed hard on the surface 

applying the polish sparingly but uniformly and completely over the entire surface. It 

shall be allowed to dry and another coat applied in the same way. To give finishing 

coat, the pad shall be covered with a fresh piece of clean fine cotton cloth, slightly 

damped with methylated spirit and rubbed lightly and quickly with a circular motion, 

till the finished surface attains uniform texture and high gloss. 

 Wax Polishing 

Wax polish shall either be prepared on site or obtained readymade from market. 

Polish made on the site shall be prepared from a mixture of pure bees wax, linseed 

oil, turpentine oil and varnish in the ratio of 2:1.5:1:1/2 by weight. The bees wax and 

the boiled linseed oil shall be heated over a slow fire. When the wax is completely 

dissolved, the mixture shall be cooled till it is just warm and turpentine oil and varnish 

added to it in the required proportions and the entire mixture is well stirred. 

6. WATER PROOFING TREATMENT  

INTEGRAL CEMENT BASED TREATMENT FOR   WATER PROOFING

 ON HORIZONTAL SURFACE OF UNDER-GROUND STRUCTURE AT ALL 

DEPTH 

 Water Proofing of Horizontal Internal Surfaces of Under-ground Structure 

i) Preparation of Surface 

The Water Proofing Treatment over the lean concrete/leveling course surface should 

adhere to the surface firmly, the surface of leveling course should be roughened 

properly when the concrete is still green. In case the surface is not made rough before 

the concrete is set, the work of water proofing should not be executed till proper key 

is provided for the base layer of Cement Mortar 1:3. 
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ii) Blending Cement/Water with Water Proofing Compound 

The required quantity of cement bags to be used for a particular portion of work 

should be emptied on a dry platform. Water proofing compound bearing ISI mark and 

conforming to IS 2645 should then be mixed properly with the cement. The quantity of 

water proofing compound to be mixed should be as prescribed by the manufacturer 

but not exceeding 3% by weight of cement. The quantity of cement and water 

proofing compound thus mixed should be thoroughly blended and the blended 

cement should again be packed in bags. 

For the water proofing compound in liquid form, the blending is to be done with water. 

This can be done by taking the just required quantity of water to be mixed in the 

particular batch of dry cement mortar. 

The required quantity of water thus collected per batch of dry cement mortar to be 

prepared should be mixed with liquid water proofing compound from sealed tins with 

ISI mark. The water thus mixed with water proofing compound shall be thoroughly 

stirred so that the water is blended with water proofing compound properly. 

iii) Rough Shahabad Stone 22 to 25 mm Thick 

The stone slabs to be used for this item shall be in thickness of 22 mm to 25 mm. 

Larger size of stone slabs i.e. 575 mm x 575 mm or 575 mm x 875 mm shall be used 

to minimize the number of joints. 

 
(iv) Preparation of Cement Slurry 

Cement slurry shall be prepared by using 2.2 kg of blended cement per sqm. area. 

Each time only that much quantity shall be prepared which can be covered on the 

surface and the surface in turn would be covered with 25 mm thick cement mortar 

base within half an hour. Slurry prepared and remained unused for more than half an 

hour shall be totally rejected. 

(v) Preparation of Cement Mortar 

Cement mortar 1:3 (1 blended cement: 3 coarse sand) shall be prepared with cement/ 

water duly blended as explained in clause 6.1.1(ii) Only that much quantity of cement 

mortar which can be consumed within half an hour, shall be prepared. Any cement 

mortar that is prepared and remains unused for more than half an hour shall not be 

used in the work and shall be rejected. 

(vi) Laying Water Proofing Course 

Before laying the base course of cement mortar 1:3, the lean concrete surface shall be 

cleaned neatly with water. Cement slurry prepared as per clause 6.1.1 (ii), shall be 

applied only on the area of the concrete surface, that can be covered with the cement 

mortar (1:3) base course within half an hour. The cement slurry should cover every 

spot of the surface and no place shall remain uncovered. Just after the application of 

cement slurry on the surface, the cement mortar prepared as per clause 6.1.1 (v) 

should be used for laying the base course. Base Course should be laid to a perfect 

level with wooden/aluminum straight edge of at least 2 mtrs. long. The top surface of 

cement mortar should be finished neatly and later scratched when green with a 

suitable instrument before the base course dries and gets hard that is just before the 

base course takes up initial set. 
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When the 25 mm thick base course is just getting set the cement slurry prepared as 

per clause 6.1.1(iv) should be spread over the base course up to the area that shall 

be covered with just two to three stone slabs. The cement slurry shall be spread in 

such a way that the area of base course to be covered immediately shall be covered 

with slurry without any gap or dry spots. Immediately on applying cement slurry on 

the base course the Rough Shahabad Stone slab shall be laid over the base course 

and pressed gently so that the air gap can be removed. The slurry applied on the 

surface which gets spread when the stone slab is pressed shall get accumulated in 

the joints of adjacent stone slabs and if any gap still remains between the stone slabs 

the same should also be filled with additional quantity of cement slurry. For laying the 

stone slabs in perfect level, two stone slabs at adjacent concerns/ends shall be fixed 

firmly to the required level and a string stretched over the two slabs, the intermediate 

slabs shall then be set to the level of the string. 

After filling all the joints of the Rough Shahabad stone Slabs with cement slurry the 

area of stone slab shall be laid with cement mortar 1:3. The surface of stone slabs 

shall be cleaned and lightly watered. Cement mortar 1: 3 prepared as per clause 

6.1.1(iv) shall be used for laying this course. For laying this course 25 mm high 

wooden strips shall be used and the top surface shall be finished smooth without 

using additional cement or slurry. 

After laying 3rd course and before the mortar layer takes the initial set, Stone 

aggregate of 10 mm to 12 mm nominal size shall be uniformly spread and lightly 

pressed into the finished surface @ 8 cudm./sqm. The aggregates shall not be 

embedded totally inside the mortar and shall be visible on the top surface. 

In cases where slope is to be provided for the water proofing layer, grading with 

additional cement concrete/cement mortar shall be provided and then the water 

proofing layer shall be laid on the graded surface. Extra payment shall however be 

made for the grading course. 

(vii) Curing 

Immediately after completing the fourth layer, arrangements shall be made for the 

top RCC slab as quickly as possible and in the meantime till the top slab is casted 

the water proofing treatment shall be kept wet continuously. In case the concreting of 

slab gets delayed for more than 2 weeks the curing can be stopped after 14 days. 

(viii) Measurement 

Length and breadth shall be measured along the finished surface correct to a cm and 

the area shall be worked out to nearest 0.01 sqm. 

(ix) Rate 

The rate shall include the cost of all labour& materials involved in all the operations 

described above. The cost of grading with cement concrete / cement mortar shall be 

paid for separately. 

INTEGRAL CEMENT BASED WATER PROOFING TREATMENT ON THE 

VERTICAL SURFACE OF UNDER GROUND STRUCTURES. 

(i) Preparing the Surface 

The surface of the structure to be treated shall be roughed either by raking of joints in 

case of brick/ stone masonry or by hacking the cement concrete surface with a 
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specifically made hacking tool just after removing shuttering. Alternately, the surface 

should be roughened by providing spatter dash key as explained under clause 6.1.1 

(i). While doing water proofing to vertical faces from inside, it shall be ensured that 

water proofing treatment of floor slab is not damaged. Preferably, water proofing of 

vertical surface shall be done before that of horizontal surface. 

(ii) Blending Cement/Water with Water Proofing 

Compound Same as under clause 6.1.1(ii). 

(iii) Rough Shahabad Stone Slab 

Same as explained under clause 6.1.1(iii). 

(iv) Preparation of Cement 

Slurry Same as explained under 

clause 6.1.1(iv). 

(v) Preparation of Cement 

Mortar Same as explained under 

clause 6.1.1(v). 

(vi) Laying Water Proofing Course 

Same as explained under clause 6.1.1(vi). Further Rough Shahabad stone are not 

sufficiently rough to remain in vertical position held by cement slurry. Therefore, the 

grip for the stone slab has to be increased and this can be done by planting 12 mm 

to 15 mm nominal size stone aggregate fixed with araldite on surface of each sand 

stone slab. 

(vii) Curing 

Same as explained under clause 6.1.1(vii). Further till the water proofing work on 

vertical face is in progress, the water proofing work done on floor slab shall be kept 

wet for a minimum period of 14 days. Immediately after completion of water proofing 

on vertical faces of side walls, the water tank shall be gradually filled with water for 

testing. 

(viii) Measurement 

Same as explained under clause 6.1.1(viii). 

(ix) Rate 

Same as explained under clause 6.1.1(ix). 

CONCRETE WATER PROOFING BY CEMENTITIOUS CRYSTALLIZATION 

WATER PROOFING: 

These products comprise mineral based hydraulically setting products, which when 

applied to concrete as a cementious slurry which reacts with concrete to form a 

crystalline structure deep within the capillary and pore structures, thereby blocking 

voids and producing a water proofing effect. Cement and sand used in the product 

are used as a carrying agent for the chemicals. The active components in slurry react 

with the by-products of cement hydrations and give rise to insoluble crystals. The 

system becomes permanent, integral part of the concrete itself. There is no other 
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preparation of concrete required beyond the cleaning of surface. Such treatments 

can be used as solution to dampness due to capillary action of poorly executed plinth 

damp course. For better results however, downwardly inclined holes are to be bored 

in the masonry where the liquid compound can be grouted. This will diffuse into the 

masonry and give plinth protection from dampness. 

Method of Application 

 
In this process cementitious Crystallization water proofing powder compound 

sprinkled onto the surface of concrete (1 kg powder per sqm.) with the use of a 

mechanical spreader, sieve or similar device after concrete is placed, consolidated, 

and leveled. As new concrete has high moisture content, the crystalline penetration is 

immediate with accelerates crystal growth due to chemical reaction. The powder is 

then worked into the surface of the slab during the normal finishing process with a 

trowel. If application is being done in direct sunlight, it is extremely important to cover 

the slab after final troweling with a rigid sheet of polythene. Take care to see that 

the sheet is not in contact with the surface of the slab. This can be done by placing 

the sheet on bricks to ensure a gap between the slab and the sheet, which will allow 

air circulation. Remove the sheet after 48 hours and water pond the treated area to 

cure regularly. 

WATER PROOFING TREATMENT TO VERTICAL AND HORIZONTAL SURFACE 

OF DEPRESSED PORTION OF WC, KITCHEN AND THE LIKE 

 Before the Water Proofing Treatment 

Before the water proofing treatment, the internal plaster of ceiling and walls of WC 

block leaving the portion for dado/skirting should be completed. Grooving / chasing 

for doing the concealed work of GI/CI pipes/Electrical conduits should be completed. 

Cleaning the depressed/sunken portion of WC of all debris, extra mortar sticking to 

the vertical and horizontal surface etc. Necessary holes for ‘P’ trap /Nahani trap/Water 

escape pipe etc should be completed. 

 Preparing Surface and Fixing Pipes and Fittings 

Before the water proofing treatment work, proper key in the concrete surface should 

be provided. The depressed/sunken portion should be hacked by a hacking tool, after 

the concrete slab is cast and when this concrete is still green. 

The vertical surfaces of the depressed /sunken portion should be hacked with a 

hacking tool just after the shuttering is removed. 

Fixing the ‘P’ trap in position and all other pipes work including the water escape pipe 

shall be fixed properly and the holes should be plugged carefully before taking up the 

water proofing work. 

 1st Course 

Cement duly blended with water proofing compound as explained in clause 6.1 shall 

be used for preparing the cement slurry. 

The consistency of the slurry should be such that 4.4 kg. of blended cement with water 

proofing compound is used per sqm area of surface to be treated. The slurry should 

be started from the vertical faces towards the bottom of the floor. Particular care 

should be taken to see that the slurry is applied to corners without leaving any gap. 
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 2nd Course 

Immediately on applying the blended cement slurry on the surface to be treated cement 

plaster 20 mm thick in CM 1:3 (1 blended cement: 3 coarse sand) shall be applied 

both on vertical and horizontal surfaces taking particular care to complete the entire 

depressed/ sunken portion of WC within a day so that the plaster can be done without 

any joint. Junctions shall be properly rounded. The surfaces of the plaster shall be left 

rough but finished in one plain and cured for a week. 

On completion of the curing period both horizontal and vertical surfaces shall be 

cleaned properly and gently and allowed to dry. 

 3rd Course 

Only after the surface is completely dried the blown or residual bitumen shall be applied @ 

1.7 kg. of bitumen per sqm area. 

 4th Course 

PVC sheet 400 micron thick shall be spread evenly without any kink immediately, so 

that the PVC sheet sticks to the surface firmly. PVC sheet shall be continued to be 

laid over the main slab up to 100 mm. 

Overlapping of PVC sheet should be done with a minimum overlap of 100 mm, duly 

pasting the overlapped sheet with an application of bitumen @ 1.7 kg./sqm. 

The projections of pipes and ‘P’ trap outlet etc. inside the depressed/sunken portion 

of WC shall also be cladded with water proofing treatment layer upto a height of 150 

mm, using a coat of bitumen with PVC sheet complete. 

The surfaces of depressed/sunken portion of WC shall not be left without covering 

with specified filling material and base concrete, otherwise the PVC sheet layer may 

be tampered by the labour working in the vicinity. 

Fixing up of WC pan, filling specified material and the top base concrete should be 

done as early as possible (filling paid under separate item) and the top horizontal 

layer of water proofing may be taken up later i.e. just before laying the floor tiles. 

 Measurement 

Length and breadth shall be measured along the finished surface correct to a cm. 

and area shall be worked out to nearest 0.01 sqm. No payment however shall be 

made for the 100 mm overlap of PVC Sheet over the roof slab. 

 Rate 

The rate shall include the cost of labour and materials involved in all the operations 

described above. 

 GRADING ROOF WITH CEMENT CONCRETE SCREED 

 Materials 

Over the geo-textile layer concrete screed of M20 (RMC) mixed with polypropylene 

fibers laid. This screed will provide the required protection to insulation and 

waterproofing system. The thickness of screed at shall be 75mm (average). Screed 

shall be laid in panels and finished to a smooth surface. Curing of the screed shall be 
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done for a minimum of 10 days by ponding. 

 Preparation of the Surface 

The surface shall be cleaned properly with brooms bruch, cloth to remove all dirts, dust, 

mortar droppings. 

 
 Laying 

Before laying cement concrete for grading, the level markings to the required 

slope/gradient shall be made only with cement concrete on the surface of the slab at 

suitable spacing with the help of string and steel tape (Measuring tape) so that the 

mason can lay the concrete to the required thickness, slope / gradient easily in 

between the two level markings. 

On getting the level marking approved by the Engineer-in-charge the surface should 

be sprinkled with thick cement slurry and the concrete should be laid carefully, without 

throwing from height, in predetermined strips. 

The concrete should be consolidated by specially made wooden tamping. After the 

tamping is done the surface should be finished to required slope/gradient with 

wooden trowels without leaving any spots of loose aggregates etc. 

The mixed cement concrete must be laid in position, within half an hour of its mixing. 

In case any quantity of concrete remains unused for more than half an hour the same 

should be rejected and removed from the site. Except that screed shall be tamped with 

wooden and steel trowels and surface finished with steel trowel. 

 Finishing 

(i) The slope of finished surface shall not be more than 1 in 100 unless a steeper slope 

is specified in the item of work. 

(ii) The finished surface of the grading shall present a smooth surface with 

correct slopes and uniform rounding wherever they are provided. The screed surface 

shall be free of cracks. Excess trowelling shall be avoided. 

 
 Thickness 

The minimum thickness of Screed/cement mortar grading at the junction with khurra or 

parapet wall shall be 50 mm. The screed cement mortar shall be rounded at the 

junction of roof slab and parapet. It is desirable to provide a haunch/gola/filler at the 

junction of parapet wall and the roof slab. 

 Curing 

Curing shall be done either by spreading straw/Hessian cloth over the screed graded 

surface, keeping the same wet for full 10 days or flooding the graded area with water 

by making kiaries with weak cement mortar, for 10 days. Occasional curing by simply 

spraying water now and then shall not be permitted under any circumstances. 

6.5.6 PROVIDING WATER STOPS in Water tanks ( Not applicable) 

(i) Water stops conforming to IS 12200 for construction/expansion joints should 

be fabrication from a plastic compound, the basic resin of which shall be polyvinyl 

chloride. The compound shall contain additional resin/ plasticizer inhibitors or other 

materials such that when the materials is compounded itshall meet the requirement 
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given in IS 15058. 

(ii) Type of Joints for which Water Bars are provided: The water bars are provided 

only for 

the movement of joints in a water retaining structure. 

(iii) Rate quoted under relevant item for underground/overhead water tank work 

shall include providing water stops. 

.6.7 WATER-PROOFING ADMIXTURE 

Water-proofing admixture shall conform to the requirements of IS: 2645 and 

shall be of approved manufacture. The admixture shall not contain calcium chloride. 

The quantity of the admixture to be used for the works and method of mixing etc. 

shall be as per manufacturer's instructions and as directed by the ENGINEER-IN-

CHARGE. Rate for admixture shall be included in the relevant item of work. 

6.7.1 Water Proofing Treatment 

Note: The Make of materials and authorized applicator for the Waterproofing 

treatment shall be approved by Engineer-in charge before the commencement. The 

contractor shall give the Performance Guarantee of the entire Waterproofing works 

for 10 Years as per the prescribed Proforma on Non-judicial stamp paper of required 

value. 

 

            

 

Place:                                                       Signature and seal of the Tenderer 

Date:                     Name & address 

Phone/Mobile No. :                                  

E-mail id: 
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A. LIST OF APPROVED MATERIALS 

 

1. All materials shall be of the 1st quality ISI marked/ ISI Standard.  

2. If the approved brands mentioned are not available, equivalent make as may be approved by 

the Bank / Bank’s Engineer only to be used on the work.  

3. Wherever contractor proposes to use equivalent makes (i.e. other than specified), the same 

shall be done after prior approval of the Bank / Bank’s Engineer. Any additional expenditure and time 

due to this shall be solely on contractor’s account and no claims whatsoever shall be entertained in this 

regard. 

Description Name of approved make/ manufacturers 
 

Paints / Primers / French spirit / 
Melamine Polish / PU 
coating/Enamel paint 

Asian Paints, ICI Dulux, Nerolac, Berger or any other 
approved make 

Ready Mixed plaster / Ready mix 
waterproof plaster 

Ultra-Tech (Readyplast), Wallplast (Easy Plast), MYK 
Laticrete (Powerplast) ACC or approved equivalent make . 

Structural repairs chemicals M/s. Fosroc India Limited, M/s. Pidilite, M/s. MC Baushumie, 
M/s. STP, M/s. BASF, M/s. SIKA, M/s. Bal Endura or 
approved equivalent make. 

White Cement / white cement 
based putty 

Birla White, Berger wall putty, J K Wall putty, Magicrete or 
any other approved make  

Cement A.C.C, Ultra Tech, Ambuja, Birla, Dalmiya, Ramco, 
Coramandal or approved equivalent make. 

Water proofing compound Dr.FIXIT, BASF / PIDILITE / FOSROC / SIKA or approved 
equivalent make 

White Cement / White Cement 
based Putty  

Birla White, JK white or approved equivalent 

Reinforcement Steel  Tata, SAIL  or approved equivalent 

 

NOTE: All the materials should get approved from the “Bank’s Engineer” before using in the work. 

 

 

 

Place:                                                       Signature and seal of the Tenderer 

Date:                     Name & address 

Phone/Mobile No. :                                  

E-mail id: 
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B. List of items with BASIC PRICES / RATES (Not applicable) 

 

Basic rate of items as mentioned in respective items in un-prices schedule of quantities 

/ Part-II of tender or as per approved list of items 
 
 

Sl 

No 

 

Description 

Basic Rate 

(Excluding Applicable 

GST)  per Unit in ₹ 

 

Unit 

 -Nil - -Nil - -Nil - 

 

NOTE: All the materials should get approved from the “Bank’s Engineer” before using in the work. 

 

 

 

Place:                                                       Signature and seal of the Tenderer 

Date:                     Name & address 

Phone/Mobile No. :                                  

E-mail id: 
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C. APPENDIX HEREINBEFORE REFERRED TO 
 

1.  Defects liability Period 12 months from the date of issue of virtual 
completion certificate. 

2. Period of final measurement Three months from the date of final completion 
of the work including settlement of final bill.  

3. Date of commencement Within 14th day from the date of award of work. 

4. Date of completion 180 days for entire work which shall be 
reckoned from 14th day of work order.  

5. Liquidated Damages 0.25% per week of contract amount subject to 
maximum amount of 10% of the contract 
amount for the entire work. 

6. Value of work for Interim Certificate ₹ 15 Lakh  

7. Retention Percentage 5% from each bill 

8. Total Security Deposit   5% RMD + PBG 

9. Refund of EMD  On receipt of PBG. 

10.Period of honoring RA bill certificate one month  

11. Period of honoring final bill certificate Three months including measurement of work 

12. Interest for delayed payment Three percent per annum 

13. Performance Bank Guarantee (PBG) Bank Guarantee from any Scheduled Bank for 
an amount equal to 5% of the Contract Amount 
and valid till completion of the work + three (03) 
months beyond that 

14. Release of Performance Bank Guarantee 
(PBG) 

Release after three months from the virtual date 
of completion of work. 

15. Waterproofing Paint Performance Bank 
Guarantee (WPBG) 

Waterproofing Paint Performance Bank 
Guarantee to be submitted from any 
Scheduled Bank for an amount equal to 5% 
of the quoted amount of waterproof painting 
works valid till 5 years beyond date of virtual 
completion of the work. 

16. Release of Waterproofing paint 
Performance Bank Guarantee (WPBG) 

Release of WPBG after one month of 
completion of guarantee period of 5 years from 
virtual completion 

17.      Released of RMD  After DLP, 12 months from the date of issue of 
virtual completion provided all the defects 
pointed out during DLP has been attended. 

                                                                                
 

Date:-                                                   Signature of the contractor with name & seal   

Place:- 

                                                               Address: 

                                                                  

                                                               Phone/Mobile no.e-mail 
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SECTION VII 
 
 

SCHEDULES 
(A to H) 

 
Schedule A 

 

Notes for Schedule of Quantities 
 

1 The Schedule of Quantities shall be read in conjunction with the specifications, 

Tender drawings and bid documents. CONTRACTOR shall not rely merely on the 

description given in the Schedule of Quantities. 

2 Quantities of work indicated in the Schedule of Quantities are only approximate and 

are given to provide a common basis for bidding. The actual quantities of work shall 

be ordered by Employer as shown on the final drawings released for Renovation. 

No claim shall be entertained from CONTRACTOR if the actual quantities or items 

of work differ from those indicated herein, except where stated otherwise. The 

Engineer-in-charge reserves the right to modify any aspect of the scope of Tender 

at any time during the course of work. 

3 The contractor shall fill his rates and amounts for all the items for the specified 

quantities indicated in Schedule of Quantity issued by the Employer. 

4 Quoted Prices shall be in Indian Rupees only. 

5 Rates and amounts shall be entered in both figures and words. Non-compliance of 

these conditions may render the Bid invalid at the discretion of the Employer. 

6 Unit Rates shall be submitted for all Items and they shall be firm for the entire 

duration of the contract and any approved extended period. 

7 The quantities of work actually carried out against each item shall be measured and 

paid at the rates quoted in the Schedule of Quantities where applicable or otherwise 

at such rates and prices as may be fixed within the terms of the Contract. 

8 BIDDER shall be deemed to have allowed in his rates the provision, maintenance 

and final removal of all temporary works of whatsoever nature required for the proper 

execution of the works, except for those temporary works for which specific items 

have been provided in Schedule of Quantities. 

9 Abbreviations used are as under : 

 i) No. Number  

ii) Cu m Cubic metre  

iii) Sq m Square metre  

iv) M Metre  

v) LS Lump sum  

vi) MT Metric Tonne  

vii) Kg Kilogram  
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Schedule B 

Material Testing and Quality Assurance Plan: 

Contractor shall submit the detailed material testing and quality control plan if required or directed 

by the Bank’s engineer as per the relevant IS codes and standards covering the entire scope of 

work as per schedule of quantity and specifications and on approval from Engineer-in-charge 

same shall be followed while executing the work within the cost quoted. 
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Schedule C 
 

SAFETY CODE 
 

1. First aid appliances including adequate supply of sterilized dressing and cotton 

wool shall be kept in a readily accessible place. 

2. An injured person shall be taken to a public hospital without loss of time, in cases 

where the injury necessitates hospitalization. 

3. Suitable and strong scaffolds should be provided for workmen for all works that 

cannot safely be done from the ground/floor. 

4. No portable single ladder shall be over 8m in length. The width between the side 

rails shall not be less than 30cm (clear) and the distance between two adjacent rungs 

shall not be more than 30cm. When a ladder is used, an extra mazdoor shall be engaged 

for holding ladder. 

5. The excavated material shall not be placed within 1.5m of the edge of the trench 

or half of the depth of trench whichever is more. All trenches and excavations shall be 

provided with necessary fencing and lighting. 

6. Every opening in the floor of a building or in a working platform shall be provided 

with suitable means to prevent the fall of persons or materials by providing suitable 

fencing or railing whose minimum height shall be one metre. 

7. No floor, roof or other part of the structure shall be so overloaded with debris or 

materials as to render it unsafe. 

8. Workers employed on mixing and handling materials such as asphalt, cement 

mortar or concrete and lime mortar shall be provided with protective footwear and rubber 

hand-gloves. 

9. Those engaged in welding works shall be provided with welder’s protective eye 

shields and gloves. 

10. No paint containing lead or lead products shall be used except in the form of paste 

or readymade paint. 

11. Suitable facemasks should be supplied for use by the workers when the paint is 

applied in the form of spray or surface having lead paint dry rubbed or scrapped. 

12. Overalls shall be supplied by the Contractor to the painters and adequate facilities 

shall be provided to enable the working painters to wash during the periods of cessation 

of work. 

13. Hoisting machines and tackle used in the works, including their attachments, 

anchorage and supports shall be in perfect condition. 

14. The ropes used in hoisting or lowering material or as a means of suspension shall 

be of durable quality and adequate strength and free from defects. 
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FIRE SAFETY CODE 
 

1. Cutting / drilling machine and other electrically operated equipment used at site 

shall be plugged into correctly rated electrical outlets. 

2. Only ISI marked 3 pin plug and other appliances and equipment shall be used. 

3. Electrical power cables/wires used shall not have any joints and shall be properly 

rated. 

4. All electrical appliances i.e. welding, drilling, cutting machine etc. shall be safely 

and securely earthed to prevent leakage current while in operation. 

5. Before commencing the welding work for the first time on any day, fire section shall 

be informed and only after the site inspection by the Fire officers/Personnel, work 

shall be started. 

6. Two buckets of water and sand shall be kept in an easily accessible area on the 

site. 

7. Fire extinguishers recommended and issued by fire officers shall be kept on the 

site. 

8. Used paint drums shall be stored in specified store only after closing them properly. 

9. Personal protective equipment such as safety shoes, hand gloves, welder’s mask, 

ear plug, etc., depending upon the requirement of the work shall be provided by 

the Contractor to the workmen to prevent occupational health hazards. 

10. The safety belt shall be provided by the Contractor and used by the workmen while 

working from height for more than 10’ from Ground level. 

11. None of the passages near lift lobby and staircases shall be used for stacking / 

dumping any kind of materials/waste. 

12. Both the staircase doors shall be normally kept closed. 

13. None of the fire extinguishers shall be removed/shifted from its designated location. 

14. Power supply shall be switched off from the mains when equipment is not in use. 

15. Wood-shavings and saw-dust generated from the work shall be collected on daily 

basis, removed from site and stored at the designated place in proper manner. 

16. Any debris generated from the work shall be collected on daily basis, removed from 

site and stored at the designated place in proper manner. 

17. Battery operated emergency light/torches shall be provided by the Contractor to 

the workmen while working beyond office hours. 
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Schedule D 

LIST OF DOCUMENTS TO BE MAINTAINED AT SITE  
 

Sr. 
No. 

Description of the 
Document 

Remarks 

1 Contract Agreement. Certified true copies of the contracts 

2 Drawings One set of all Architectural Interior layout plan and 
other drawings issued for the work shall well 
preserved by covering transparent polythene paper 

3 Work Programme Chart Showing latest item wise progress plan 

4 Work instruction / 
Site order Book 

For issue of instructions by Engineer-in-charge or his 
representative at site in the course of day to day 
supervision. This book shall be in the form of 
Triplicate book with machine numbered pages. After 
recording the instructions, one copy shall be taken by 
Engineer-in-Charge or his representative, another by 
the contractor and the third copy shall remain in the 
book on which the compliance shall be recorded by 
Contractor after taking required action. 

5 Material at site Register To record the material receipted and issued by on 
daily basis by the contractor. 

6 Labor Report and Daily 
Progress Report (DPR) 

To record the labour and DPR by the contractor 

7 Test Reports/ certificates 
for Materials/ equipment 

To maintain record of test reports/ certificates 
received from manufacturers 

8 Measurement Book To record measurements of works 

9 Progress Review reports 

along with progress 
photographs 

To maintain record of progress 

10 File and Register for 
Extra/Variation Order 

To maintain record of extra/ variation items 

11 Hindrance register For recording the details of hindrances, reasons & its 
clearance with time period jointly signed by the Site 
Engineer/ Engineer-in-charge representative and the 
contractor's representative 

12 Log Book of defects To record defects noticed during inspection 
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Schedule E 
General Rules and Instructions to Bidders - Information 

 
 

Bids in Two Bids 

System 

2 Tender Inviting Authority – 
  Regional Director   
Reserve Bank of India 
Estate Cell, Byculla, 

Mumbai  

Tel No. 02223028125 

E Mail id estatebyculla@rbi.org.in 

Name of the Work- General repairs and External repainting of Buildings (6 
Blocks) and provision of FRP Chajjas  at RBI Officer’s Quarters, Santacruz 
(W), Mumbai . 
 

Estimated cost of work: ₹ 85.95 Lakh 

2, 

14 

Due Date and Time for submission of e-Tender/Bid (Bid close date)- 
02:00 PM on 14.10.2025 

Tender submission mode: e-Tender 

Earnest Money 

Deposit (EMD) 

4(iii) 

 
and 

11 

EMD of ₹ 1,71,900/- in the form of NEFT or Bank Guarantee as per 
proforma annexed hereto shall be deposited in original at the office of tender 
inviting authority on or before the due date and up to 11:00 AM. 
 
EMD can also be remitted to Reserve Bank of India Account of On or before 

13.10.2025 by 2:00 PM. The account details for NEFT transactions are as 

under: 

 Beneficiary Name- Reserve Bank of India   

 A/c No.- 04869229925 

 IFSC CODE- RBIS0MBPA04 

Proof of remittance indicating transaction number and other details shall be 

uploaded on Bank’s approved e-tender portal along with other tender 

documents. 

Clarifications 

and pre-Bid 

Meeting 

5 Date and Time of Pre-Bid Meeting Offline 11.00 AM on 29.09.2025 at 
Estate Cell, Byculla, Mumbai Central  

Opening of 

Bids 

16 Date of opening of tenders/bids (Part-I) 03:00 PM on 14.10.2025 on e-
Tender mode. 

Bid validity 17 Bid validity – 3 Months   

Time for 

Completion of 

work 

23 Time allowed to complete the work: 180 days for entire work which shall 

be reckoned from 14th day of written work order.  

 

 

 
  

mailto:cgmincpremises@rbi.org.in
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Schedule F 

General Conditions of the Contract - Information 
 

 
 
 
 
 
 
 

Definition 

 i) Name of the Work: General repairs and External 
repainting of Buildings (6 Blocks) and provision of 
FRP Chajjas  at RBI Officer’s Quarters, Santacruz 
(W), Mumbai . 
 

 ii) The Site – Reserve Bank of India Officer’s Quarters, 
Santacruz West 

 iii) The Employer –  
Regional Director  
Reserve Bank of India 
Estate Cell, Byculla, 
Mumbai 

 xiii) The Engineer-in-charge: Assistant Manager/ 
Manager/ Asst General Manager (Tech)/, Reserve 
Bank of India, 
Estate Cell, 
Byculla, Mumbai Central 

  xxii) The percentage mentioned to cover all overheads and 
profits – 15% 

Discrepancies 

and Adjustment 

of Errors (order 

of preference) 

8.2 The Competent Authority – 
 
Regional Director  
Reserve Bank of India 
Estate Cell, Byculla  
Mumbai 

 

CLAUSES OF CONTRACT 
 

Performanc
e 
Guarantee 

CLAUSE 1 

i Time allowed for submission of Performance Guarantee from the date of 
award of work – 14 days 

i
i 
Maximum allowable extension of time for submission of Performance 
Guarantee beyond the period specified in (i) above without penalty – 7 
days 

Recovery of 
Security 
Deposit 

CLAUSE 1 A 

Retention percentage – 5% from every bill subject to 5% of the contract 
price 

Compensation for 
Delay 

CLAUSE 2 

Authority for fixing compensation under clause 2: 
 

Regional Director, 
Reserve Bank of India 
Estate Cell, Byculla 
Mumbai 

 
CLAUSE 5   
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Time and 

Extension for 

Delay 

Date of commencement: 14th day from the date of award of work Time 

allowed for completion of work:    from the date of commencement. 

Milestones are specified in the table below: 

 
Amount to be withheld in case of non-achievement the Milestone will be done as 
under:    

 

 
Say a RA bill received on D(R) is certified for gross amount of R where:  

 i. T(N-X)≤R< T(N-X+1) i.e. Progress reached up to (N-X)th milestone  

 ii. RA Bill date D(R) is after D(N) i.e. Nth milestone has become due as on 

    RA bill date  

 iii. Say, the liquidated damages is 0.25% per week of delay.  

 iv. Withhold amount for not achieving Nth milestone  

 A(N) = (0.0025/7)*(DR-DN)*(TN-T(N-1)) where T(N-1) will be zero if Nth    

 milestone is the first in the series of delayed milestones 

Milestones approving authority – Engineer-in-charge 

(i) Authority for granting Extension of Time - 
Regional Director,  
Reserve Bank of India 
Estate Cell, Byculla  

Mumbai 
 

Specimen 
Milestones Chart 

Milestone 

 Due date  Milestone Target 
amount (T) 

Project Start  D0-Schedule Date of start of 
work as per work order 

0 

1st  D1- 60 days after D0 1500000 

2nd  D2 -100 days after D1 3500000 

3rd D3- 140 days after D2 5500000 

4th D5-Schedule date of 
completion as per work order 

 

 
 
 
 
 

 
(ii) Rescheduling of Milestones – 

Same as above  

 

 
(iii) Shifting of date of commencement in case of delay in handing over 

of site – Same as above 

Measurements of 

Work Done 
CLAUSE 6 or CLAUSE 6A 

 

Clause applicable – 6A 

Payment

 o
CLAUSE 7 
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n Interim 

Certificate to be 

Regarded as 

Advances 

 
Gross value of work done together with net payment/ adjustment of 

advances for material collected, if any, since the last such payment 

eligible for raising Running Account bill 
(Interim payment) - Rs.10.0 Lakhs or per flat basis as decided by Bank’s 
engineer.       

 

 
Retention percentage for Interim Certificates – 5% from every bill 

  
Total Retention Money - 5% of the Contract Price plus 5% 

Performance Bank Guarantee. 

 
Retention period for the Retention Money - up to successful 

completion of Defects Liability Period (DLP) 
 

Installment due after Completion - Performance Bank 

Guarantee submitted by contractor towards Performance 

 
Period of honouring interim certificates-1 month from the date 

of receipt of complete bill along with all the documents as specified 

in Special Conditions of Contract. 

Action in case 

Work not done as 

per Specifications 

CLAUSE 11 A 

Authority for accepting reduced rate – 
  
Regional Director 
Reserve Bank of India 
Estate Cell, Byculla  

Mumbai 

 

 

Deviations/ 
Variations and 
Pricing 

 
E
xt
e
nt 

CLAUSE 12 

 

Deviation limit beyond which clause 12.2 C shall apply - 25% beyond the 
tender item quantity specified in the Schedule of Quantity 

Deviation - 
Deviated 
Quantities and 
Pricing 

Contractor Liable 
for Damages, 
defects during 
defect liability 
period 
and Liquidated 
Damages 

CLAUSE 17 

Defects Liability Period – 12 months from the date of completion and 
handing over the Completion Certificate to the Employer 
 
Liquidated damages at the rate 0.25% of contract amount per week 
subject to a maximum of 10% of the contract amount for the entire 
work.  

 
Competent Authority for deciding reduced rates –  
  
Regional Director   
Reserve Bank of India 
Estate Cell, Byculla  
Mumbai 

Settlement 
Disputes 
Arbitration 

o
f 
& 

CLAUSE 25 

Competent Authority for referring the dispute – Chief General Manger- in-
Charge, Reserve Bank of India, Premises Department, Mumbai 

 
Place of Arbitration – Mumbai, India 
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W ater a n d 
E l e c t r i c p o w e r 
supply for work 

 
Alternate water 
supply 
arrangements 

CLAUSE 31 

Bank will made available water and electricity power supply required at 
one point free of charge. Contractor shall arrange to make arrangement 
for connection with safety fixtures. 

 CLAUSE 33 

Insurance in 
respect of 
damages to 
Persons
 an
d Property 

Contractor shall take following Insurance Policies: 

1) Contractor’s All Risk Policy for the full Contract Value for entire 
Contract Period 

2) Workmen Compensation Policy for all workmen deployed at site 

3) Third Party Liability Policy as per following details: 

a) For injury to persons – ₹ 2 Lakh per person per accident 

b) For damage to property – ₹ 5 Lakh per accident 

Subject to overall ceiling as per extant Insurance guidelines 

Employment of 
Technical Staff 
and employees 

CLAUSE 34 

Minimum required Personnel at site shall be as below, failing which 
recovery at the specified rates as below shall be effected from the 
contractor: 

 

  
Sr. 

No. 

 

Designation 

Minimum 

No. of 

personnel 

Minimum 

Professional/ 

Technical 

Qualification 

Minimum 

years of 

Relevant 

Experience 

Rate of 

recovery per 

head per day 

for non- 

compliance 

1 Site 

supervisor 

(Civil) 

( Full time) 

1 B.E./ B.Tech./ 

Diploma 

3 years 
In case of 

B.E. /B-Tech 
& 5 years for 

diploma 
holder 

₹1000/- 

2 Site 

supervisor * 

(Electrical/AC 

etc.) 

- - - - 

Note - * Project Manager/Site Supervisor shall be posted to site during the progress 

of work as and when required. 
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Schedule G 
 

GREEN BUILDING REQUIREMENTS 
 
 

Reserve Bank of India (RBI) intend to follow Indian Green Building Council (IGBC) norms 

for Green Interiors space General repairs and External repainting of Buildings (6 
Blocks) and provision of FRP Chajjas  at RBI Officer’s Quarters, Santacruz (W), 
Mumbai .. IGBC Green Interior involves complying with the green building specification 
like using of certain green materials, following of sustainable procedures and certain 
measures during Renovation/up gradation stage, as spelt out in this document. 
Accordingly, various parameters related to Green building have been incorporated in the 
design by the RBI/Employer. The contractor shall ensure to comply the material 
specifications/ works as per Schedule of Quantities for the respective items and all the 
work procedures/ processes as specified in this schedule. 

 
To comply with Green Building requirement, wherever called for, the Contractor shall 

provide necessary documents / shop drawings issued by the manufacturers and this 

document shall generally cover test certificates, Letter of authorization in terms of 

standards, thermal values, and relevant data, MSDS, write-ups / detailed description of the 

particular material / equipment, as stipulated by the Engineer-in-charge prior to ordering 

the materials and after the supply of materials or at appropriate stages. 

The contractor shall verify with the Engineer-in charge regarding the correctness of the 
green specification before ordering and procurement of materials and equipment supplied 
to the work. 

 

If the material specifications, the shop drawings and the relevant documents do not meet 

the specified norms; it shall be the sole responsibility of the contractor to satisfy the 

specified Green norms by replacing the materials / equipment with the prior approval of the 

Engineer-in-charge. 

 
The contractor shall ensure that the following facilities for workers are provided 
(i)First-aid and emergency facilities 
(ii)Adequate drinking water facilities 
(iii)Personal protective equipment 
(iv)Dust suppression measures 
(v) Adequate illumination levels in construction work areas 

 
All Renovation activities over the duration of the project should be sequenced carefully to 
minimize the impact on the indoor air quality. 

 
Note: The below photographs are given just for reference purpose, they do not 
refer to any specific brands/makes. 
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Ducts Wrapped With Plastic To Avoid Dust Ducts Stored with Properly Wrapped with 
Plastic 

 
 

Cleaning Prior To Installation 
 

 

 
Equipment covered during Construction Phase Equipment covered during Construction 
Phase 
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Cleaning 
 

Segregated Waste Stored on Site – Cement Bags and Scrap area on Site marked with 
signage 

 
 
 

. 
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Schedule H 

IMPORTANT INSTRUCTIONS FOR e - TENDER 
 

Bidders are requested to read the terms & conditions of this tender before submitting their 

online tender. 

Process of e-Tender: 
 

A) Registration: 

The process involves vendor’s registration with MSTC e-procurement portal which is free of 

cost. Only after registration, the vendor(s) can submit his/their bids electronically. Electronic 

Bidding for submission of Technical Bid (part I) as well as Price Bid (part II) will be done over 

the internet. The Vendor should possess Class III signing type digital certificate. Vendors are 

to make their own arrangement for bidding from a PC connected with Internet. MSTC is not 

responsible for making such arrangement. (Bids will not be recorded without Digital Signature). 

SPECIAL  NOTE:  THE TECHNICAL  BID (part  I)  AND  PRICE  BID (part  II)  HAVE TO BE 

SUBMITTED ON-LINE AT www.mstcecommerce.com/eprochome/rbi 

1).Vendors are required to register themselves online with www.mstcecommerce.com→ e- 

Procurement →PSU/Govtdepts→ Select RBI Logo>Register as Vendor -- Filling up details 

and creating own user id and password→ Submit. 

 
2). Vendors will receive a system generated mail confirming their registration in their email 

which has been provided during filling the registration form. In case of any clarification, 

vendors may contact RBI/MSTC, (before the scheduled time of the e- tender). 

Contact person (RBI): 
 

1. Shri Pappu Kumar – Mobile No.9990808590, Email: Pappukumar@rbi.org.in for Technical Query  

          2.       Smt. Arti Yadav (Asst.Manager – (022) 2302 8190) –artiyadav@rbi.org.in   

                      for e-tender query. 
 

Contact person (MSTC Ltd): 
 

1. Mr Tanmoy Sarkar, Deputy Manager; Email id: tsarkar@mstcindia.co.in Phone No: 8349894664 

2. Ms. Rupali Pandey, Asst. Manager- rpandey@mstcindia.co.in – Mobile – 9458704037 

3. Mr. Abhishek Kr. Kanaujia, Executive – Mobile – 9953089772 

4. Helpdesk at MSTC Mumbai for vendors - 022-22886268/22822789 

5. Helpdesk – Landline -- 022 22870471/022 22886266/033 22901004 

Google hangout ID- (for text chat)- mstceproc@gmail.com 

B)  System Requirements: 

i. Windows 7 or above Operating System 

ii. IE-and above Internet browser. 

iii. Signing type digital signature 

iv. Latest updated JRE 8 (x86 Offline) software to be downloaded and installed in the 

system. 

http://www.mstcecommerce.com/eprochome/rbi
http://www.mstcecommerce.com/
http://www.mstcecommerce.com/
mailto:Pappukumar@rbi.org.in
mailto:–artiyadav@rbi.org.in
mailto:mstceproc@gmail.com
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To disable “Protected Mode” for DSC to appear in the signer box following settings may be 

applied. 

 
• Tools => Internet Options =>Security => Disable protected Mode If enabled- i.e, 

Remove the tick from the tick box mentioning “Enable Protected Mode”. 

• Other Settings: 

Tools => Internet Options => General => Click On Settings under “browsing history/ Delete 

Browsing History” => Temporary Internet Files => Activate “Every time I Visit the Webpage”. 

 
To enable ALL active X controls and disable ‘use pop up blocker’ under Tools→Internet 

Options→ custom level (Please run IE settings from the page www.mstcecommerce.com 

once) 

The Technical Bid (part I) and the Price Bid (part II) shall have to be submitted online at 

www.mstcecommerce.com/eprochome/rbi .Tenders will be opened electronically on specified 

date and time as given in the Tender. 

 
All entries in the tender should be entered in online Technical & Price Bid Formats without 

any ambiguity. 

Special Note towards Transaction fee: 
 

The vendors shall pay the transaction fee using “Transaction Fee Payment” Link under 

“My Menu” in the vendor login. The vendors have to select the particular tender from the 

event dropdown box. The vendor shall have the facility of making the payment either through 

NEFT or Online Payment. On selecting NEFT, the vendor shall generate a challan by filling 

up a form. The vendor shall remit the transaction fee amount as per the details printed on 

the challan without making change in the same. On selecting Online Payment, the vendor 

shall have the provision of making payment using its Credit/ Debit Card/ Net Banking. Once 

the payment gets credited to MSTC’s designated bank account, the transaction fee shall be 

auto authorized and the vendor shall be receiving a system generated mail. Transaction fee 

is non-refundable. A vendor will not have the access to online e-tender without making the 

payment towards transaction fee. 

 
NOTE 

Bidders are advised to remit the transaction fee well in advance before the closing time of the 

event so as to give themselves sufficient time to submit the bid. 

Information about tenders /corrigendum uploaded shall be sent by email only during the 

process till finalization of tender. Hence the vendors are required to ensure that their Email ID 

provided is valid and updated at the time of registration of vendor with MSTC. Vendors are 

also requested to ensure validity of their DSC (Digital Signature Certificate). 

E-tender cannot be accessed after the due date and time mentioned in NIT. 

Bidding in e-Tender: 

a) Vendors need to submit necessary EMD (Earnest Money Deposit), Transaction fees ( If any) 

to be eligible to bid online in the e- tender. Transaction fees are non-refundable. No 

http://www.mstcecommerce.com/
http://www.mstcecommerce.com/eprochome/rbi
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interest will be paid on EMD. EMD of the unsuccessful vendor(s) will be refunded by the 

tender inviting authority in due course. 

b) The process involves Electronic Bidding for submission of Technical and Price Bid. 

c) The vendor(s) who have submitted transaction fee can only submit their Technical 

Bid and Price Bid through internet in MSTC website www.mstcecommerce.com → e- 

procurement →PSU/Govtdepts→ Login under RBI→My menu→ Auction Floor 

Manager→ live event →Selection of the live event. 

d) The vendor should have running JAVA application. This exercise has to be done 

immediately after opening of Bid floor. Then they have to fill up Common 

terms/Commercial specification and save the same. After that, they should click on the 

Technical bid. If this JAVA application does not run, then the vendor will not be able to 

save/submit his Technical bid. 

 
e) After filling the Technical Bid, vendors have to click ‘save’ for recording the same. Once 

the Price Bid link becomes active and the details are filled up, vendors have to click on 

“save” to record the Price bid. After both the Technical bid & Price bid have been saved, 

vendor has to click on the “Final submission” button to register the bids 

f) Vendors are instructed to use Attach Doc button to upload documents. Multiple 

documents can be uploaded.In all cases, vendors are advised to use their own ID and 

Password along with Digital Signature at the time of submission of their bids. 

g) During the entire e-tender process, the vendors will remain completely anonymous to 

one another and also to everybody else. 

h) The e-tender floor shall remain open from the pre-announced date & time and for as 

much duration as mentioned above. 

i) All electronic bids submitted during the e-tender process shall be legally binding on the 

vendor. Any bid will be considered as the valid bid offered by that vendor and 

acceptance of the same by the Buyer will form a binding contract between employer 

and successful bidder for execution of the work. 

 
j) It is mandatory that all the bids are submitted with digital signature certificate otherwise 

the same will not be accepted by the system. 

 
k) The vendor should upload all the credentials / documents as per format of Bank along 

with technical bid. Otherwise the tender will be treated as cancelled. 

l) Employer reserves the right to cancel or reject or accept or withdraw or extend the 

tender in full or part as the case may be without assigning any reason thereof. 

m) No deviation of the terms and conditions of the tender document is acceptable. 

Submission of bid in the e-tender floor by any vendor confirms his acceptance of terms 

& conditions for the tender. Any order resulting from this tender shall be governed by the 

terms and conditions mentioned therein. 

 

n) The tender inviting authority has the right to cancel this e-tender or extend the due date 

of receipt of bid(s) without assigning any reasons thereof. 

 
o) Vendors are requested to read the vendor guide and see the video in the page 

http://www.mstcecommerce.com/
http://www.mstcecommerce.com/eprochome
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www.mstcecommerce.com/eprochome to familiarize them with the system before bidding. 

 

p) Vendors are requested to quote GST as per Government rules. No change in quoted 

rates will be accepted. 
 

I/We hereby declare that I/we have read and understood the information provided in 

Schedule A to Schedule H above. 
 
 
 

Place Signature of bidder with seal 

Date  

http://www.mstcecommerce.com/eprochome
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SECTION VIII 
 
 
 
 

 

ANNEXURES TO 

VARIOUS SECTIONS 
AND SCHEDULES 
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Annex 1 
 

Pre-qualification / Eligibility Criteria forms 
 (Not Applicable) 

Format 1 
Basic Information 

 
 
 

1(a) Name of the Contractor/firm  

2. Details of registration of the firm : 
whether Sole Proprietorship/ Partnership 
firm /Private Limited/ Limited or Co- 
operative Body etc. 

 

 
2(a) 

Name of the proprietor or Partners./ 
directors : 

 

3(a) Registered Address:  

3(b 
) 

Address for correspondence  

4(a 
) 

Contact Person  

4(b 
) 

Designation  

4(c) Telephone :  

4(d 
) 

Mobile no.  

4(e 
) 

FAX/Tele-fax:  

4(f) e-mail id  

5 GST Registration details and no.  

5(a 
) 

Details of registration of labour, ESI, 
EPF if any 

 

6 Number of years of experience of 
contractor / Firm of contractor in the 
field. 

 

7 In case the company is subsidiary, 
the involvement, if any, of the Parent 
Company in the Bank’s proposed 
work : 
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8 Was the applicant ever required to 
suspend the eligible works for a 
period of more than Four months 
continuously after commencement? 
If yes, then furnish the reasons 
thereof. 

 

9 Has the agency or any constituent 
partner in case of partnership firm, 
ever abandoned the awarded works 
before their completion? If so, give 
name of the project and reasons for 
abandonment. 

 

10 Has the agency or any constituent 
partner in case of partnership firm, 
ever been debarred /black-listed for 
competing in any organization at any 
time? If so, give details 

 

11 Has the agency or any constituent 
partner in case of partnership firm, 
ever been convicted? 

 

12. Whether the agency is involved in 
frequent civil suit /litigations in the 
contracts/being executed now. If yes 
please furnish the details in proforma 
given below. 

Yes / No 

 
 
 

Sl no Name of 
the project 
and 
Employer 

Nature of 
work 

Work 
order No 
and Date 

Present 
stage of 
work 

Value of 
contract 

Brief details of 
litigation 

1. 2. 3. 4. 5. 6. 7. 

       

 
 
 

 

Signature of bidder 

Name & Designation 

Date and Place 

Office Seal: 
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Format 2 
 
 

PREVIOUS WORK EXPERIENCE (Not Applicable) 
 

List of important similar works executed by the contractor/firm 
(including works completed prior to on or before ............................ ) 

 
 

Sl 
no 

Name of 
similar 
work 
and 

location 

Nature of work 
involved in the 
contract (e.g. 
Renovation of 
office building, 

residential 
quarters). 

Name of the 
owner/ client and 

Architect. Also 
indicate whether 
Government or 

Semi- 
Government or 

Private Body with 
full postal 
address. 

Cost of work Period of completion Reason 
for 

delay, if 
any 

Whether 
work was 

left 
incomplete 
or contract 

was 
terminated 
from either 

side? 

Litigation/ 
Arbitration 

, if any 
with 

details. 

Any 
other 

relevant 
informati 

on. 
Date of 
commencem 
ent of work 

Scheduled 
date of 
completion 

Actual date 
of 
completion Contract 

Amount ( ₹ 
lakh) 

Actual value 
of work done 
( in ₹ lakh) 

1. 2. 3. 4. 
 

5 a 
 

5 b 
6a 6b 6c 7 8 9 10 

             

             

             

             

Attach supporting documents 
 

Signature of the bidder with seal 
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Format 2A 

 List of important similar works ‘On Hand’ (Not Applicable) 
. 

 

Sl 

no 

Name of the 

wok and 

location 

Nature of work 

involved in the 

contract 

Name of the owner 

and Architect 

Whether 

Government or 

Semi- Government 

or Private Body with 

full postal address. 

Contract 

Amount in ₹ 

Completion Period Present stage of 

work with reasons 

if the work is 

getting delayed 

Any other relevant 

information 

Stipulated Expected   

1 2 3 4 5 6(a) 6(b) 7 8 

         

         

         

 
 
 

Signature of the bidder with seal 
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Format 3 
 

PREVIOUS EXPERIENCE (Not Applicable) 
 
 

Details of similar work/s (qualifying) completed during last five years ending March 31, 2025 
(The work/s costing above the minimum value specified in pre-qualification criteria) 

 

Sl no Name of 
similar 
work 
and 
location 

Nature of work 
involved in the 
contract (e.g. 
Renovation of 
office buildings/ 
residential 
quarters). 

Name of the 
owner/ client 
and Architect. 
Also indicate 
whether 
Government 
or  Semi- 
Government 
or Private 
Body with full 
postal 
address. 

Name, e-mail 
ID, telephone ( 

land line and 
mobile) nos., 

Fax no. of the 
contact 

executive ( the 
person of 

bidders client 
who can be 

contacted by 
the bank in 

case it is so 
needed). 

Cost of work Period of completion Reason 
for 
delay, if 
any 

Wheth
er 
work 
was left 
incomp
lete or 
contrac
t was 
termina
ted 
from 
either 
side? 

Litigation 
n/Arbitration,
 if any 
with details. 

Any 
other 
relevant 
informat
ion. 

Date of 
common 
cement 
of work 

Schedule
d date of 
completio
n n 

Actual 
date of 
completi 
on 

Contract 
Amount ( 
₹ lakh) 

Actual 
value of 
work done 
( in ₹ lakh) 

1. 2. 3. 4. 
5. 6 a 6b 

7a 7b 7c 8 9 10 1
1 

              

              

              

 
 
 

 
Signature of the bidder with seal 
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Format 3A 
PAGE 1 OF 2 

CLIENT’s CERTIFICATE REG. PERFORMANCE OF CONTRACTOR (On Client’s Letter Head) 

(Not Applicable) 

Name & address of the Client : 

Details of Works executed by Shri /M/s : 

1. Name of work with brief particulars : 
 

2. Agreement No. and date : 
 

3. Agreement amount : 
 

4. Date of commencement of work : 
 

5. Stipulated date of completion : 
 

6. Actual date of completion : 
 

7. Details of compensation levied for delay (indicate amount) if any : 
 

8. Gross amount of the work completed and paid : 
 

9. Name and address of the authority under whom works executed : 
 

10. Whether the contractor employed qualified Engineer during execution of work ? 
 

11. i) Quality of work (indicate grading) : Outstanding/Very Good/ Good/Satisfactory/poor 
 

(ii) Amt. of work paid on reduced rates, if any
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Format 3A PAGE 2 OF 2 
 

12. i) Did the contractor go for arbitration? 
 

ii) If yes, total amount of claim 
 

iii) Total amount awarded 
 

13. Comments on the capabilities of the contractor. 
 

a) Technical proficiency : Outstanding/Very Good/ Good/Satisfactory/poor 
 

b) Financial soundness : Outstanding/Very Good/Good/Satisfactory/poor 
 

c) Mobilization of adequate T&P : Outstanding/Very Good/Good/Satisfactory/poor 
 

d) Mobilization of manpower : Outstanding/Very Good/Good/Satisfactory/poor 
 

e) General behavior : Outstanding/Very Good/Good/Satisfactory/poor 

 
 

Signature of the Reporting Officer* with Office seal 
 

Note: (i) All columns should be filled in properly 

 

(ii) * Clients Report/certificate (a) for each of qualifying similar completed works carried out for Government/ public sector companies, 

the certificate should be signed by the concerned Executive Engineer or an officer in an make or higher rank (b) for each of the 

qualifying similar completed works carried out for Private companies shall accompany Tax deduction at source, TDS certificate has 

to be submitted for proving the credentials/contract amount. 
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Format 4 
 

FINANCIAL STATUS (Not Applicable) 
 

 

Sr.no. 

 

Details 

Assessment Year 

 

₹ in lakh 

 

₹ in lakh 

 

₹ in lakh 

 

₹ in lakh 

1 Annual financial turn over certified by Charted 

Accountant. 

    

2 Income Tax returns for the year NIL    

 
 

Note: 
 

i. Statement shall be supported by copies of audited financial statements/ accounts of the business of the bidder duly certified by a 

Charted Accountant. The Income Tax Clearance Certificates / Income Tax Assessment orders along with the latest final accounts of the 

business of the contractor duly certified by a Chartered Accountant, copied of the Income Tax clearance Certificate/ Income Tax 

assessment orders along with the latest final accounts of business of the contractor duly certified by a Charted Accountant as a proof 

creditworthiness. 

 
 

Signature of the bidder with seal 
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Format 5 
 

FORM OF BANKERS' CERTIFICATE FROM A SCHEDULED BANK 
(On Bankers’ Letter Head) (Not Applicable) 

 

To, 
Shri………….. 
Regional Director /CGM Officer -in-Charge 
Reserve Bank of India 
Estate Department, 
……….Office, 

 
 
 
 

This is to certify that to the best of our knowledge and information M/s. /Shri. ............. a customer of our bank having marginally noted address, 

Are/is respectable and can be treated as good for   any engagement up to a limit o f  ₹ ............. (Rupees 

............................................................). This certificate is issued without any guarantee or responsibility on the bank or any of its officers. 

 
 
 
 
 
 

For the Bank with Name, Designation & Seal 

 

 
Note:- (i) Bankers' certificates should be on letter head of the Bank 

(ii) In case of partnership firm, certificate to include names of all partners as recorded with the Bank. 
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Format 5A 

 Details of Bidder’s Banker (Not Applicable) 
 

1 Name and full Address of the Banker  

2 Name of contact executives, Email ID, contact 

numbers (land line and mobile), Fax number etc. 

(The person can be contacted at the office of their 

banker by the Bank in case it is needed.) 

 

 
 
 
 
 

Signature of the bidder with seal 
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Format 1A 
 

List of Technical Personnel, Giving Details about their Technical Qualifications, Experience including that in RBI 
 
 
 

Sr. 
No. 

Name Age Qualifications Construction 
experience 

Nature of 
works handled 

Name of the 
projects 
handled 

costing more 
than ₹ lakh 

Date from 
which 

employed in 
your 

organization 

Indicate special experience (if 
any) such as Advanced 

Construction management 
techniques like CPM/PERT 

and indicate projects in which 
such techniques were 

employed if any 

1. 2. 3. 4. 5. 6. 7. 8. 9. 

         

         

         

         

 
 
 
 

 

Signature of the bidder with seal 
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Annex 2 
 

Draft Articles of Agreement 
 

(On Non Judicial Stamp Paper of appropriate value) 

यह करार की शर्तें म ुंबई में ................................ को 
एक पक्ष भारर्तीय ररजर्व बैंक जजसका कें द्रीय कायावलय 

म ुंबई में है (इसके पश्चार्त जजस ेनिय क्र्ता कहा गया है) 

और दसूरा पक्ष .............................................. है 

(जजस ेइसके बाद ठेकेदार कहा गया है) के बीच ह आ 

है।  

ARTICLES OF AGREEMENT made the 

 ............................................................. day of 

 ............................................................. between 

the Reserve Bank of India having its Central Office 

at Mumbai,(hereinafter called “the Employer”) of the 

one part and ........................................  

(hereinafter ........................................... called

 ............................................................. “the 

Contractor”) of the other part. 

 

जबकक नियोक्र्ता भारर्तीय ररजर्व बैंक अधिकारी क्र्ार्वर, 
साुंर्ताकू्रज़ (पजश्चम), म ुंबई में इमारर्तों (6 ब्लॉक) की 
सामान्य मरम्मर्त और बाहरी प िः रुंगाई और एफआरपी 
छज्जा के प्रार्िाि का कायव करिे का इच्छ क है और 
ककए जािे र्ाले कायों का र्र्वि करिे र्ाले धचत्र और 
वर्निदेश उपलब्ि कराए हैं। 
 

और जबकक उक्र्त रेखाधचत्रों, वर्शशष्र्र्ताओुं और 
मात्राओुं की अि सूची पर इसके पक्षकारों द्र्ारा या 
उिकी ओर से हस्र्ताक्षर ककए गए हैं। 

 

और जबकक ठेकेदार यहााँ र्तय की गई शर्तों, वर्शषे शर्तों 
में उजललखखर्त शर्तों र्तथा सुंवर्दा की शर्तों एर्ुं मात्राओुं 
की अि सूची में बर्ताई गई शर्तों पर (उक्र्त सभी को 
आगे सामूहहक रूप स े“ उक्र्त शर्तें” कहा जाएगा), उक्र्त 

ड्रोवर्ुंग (रेखाधचत्र) में दशावए और / या उक्र्त 

वर्शशष्र्र्ताओुं में र्खर्वर्त और उक्र्त मात्राओुं की 
अि सूची में दशावए कायव, र्हााँ पर र्तय की गई दरों के 

अि रूप, भ गर्ताि के शलए देय राशश या ऐसी अन्य राशश 

जो उसके र्तहर्त देय हो (जजसको इसके बाद “ उक्र्त 

ठेका राशश” के रूप मे सुंदशभवर्त ककया जाएगा”) के 

WHEREAS the Employer is desirous of carrying out 

the work of General repairs and External 

repainting of Buildings (6 Blocks) and 

provision of FRP Chajjas  at RBI Officer’s 

Quarters, Santacruz (W), Mumbai and has 

caused drawings and specifications describing the 

works to be done. 

 

AND WHEREAS the said drawings, the 

Specifications and the Schedule of Quantities have 

been signed by or on behalf of the parties hereto. 

 

AND WHEREAS the Contractor has agreed to 

execute upon and subject to the Conditions set forth 

herein and to the Conditions set forth in the Special 

Conditions and in the Schedule of Quantities and 

Conditions of Contract (all of which are collectively 

hereinafter referred to as “the said Conditions”) the 

works shown upon the said Drawings and/or 

described in the said Specification and included in 

the Schedule of Quantities at the Respective rate 

therein set forth amounting to the sum as therein 

arrived at or such other sum as shall become 

payable there under (hereinafter referred to as “the 

said Contract Amount”). 
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अिीि कायव करिे के शलए सहमर्त है।   
अब यहााँ से इस प्रकार सहमतत बनी है NOW IT IS HEREBY AGREED AS 

FOLLOWS: 

उक्र्त वर्चारर्ीय राशश के सुंदभव में, जो कक इस करार 
में र्तय र्तरीके के अि सार भ गर्ताि की जाएगी, ठेकेदार 
द्र्ारा उक्र्त रेखाधचत्रों में दशावए गए एर्ुं उक्र्त 

वर्शशष्र्र्ताओुं र्तथा मात्राओुं की अि सूची में र्खर्वर्त 

काम को पूर्व करिे एर्ुं शर्तों को कायावजन्र्र्त करिे के 

अिीि होगी।   

In considerations of the said Contract Amount to be 

paid at the times and in the manner set forth in the 

said Conditions, the Contractor shall upon and 

subject to the said Conditions execute and complete 

the work shown upon the said Drawings and 

described in the said Specifications and the 

Schedule of Quantities. 

नियोक्र्ता ठेकेदार को शर्तों मे उललेखखर्त र्तरीके के 

अि सार सुंवर्दा राशश या ऐसी अन्य राशश जो देय हो 
का समय पर भ गर्ताि करेगा। 

The Employer shall pay the Contractor the said 

Contract Amount or such other sum as shall 

become payable, at the times and in the manner 

specified in the said Conditions. 

उक्र्त शर्तों में "र्ास्र्त कार" शब्द का अथव इस सुंवर्दा के 

र्तहर्त िर्ीिीकरर् कायों की र्ास्र्त  योजिा और 
डिजाइनिुंग आहद के उद्देश्य से 'र्ास्र्त कार' होगा। 

The term “Architect” in the said conditions shall 

mean ‘Architect ’ for the purpose of architectural 

planning & designing etc. of the Renovation works 

under this contract. 

भारर्तीय ररज़र्व बैंक निमावर् कायों के पयवर्ेक्षर्, बबलों 
के प्रमार्ीकरर्, भ गर्ताि और सुंवर्दा के वर्शभन्ि 

नियमों, शर्तों और पूर्ावपेक्षाओुं के कायावन्र्यि के शलए 

सीिे व्यर्स्था और प्रबुंि करेगा। 

The Reserve Bank of India shall administer and 

directly arrange for supervision of works, 

certification of bills, making payments and 

implementation of various terms, conditions and 

stipulations of the contract. 

यहााँ उललेखखर्त शर्तें और वर्शभन्ि अि सूधचयों को इस 

करार के  आिार के रूप में पढ़ा और समझा जाएगा 
और यहााँ मौजूद पाहर्वयाुं अपिी ओर से उक्र्त शर्तों 
द्र्ारा बुंिे हैं, स्र्युं को उक्र्त शर्तों को समवपवर्त करर्त े

हैं और उक्र्त शर्तों में उललेखखर्त अि सार अपिी ओर स े

करार का निष्पादि करेंगे । 

The said conditions and various schedules shall be 

read and construed as forming part of this 

agreement, and the parties hereto shall 

respectively abide by, submit themselves to the 

said Conditions and perform the agreements on 

their part respectively in the said Conditions 

contained. 

करार और यहााँ उजललखखर्त दस्र्तार्ेज़ इस सुंवर्दा का आिार 
बिाएाँगे  

The agreement and documents mentioned 

herein shall form the basis of this Contract. 

 

यह अि बुंि ि र्तो एकम श्र्त राशश का अि बुंि है और ि ही 
एक र् कडा कायव अि बुंि है, बजलक यह साुंर्ताकू्रज़ ऑकफसर 
क्र्ार्वर, साुंर्ताकू्रज़ (पजश्चम), म ुंबई में बबजलिुंग छह ब्लॉक 

की सामान्य मरम्मर्त, बाहरी रुंगाई और एफआरपी छज्जा 

This Contract is neither a fixed Lump sum contract 

nor a Piece Work Contract but is a Contract to 

carry out the work in respect of General repairs 

and External repainting of Buildings (6 

Blocks) and provision of FRP Chajjas  at 
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लगािे के सुंबुंि में कायव करिे के शलए एक अि बुंि है। दरों 
की अि सचूी और सुंभावर्र्त मात्रा में निहहर्त दर पर या उक्र्त 

शर्तों में हदए गए अि सार र्ास्र्तवर्क मापी गई मात्रा के 

अि सार भ गर्ताि ककया जािा है। 
 

RBI Officer’s Quarters, Santacruz (W), 

Mumbai . To be paid for according to actual 

measured quantities at the rate contained in the 

Schedule of rates and Probable Quantities or as 

provided in the said Conditions. 

उक्र्त शर्तों में नििावररर्त र्तरीके के अि सार  ठेकेदार 
शसवर्ल निमावर् कायों से सुंबुंधिर्त सभी कायों, सेिेर्री 
कायव और कफहर्ुंग, स्थायी जल आपूनर्तव, वर्द्य र्त 

इन्सर्ालेशि, कफहर्ुंग, एयर कुं िीशनिुंग और अन्य 

सुंबुंद्ि कायों से सुंबुंधिर्त सभी कायों को करिे के शलए 

हर उधचर्त स वर्िा प्रदाि करेगा और इस र्तरह के कायों 
के पूरा होिे के बाद दीर्ारों, फशव आहद को ह ए ककसी भी 
ि कसाि को प ि: ठीक करेगा।  

The Contractor shall afford every reasonable 

facility for the carrying out of all works relating to 

civil works, installation of sanitary work and 

fittings, permanent water supply, electrical 

installations, fittings, air conditioning and other 

ancillary works in the manner laid down in the 

said conditions and shall make good any 

damages done to walls, floors etc. after the 

completion of such works. 

नियोक्र्ता के पास इस सुंवर्दा के पूर्ावग्रह के बबिा कायव 
के ककसी भी र्स्र्त  (आइर्म) को जोडकर या हर्ाकर या 
उसी के क छ भाग को बिाए रखकर रेखाधचत्र और कायव 
की प्रकृनर्त को बदलिे का अधिकार स रक्षक्षर्त है। 

The Employer reserves to itself the right of 

altering the Drawings and nature of the work by 

adding to or omitting any items of work or having 

portions of the same arrived out without prejudice 

to this contract. 

 

समय को इस सुंवर्दा  के र्तत्र् के रूप में मािा जाएगा 
और ठेकेदार एर्तदद्र्ारा साइर् को सौंप ेजािे के र्त रुंर्त 

बाद या उक्र्त शर्तों में उजललखखर्त कायावरुंभ की नििावररर्त 

नर्तधथ स,े जो भी बाद में हो, काम श रू करिे और र्तथावप 

समय वर्स्र्तार प्रार्िािों के अिीि सम्पूर्व कायव को पूरा 
180 हदि के भीर्तर पूर्व करिे के शलए सहमर्त है।   

Time shall be considered as the essence of this 

Contract and the Contractor hereby agrees to 

commence the work soon after the site is handed 

over to him or from the scheduled date of 

commencement as provided for in the said 

Conditions whichever is later and to complete the 

entire work within 180 days subject nevertheless 

to the provisions for extension of time. 

इस सुंवर्दा के र्तहर्त नियोक्र्ता द्र्ारा सभी 
भ गर्ताि केर्ल म ुंबई में ही ककए जाएुंगे।  

All payments by the Employer under this Contract 

will be made only at Mumbai 

इस करार से ज ड ेया ककसी भी र्तरह से उत्पन्ि होिे र्ाले 

सभी वर्र्ादों को म ुंबई में उत्पन्ि मािा जाएगा और 
उसका नििावरर् केर्ल म ुंबई में जस्थर्त न्यायालय के 

अधिकार क्षेत्र में होगा। 
 

All disputes arising out of or in any way connected 

with this agreement shall be deemed to have 

arisen at Mumbai and only Courts in Mumbai shall 

have jurisdiction to determine the same. 

यह कक इस सुंवर्दा के कई अुंशों को ठेकेदार द्र्ारा पूरी That the several parts of this Contract have been 

read by the Contractor and fully understood by 
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र्तरह स ेपढ़ा और समझा गया है। ठेकेदार निवर्दा में दी 
गई मात्रा से अधिक मात्रा के भ गर्ताि के शलए र्तब र्तक 

हकदार िहीुं होगा जब र्तक कक बैंक के प्रभारी अशभयुंर्ता 
से वर्शशष्र् शलखखर्त अि देशों के र्तहर्त आदेश िहीुं हदया 
जार्ता है। 
 

the Contractor. The Contractor shall not be 

entitled for the payment for the quantities beyond 

the tendered quantities unless ordered for by 

specific written instructions from the Bank’s 

Engineer-in-Charge. 

ठेकेदार बैंक के ब नियादी ढाुंच े / प्रर्ाशलयों / उपकरर्ों 

भी ककसी से रूप अप्रत्यक्ष या प्रत्यक्ष में बारे के आहद 

जािकारी, सामग्री और वर्र्रर् का ककसी भी र्तीसरे पक्ष 

के साथ ख लासा िहीुं करेगा, जो कक इस  क़रार  के सुंबुंि 

में सुंवर्दात्मक दानयत्र्ों के निर्वहि के दौराि  ठेकेदार  
या उसके कमवचाररयों के ध्याि में या ज्ञाि में आ सकर्ता 
है, और हर समय उन्हें सख्र्त गोपिीय रखेगा। ठेकेदार   
क़रार  के वर्र्रर् को निजी और गोपिीय मािेंगे, शसर्ा 
इस सीमा के कक जो इसके र्तहर्त दानयत्र्ों को पूरा करिे 
के शलए या लागू कािूिों का पालि करिे के शलए 

आर्श्यक है। ठेकेदार  बैंक की पूर्व शलखखर्त सहमनर्त के 

बबिा ककसी भी व्यापार या र्तकिीकी पेपर या अन्य 

जगहों पर कायव की वर्शेषर्ताओुं को प्रकाशशर्त िही 
करेगा, ि ही प्रकाशशर्त करिे की अि मनर्त देगा या 
उजागर िहीुं करेगा। ठेकेदार ककसी भी गोपिीय 

जािकारी के प्रकर्ीकरर् के पररर्ामस्र्रूप नियोक्र्ता 
को ह ई ककसी भी प्रकार की हानि के शलए नियोक्र्ता को 
क्षनर्तपूनर्त व करेगा। उक्र्त का पालि करिे में वर्फलर्ता को 
ठेकेदार की ओर से अि बुंि को भुंग करिे के रूप में मािा 
जाएगा और नियोक्र्ता ि कसाि का दार्ा करिे और 
कािूिी कदम उठािे का हकदार होगा।  
 

ठेकेदार  इस बार्त को स निजश्चर्त करिे के शलए अपिे 
कमवचाररयों के सुंबुंि में सभी उधचर्त कायवर्ाही करेगा कक 

The Contractor shall not disclose directly or 

indirectly any information, materials and details of 

the Bank's infrastructure/systems/equipment 

etc., which may come to the possession or 

knowledge of the Contractor during the course of 

discharging its contractual obligations in 

connection with this agreement, to any third party 

and shall at all times hold the same in strictest 

confidence. The Contractor shall treat the details 

of the contract as private and confidential, except 

to the extent necessary to carry out the 

obligations under it or to comply with applicable 

laws. The Contractor shall not publish, permit to 

be published, or disclose any particulars of the 

works in any trade or technical paper or 

elsewhere without the previous written consent 

of the Employer. The Contractor shall indemnify 

the Employer for any loss suffered by the 

Employer as a result of disclosure of any 

confidential information. Failure to observe the 

above shall be treated as breach of contract on 

the part of the Contractor and the Employer shall 

be entitled to claim damages and pursue legal 

remedies. 

The Contractor shall take all appropriate actions 

with respect to its employees to ensure that the 

obligations of non-disclosure of confidential 

information under this agreement are fully 

satisfied. 

The Contractor's obligations with respect to non-

disclosure and confidentiality will Survive the 

expiry or termination of this agreement for 

whatever reason. 

 



170 of 218  

इस  क़रार  के र्तहर्त गोपिीय जािकारी के गैर-
ककया सुंर्त ष्र् से र्तरह पूरी को दानयत्र्ों के प्रकर्ीकरर् 

है। रहा जा  

गैर -ठेकेदार   में सुंबुंि के गोपिीयर्ता और प्रकर्ीकरर्  

की  क़रार  इस र्ाले होिे से कारर् भी ककसी दानयत्र् के 
बचाय को समापि या समाजतर्त ेेेुंगे। 

 

15. कायव स्थल पर महहलाओं के यौन उत्पीड़न की 
रोकथाम का खडं  

 

ए) फमव, बैंक के पररसर के भीर्तर अपिे (फमव के) 

कमवचारी के खखलाफ यौि उत्पीडि की ककसी भी 
शशकायर्त के मामले में पूर्वर्त: जजम्मेदार होंगी, भारर्तीय 

ररज़र्व बैंक द्र्ारा क्षेत्रीय सशमनर्त के समक्ष शशकायर्त दजव 
की जाएगी और बैंक  उस शशकायर्त के सुंबुंि में उक्र्त 

अधिनियम के र्तहर्त  उधचर्त कायवर्ाही की जािा 
स निजश्चर्त करेगा। 
 

बी.) बैंक के ककसी भी कमवचारी के वर्रुद्ि फमव के ककसी 
भी कमवचारी की र्तरफ स ेयौि उत्पीडि होिे की कोई भी 
शशकायर्त का बैंक द्र्ारा गहठर्त क्षेत्रीय शशकायर्त सशमनर्त 

द्र्ारा सुंज्ञाि शलया जाएगा।    
 

सी.) फमव ककसी भी मौहद्रक क्षनर्तपूनर्त व के शलए जजम्मेदार 
होगा, जजसे फमव के कमवचाररयों को शाशमल करिे र्ाली 
घर्िा में भ गर्ताि करिे की आर्श्यकर्ता हो सकर्ती है, 

उदाहरर् के शलए बैंक के कमवचारी को कोई भी मौहद्रक 

राहर्त, अगर सशमनर्त द्र्ारा  फमव के कमवचारी द्र्ारा यौि 

उत्पीडि ककया जािा साबबर्त होर्ता है। 
 

िी) फमव  कायवस्थल पर यौि उत्पीडि की रोकथाम और 

15. Clause of Prevention of Sexual 

Harassment at Work place:- 

 

a) The firm shall be solely responsible in case of 

any compliant of sexual harassment against its 

employee within the premises of the Bank, the 

complaint will be filed before the Regional 

Committee constituted by the Reserve Bank of 

India and Bank shall ensure appropriate action 

under the said Act in respect of the complaint. 

 

b) Any complaint of sexual harassment from any 

aggrieved employee of the firm against any 

employee of the Bank shall be taken cognizance 

of by the Regional Complaint Committee 

constituted by the Bank. 

 

c).    The firm shall be responsible for any monetary 

compensation that may need to be paid in case the 

incident involves the employees of the firm, for 

instance any monetary relief to Bank’s employees, 

if sexual violence by the employee of the firm is 

proved. 

 

d) The firm shall be responsible for educating its 

employees about prevention of sexual harassment 

at work place and related issues. 

 

e) The firm shall provide a complete and updated 

list of its employees who are deployed within the 

Bank’s premises. 
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सुंबुंधिर्त म द्दों के बारे में अपिे कमवचाररयों को शशक्षक्षर्त 

करिे के शलए जजम्मेदार होगा। 
 

ई) फमव बैंक पररसर में नियोजजर्त अपिे कमवचाररयों की 
पूर्व एर्ुं अध्यर्ति सूची उपलब्ि कराएगा। 
 

16. गैर-प्रकटीकरण खडं - ठेकेदार बैंक के ब नियादी ढाुंच े

/ प्रर्ाशलयों / या प्रत्यक्ष में बारे के आहद उपकरर्ों 

जािकारी भी ककसी से रूप अप्रत्यक्ष , सामग्री और 
वर्र्रर् का ककसी भी र्तीसरे पक्ष के साथ ख लासा िहीुं 
करेगा, जो कक इस  क़रार  के सुंबुंि में सुंवर्दात्मक 

दानयत्र्ों के निर्वहि के दौराि  ठेकेदार  या उसके 

कमवचाररयों के ध्याि में या ज्ञाि में आ सकर्ता है, और 
हर समय उन्हें सख्र्त गोपिीय रखेगा। ठेकेदार   क़रार  
के वर्र्रर् को निजी और गोपिीय मािेंगे, शसर्ा इस 

सीमा के कक जो इसके र्तहर्त दानयत्र्ों को पूरा करिे के 

शलए या लाग ूकािूिों का पालि करि ेके शलए आर्श्यक 

है। ठेकेदार  बैंक की पूर्व शलखखर्त सहमनर्त के बबिा ककसी 
भी व्यापार या र्तकिीकी पेपर या अन्य जगहों पर कायव 
की वर्शषेर्ताओुं को प्रकाशशर्त िही करेगा, ि ही प्रकाशशर्त 

करिे की अि मनर्त देगा या उजागर िहीुं करेगा। ठेकेदार 
ककसी भी गोपिीय जािकारी के प्रकर्ीकरर् के 

पररर्ामस्र्रूप नियोक्र्ता को ह ई ककसी भी प्रकार की 
हानि के शलए नियोक्र्ता को क्षनर्तपूनर्त व करेगा। उक्र्त का 
पालि करिे में वर्फलर्ता को ठेकेदार की ओर से अि बुंि 

को भुंग करिे के रूप में मािा जाएगा और नियोक्र्ता 
ि कसाि का दार्ा करिे और कािूिी कदम उठािे का 
हकदार होगा।  
 

ठेकेदार  इस बार्त को स निजश्चर्त करिे के शलए अपिे 
कमवचाररयों के सुंबुंि में सभी उधचर्त कायवर्ाही करेगा कक 

16. Non-Disclosure clause: The Contractor shall 

not disclose directly or indirectly any information, 

materials and details of the Bank's 

infrastructure/systems/equipment etc., which may 

come to the possession or knowledge of the 

Contractor during the course of discharging its 

contractual obligations in connection with this 

agreement, to any third party and shall at all times 

hold the same in strictest confidence. The 

Contractor shall treat the details of the contract as 

private and confidential, except to the extent 

necessary to carry out the obligations under it or to 

comply with applicable laws. The Contractor shall 

not publish, permit to be published, or disclose any 

particulars of the works in any trade or technical 

paper or elsewhere without the previous written 

consent of the Employer. The Contractor shall 

indemnify the Employer for any loss suffered by 

the Employer as a result of disclosure of any 

confidential information. Failure to observe the 

above shall be treated as breach of contract on the 

part of the Contractor and the Employer shall be 

entitled to claim damages and pursue legal 

remedies. The Contractor shall take all appropriate 

actions with respect to its employees to ensure that 

the obligations of non-disclosure of confidential 

information under this agreement are fully 

satisfied. The Contractor's obligations with respect 

to non-disclosure and confidentiality will survive 

the expiry or termination of this agreement for 

whatever reason. 
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इस  क़रार  के र्तहर्त गोपिीय जािकारी के गैर-
ककया सुंर्त ष्र् से र्तरह पूरी को दानयत्र्ों के प्रकर्ीकरर् 

है। रहा जा  

गैर -ठेकेदार   में सुंबुंि के गोपिीयर्ता और प्रकर्ीकरर्  

की  क़रार  इस र्ाले होिे से कारर् भी ककसी दानयत्र् के 
बचाय को समापि या समाजतर्त ेेेुंगे। 

 

17. न्यनूतम मजदरूी अधितनयम : ठेकेदार 
लाग ू न्यूिर्तम मजदरूी अधिनियम र् श्रम 

अधिनियम का अि पालि करेंगे। ककसी भी 
साुंवर्धिक नियम / अपेक्षाओुं के अि सार जारी 
िोहर्स / दुंि, यहद कोई हो र्तो, का भ गर्ताि 

ठेकेदार द्र्ारा बैंक से ककसी दार् े के बगैर 
ककया जाएगा।  

17. Minimum Wages Act: - Contractor shall 

comply with minimum wage act and labour act in 

force. Notices /penalty, if any, issued /imposed by 

any statutory norms/requirements shall be paid by 

the contractor, without any claim to the Bank. 

 

18. कोवर्ड -19 की र्तवमान महामारी की 
स्स्थतत में पालन ककए जाने र्ाले प्रोटोकॉल, 

हहफ़ाजती उपाय और स रक्षा मानदंड : 

ठेकेदारों को कोवर्ि -19 की र्र्तवमाि महामारी 
की जस्थनर्त के दौराि बैंक द्र्ारा नििावररर्त 

सभी स रक्षा, हहफ़ाज़र्ती मािदुंिों और मािक 

प्रोर्ोकॉल का पालि करिा होगा जैस े कक 

मास्क पहििा, हैंि सैनिर्ाइज़र का उपयोग 

करिा, नियशमर्त रूप से साब ि डिस्पेंसर से 
हाथ िोिा, हाथ के दस्र्तािे पहििा, केर्ल 

कायव स्थल से सुंबुंधिर्त श्रशमकों की आर्ाजाही, 
नियशमर्त स रक्षा जााँच आहद। इसका उललुंघि 

करिे पर बैंक के शशष्र्ाचार र् स रक्षा 
अधिकारी द्र्ारा प्रत्येक अर्सर पर ज माविा 
लगाया जा सकर्ता है, जो ठेकेदारों को देय 

भ गर्ताि से र्सूल ककया जा सकर्ता है। 

18. Protocols, safety measures and security 

norms of present pandemic situation of Covid-

19 to be followed: The contractors shall follow all 

security, safety norms and the standard protocol 

laid down by the Bank during the present 

pandemic situation of Covid -19 like wearing mass, 

using hand sanitizer, regularly washing hands with 

soap dispensers, wearing hand glauses, 

movement of the workers only pertaining to the 

work place, regular security checks etc. The 

violation of the same may be entitled for penalty on 

each occasion imposed by the Bank’s P & SO, 

which may be recovered from the payment due to 

the contractors.  
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19. संवर्दा की समास्तत के कारण चकू के 

मामले में ठेकेदारों से र्सूल की जाने र्ाली 
क्षततपूतत व : 
 यहद कायव/सुंवर्दा के पूरा होिे से पहले ककसी 
भी पार्ी द्र्ारा सुंवर्दा को समातर्त कर हदया 
जार्ता है। यह मािा जार्ता है कक, ठेकेदार 
नििावररर्त समय अर्धि और स्र्ीकृर्त वर्स्र्तार 
में उपय वक्र्त कायव को पूरा करिे में वर्फल रहे 

हैं। बचा ह आ या शषे कायव सीिे बैंक द्र्ारा 
ठेकेदारों के जोखखम और लागर्त पर ककया 
जाएगा। इस र्तरह की जोखखम और लागर्त 

राशश यािी ठेकेदारों की निवर्दा दरों के आिार 
पर लागर्त और कायव पूरा करिे के शलए बैंक 

द्र्ारा की गई िई सुंवर्दा की दरों के अि सार 
प्रातर्त राशश के बीच अुंर्तर की गर्िा स ेप्रातर्त 

राशश। यह जोखखम और लागर्त राशश बैंक 

द्र्ारा ठेकेदारों को देय ककसी भी राशश जैस े

अुंनर्तम बबल की सकल राशश, निष्पादि बैंक 

गारुंर्ी राशश, सुंवर्दा की अद्यनर्तर्त पररर्नर्तवर्त 

प्रनर्तभूनर्त जमा (ईएमिी और आरएमिी) इसके 

अनर्तररक्र्त सभी सुंपदा प्रकोष्ठों / कायावलय 

यािी सुंपदा कायावलय, फोर्व, , भायखला कक्ष, 

बीकेसी कक्ष इत्याहद में लुंबबर्त ककसी भी अन्य 

बबल / बबलों सहहर्त के समक्ष देय राशश में स े

र्सूल की जाएगी, जो कक सुंवर्दा की जबरि 

समाजतर्त और कायव को पूर्व करिे में व्यथव ह ए 

समय के कारर् बैंक द्र्ारा उठाया गया एक 

प्रत्यक्ष वर्त्तीय ि कसाि है।    

19. Compensation to be recovered from the 

Contractors in case of default on account of 

termination of contract: 

 If the contract is terminated from either of the party 

before completion of work/contract. It is treated 

that, the contractors are failed to complete the 

captioned work in stipulated time period and the 

approved extension. The left over or balance work 

will be carried out directly by the bank at the risk 

and cost of the contractors. Such risk and cost 

amount i.e. amount arrived by evaluating the 

difference of cost between cost based on tender 

rates of the contractors and as per the rates of new 

contract engaged by the Bank for completion of 

work. This risk and cost amount will be recovered 

by the bank, which is a direct financial loss incurred 

by the bank on account of forced termination of 

contract and against the time lost in completion of 

the work from any amount payable to the 

contractors such as gross amount of final bill, 

Performance Bank Guarantee amount, up to date 

converted Security Deposit (EMD and RMD) of the 

contract further including amount payable against 

any other bill/bills pending at all the Estate 

Cells/Office i.e. Estate office, Fort, Mumbai, 

Byculla Cell, BKC Cell etc. 

 

इसके साक्ष में, नियोक्र्ता और ठेकेदार िे अपि ेवर्धिर्र्त 

अधिकृर्त अधिकारी के माध्यम से इि वर्लेखों के शलए 

IN WITNESS WHEREOF the Employer and the 

Contractor have set their respective hands to 

these presents and two duplicates hereof the day 
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अपि ेभाग नििावररर्त ककए हैं एर्ुं दो कधथर्त ि जतलकेर् को 
निष्पाहदर्त ककये जा सकर्ते हैं, हदि और र्षव पहले यहााँ 
ऊपर शलखें गये हैं। 
(यहद ठेकेदार एक साझेदारी या व्यजक्र्तगर्त स्र्ाशमत्र् है) 

 

 

इसके साक्ष में, नियोक्र्ता ि ेअपिे वर्धिर्र्त 

अधिकृर्त अधिकारी के माध्यम से इि वर्लेखों  
के शलए अपिे भाग नििावररर्त ककए  हैं और   
ठेकेदार   िे अपिी आम म हर को यहाुं लगाया 
है और इसके बाद उसकी ओर से दो कधथर्त 

ि जतलकेर् को निष्पाहदर्त ककये जा सकर्त ेहैं, 
हदि और र्षव पहले यहााँ ऊपर शलखें गये हैं। 

and year first hereinabove written.  (If the 

Contractor is a partnership or an individual) 

 

 

IN WITNESS WHEREOF the Employer has set its 

hands to these presents through its duly 

authorized officials and the Contractor has caused 

its common seal to be affixed hereunto and the 

said two duplicates/has caused these presents 

and the said two duplicates hereof to be executed 

on its behalf, the day and year first hereinabove 

written.  (If the Contractor is a Company) 

 

भारर्तीय ररजर्व बैंक द्र्ारा हस्र्ताक्षररर्त और वर्र्तररर्त SIGNED AND DELIVERED by the Reserve Bank of 

India by the hand of 

श्री ________ के द्र्ारा  Shri ________ 

(िाम और पदिाम) (Name and Designation) 

इिकी उपजस्थनर्त में - .................................... In the presence of  

साक्षी - Witnesses – 

1. _______ 1. ________ 

पर्ता: Address: 

 

2. _________ 2. _________ 

पर्ता: 
 

 

Address: 

 

यहद भाग साझेदारी फमव या व्यजक्र्तगर्त स्र्ामी है, र्तो सभी 
के द्र्ारा या सभी भागीदारों की र्तरफ से हस्र्ताक्षररर्त होिा 
चाहहए  

If the part is a partnership firm or any individual 
should be signed by all or on behalf of all the 
partners. 

 

……………… के द्र्ारा हस्र्ताक्षररर्त और वर्र्तररर्त ककया 
गया था। 
साक्षी  

1)……………………………………
…… 

पर्ता 

SIGNED AND DELIVERED BY 
………………………………………
……  
Witnesses – 
1)……………………………………
…… 

Address 

……………………………………………………
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…………………………………………………

………… 

……………………….. 

 

2) 
………………………………………
…..  

पर्ता  
…………………………………………………

………… 

……………………….. 
 

……… 

……………………….. 

 

2) 
………………………………………….
.  
Address 

……………………………………………………

……… 

……………………….. 
 

हदिाुंक 

...................... को 
आयोजजर्त बठैक में 
निदेशक मण्िल 

द्र्ारा पाररर्त सुंकलप 

के अि सरर् में आम 

म हर यहााँ के शलए 

लगाई जार्ती है।   
 

 

 

 

 

की उपजस्थर्ती में  
(1) 
………………
………………
……………. 
(2) 
………………
………………
……………. 

 

यहद   ठेकेदार  िे आम म हर के र्तहर्त 

हस्र्ताक्षर ककय ेहैं, र्तो उस हस्र्ताक्षर 
का सुंस्था के अुंर्तनिवयम में म हर 
क्लॉज के साथ शमलाि करिा 
चाहहए। 
 

 

 

 

 

यहद   ठेकेदार  की र्तरफ से 

म ख्र्तारिामा प्रातर्त व्यजक्र्त िे 

हस्र्ताक्षर ककय ेहैं, चाहे र्ह कुं पिी हो 
या कोई व्यजक्र्त 

THE 
COMMON 
SEAL OF 
Was hereunto 
affixed 
pursuant to 
the 
resolutions 
passed 
By its Board 
of Directors 
at the 
meeting held 
on 
………………
………………
……………… 
………………
………………
……………… 
 
In the 
presence of 
1. 
………………
………………
……………. 
2. 
………………
………………
……………. 

 

If the Contractor signs under its 

common Seal the signature 

clause should tally with their 

sealing clause in the Articles of 

Associations. 

 

 

 

 

The Contractor is signing by the 

hand of power of attorney 

whether a company or individual. 

निदेशक जजन्होंिे र्हााँ मौजदू की उपजस्थनर्त में इि प्रस्र्त र्तों पर  
हस्र्ताक्षर ककय ेहैं - 
(1) ................................................................ 

 

Directors who have signed these presents in 
taken thereof in the presence of 
(1) …………………………………………. 

 
(2) ………………………………………… 
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(2) ....................................................................  

2. __________ 2. __________ 

यहद   ठेकेदार  की र्तरफ से म ख्र्तारिामा प्रातर्त व्यजक्र्त िे 

हस्र्ताक्षर ककय ेहैं, चाहे र्ह कुं पिी हो या कोई व्यजक्र्त 

If the Contractor is signed by the hand of Power of 

Attorney, whether of a company or an individual 

 

इिके द्र्ारा हस्र्ताक्षररर्त और वर्र्तररर्त-- 

इि के हाथ से   ठेकेदार  द्र्ारा 
श्री________ 

और वर्धिर्र्त गहठर्त र्कील 

SIGNED AND DELIVERED BY - 

The Contractor by the hand of 

Shri ______ 

and duly constituted attorney. 
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Annexure 3 
 

PROFORMA OF BANK GUARANTEE FOR EARNEST MONEY DEPOSIT/ BID SECURITY 
(On Non-Judicial Stamp Paper of appropriate value) 

 
 Place:                           
Date:   
 
Regional Director  
Reserve Bank of India 
Estate Cell Byculla 
Mumbai  

 
Dear Sir, 

 

Name of Work:     General repairs and External repainting of Buildings (6 Blocks) and 

provision of FRP Chajjas  at RBI Officer’s Quarters, Santacruz (W), Mumbai . 

Ref.: NIT/Advt.No. date 

WHEREAS 

The Reserve Bank of India, having its Central Office at Shahid Bhagat Singh Road, Mumbai 

(hereinafter called the ‘RBI’) has invited tenders for the captioned work (hereinafter called “the said 

tender”) on the terms and conditions mentioned in the said tender documents. 

 

It is one of the terms of invitation of tenders that the tenderer shall furnish a Bank Guarantee for a 

sum of Rs.   (Rupees  only) as Earnest Money 

Deposit (EMD). 

 

M/s. (Name of the Tenderer/Bidder)  , (hereinafter called as “the Tenderer/ Bidder”), who 

are our Clients/Constituents intend to submit their tender/ Bid for the said work and have requested 

us to furnish Bank Guarantee to RBI in respect of the said sum of Rs.  (Rupees          

  only) in respect of EMD. 

 
NOW THIS GUARANTEE WITNESSETH 

1.  We  (Name of the Bank) do hereby agree with and undertake to RBI, 

their Successors, Assigns that in the event of the RBI coming to the conclusion that the 

Tenderer have not performed their obligations under the said conditions of the tender or 

have committed a breach thereof, which conclusion shall be binding on us as well as the 

said Tenderer; we shall on demand by the RBI, pay without demur to the RBI, a sum of Rs. 

   (Rupees  only)  or  any  lower  amount  that  may  be 

demanded by the RBI. Our guarantee shall be treated as make to the Earnest Money 
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Deposit for the due performance of the obligations of the Tenderer under the said 

Conditions, provided, however, that our liability against such sum shall not exceed the sum 

of Rs.  (Rupees  only). 

2. We also agree to undertake to and confirm that the sum not exceeding Rs.    

(Rupees  only) as aforesaid shall be paid by us without any demur or 

protest, merely on demand from the RBI on receipt of a notice in writing stating that the 

amount is due to them and we shall not ask for any further proof or evidence and the notice 

from the RBI shall be conclusive and binding on us and shall not be questioned by us in 

any respect or manner whatsoever. We undertake to pay the amount claimed by the RBI 

within a period of one week from the date of receipt of the notice as aforesaid. 

3. We confirm that our obligation to the RBI under this guarantee shall be independent of the 

agreement or agreements or other understandings between the RBI and the Tenderer. 

 

This guarantee shall not be revoked by us without prior consent in writing of the RBI. 

 
We hereby further agree that – 

a) Any forbearance or commission on the part of the RBI in enforcing the conditions of the 

said agreement or in compliance with any of the terms and conditions stipulated in the said 

tender and/or hereunder or granting of any time or showing of any indulgence by the RBI 

to the Tenderer or any other matters in connection therewith shall not discharge us in any 

way and our obligation under this guarantee. This guarantee shall be discharged only by 

the performance by the Tenderers of their obligations and in the event of their failure to do 

so, by payment by us of the sum not exceeding Rs.  (Rupees    

  only). 

b) Our liability under these presents shall not exceed the sum of Rs.  (Rupees    

   only) . 

c) Our liability under this agreement shall not be affected by any infirmity or irregularity on the 

part of our said constituents/clients in tendering for the said work or their obligations there 

under or by dissolution or change in the constitution of our said constituents. 

d) This guarantee shall remain in force up to  (four months from the last date of 

submission of tender) provided that if so desired by the RBI, this guarantee shall be 

renewed for a further period as may be indicated by them on the same terms and conditions 

as contained herein. 

e) Our liability under these presents will terminate unless these presents are renewed as 

provided hereinabove on the  or on the day when our said constituents comply with 

their obligations, as to which a certificate in writing by the RBI alone is the conclusive proof 

whichever date is later. Unless a claim or suit or action is filed against us within       
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  or any extended period, all the rights of the RBI against us under this guarantee 

shall be forfeited and we shall be released and discharged from all our obligations and 

liabilities hereunder. 

 

Yours faithfully, 

 
 
 

For and on behalf of  Bank. 

 

Authorized Official (with seal) 

 
(NB: This guarantee will require stamp duty as applicable in the state, where it is executed and 

shall be signed by the official whose signature and authority shall be verified). 
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Annex 4 
 

PROFORMA OF BANK GUARANTEE for PERFORMANCE / SECURITY DEPOSIT 
(On Non-Judicial Stamp Paper of appropriate value) 

  
 Place:  
Date:   

Regional Director  
Reserve Bank of India 
Estate Cell Byculla 

Mumbai  
 

Dear Sir, 
 

Name of Work : General repairs and External repainting of Buildings (6 Blocks) and 

provision of FRP Chajjas  at RBI Officer’s Quarters, Santacruz (W), Mumbai .  

 
 

Whereas Reserve Bank of India, having its Central Office at Shahid Bhagat Singh Road, Mumbai, 

(hereinafter called “the RBI”) has awarded the Contract for the captioned project (hereinafter called 

the  "Contract") to M/s  (Name of the Contractor) (hereinafter called " the said 

Contractor" which expression shall include its successors and assigns). 
 

AND Whereas the Contractor is bound by the said Contract to submit to RBI a Performance 

Security      deposit      for      a      total      amount     of      ₹  (Rupees   only) (Amount in 

figures and words) for the due fulfilment by the  said  contractor  of  the  terms  and  conditions  

contained  in  the  contract.  We,  (Name of the Bank), (hereinafter called “the Bank”), at the 

request of M/s 

  , the contractor, do hereby undertake to pay to the RBI an 

amount not exceeding ₹   as Performance Guarantee for due fulfilment of the 

terms and conditions of the contract. 

 

NOW THIS GUARANTEE WITNESSETH 

1. We  (Name of the Bank) do hereby agree with and undertake to RBI, 

their Successors, Assigns that in the event of the RBI coming to the conclusion that the 

Contractor has not performed his obligations under the said conditions of the contract or 

have committed a breach thereof, which conclusion shall be binding on us as well as the 

said contractor; we shall on demand by the RBI, pay without demur to the RBI, a sum of 

₹  (Rupees  only) or any lower amount that may be 

demanded by the RBI. Our guarantee shall be treated as make to the Performance 

Guarantee Amount for the due performance of the obligations of the Contractor under the 

said Contract, provided, however, that our liability against such sum shall not exceed the 

sum of ₹   (Rupees   only). 
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2. We also agree to undertake to and confirm that the sum not exceeding ₹   

(Rupees  only) as aforesaid shall be paid by us without any demur or 

protest, merely on demand from the RBI on receipt of a notice in writing stating that the amount is 

due to them and we shall not ask for any further proof or evidence and the notice from the RBI 

shall be conclusive and binding on us and shall not be questioned by us in any respect or manner 

whatsoever. The Bank shall pay to RBI any money so demanded notwithstanding any 

dispute/disputes raised by the Contractor in any suit or proceedings pending before any Court, 

Tribunal or Arbitrator/s relating thereto and the liability under  

this guarantee shall be absolute and unequivocal. We undertake to pay the amount claimed 

by the RBI within a period of one week from the date of receipt of the notice as aforesaid. 

3. We confirm that our obligation to the RBI under this guarantee shall be independent of the 

agreement or agreements or other understandings between the RBI and the Contractor. 

4. This guarantee shall not be revoked by us without prior consent in writing of the RBI. 

 

We hereby further agree that – 

f) Any forbearance or commission on the part of the RBI in enforcing the conditions of the 

said agreement or in compliance with any of the terms and conditions stipulated in the said 

Contract and/or hereunder or granting of any time or showing of any indulgence by the RBI 

to the Contractor or any other matters in connection therewith shall not discharge us in any 

way and our obligation under this guarantee. This guarantee shall be discharged only by 

the performance by the Contractor of their obligations and in the event of their failure to do 

so, by payment by us of the sum not exceeding ₹  (Rupees  

only). 

g) Our liability under these presents shall not exceed the sum of₹  (Rupees          

   only) . 

h) Our liability under this agreement shall not be affected by any infirmity or irregularity on the 

part of our said constituents/clients or their obligations thereunder or by dissolution or 

change in the constitution of our said constituents. 

i) This guarantee shall remain in force up to  (30 days beyond the work completion 

period) provided that if so desired by the RBI, this guarantee shall be renewed for a further 

period as may be indicated by them on the same terms and conditions as contained herein. 

j) Our liability under these presents will terminate unless these presents are renewed as 

provided hereinabove on the  or on the day when our said constituents comply with 

their obligations, as to which a certificate in writing by the RBI alone is the conclusive proof 

whichever date is later. Unless a claim or suit or action is filed against us within       

  or any extended period, all the rights of the RBI against us under this guarantee 

shall be forfeited and we shall be released and discharged from all our obligations and 

liabilities hereunder. 

In witness whereof I/We of the Bank have signed and sealed this guarantee on the ----------- day of 

----------- (Month) ............ being herewith duly authorized. 

For and on behalf of  (Name of the Bank) 

Signature of authorized Bank official 

Name: 

Designation: 
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Stamp/ Seal of the Bank 

 

Signed, sealed and delivered for and on behalf of the Bank by the above named in the presence 

of : 

Witness 1 

Signature ………………………… 

Name …………………………… 

Address ……………………………………… 

Witness 2 

Signature ……………………… 

Name …………………………… 

Address ………………………… 
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Annexure – 4A 

PROFORMA OF BANK GUARANTEE FOR WATERPROOFING PAINT PERFORMANCE  

Place: _________________ 

Date: __________________ 

 

Regional Director 
Reserve Bank of India 
Estate Cell Byculla 

Mumbai  
 

Dear Sir, 

GENERAL REPAIRS AND EXTERNAL REPAINTING OF BUILDINGS (6 BLOCKS) AND PROVISION OF FRP 

CHAJJAS  AT RBI OFFICER’S QUARTERS, SANTACRUZ (W), MUMBAI . 

 

Performa Bank Guarantee for WATERPROOFING Paint PERFORMANCE  

WHEREAS 

Reserve Bank of India, having its Central Office at Shahid Bhagat Singh Road, Mumbai, (hereinafter 

called “the RBI”) has awarded the Contract for the captioned project (hereinafter called the “Contract”) 

to M/S ____________________(Name of the Contractor) (hereinafter called “the said contractor” 

which expression shall include its successors and assigns). 

AND whereas the contractor is bound by the said Contract to submit to RBI a Performance 

waterproofing guarantee for a total amount of Rs____________________ 

(Rupees______________________ __________________only) (Amount in figures and words) for 

the due fulfilment by the said contractor of the terms and conditions contained in the contract.  

We, _______________________(Name of the Bank),  (hereinafter called “the Bank”), at the request 

of M/s____________________, the contractor, do hereby undertake to pay to the RBI an amount not 

exceeding Rs __________________ as Performance Waterproofing Guarantee for due fulfilment of 

the terms and conditions of the contract. 

NOW THIS GUARANTEE WITNESSETH                                                                            

We ___________________(Name of the Bank) do hereby agree with and undertake to RBI, their 

Successors, Assigns that in the event of the RBI coming to the conclusion that the Contractor has not 

performed his obligation under the said condition of the contract or have committed a breach thereof, 

which conclusion shall be binding on us all as well as the said contractor; we shall on demand by the 

RBI, pay without demur to the RBI, a sum of Rs._____________ (Rupees 

___________________only) or any lower amount that may be demanded by the RBI. Our guarantee 

shall be treated as make to the Performance Waterproofing Guarantee Amount for the due 

performance of the obligations of the Contractor under the said Contract, provided, however, that our 
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liability against such sum shall not exceed the sum of Rs.________________(Rupees 

_____________________________only). 

1. We also agree to undertake to and confirm that the sum not exceeding Rs.__________ 

(Rupees________________________ only) as aforesaid shall be paid by us without any      

demur or protest, merely on the demand from the RBI on receipt of a notice in writing stating that 

the amount is due to them and we shall not ask for any further proof or evidence and the notice 

from the RBI shall be conclusive and binding on us and shall not be questioned by us in any 

respect or manner whatsoever. The Bank shall pay to RBI any money so demanded not 

withstanding any dispute/disputes raised by the Contractor in any suit or proceedings pending 

before any court, Tribunal or Arbitrator/s relating thereto and the liability to pay the amount 

claimed by the RBI within a period of one week from the date of receipt of the notice as aforesaid.   

2. We confirm that our obligation to the RBI under this guarantee shall be independent of the 

agreement or agreements or other understanding between the RBI and the Contractor. 

3. This guarantee shall not be revoked by us without prior consent in writing of the RBI. 

 

We hereby further agree that- 

a) Any forbearance or commission on the part of the RBI in enforcing the conditions of the said 

agreement or in compliance with any of the terms and conditions stipulated in the said 

Contract and/or hereunder or granting of any time or showing of any indulgence by the RBI 

to the Contractor or any other matters in connection therewith shall not discharge us in any 

way and our obligation under this guarantee. This guarantee shall be discharged only by the 

performance by the Contractor of their obligations and in the event of their failure to do so, 

by payment by us of the sum not exceeding Rs._________________________  (Rupees 

_____________________________only)  

b) Our liability under these presents shall not exceed the sum of Rs. ______________ (Rupees. 

_______________________________________only) 

c) Our liability under this agreement shall not be affected by any infirmity or irregularity on the 

part of our said constituents/clients or their obligations thereunder or by dissolution or change 

in the constitution of our said constituents. 

d) This guarantee shall remain in force up to ______________(60 days beyond 5 years from 

virtual completion of the work) provided that if so desired by the RBI, this guarantee shall be 

renewed for a further period as may be indicated by them on the same terms and conditions 

as contained herein. 

e) Our liability under these presents will terminate unless these presents are renewed as 

provided hereinabove on the _______________ or on the day when our said constituents 

comply with their obligations, as to which a certificate in writing by the RBI alone is the 

conclusive proof whichever date is later. Unless a claim or suit or action is filed against us 

within _______________ or any extended period, all the rights of the RBI against us under 

this guarantee shall be forfeited and we shall be released and discharged from all our 

obligations and liabilities hereunder. 

 

In witness whereof I/We of the Bank have signed and sealed this guarantee on the _____ 

day of __________________ (Month)(Year) being herewith duly authorised.    

 

For and on behalf of __________________________________ (Name of the Bank) 

 

Signature of authorised Bank official 
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Name: 

Designation: 

Stamp/Seal of the Bank 

Signed, sealed and delivered for and on behalf of the Bank by above named in the presence 

of: 

 

 

Witness 1 

 

Signature................................. 

 

Name...................................... 

 

Address.................................... 

 

 

(NB: This guarantee will require stamp duty as applicable in the state, where it is executed and shall 

be signed by the official whose signature and authority shall be verified). 
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Annex 5 
 

FORMAT FOR POWER OF ATTORNEY FOR AUTHORIZED SIGNATORY 
(On Non-Judicial Stamp Paper of appropriate value) 

 
To, 
Regional Director  
Reserve Bank of India 
Estate Cell Byculla 

Mumbai  
 
Dear Sir/Madam, 

 
 

General repairs and External repainting of Buildings (6 Blocks) and provision of FRP Chajjas  
at RBI Officer’s Quarters, Santacruz (W), Mumbai . 

We………………………………..………………………….(Name of the Bidder and address of their 
registered office)  do hereby constitute,  appoint  and authorize  Mr.  /  Ms.  ………………………… 
……………………………………..…… ………(Name and residential address of Power of Attorney 
holder)     who     is     presently     employed     with     us     and     holding     the     position     of 
………………………………………………………….………………. as our attorney, to do in our name 
and on our behalf, all such acts, deeds and things necessary in connection with or incidental to our 
bid for the captioned Project, including signing and submission of all documents and providing 
information / responses to the Reserve Bank of India (RBI), representing us in all matters before 
RBI, and generally dealing with RBI in all matters in connection with our proposal for the said Project. 

We hereby agree to ratify all acts, deeds and things lawfully done by our said attorney pursuant to 
this Power of Attorney and that all acts, deeds and things done by our aforesaid attorney shall and 
shall always be deemed to have been done by us. 

 

Signature/(s) of the Bidder 
Name/(s) 

Stamp/Seal of the Bidder 
Note: 
Power of Attorney should be properly stamped and notarized 
Power of Attorney furnished by Contractor shall be irrevocable. 
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Annex 6:  
 

Proforma for providing input for NEFT Payment RTGS/NEFT/ECS – MANDATE 
AUTHORISATION FORM 

1. Supplier’s / Vendor’s Name: 
                      

2. Supplier’s / Vendor’s Name as per Bank Records: 
                      

3A. Supplier’s Code 3B. Supplier’s PAN Number: # 

  
 

4. Supplier’s / Vendor’s Complete Postal Address: 
Door No.        Street:            

Location:        District:            

City:        State     PIN       

5. Supplier’s / Vendor’s E-mail ID: 
                      

6. Supplier’s / Vendor’s Telephone Number & Mobile Phone Number: 
          M            

7. Name of the Bank: 
                      

8. Bank (Branch) Postal Address: 
                      

                      

9. RTGS*/NEFT** /MICR- Code of the Branch: 
RTGS:                     

NEFT:                     

MICR:           

 

10. Nature of the Account: (Tick whichever is applicable & put ‘x’ mark for the 
balance two accounts) 

Saving Bank C 
Account: 

ash Cr edit Account: Curren t Account:  

11. Bank Account Number of the Supplier: © 
                    

© Fill up from the 1st column. For the balance left out blank columns, please mention ‘x’ mark. 
We hereby declare that the particulars given above are correct and complete. If the 
transaction is delayed for reasons of incomplete or incorrect information, we would not 
hold MDL responsible. 
Date: Supplier’s Seal: Authorized Signature of the Supplier: 

Certified that the particulars as per Serial Numbers 2, 7 to 11 are correct as per our records. 
Date: Bank’s Stamp Authorized Signature of the Officer of the Bank. 

     

 

            

 

# Quoting PAN No. in all the e-returns has become 100% mandatory w.e.f. 14-02-2008, hence 
ensure to fill- up this and also send a photocopy of PAN duly self-attested. If there is any 
difference between the name given in the supplier’s name and name given in the PAN card, 
then a note to explain the reason for the difference and the correlation between both. 

RTGS* - “Real Time Gross Settlement”, NEFT** - “National Electronic Fund Transfer”. MICR- 
Magnetic Ink Recognition Character These “IFSC” Codes are unique numbers of each Branch – “ 
Indian Financial Services Code”. For some Branches boththe codes are the same and some Banks, 
may maintain one Code No. for RTGS and another Code No. for NEFT. Hence, please fill-up both 
the rows, even if it is the same. 
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Annex 7 
 

 

 
Proforma for Indemnifying the Employer against Contract labour Rules/regulations 

(On Non-Judicial Stamp Paper of appropriate value) 
To, 
Regional Director  
Reserve Bank of India 
Estate Cell Byculla 

Mumbai  
 

Dear Sir/Madam 
 

General repairs and External repainting of Buildings (6 Blocks) and provision of FRP 
Chajjas  at RBI Officer’s Quarters, Santacruz (W), Mumbai . 
 
We, M/s ……………… (Name of contractor), hereby undertake that we shall comply with all the 
statutory rules/ regulations with regard to the employment of contract labour and their payment. 
 
We also hereby fully indemnify and keep indemnified the Employer, i.e. Reserve Bank of India, 
against payments to be made to the contract labour and for the observance of the laws in this 
regard without prejudice to our right to claim indemnity from our sub-contractors. 

 
 

Yours faithfully, 

 
 

For    
 

 
Authorized signatory 
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Annex 8 
 

Proforma for Indemnifying the Employer against Patent Rights 
(On Non-Judicial Stamp Paper of appropriate value) 

 
Regional Director 
Reserve Bank of India 
Estate Cell Byculla 

Mumbai  
 
Dear Sir/Madam 

 
General repairs and External repainting of Buildings (6 Blocks) and provision of FRP Chajjas  

at RBI Officer’s Quarters, Santacruz (W), Mumbai . 

 

M/s  (Name of Contractor) hereby undertake to fully indemnify and keep indemnified the Employer 

i.e. Reserve Bank of India against any action, claim or proceeding relating to infringement or use of any 

patent or design or any alleged patent or design rights and shall ourselves pay any royalties, licence fees 

etc. which may be payable in respect of any article or part thereof included in the contract or damages, 

cost and charges of all and every sort that may be legally incurred in respect thereof. 

 
In the event of any claims made under or action brought against Employer in respect of any such 

matters as aforesaid, we shall, on being notified thereof, at our own expense, settle any dispute or 

conduct any litigation that may arise therefrom, provided that we shall not be liable to indemnify the 

Employer if the infringement of the patent or design or any alleged patent or design right is the direct 

result of an order passed by the Engineer-in-Charge in this behalf. 

 
 

Yours faithfully, 

 
 

For    
 

 
Authorized signatory 

 

NAME AND ADDRESS OF THE CONTRACTOR: 

 
SIGN & SEAL OF THE CONTRACTOR: 

Date: 

Place: 
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Annex 9 
 

FORMAT OF MEASUREMENT BOOK 
 
 
 

M.B.No.   
Page No.   

 

Tender Full Measurements Quantity 

Item No./ 
Tender 

Description 
of item of 

 

No. L B D/H 

Page No. work      
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Abstract of cost for 

Running/Final Bill 

Running Bill no: 

………. 

M.B. No.    Page No.    
 
 

Serial 
No. 

Tender 
Item 
No. 

Description Quantity Rate 
₹ 

Unit Amount 
₹ 

1 2 3 4 5 6 7 

       

       

 

 
Part- II may be prepared taking into consideration buyback, if any, are there. 
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Annexure 10 
Proforma for Undertaking I Declaration / Certificate by the Bidder regarding 
country Sharing land border with India 

(To be submitted by bidders on their letter head duly sealed and signed by the 
authorized signatory) 

To,  
……………. 
Reserve Bank of India 
…………….. 
 
Name of Work:  
 

I/ We...........................................(Name and address, including Country of location of bidder) 

have read and understood the contents of the Office Memorandum (OM)F. No.6/18/2019-

PPD dated July 23, 2020 and its subsequent orders / revision issued by Public 

Procurement Division, Department of Expenditure, Ministry of Finance, Government of 

India regarding the restrictions on procurement from a bidder of a country which shares a 

land border with India. 

2. I/We certify that ....................... (Name of the bidder) 

 
i. Is not from a country sharing landborder with India,or 

ii. Is from a country sharing landborder with India and has been registered with the Competent 

Authority, the certificate of which is enclosed,or 

iii. Is from a country sharing land border with India where Government of India has extended 

lines of credit,or 

iv. Is from a country sharing landborder with India where Government of India is engaged in 

development projects. 

(Strike out whichever of the above is not applicable). 

3. I/We further certify that  ............................... (Name of bidder) fulfils  all requirements in this 

regard and is eligible to be considered under the provision of the above referred 

OfficeMemorandum and its subsequent orders / revision. I/We also undertake that even in 

case of contracts where we are permitted by the Bank /RBI to sub-contract I/we (Name of 

bidder)  will not sub-contract any work to a contractor from country(ies) sharing land 

border with India, unless such contractor fulfils all the requirements contained in the 

above referred office memorandum/ order. 

4. l/ We know and understand that, if this Undertaking / Declaration / Certificate submitted 

by us is found to be false, the Bank shall be free to reject / terminate our tender / Work Order and 

that the Bank shall also be free to initiate any legal action in accordance with law including 

forfeiting of Earnest Money Deposit / Performance Bank Guarantee / Security Deposit and / 

or debarring us from participating in tenders invited by the Bank in future. 

 

Signature and name of the authorized signatory of the Bidder 
 

With rubber stamp 
 
Place: 
Date: 
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Annexure 11 
Grounds for debarment of firms from bidding: 

 
A bidder is liable for debarment/ disqualification from bidding on the following grounds: 
 
1 . If it is determined that the bidder has committed the following acts or omissions in 
contravention of the code of integrity: 
 
(i)  

a. making offer, solicitation or acceptance of bribe, reward or gift or any material benefit, 

either directly or indirectly, in exchange for an unfair advantage in the procurement 

process or to otherwise influence the procurement process. 

b. any omission or misrepresentation that may mislead or attempt to mislead so that 

financial or other benefit may be obtained or an obligation avoided. 

c. any collusion, bid rigging or anticompetitive behavior that may impair the 

transparency, fairness and the progress of the procurement process. 

d. improper use of information provided by the procuring entity to the bidder with an 

intent to gain unfair advantage in the procurement process or for personal gain. 

e. any financial or business transactions between the bidder and any official of the 

procuring entity related to tender or execution process of contract: which can affect the 

decision of the procuring entity directly or indirectly. 

f. any coercion or any threat to impair or harm, directly or indirectly, any party or its 

property to influence the procurement process. 

g. obstruction of any investigation or auditing of a procurement process. 

h. m_aking false declaration or providing false information for participation in a tender 

process or to secure a contract; 

i. failed to disclose conflict of interest. 

j. failed to disclose any previous transgressions made in respect of the provisions of 

subclause (i) with any public institution/ entity in India or any other country during the 

last three years or of being debarred by any public procuring institution/ entity. 

 
2. For any actions or omissions by the bidder other than violation of code of integrity, which in 
the opinion of the Bank warrants debarment, for the reasons like supply of sub-standard 
material, non-supply of material, abandonment of works, sub-standard quality of works, 
failure to abide terms of the tender etc. 
 
3. If the bidder has been convicted of an offence- (a) under the Prevention of Corruption Act, 
1988; or (b) the Indian Penal Code or any other law for the time being in force, for causing 
any loss of life or property or causing a threat to public health as part of execution of a public 
procurement contract.  
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Annexure 12 
Undertaking for declaration of debarment by public institution(s): 

{To be submitted by the tenderer on their letterhead) 
 
 
Name of Work: ... .. ........ .. .... .... .... . 

 

 

1. I/We .... .. ....... .. .................... (Name of the bidder) declares that: 

 

a) I/we or any of our allied firm* is/ are not debarred/ suspended/ blacklisted by any public 

institution / entity in India or any other country as on ... ....... .... (last date of submission of 

bid) . 

 

b) I/ We or any of our allied firm* have not made any transgression in respect of the code of 

integrity (as mentioned in the tender) with any public institution / entity in India or any other 

country in last three years as on .. ..... .......... . (last date of submission of bid). 

 

c) we will inform the Bank in writing, in case, I/we or any of our allied firm• is/are debarred/ 

suspended/ blacklisted by any public institution/ entity in India or any other country on or 

before award of work for the captioned work. 

 

 

2. I/We ...... ...... ... ........... ........ . (Name of the bidder) declare that I/we or our allied firm* ... 

.... .......... .. ........ (Name of the allied firm(s)) is/ are debarred / suspended / blacklisted by .. .. 

.. ...... .......... ........ (Name and address of public institution in India or any other country) and 

the same effective upto ............. (date). A copy of such letter is attached for your information 

and record. 

 
 
(seal and signature of the bidder) 
 
Date 
 
Place 
 
 
(Note: strike out one of the above two declarations which is not applicable) 
*Allied firm : A firm would be termed as "allied firm" if the management is common, or 
substantial or 
majority shares are owned by the banned/ suspended firm and by virtue of this it has a 
controlling 

voice. Further all successor firms will also be considered as allied firms 
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Annex 13 

 

Proforma for certificate for payment of minimum wages to all labourers / workmen staff 
employed 

(On Non-Judicial Stamp Paper of appropriate value) 
 

 

Name of the Work:  

Work Order No:  

I/We have ensured payment of minimum wages to all labourers / workmen staff employed by 

me/us. I/we am/are submitting this certificate to this effect that, I/We have actually paid all the 

dues of all the labourers of all descriptions engaged by me/us for completion of the awarded 

job/work/project at the rate which is not less than the one prescribed under Minimum Wages 

Act, 1948 and I / We have complied with the provisions of CLRA Act with regard to providing 

the essential amenities to the contract labour.  

 

 

 

Place:   Mumbai                                                                               Signature of the contractor 

- 
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Reserve Bank of India  

Estate Cell, Byculla 
General repairs and External repainting of Buildings (6 Blocks) and provision of 

FRP Chajjas  at RBI Officer’s Quarters, Santacruz (W), Mumbai  

 
List of Clauses from Tender part I which are ‘Not Applicable’ for this tender 
 
 

Clause 
No 

Page No 
Sections/particulars Particulars 

 
Remarks 

 

1 (A to 
E) and 
Note 
(i) to 
(viii) 

16 Section III 
General Rules and 
Instructions to the Bidders 

Prequalification/Eligibi
lity criteria forms 

Not applicable since the 
tender is invited from 
eligible empaneled 
vendors  

26 24 Section III 
General Rules and 
Instructions to the Bidders  

Integrity Pact Not Applicable in the 
tender work since the 
value of work is below 5 
crore. 

27 27 Section III 
General Rules and 
Instructions to the 
Bidders 

Cess for Construction 
Workers 

Not Applicable in the 
tender work since it is 
not a new construction 
work. 

Claus
e 10A 

50 Section IV 
General Conditions of the 
contract 

Price Adjustment – 
Payment on 
Account of variation in 
Material 
Prices/Wages 
(Escalation 

Not Applicable in the 
tender work since the 
scheduled time 
completions is within one 
year of work. 

B 147 List of items with BASIC 
PRICES / RATES 

No such items Not applicable  

Claus
e 
No.5  

169  Schedule F  
 Clause of Contract  

Time and extension  
for delay ( Mile stone ) 

Applicable 

 182 Annexures To 
Various Sections 
and Schedule 

Pre-
qualification/Eligibility 
Criteria forms 

Not applicable 

 185 Format 2             
Annexures To 
Various Sections 
and Schedule 

Previous Work 
Experience 

Do  -     Do 

 186 Format 2A 
Annexures To 
Various Sections 
and Schedule 

List of important 
similar works ‘On 
Hand’ 

Do  -     Do 
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 187 Format 3             
Annexures To 
Various Sections 
and Schedule 

Previous Experience Do  -     Do 

 188 Format 3A 
Annexures To 
Various Sections 
and Schedule 

Client’s Certificate 
Reg. Performance of 
Contractor (On 
Client’s Letter Head) 

Do  -     Do 

 190 Format 4 
Annexures To 
Various Sections 
and Schedule 

Financial Status Do  -     Do 

 191 Format 5 
Annexures To 
Various Sections 
and Schedule 

Form of Bankers’ 
Certificate from A 
Scheduled Bank (On 
Bankers’ Letter Head) 

Do  -     Do 

 192 Format 5A 
Annexures To 
Various Sections 
and Schedule 

Details of Bidder’s 
Banker 

Do  -     Do 
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RESERVE BANK OF INDIA 

ESTATE OFFICE 

BYCULLA, MUMBAI 

 

Tender Part II 

(Price Bid) 

 

TENDER FOR 

 

General repairs and External repainting of Buildings (6 Blocks) and provision of 

FRP Chajjas  at RBI Officer’s Quarters, Santacruz (W), Mumbai 

 

Issued to  

 

                   ________________________________________________ 

 

                   _________________________________________________ 

 

        _________________________________________________ 

 

                    _________________________________________________ 

 

 

 

Last date of submission of E-Tender: 02:00 PM on 14.10.2025 
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RESERVE BANK OF INDIA 
ESTATE CELL, BYCULLA OFFICE, MUMBAI 

 

General repairs and External repainting of Buildings (6 Blocks) and provision 
of FRP Chajjas  at RBI Officer’s Quarters, Santacruz (W), Mumbai 

 

PREAMBLE TO SCHEDULE OF QUANTITY 

1. The work is to be carried out in officer’s occupied premises and hence shall be 

executed with least disturbance to the occupants. All necessary measures shall 

be taken for   

           keeping the work area & surroundings in hygienic condition all the time. 

1. Tenderers, before filling the tender, shall inspect the site and place of work to understand 

the nature & scope of the work, working space available and any other related constraints 

and get acquaintance of the site. 

2. All safety measures while working at site shall be followed and all workmen shall be 

provided like safety belts, hand glows, helmets, etc. including COVID 19 related safety 

measures as per norms of Central/State Government/ Local bodies from time to time. 

3. Materials should be properly and carefully stacked and secured to avoid any 

accident/incident at site as directed by Banks’ Engineer 

4. No debris shall be kept on the adjoining municipal foot path or within the premises of the 

colony and same shall be removed frequently as per instructions of Banks’ Engineer. 

Debris formed in the work shall be brought down, stacked suitably only at location 

specified by Banks’ Engineer.  

5. All the materials to be used in the work shall be got approved in advance from the Bank. 

The copies of delivery memos/ invoices of the materials delivered/ brought to site shall 

be regularly submitted to the Bank’s Engineer.  

6. Final selection of the brand of materials shall be done exclusively by the Bank.  

7. During execution of the work, if any damages occurred to the Bank’s property same 

shall be repaired satisfactorily without any extra charges to the Bank. Failing to comply 

with this condition, same will be got done by Bank at the risk and cost of the successful 

contractors.  

8.  After completion of the work, the entire area shall be cleaned/ cleared properly to the 

satisfaction of Bank by the successful contractor and no debris, etc. shall be left behind. 
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If, not done properly, then Bank will get it done through any of the agency at the risk and 

cost of the contractor. 

9. The quoted rates shall be exclusive of GST. The applicable GST percentage, as per the 

Government extant rules/regulations, shall be added at the place indicated in SOQ and 

arrive at total tender amount. 

10. It shall be the responsibility of the contractor to cover the parked cars with suitable 

covering to prevent falling of paint drops, also if necessary, towing the vehicle to safe 

place. If paint drops on the parked cars, then same shall be removed without any extra 

cost to the Bank. If contractor fails to remove the paint stains fallen on the cars, then 

same will be got done at the risk and cost of the contractor. 

11. Care shall be taken while dismantling the windows/ plaster dismantling to avoid falling 

of debris. 

12. Contractor shall plan the work as per the site condition so as to complete the work within 

schedule time of the contract.  

13. The tenderer shall abide by all the rules and regulations of the State Government/ 

Central Government/ Local Authorities on Covid-19 and the quoted rates shall be 

included for such expenses and Bank will not entertain any claim whatsoever on 

this account. 

14. The tenderer shall quote rates in the price bid considering all the conditions in the tender. 

15. RBI Estate Cell Byculla details for online payment of EMD are as below:  

      A/c No.- 04869229925, IFSC CODE- RBIS0MBPA04 

16. Mechanical breaker should not be used for dismantling floor/dado plaster. 

 

Place:                                                                  Signature and seal of the Tenderer 

Date:                               Name & address 

  E-mail id:                          phone: 
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RSERVE BANK OF INDIA 

ESTATE OFFICE, MUMBAI 

  
   

 
 

General repairs and External repainting of Buildings (6 Blocks) and provision of FRP 
Chajjas  at RBI Officer’s Quarters, Santacruz (W), Mumbai. 

 
Scope of work: 

 

The scope of work covers ‘General repairs and External repainting of Buildings (6 Blocks) and 

provision of FRP Chajjas  at RBI Officer’s Quarters, Santacruz (W), Mumbai in accordance 

with specifications prepared to the satisfaction of the Bank's Engineer. The following 

specifications shall form part of the contract and these shall deemed to be supplemental to the 

specifications and not in derogation thereof except to the extent specifically provided herein. 
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Reserve Bank of India 
Estate Cell, Byculla Office Mumbai – 400 008 

 
Unpriced Schedule of Quantities 

 

 

 
 
 
 
 
 
General repairs and External repainting of Buildings (6 Blocks) and 
provision of FRP Chajjas  at RBI Officer’s Quarters, Santacruz (W), 
Mumbai. 
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Reserve Bank of India 
Estate Cell, Byculla Office  

Mumbai – 400 008 
General repairs and External repainting of Buildings (6 
Blocks) and provision of FRP Chajjas  at RBI Officer’s 

Quarters, Santacruz (W), Mumbai 

BANK’S  ESTIMATE 

 
Sr. 
No. 

Description 

Qty Unit   

1 Scaffolding & Supporting System:      

  Providing & erecting double 
bamboo scaffolding as required 
along with desired approach 
system near building entrance on 
the exterior side of 
building/structure, for full height i.e 
from ground level upto top of 
parapet /mumty roof /OHWT, 
including additional rows of 
scaffolding in stepped manner as 
per requirement of site, made with 
good quality bamboos, placed 
max. 1.5 metre centre to centre, 
horizontally & vertically including 
making/providing working 
platform etc. and retaining the 
scaffolding in a serviceable 
condition for complete execution 
of works of external repairs and 
repainting of the buildings 
mentioned below. The scaffolding 
system shall be properly tied and 
constructed to provide stability 
and strength to carry the working 
load including providing dust and 
debris preventive hessian cloth/ 
nets of approved quality on entire 
scaffolding and providing 
essential safety features for the 
workmen 

     



204 of 218  

 
 
(i) Rate shall also include for 
providing & covering the windows 
glass panels with 4 mm thick ply 
boards etc. as required as per site 
requirement and situation, 
complete as per directions and 
approval of Engineer-in-charge.  
(ii) In case window/ventilator 
glass/es is/are broken during the 
work, the same has to be 
replaced, for which the Bank will 
not pay any additional cost. 
(iii) The rate shall also include for 
providing safe access to building 
for the occupants with proper 
covering with ply boards, nets, 
tarpaulin, etc.  
(iv) Scaffolding of individual 
building will only be allowed to be 
removed after the completion of 
all the related works of that 
building, including 
measurements.  
(v) The rate shall be inclusive of 
repairing any damage caused 
after removal of the scaffolding, 
and including providing jute/nylon 
cloth/net barrier along with the 
scaffolding (to prevent splashing 
of the debris/paint droplets and 
also cleaning the plaster stains 
from surrounding area etc all 
complete as directed by Bank's 
Engineer.  
 
After completion of work the entire 
scaffolding with allied system shall 
be completely 
removed/dismantled and carted 
away out of the premises, 
collecting the entire debris at the 
directed locations and disposing 
the same time to time outside the 
colony premises, all complete as 
directed by the Bank's Engineer.   
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  Note:  
a) The above are the specification 
of safe and sturdy scaffolding 
structure which shall be erected at 
directed locations. The same 
scaffolding shall be removed after 
completion of entire work. 
b) Scaffolding shall be retained 
from the beginning to completion 
all works i.e., works under Sr. No. 
2 to 10 below and hence cost of 
the scaffolding under this item 
shall be quoted accordingly. The 
cost of such scaffolding for 
buildings is to be assessed 
suitably as a whole for each 
building which is included in the 
following various items under 
Sr.No. 2 to 10 of work wherever 
indicated till the completion of all 
the works. No extra payment or 
claim or cost of scaffolding shall 
be considered for any of the items 
under Sr. No. 2 to 10 above 
purpose in any case.  
c) The repetition of use of 
scaffolding shall not be done more 
than 3 times, for works at Building 
A,B,C,D,E and F.  
d) The surface area of each 
building in the elevation covering 
the scaffolding erected shall be 
considered from ground level to 
top of the terrace peripheral wall 
plus Mumpty/ Staircase rooms 
portion for lump sum payment, 
which will be made only once 
irrespective of duration of 
scaffolding erected on site till the 
completion of all items of works 
/entire scope of work.                                                          

      

  e) The rate shall include providing 
and fixing in position   new 
industrial green cover, safety nets, 
and safety covers for entire 
scaffolding all balconies, 
windows, entrances, and 
passages.   
f) Proper preventive measure 

      



206 of 218  

shall be taken for the entrance of 
the building by providing ply 
protection and keeping the entry 
free of debris falling and easy 
access to the occupants: 
g)          Providing safe access to 
the buildings for the occupants 
with proper covering with ply 
boards, nets, tarpaulin, etc. 
complete.  
h)          Protecting & covering the 
windows/Ventilators openings 
with ply boards, etc. complete.  
i)           Dismantling and carting 
away the entire scaffolding 
system out of premises, all 
complete done in workman like 
manner and as directed by the 
Bank’s Engineer. 

A) 

Building No." A" consisting of 
G.Floor  + 3 upper floors 
+Mumpty/Staircase all 
complete, Approximate area is 
116 Sqm. Per Building 

1.00 
Per 

Building 
  

B) 

Building No." B" consisting of 
G.Floor  + 3 upper floors 
+Mumpty/Staircase all 
complete, Approximate area is 
116 Sqm. Per Building 

1.00 
Per 

Building 
  

C) 

Building No." C" consisting of 
G.Floor  + 3 upper floors 
+Mumpty/Staircase all 
complete, Approximate area is 
116 Sqm. Per Building 

1.00 
Per 

Building 
  

D) 

Building No." D" consisting of 
G.Floor  + 3 upper floors 
+Mumpty/Staircase all 
complete, Approximate area is 
116 Sqm. Per Building 

1.00 
Per 

Building 
  

E) 

Building No." E" consisting of 
G.Floor  + 3 upper floors 
+Mumpty/Staircase all 
complete, Approximate area is 
116 Sqm. Per Building 

1.00 
Per 

Building 
  

F) 

 
Building No." F" consisting of 
G.Floor  + 3 upper floors 
+Mumpty/Staircase all 
complete, Approximate qty is 

1.00 
Per 

Building 
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116 Sqm. Per Building 

2 Dismantling of RCC Chajjas       

  Carefully dismantling existing 
RCC Chajjas etc by approved 
methods, properly stacking and 
disposing off and carting away the 
debris out of the colony premises 
etc. complete as directed by the 
Bank's Engineer. The rate shall be 
inclusive of cutting removing and 
taking away the steel 
reinforcements. Care should be 
taken so that existing FRP chajjas 
, flooring of balconies etc. are not 
damaged. If necessary, existing 
chajjas & balconies aluminium 
grills shall be uninstalled,  should 
be removed and later refixed 
along with all accessories and 
sealant at no extra cost.  
If any existing chajja is damaged, 
new chajja of appropriate size 
should be provided and fixed in its 
place along with all accessories 
and sealant with no extra cost to 
the Bank. (Scaffolding to be 
considered in item no.1).  
If any balcony grill is damaged, 
new balcony grill of appropriate 
size should be provided and fixed 
in its place along with accessories 
at no extra cost to the Bank.  
 
In case window/ventilator glass/es 
is/are broken during the work, the 
same has to be replaced, for 
which the Bank will not pay any 
additional cost. 
 
The rate should be inclusive of 
collecting the debris in gunny 
bags, stacking the same at 
identified locations/places and 
disposing out of the Bank’s 
premises, etc. al complete as per 
directions of Bank's Engineer. 
  

18.00 CUM   
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The rate shall be including all 
leads and lifts, labor, material, 
transportation excluding of 
scaffolding which is already 
considered to be measured and 
paid under item No.1 

3 Structural Repairs to RCC 
members: 

      

  Treatment to in-build 
corroded/damaged 
reinforcement and concrete 
surface  
Providing and repairing/restoring 
the damaged various R.C.C 
structural members like columns, 
roof slabs, beams, lintels, 
sunshades, loft slabs or any other 
structural & non-structural 
members by providing structural 
repair treatment by treating the 
reinforcement and concrete 
surface comprising of the 
following detailed specifications 
including all lead and lifts etc. 
complete as directed.: 

440 SQM   

  i) Chipping the unsound / weak 
concrete from the structural 
member up to required depth and 
cleaning the rusted reinforcement 
and exposed surface by wire 
brush, mechanical device or any 
other established method and 
applying 2 coats of Polymer based 
alkaline rust converting coating of 
approved make as per the 
Manufacturer’s specifications. 
The product selected should 
converts the rust in to stable 
organic metallic complex 
molecule layer, this should also 
act as primer to further treatment 
of steel etc. complete. 

      

  ii) The exposed and cleaned 
concrete surface shall be applied 
with corrosion inhibitor uniformly 
by brush / spray gun until the 
specified quantity of inhibitor is 
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consumed per square meter area 
as per manufacturer’s 
specification. Further, the 
application shall not be carried out 
when temperature is very high / 
humid / heavy wind for effective 
application. 

  iii) Providing and applying 2 coats 
of anticorrosive coating of 
approved manufacture as per the 
specifications of the manufacturer 
to the Reinforcement bars both to 
existing and new reinforcement. 
The coating shall be applied by 
brush, allowed to dry for further 
treatment etc. all complete as 
directed by Bank's engineer / 
consultant. (The damage 
Concrete shall be measured) 

      

  iv) Bond coat on old concrete 
surfaces: Providing and applying 
as polymer cement bonding coat 
(PCBC – a coat of high-
performance Acrylic Polymer) of 
the approved manufacturers duly 
mixed with cement slurry in ratio 
1: 0.5 by weight or as per 
manufacture specification for the 
exposed concrete surfaces, etc. 
complete. 

      

  v) Polymer Modified Ready-mixed 
Mortar (PMM) of required 
thickness: Providing & applying 
“Polymer modified cement based 
high-performance ready-mix 
mortar” in required thickness in 
layers,  average by using 13 to 15 
% water powder ratio or as per 
manufacture specification in layer 
not more than 12 mm , the mortar 
shall be hand  pressed and shall 
built the section to the optimum 
dimension. Mortar shall be applied 
with the bond coat applied in (v) 
above is still in tacky condition 
roughing the surface to received 
top coat, curing the surface for 48 
hours, etc. complete 
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  vi) Collecting the debris in gunny 
bags, stacking the same at 
identified locations/places and 
disposing out of the Bank’s 
premises, etc. complete 

      

  vii) All complete done in 
workmanlike manner adhering to 
manufacturer’s specifications and 
as directed by the Bank’s 
Engineer. 
Note: 
a) Only net treated area shall be 
considered for measurements. 
The measurements shall be 
recorded & signed jointly 
immediately after the completion 
of work. 
b) The rate shall be including all 
leads and lifts, labor, material , 
transportation  excluding of 
scaffolding which is already 
considered to be measured and 
paid under item No.1 

      

  Note: The repair work may be 
executed in well defined 
patches/entire RCC surface as 
applicable depending on severity 
of damages observed after 
opening of plaster on RCC 
surface. In this case, the Bank's 
decision shall be final.   

      

4 Providing and replacing existing 
dilapidated reinforcement bars 
with new reinforcement bars 
FE500 (as per the relevant IS 
Code) of different diameters as 
per the site requirement including 
tying the bars at place using 10 
SWG. GI binding wire or if 
required doing welding, cutting, 
bending etc. all complete as 
directed by Bank's engineer / 
consultant. 
The rate shall be including all 
leads and lifts, labor, material, 
transportation excluding of 
scaffolding which is already 
considered to be measured and 
paid under item No.1 

200.00 Kg   
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5 Drilling suitable holes in reinforced 
or plain cement concrete with 
power driven drill machine to a 
required depth in RCC beams, 
lintels, columns and slabs to 
introduce steel bars for 
sunshades/balconies including 
fixing the steel bars in position 
using epoxy resin anchor grout of 
approved make but excluding the 
cost of reinforcement, all complete 
as per direction of Engineer-In-
Charge. upto and including 12mm 
dia 

90.00 Each   

6 Providing & Applying External 
Ready-Mix Plaster using 
Factory made ready mixed 
polymer-based cement mortar 
plaster to Walls/Concrete/RCC 
surfaces:  

      

  i) Carefully dismantling and 
removing the existing loose / 
damaged plaster/concrete without 
using breaker   of any thickness on 
the external/internal common area 
surfaces of walls at all levels / 
floors, mumty rooms etc. 
complete. 
 
ii) Applying cement slurry admixed 
with the water proofing compound 
of approved make over the 
exposed brick walls /concrete/ 
RCC surfaces. 
 
iii) Providing and applying 
average 20mm thick sand 
faced/rough plaster on external 
surface with ready mixed plaster 
material of approved manufacture 
including basecoat of 12mm thick 
, curing the same for not less than 
2 days and keeping the surface of 
the base coat rough to receive the 
second coat of average 8 mm 
thick ready mix plaster of 
approved manufacture, finishing 
the surface by taking out grains, 
preparing the base surface, curing 

876 SQM   
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for fourteen days etc. all complete 
as directed by Bank's engineer 

  All complete done in workmanlike 
manner and as directed by the 
Bank’s Engineer. 
 
Note:  
(i) The mode of measurement 
shall be followed as stipulated in 
IS: 1200. No extra/ additional 
payment will be made for extra 
thickness i.e. above 20 mm of 
plaster. 
(ii) The rate shall be including all 
leads and lifts, labor, material, 
transportation excluding of 
scaffolding which is already 
considered to be measured and 
paid under item No.1. 
Note: 
The stains in windows panes shall 
be properly cleaned using suitable 
cleaning agents for paints etc.   

      

7 Synthetic Enamel Paint over a 
coat of suitable metal/wood 
primer after due preparation of 
surface to existing G.I pipes, 
exposed C.I/A.C soil/ 
wastewater/ rainwater/vent 
lines, etc.  
Providing and applying two or 
more coats of different varieties of 
paint over a coat of suitable primer 
after due preparation of surface 
like Synthetic Enamel paint / 
French polishing on various 

1.00 JOB   
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miscellaneous exposed items of 
work like, external services,  
existing G.I pipes, exposed 
C.I/A.C soil/ waste water/ 
rainwater/vent lines over the 
terrace area, in vertical shaft and 
on external wall surface, manhole 
chamber covers of all around the 
6 Blocks buildings like gully traps, 
inspection chambers, sewer man 
holes, storm water chambers & 
cover grills, OH tank covers, M.S 
ladders to Overhead tanks, 
electrical switch boards, hand rails 
of fire escape staircase, etc. 
including suitably preparing the 
surfaces as per the specifications 
prescribed including doing work at 
all heights and lifts, etc. all 
complete done in workmanlike 
manner as directed by the Bank's 
Engineer. Approximate qty 500 
sqm. 

  Note: The rate shall be 
including all leads and lifts, 
labor, material , transportation 
excluding of scaffolding which 
is already considered to be 
measured and paid under item 
No.1 

      

8 Providing & Applying 100 % 
Acrylic emulsion elastomeric 
(stretchable) external variety 
decorative paint over a coat of 
Waterproofing priming/ base 
coat: In combination of 1 (+) 2 or 
more coats. 
 
Providing and applying 2 or more 
coats of 100 % Acrylic emulsion 
elastomeric (stretchable) external 
variety decorative paint over a 
coat of a suitable waterproofing 
priming/base coat of approved 
make of paint in combination of 1 
(+) 2 or more coats paints of 
approved make, all as per the 
technical specifications of 
manufacturer and following 
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general specifications: 
a) Surface Preparation: 
i) Thoroughly cleaning the 
exposed surface with water. 
ii) Treating all the surface cracks 
by opening the same in "V" groove 
shape by mechanical means. 
Providing and filling the cracks up 
to 5 mm width with approved 
make acrylic base crack filler. 
iii) Sealing the cracks which are 
more than 5 mm and also all the 
separation gaps of window jambs 
lining of granite & plastered 
surface with approved make URP 
modified mortar. 
b) Priming / base waterproofing 
coat: 
i) Providing and applying a 
priming or base coat of specific 
waterproof variety of approved 
brand over the prepared surface 
all as per the manufacturer’s 
specifications. 

  c) Two or more coats of 
decorative external 100% 
elastomeric variety paint in top 
coat: 
i) Providing and applying two or 
more coats of decorative exterior 
variety 100% elastomeric paint in 
combination of two or more 
shades in light and dark 
pattern/shades over the base coat 
to get uniform finish all as per the 
manufacturer’s specifications, etc. 
wherever new plaster is done 
suitable basecoat/ waterproof 
basecoat shall be applied, 
complete and as directed. All work 
shall done in good workmanship 
manner and as per 
manufacturer’s specifications and 
complete as per the instructions of 
Bank's engineer. 
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  d) The rate shall suitably include 
for the following: - 
i) All tools & tackles/plants and to 
work at all leads & heights. 
ii) Thoroughly cleaning the ground 
surface and ensure complete 
stain free. 
iii) The coverage of entire paint 
components shall be strictly 
maintained as specified by the 
paint manufacturer or more than 
that specified depending upon the 
surface condition, maintaining 
shade uniformity, etc. 
iv) Accordingly, the 
paint/primer(basecoat) 
consumption register shall be 
maintained on day-to-day basis 
and the same shall be counter 
signed from the department 
regularly. Also, the overall 
consumption statement of 
painting material shall be certified 
by the representative of paint 
manufacturer. 

      

  Note:  
(a) The respective varieties of 
paints of reputed manufacturers 
are specified in tender in the list of 
approved materials. The Bank 
may approve one of them and the 
same shall only be allowed for 
application. The contractors shall 
access their rate accordingly 
before quoting the rate. 
(b) The rate shall be excluding of 
scaffolding which is already 
considered to be measured and 
paid under item No.1 

      

A) 

Building No." A" consisting of 
G.Floor  + 3 upper floors 
+Mumpty/Staircase all 
complete, Approximate area is 
2832.50 Sqm. Per Building 

1.00 
Per 

Building 
  

B) 

Building No." B" consisting of 
G.Floor  + 3 upper floors 
+Mumpty/Staircase all 
complete, Approximate area is 
2832.50 Sqm. Per Building 

1.00 
Per 

Building 
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C) 

Building No." C" consisting of 
G.Floor  + 3 upper floors 
+Mumpty/Staircase all 
complete, Approximate area is 
2832.50 Sqm. Per Building 

1.00 
Per 

Building 
  

D) 

Building No." D" consisting of 
G.Floor  + 3 upper floors 
+Mumpty/Staircase all 
complete, Approximate area is 
3004.02 Sqm. Per Building 

1.00 
Per 

Building 
  

E) 

Building No." E" consisting of 
G.Floor  + 3 upper floors 
+Mumpty/Staircase all 
complete, Approximate area is 
3004.02 Sqm. Per Building 

1.00 
Per 

Building 
  

F) 

Building No." F" consisting of 
G.Floor  + 3 upper floors 
+Mumpty/Staircase all 
complete, Approximate qty is 
3004.02 Sqm. Per Building 

1.00 
Per 

Building 
  

9 Synthetic enamel painting on 
metal or wooden surface: 
 
i) Providing & applying two or 
more coats of 1st quality synthetic 
enamel paint over a coat of zinc 
chromate metal primer over steel 
surface including surface 
preparation, scrapping, filling 
putty, application of one coat of 
approved primer, cleaning, carting 
away the debris, etc. complete as 
directed. 
ii) Providing & applying two coats 
or more coats of 1st quality 
synthetic enamel paint to wooden 
surfaces over a coat of wood 
primer including surface 
preparation, scrapping, filling 
putty, application of one coat of 
approved primer, cleaning, carting 
away the debris, etc. complete as 
directed. 
Approximate qty is 1830 Sqm.  

      

A) 

Building No." A" consisting of 
G.Floor  + 3 upper floors 
+Mumpty/Staircase all 
complete, Approximate area is 
281 Sqm. Per Building 

1.00 
Per 

Building 
  



217 of 218  

B) 

Building No." B" consisting of 
G.Floor  + 3 upper floors 
+Mumpty/Staircase all 
complete, Approximate area is 
281  Sqm. Per Building 

1.00 
Per 

Building 
  

C) 

Building No." C" consisting of 
G.Floor  + 3 upper floors 
+Mumpty/Staircase all 
complete, Approximate area is 
281 Sqm. Per Building 

1.00 
Per 

Building 
  

D) 

Building No." D" consisting of 
G.Floor  + 3 upper floors 
+Mumpty/Staircase all 
complete, Approximate area is 
320 Sqm. Per Building 

1.00 
Per 

Building 
  

E) 

Building No." E" consisting of 
G.Floor  + 3 upper floors 
+Mumpty/Staircase all 
complete, Approximate area is 
320 Sqm. Per Building 

1.00 
Per 

Building 
  

F) 

Building No." F" consisting of 
G.Floor  + 3 upper floors 
+Mumpty/Staircase all 
complete, Approximate qty is 
320 Sqm. Per Building 

1.00 
Per 

Building 
  

  Note: The rate shall be 
excluding of scaffolding which 
is already considered to be 
measured and paid under item 
No.1.  

      

10 Providing and fixing FRP 
Chajjas 

      

  Providing and fixing in proper line, 
level and at any height, 600mm 
wide (horizontal) and 2- 3mm thick 
FRP sloping sunshades/Chajjas 
of required lengths as per the size 
of openings. The sunshades shall 
be ready made FRP of approved 
color and make with proper 
reinforcements and stiffeners 
provided at intermittent 
locations/edges to give required 
strength to the sunshades as per 
manufacturer's specifications. 
The FRP chajja should be 
manufactured using unsaturated 

290 SQM   
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polymer resin , duly reinforced 
with fibre glass chopped strand 
mat (CSM) as  per manufacturer's 
specifications. The sunshades 
design shall be with minimum 
100mm drop on front portion, side 
gable ends and edges of not less 
than 60mm to fix on the wall (as 
per existing sample). The rate 
shall be inclusive of fixing the 
chajjas with dash fasteners at 
required spacing, filling the gaps 
at wall junction with fiber glass 
mesh sheet combined with 
polymeric resin of approved make 
to get water tight and leak proof 
joint etc. all complete as directed 
by Bank's Engineer.  
 
(NOTE: Only exposed plan area 
of chajja will be considered for 
payment) 
The rate shall be inclusive of all 
leads and lifts, labor, material, 
transportation  excluding of 
scaffolding which is already 
considered to be measured and 
paid under item No.1. The rate 
should be inclusive of collecting 
the debris, stacking the same at 
identified locations/places and 
disposing out of the Bank’s 
premises, etc. al complete as per 
directions of Bank's Engineer. 
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