



बेटी बचाओ  
बेटी पढ़ाओ

**भारतीय रिज़र्व बैंक**  
**Belapur, Navi Mumbai**

**CORRIGENDUM**

Please refer to “E-Tender for Development of external peripheral area and creation of additional parking's by providing and fixing paver blocks, motorized sliding gate, tensile fabric canopy shed for Main Gate, etc. at PDC, Kharghar Premises ([RBI/Belapur Regional office/Estate/9/25-26/ET/480\[External Area Development-PDC\]](#)).”.

2. In this connection, please note that the quantities for four items viz. item no. 5, 6a, 12 & 13 as mentioned in the Unpriced Bill of Quantities of Tender Document have been revised as under:

Item No.	Unit of Quantity	Original Quantity as per Tender Document (Part-I, Unpriced Bill of Quantities)	Revised Quantity as per Bank's Estimate
5	Kg	980	950
6a	Kg	1200	1000
12	Sqm	1400	1185
13	Sqm	1300	1120

3. Further, it may kindly be noted that the Bank's Estimate (inclusive of GST, Labour Cess etc) remains unchanged at ₹94,24,729/- (Rupees Ninety-Four Lakh Twenty-Four Thousand Seven Hundred and Twenty-Nine only).

4. The terms, conditions and specifications of the tender/ Bid document shall continue to remain same unless otherwise stated / clarified in this corrigendum.

5. The above clarifications are issued for the information and necessary action of all the intending bidders.

6. The submission of bids by the firm shall be construed to be in conformity to the tender/ Bid document and Amendments/ Clarifications given above.